



DALLAS INDEPENDENT SCHOOL DISTRICT
PROCUREMENT SERVICES
ADDENDUM NO. 2
CSP#208321
ORG# 167 - Kleberg Elementary School – Addition and Renovation

4/1/2026

Addendum No. 2 is attached.

Please sign this addendum # 2 and submit along with your copies of the proposal. ALL OTHER PROVISIONS, AND OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. BIDDERS ARE REQUIRED TO ACKNOWLEDGE AND RETURN/SUBMIT A COPY OF THIS ADDENDUM WITH THEIR PROPOSAL.

_____ Company Name
_____ Bidder's Signature
_____ Date

END OF ADDENDUM
NO. 2



**DALLAS INDEPENDENT SCHOOL DISTRICT
PROCUREMENT SERVICES – CONSTRUCTION SERVICES**

DOCUMENT DISTRIBUTION

CONSTRUCTION SERVICES

CSP 208321

**Org 167 - Kleberg Elementary School - Addition and Renovation
J167_P0449_1**

SOLICITATION TIMELINE:

Issue Date:	03/08/2026
First Advertisement Date	03/08/2026
Second Advertisement Date	03/15/2026
Preproposal Meeting	03/13/2026
Question Deadline	03/20/2026
Question Responses from the District	03/27/2026
CSP Response Due Dates Pt 1-A, Pt 1-B, and Pt 1-C	04/08/2026 04/15/2026
CSP Response Due Date Pt 2	04/09/2026 04/16/2026
CSP Evaluation	04/15/2026 04/22/2026
Anticipated Board Approval	05/28/2026 06/25/2026

1. DOCUMENT DISTRIBUTION:

The attached "Document Distribution" page details how documents and addenda will be distributed.

2. ESTIMATED CONSTRUCTION BUDGET INCLUDING ALLOWANCES:

Total Estimated Construction Budget (CCL + IC+ Allowances) for CSP 208321 \$17,889,287.73

3. Scope of Work. The Work consists of:

ORG 167 – Kleberg Elementary School - Project consists of the following: New storm shelter addition that includes classrooms and support spaces. Existing building renovation of administrative suites.