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The list below is a description of the documents provided to the contractor as part of this Request for
Competitive Sealed Proposal — 250038

1.01 Drawing List with Revision Number and Date: Issue for Bid 12/14/2025

1.01.A Project Manual List with Revision Number and Date: Issue for Bid 12/14/2025

ORG 059 - L.V. Stockard Middle School — Renovation

Drawings:
General:
G-000 COVER
G-001 DRAWING INDEX, GENERAL NOTES, SYMBOLS, AND
ABBREVIATIONS
G-100 CODE AND LIFE SAFETY ANALYSIS
G-002 PHASING SITE PLAN
G-003 PHASING FLOOR PLANS
G-101a PARTIAL FIRST FLOOR LIFE SAFETY PLAN - AREA A &B
Civil:
C-04.01 DEMOLITION PLAN
C-06.01 PAVING PLAN
C-06.02 PAVING PLAN DETAILS
C-06.03 PAVING PLAN DETAILS
C-06.04 PAVING PLAN DETAILS
C-06.05 PAVING PLAN DETAILS
C-06.06 PAVING PLAN DETAILS
C-07.01 GRADING PLAN
C-09.01 STORM SEWER PLAN
C-12.01 STRIPING PLAN
Structural:
S$1.00 GENERAL NOTES
S2.00 STRUCTURAL SITE PLAN
S2.01 MARQUEE SIGN PLAN AND DETAILS
S2.02 STAIR AND RAMP DETAILS
Architectural Demolition:
ADS101 ARCHITECTURAL DEMOLITION SITE PLAN
AD101 DEMOLITION FIRST FLOOR PLAN
AD102 DEMOLITION SECOND FLOOR PLAN
AD111 DEMOLITION FIRST FLOOR REFLECTED CEILING PLAN
AD112 DEMOLITION SECOND FLOOR REFLECTED CEILING PLAN
AD151 DEMOLITION ROOF PLAN
AD401 DEMOLITION ENLARGED PLANS
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Architectural:

AS101 ARCHITECTURAL SITE PLAN
AS521 SITE DETAILS
AS522 SITE DETAILS
A-101 OVERALL FIRST FLOOR PLAN
A-101a PARTIAL FIRST FLOOR PLAN - AREA A
A-101b PARTIAL FIRST FLOOR PLAN - AREA B
A-101c PARTIAL FIRST FLOOR PLAN - AREA C
A-101d PARTIAL FIRST FLOOR PLAN - AREA D
A-102 OVERALL SECOND FLOOR PLAN
A-102a PARTIAL SECOND FLOOR PLAN - AREA A
A-102b PARTIAL SECOND FLOOR PLAN - AREA B
A-102c PARTIAL SECOND FLOOR PLAN - AREA C
A-111 OVERALL FIRST FLOOR REFLECTED CEILING PLAN
A-111a PARTIAL FIRST FLOOR REFLECTED CEILING PLAN - AREA A
A-111b PARTIAL FIRST FLOOR REFLECTED CEILING PLAN - AREA B
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A-112 OVERALL SECOND FLOOR REFLECTED CEILING PLAN
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A-112b PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - AREA B
A-112c PARTIAL SECOND FLOOR REFLECTED CEILING PLAN - AREA C
A-120 INTERIOR MATERIAL LEGEND AND DETAILS
A-121 OVERALL FIRST FLOOR FINISH PLAN
A-121a PARTIAL FIRST FLOOR FINISH PLAN - AREA A
A-121b PARTIAL FIRST FLOOR FINISH PLAN - AREA B
A-121c PARTIAL FIRST FLOOR FINISH PLAN - AREA C
A-121d PARTIAL FIRST FLOOR FINISH PLAN - AREA D
A-122 OVERALL SECOND FLOOR FINISH PLAN
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A-151 OVERALL ROOF PLAN
A-201 OVERALL BUILDING ELEVATIONS
A-221 ENLARGED EXTERIOR BUILDING ELEVATIONS AND DETAILS
A-400 MOUNTING HEIGHTS AND ACCESSIBILITY INFORMATION
A-401 ENLARGED FLOOR PLANS
A-421 INTERIOR ELEVATIONS
A-422 INTERIOR ELEVATIONS
A-423 INTERIOR ELEVATIONS
A-424 INTERIOR ELEVATIONS
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A-425 INTERIOR SECTIONS

A-511 PARTITION TYPES

A-512 PARTITION DETAILS

A-513 PARTITION DETAILS

A-521 PLAN DETAILS

A-531 CEILING DETAILS

A-561 TYPICAL INTERIOR DETAILS

A-601 DOOR SCHEDULE, TYPES, AND DETAILS

A-602 DOOR DETAILS

A-621 STOREFRONT SCHEDULE, TYPES, AND DETAILS

A-632 STOREFRONT DETAILS

A-639 INTERIOR GLAZING DETAILS

A-661 TYPICAL CASEWORK TYPES AND DETAILS

A-662 TYPICAL CASEWORK DETAILS

A-721 HANDRAIL DETAILS

A-800 SIGNAGE SCHEDULE AND DETAILS

A-801 OVERALL FIRST FLOOR SIGNAGE PLAN

A-801a PARTIAL FIRST FLOOR SIGNAGE PLAN - AREA A

A-801b PARTIAL FIRST FLOOR SIGNAGE PLAN - AREAB

A-801c PARTIAL FIRST FLOOR SIGNAGE PLAN - AREAC

A-801d PARTIAL FIRST FLOOR SIGNAGE PLAN - AREAD

A-801e PARTIAL FIRST FLOOR SIGNAGE PLAN - AREAE

A-802 OVERALL SECOND FLOOR SIGNAGE PLAN

A-802a PARTIAL SECOND FLOOR SIGNAGE PLAN - AREA A

A-802b PARTIAL SECOND FLOOR SIGNAGE PLAN - AREAB

A-802c PARTIAL SECOND FLOOR SIGNAGE PLAN - AREAC

A-802e PARTIAL SECOND FLOOR SIGNAGE PLAN - AREAE

A-811a PARTIAL FIRST FLOOR FURNITURE PLAN - AREA A
Roofing:

RD1.00 OVERALL ROOF DEMOLITION PLAN

R1.01 OVERALL ROOF CONSTRUCTION PLAN

R1.02 PARTIAL ROOF CONSTRUCTION PLAN

R1.03 PARTIAL ROOF CONSTRUCTION PLAN

R1.04 PARTIAL ROOF CONSTRUCTION PLAN

R2.00 ROOF DETAILS

R2.01 ROOF DETAILS

R3.00 ROOF DETAILS

R3.01 ROOF DETAILS

R4.00 ROOF DETAILS

R4.01 ROOF DETAILS

R5.00 ROOF DETAILS
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Mechanical Demolition:

M-001 MECHANICAL COVER

M-010a FIRST FLOOR MECHANICAL DEMOLITION PLAN - AREA A

M-010b FIRST FLOOR MECHANICAL DEMOLITION PLAN - AREA B

M-010c FIRST FLOOR MECHANICAL DEMOLITION PLAN - AREA C

M-010d FIRST FLOOR MECHANICAL DEMOLITION PLAN - AREA D

M-020a SECOND FLOOR MECHANICAL DEMOLITION PLAN - AREA A

M-020b SECOND FLOOR MECHANICAL DEMOLITION PLAN - AREA B

M-020c SECOND FLOOR MECHANICAL DEMOLITION PLAN - AREA C

M-020e SECOND FLOOR MECHANICAL DEMOLITION PLAN - AREA E

M-030a ROOF MECHANICAL DEMOLITION PLAN - AREA A

M-030b ROOF MECHANICAL DEMOLITION PLAN - AREA B

M-030c ROOF MECHANICAL DEMOLITION PLAN - AREA C

M-030d ROOF MECHANICAL DEMOLITION PLAN - AREA D

M-030e ROOF MECHANICAL DEMOLITION PLAN - AREA E
Mechanical:

M-101a FIRST FLOOR MECHANICAL PLAN - AREA A

M-101b FIRST FLOOR MECHANICAL PLAN - AREA B

M-101c FIRST FLOOR MECHANICAL PLAN - AREAC

M-101d FIRST FLOOR MECHANICAL PLAN - AREAD

M-102a SECOND FLOOR MECHANICAL PLAN - AREA A

M-102b SECOND FLOOR MECHANICAL PLAN - AREA B

M-102c SECOND FLOOR MECHANICAL PLAN - AREA C

M-102e SECOND FLOOR MECHANICAL PLAN - AREA E

M-103a ROOF MECHANICAL PLAN - AREA A

M-103b ROOF MECHANICAL PLAN - AREA B

M-103c ROOF MECHANICAL PLAN - AREA C

M-103d ROOF MECHANICAL PLAN - AREA D

M-103e ROOF MECHANICAL PLAN - AREA E

M-301 MECHANICAL DETAILS

M-302 MECHANICAL DETAILS

M-401 MECHANICAL SCHEDULES
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Electrical Demolition:

E-010 SITE DEMOLITION PLAN - ELECTRICAL
E-010a FIRST FLOOR ELECTRICAL DEMOLITION PLAN - AREA A
E-010b FIRST FLOOR ELECTRICAL DEMOLITION PLAN - AREA B
E-010c FIRST FLOOR ELECTRICAL DEMOLITION PLAN - AREA C
E-010d FIRST FLOOR ELECTRICAL DEMOLITION PLAN - AREA D
E-020a SECOND FLOOR ELECTRICAL DEMOLITION PLAN - AREA A
E-020b SECOND FLOOR ELECTRICAL DEMOLITION PLAN - AREA B
E-020c SECOND FLOOR ELECTRICAL DEMOLITION PLAN - AREA C
E-020e SECOND FLOOR ELECTRICAL DEMOLITION PLAN - AREA E
E-030 OVERALL ROOF POWER DEMOLITION PLAN
Electrical:
E-001 ELECTRICAL COVER
E-100 SITE PLAN - ELECTRICAL
E-101a FIRST FLOOR LIGHTING PLAN - AREA A
E-101b FIRST FLOOR LIGHTING PLAN - AREA B
E-101c FIRST FLOOR LIGHTING PLAN - AREA C
E-101d FIRST FLOOR LIGHTING PLAN - AREA D
E-102a SECOND FLOOR LIGHTING PLAN - AREA A
E-102b SECOND FLOOR LIGHTING PLAN - AREA B
E-102c SECOND FLOOR LIGHTING PLAN - AREA C
E-201a FIRST FLOOR POWER PLAN - AREA A
E-201b FIRST FLOOR POWER PLAN - AREA B
E-201c FIRST FLOOR POWER PLAN - AREAC
E-201d FIRST FLOOR POWER PLAN - AREA D
E-202a SECOND FLOOR POWER PLAN - AREA A
E-202b SECOND FLOOR POWER PLAN - AREA B
E-202c SECOND FLOOR POWER PLAN - AREA C
E-202e SECOND FLOOR POWER PLAN - AREA E
E-300 OVERALL ROOF POWER PLAN
E-401 ELECTRICAL DETAILS
E-402 ELECTRICAL DETAILS
E-403 ELECTRICAL DETAILS
E-404 ELECTRICAL DETAILS
E-501 ELECTRICAL ONE LINE DIAGRAM
E-601 ELECTRICAL FIXTURE SCHEDULE AND CONTROLS
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Plumbing Demolition:

P-001 PLUMBING COVER
P-010a FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA A
P-010b FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA B
P-010c FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA C
P-010d FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA D
P-010e FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA E
P-020a SECOND FLOOR PLUMBING DEMOLITION PLAN - AREA A
P-020b SECOND FLOOR PLUMBING DEMOLITION PLAN - AREA B
P-030a ROOF PLUMBING DEMOLITION PLAN - AREA A
P-030b ROOF PLUMBING DEMOLITION PLAN - AREA B
P-030c ROOF PLUMBING DEMOLITION PLAN - AREA C
P-030d ROOF PLUMBING DEMOLITION PLAN - AREA D
Plumbing:
P-101a FIRST FLOOR PLUMBING PLAN - AREA A
P-101b FIRST FLOOR PLUMBING PLAN - AREA B
P-101c FIRST FLOOR PLUMBING PLAN - AREA C
P-101d FIRST FLOOR PLUMBING PLAN - AREA D
P-101e FIRST FLOOR PLUMBING PLAN - AREA E
P-102a SECOND FLOOR PLUMBING PLAN - AREA A
P-102b SECOND FLOOR PLUMBING PLAN - AREA B
P-102¢c SECOND FLOOR PLUMBING PLAN - AREA C
P-102e SECOND FLOOR PLUMBING PLAN - AREA E
P-103a ROOF PLUMBING PLAN - AREA A
P-103b ROOF PLUMBING PLAN - AREA B
P-103c ROOF PLUMBING PLAN - AREA C
P-103d ROOF PLUMBING PLAN - AREA D
P-103e ROOFPLUMBING PLAN - AREA E
P-301 PLUMBING DETAILS
P-401 PLUMBING EQUIPMENT SCHEDULES
P-601 RISER DIAGRAM - GAS
P-602 RISER DIAGRAMS - LEVEL 1
P-603 RISER DIAGRAMS - LEVEL 1
Fire Alarm:
FA-001 OVERALL FIRST FLOOR FIRE ALARM PLAN
FA-002 OVERALL SECOND FLOOR FIRE ALARM
Fire Protection:
’W‘OVERALL FIRST FLOOR FIRE PROTECTION PLAN
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Electronic Communication:

EC-001 ELECTRONIC COMMUNICATIONS - NOTES, LEGEND & DETAILS
EC-101 OVERALL FIRST FLOOR PLAN - ELECTRONIC
COMMUNICATIONS
EC-101a PARTIAL FIRST - FLOOR PLAN AREA A
EC-101b PARTIAL FIRST - FLOOR PLAN AREA B
EC-101c PARTIAL FIRST - FLOOR PLAN AREA C
EC-101d PARTIAL FIRST - FLOOR PLAN AREA D
EC-102a PARTIAL SECOND FLOOR PLAN AREA A
EC-102b PARTIAL SECOND FLOOR PLAN AREA B
EC-102c PARTIAL SECOND FLOOR PLAN - AREAC
Technology:
T-001 TECHNOLOGY NOTES AND RESPONSILITY CHART
T-002 TECHNOLOGY LEGEND AND DETAILS
T-101a PARTIAL FIRST FLOOR PLAN AREA A
T-101b PARTIAL FIRST FLOOR PLAN AREA B

Dallas ISD Construction Services

CSP 250038

000115

Page 7 of 7

Issued 5/1/2024

12/14/2025



	0234 Division 0 - 00000C  Bid Documents
	0235 Division 0 - 00000A  Cover Page
	0236 Division 0 - 00000C  Bid Documents
	0237 Division 0 - Multiple Sections

