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L     ANGLE (RIGHT)
L     ANGLE (ACUTE)
@   AT
CL  CENTERLINE

AB 
ACT 
AD 
AFF 
ALT 
ALUM 
ARCH 
AU 
AV

ANCHOR BOLT 
ACOUSTICAL TILE 
AREA DRAIN 
ABOVE FINISH FLOOR 
ALTERNATE 
ALUMINUM 
ARCHITECTURAL 
ASH URN 
AUDIO VISUAL

BD 
BLD 
BLK 
BM 
BNG 
BOD 
BOT 
BR 
BRG 
BUR 
BW

BOARD
BUILDING 
BLOCKING 
BEAM OR BENCHMARK 
BEARING 
BOTTOM OF DECK 
BOTTOM 
BACKER ROD 
BRIDGING 
BUILT-UP ROOFING 
BOTH WAYS

C
CAB 
CEM 
CG 
CFCI

CIP 
CIR
CJ 
CLG 
cm 
CMU 
COL 
CONC 
CONS 
CONT 
CORR 
CPT 
CSK 
CT

COURSE 
CABINET 
CEMENT OR CEMENTITIOUS
CORNER GUARD 
CONTRACTOR FURNISHED/ 
CONTRACTOR INSTALLED
CAST-IN-PLACE 
CIRCLE 
CONTROL JOINT 
CEILING 
CENTIMETER 
CONCRETE MASONRY UNIT
COLUMN 
CONCRETE 
CONSTRUCTION 
CONTINUOUS 
CORRIDOR 
CARPET 
COUNTERSINK 
CERAMIC TILE

D
DBL 
DEG 
DEM 
DTL 
DF 
DIA 
DIM 
DN 
DP 
DR 
DS 
DTL 
DW 
DWG 
DWR

DEPTH OR DEEP 
DOUBLE 
DEGREE 
DEMOLITION 
DETAIL 
DRINKING FOUNTAIN 
DIAMETER 
DIMENSION 
DOWN 
DAMPPROOFING 
DOOR 
DOWNSPOUT 
DETAIL 
DISHWASHER 
DRAWING 
DRAWER

E 
EA 
EHB 
EHD 
EIFS 
EJ 
EL 
ELEC
ELEV 
EQ 
EQUIP 
ETS 
EW 
EWC 
EXP 
EXIST 
EXT 
EXTD

EAST 
EACH 
ELECTRIC HAIR BLOWER 
ELECTRIC HAND DRYER 
EXTERIOR INSULATING FINISH SYSTEM 
EXPANSION JOINT 
ELEVATION  
ELECTRICAL 
ELEVATOR
EQUAL 
EQUIPMENT 
EXPOSED TO STRUCTURE 
EACH WAY 
ELECTRIC WATER COOLER  
EXPANSION OR EXPOSED 
EXISTING 
EXTERIOR  
EXTRUDED

FACP
FD 
FE 
FEC 
FEX 
FFA 
FFE 
FF 
FHC 
FIN 
FLR 
FLUOR 
FP 
FR 
FRP 
FT 
FTG 
FURN 
FV 
FWC 
FPHB

FIRE ACCESS CONTROL PANEL
FLOOR DRAIN 
FIRE EXTINGUISHER
FIRE EXTINGUISHER CABINET 
FIRE EXTINGUISHER (NO CABINET) 
FURNITURE, FIXTURES & ACCESSORIES 
FURNITURE, FIXTURES & EQUIPMENT 
FINISHED FLOOR 
FIRE HOSE CABINET 
FINISH 
FLOOR 
FLUORESCENT 
FIREPROOFING 
FIRE RETARDANT/ FIRE RESISTIVE 
FIBERGLASS REINFORCED POLYMER 
FOOT/ FEET 
FOOTING 
FURNITURE 
FIELD VERIFY 
FABRIC WALL COVERING 
FREEZE-PROOF HOSE BIBB

A

B

C

D

E

F

GA 
GALV 
GB 
GFRC 
GFRG 
GL 
GND 
GR 
GYP 
GYP BD

GAUGE 
GALVANIZED 
GRAB BAR 
GLASS FIBER REINFORCED CONCRETE 
GLASS FIBER REINFORCED GYPSUM 
GLASS 
GROUND 
GRADE 
GYPSUM 
GYPSUM BOARD

G

H 
HB 
HC 
HD 
HBD 
HCTL
HDR 
HDW 
HDWD 
HM 
HOR 
HPL 
HR 
HT 
HVAC

HIGH 
HOSE BIBB 
HOLLOW CORE 
HOLD 
HARDBOARD 
HANDICAPPED ACCESSIBLE TOILET 
HEADER 
HARDWARE 
HARDWOOD 
HOLLOW METAL 
HORIZONTAL 
HIGH PRESSURE LAMINATE 
HOUR 
HEIGHT 
HEATING, VENTILATION & AIR 
CONDITIONING

ID 
IN 
INCAN 
INSUL 
INT

INSIDE 
DIAMETER INCH 
INCANDESCENT 
INSULATION 
INTERIOR

JB 
JT

JUNCTION BOX 
JOINT

KD 
KO

KNOCK DOWN 
KNOCKOUT

L 
LAM 
LAV 
LB 
LF 
LLH 
LLV 
LT

LONG 
LAMINATED 
LAVATORY 
LAG BOLT 
LINEAR BOLT OR LINEAR FEET 
LONG LEG HORIZONTAL 
LONG LEG VERTICAL 
LIGHT OR LIGHTING

M 
MAC
MAS 
MAT'L 
MAX 
MBH 
MBR 
MC 
MECH 
MEM
MFR 
MH 
MIN 
MIR-F 
MIR-G 
MLD 
MM 
MO 
MS 
MTD 
MTG 
MTL

METER 
MACHINE 
MASONRY 
MATERIAL 
MAXIMUM 
MOP AND BROOM HOLDER 
MODIFIED BITUMEN ROOFING 
MEDICINE CABINET 
MECHANICAL 
MEMBRANE 
MANUFACTURER 
MANHOLE 
MINIMUM 
MIRROR-FRAMED EDGE 
MIRROR-GLASS EDGE 
MOULDING 
MILLIMETER 
MASONRY OPENING 
MOP SINK 
MOUNTED 
MOUNTING 
METAL

N 
NCOM 
NIC 
NOM 
NPS 
NTS

NORTH 
NONCOMBUSTIBLE 
NOT IN CONTRACT 
NOMINAL 
NOMINAL PIPE 
NOT TO SCALE

OC 
OD 
OFCI 
OFD 
OFOI 
OH 
OPG 
OPP 
OPT

ON CENTER 
OUTSIDE DIAMETER 
OWNER FURNISHED/ CONTRACTOR INSTALLED 
OVERFLOW DRAIN 
OWNER FURNISHED/ OWNER INSTALLED 
OPPOSITE HAND OR OVERHEAD 
OPENING 
OPPOSITE 
OPTION OR OPTIONAL

PC 
PCEM 
PA 
PCF 
PL 
PLAM 
PLTR 
PLBG 
PLF 
PMR 
PNL 
PNT 
POL 
PR 
PSF 
PSI 
PT 
PTD 
PTD/WR 
PTM 
PTN 
PVC 
PVMT 
PWD

PRECAST 
PORTLAND CEMENT 
PUBLIC ADDRESS SYSTEM 
POUNDS PER CUBIC FOOT 
PLATE 
PLASTIC LAMINATE 
PLASTER 
PLUMBING 
POUNDS PER LINEAR FOOT 
PROTECTED MEMBRANE ROOFING 
PANEL 
PAINT OR PAINTED 
POLISHED 
PAIR 
POUNDS PER SQUARE FOOT 
POUNDS PER SQUARE INCH 
POINT 
PAPER TOWEL DISPENSER 
PAPER TOWEL DISPENSER/  WASTE RECEPTACLE 
PATCH TO MATCH 
PARTITION 
POLYVINYL CHLORIDE 
PAVEMENT 
PLYWOOD

QT 
QTR 
QTY

QUARRY TILE 
QUARTER 
QUANTITY
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Q

R 
RA 
RCP 
RD 
REF 
REFL 
REG 
REIN
REQ 
RES 
REV 
RH 
RM 
RO 
ROW 
RSF

RADIUS OR RISER 
RETURN AIR 
REFLECTED CEILING PLAN 
ROOF DRAIN 
REFER OR REFERENCE 
REFLECTED 
REGISTER 
REINFORCEMENT 
REQUIRED 
RESILIENT 
REVERSE 
ROBE HOOK 
ROOM 
ROUGH OPENING 
RIGHT-OF-WAY 
RESILIENT SHEET FLOORING

S 
SA 
SAN 
SB 
SC 
SCHD 
SCW
SD 
SECT 
SF 
SFP 
SH 
SHT 
SHTG 
SIM 
SKLT 
SND 
SNV 
SP 
SPEC 
SPR 
SQ 
SR 
SR/SC 
SS 
ST 
STA 
STC 
STD 
STL 
STOR 
STRUCT
SUSP 
SYM 
SYN 
SYS

SOUTH 
SUPPLY AIR 
SANITARY 
SPLASH BLOCK 
SOLID CORE OR SHOWER CURTAIN 
SCHEDULE OR SCHEDULED 
SOLID CORE WOOD
SOAP DISPENSER 
SECTION 
SQUARE FOOT OR SQUARE FEET 
SPRAYED FIREPROOFING 
SPRINKLER HEAD 
SHEET 
SHEATHING 
SIMILAR 
SKYLIGHT 
SANITARY NAPKIN DISPOSAL 
SANITARY NAPKIN VENDOR 
STANDPIPE 
SPECIFIED OR SPECIFICATIONS 
SINGLE PLY ROOFING 
SQUARE 
SHOWER ROD 
SHOWER ROD/ SHOWER CURTAIN 
STAINLESS STEEL 
SOAP TRAY 
STATION 
SOUND TRANSMISSION CLASS 
STANDARD 
STEEL 
STORAGE 
STRUCTURE OR STRUCTURAL 
SUSPENDED OR SUSPENSION 
SYMBOL 
SYNTHETIC 
SYSTEM

T 
TB 
TBL 
T&B 
TC 
TD 
TEL 
TERR 
T&G 
THK 
THRU 
TLT 
TOC 
TOD 
TOF 
TOI 
TOJ 
TOL 
TOP 
TOS 
TOW 
TPH 
TR 
TS 
TTB 
TV 
TYP

TREAD OR TOP 
TOWEL BAR 
TOP OF BRICK LEDGE 
TEST AND BALANCE  
TOP OF CURB 
TRENCH DRAIN 
TELEPHONE 
TERRAZZO 
TONGUE & GROOVE 
THICK OR THICKNESS 
THROUGH 
TOILET 
TOP OF CONCRETE 
TOP OF DECK 
TOP OF FOOTING 
TOP OF INSULATION 
TOP OF JOIST 
TOLERANCE 
TOP OF PARAPET 
TOP OF STEEL 
TOP OF WALL 
TOILET PAPER HOLDER 
TELEPHONE RECEPTACLE 
TOP OF SLAB 
TELEPHONE TERMINAL BOARD 
TELEVISION 
TYPICAL

UCL 
ULAY 
UNO 
UR

UNDER CABINET LIGHT 
UNDERLAYMENT 
UNLESS NOTED OTHERWISE 
URINAL

VB 
VCT 
VERT 
VP 
VS 
VT 
VWC

VAPOR BARRIER 
VINYL COMPOSITION TILE 
VERTICAL 
VENT PIPE 
VENT SHAFT 
VINYL TILE 
VINYL WALLCOVERING

W 
W/ 
WB 
WC 
WCOT 
WD 
WDO 
WH 
WO 
W/O 
WP 
WR 
W/R 
WS 
WT 
WWF

WEST OR WIDE OR WIDTH 
WITH 
WIND BRACE OR BRACING 
WATER CLOSET 
WAINSCOT 
WOOD 
WINDOW 
WEEPHOLE 
WINDOW OPENING 
WITHOUT 
WATERPROOFING 
WASTE RECEPTACLE 
WATER RESISTIVE OR RESISTANT 
WEATHERSTRIPPING 
WEIGHT 
WELDED WIRE FABRIC

YD YARD

R
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W

=   EQUAL
±   PLUS OR MINUS
#   POUND OR NUMBER
x   TIMES
°    DEGREES

'   FOOT OR FEET
"   INCH
-   MINUS
+   PLUS

1. DO NOT SCALE THESE DRAWINGS FOR CONSTRUCTION PURPOSES. IN THE EVENT OF OMISSION OF 
NECESSARY DIMENSION(S), THE CONSTRUCTION MANAGER SHALL NOTIFY THE ARCHITECT.

2. ALL DIMENSIONS ON PLANS ARE TO THE FACE OF MASONRY OR CONCRETE OR THE OUTSIDE FACE 
OF GYPSUM BOARD, UNLESS NOTED OTHERWISE.  

3. ALL MASONRY DIMENSIONS ARE ACTUAL UNLESS NOTED OTHERWISE. VERIFY ALL DIMENSIONS, 
CONDITIONS, EXISTING CONSTRUCTION AND GRADES AT JOB SITE.  NOTIFY THE ARCHITECT IN 
WRITING OF ANY DISCREPANCIES OR CONFLICTS.

4. VERIFY SIZE, LOCATION AND CHARACTERISTICS OF ALL WORK AND EQUIPMENT TO BE INSTALLED 
OR RELOCATED (WHETHER  FURNISHED BY OWNER OR BY CONTRACTOR(S))  BEFORE ANY 
CONSTRUCTION PERTAINING TO SAME IS BEGUN.  ERRORS AND OMISSIONS IN THE ROOM, DOOR, 
WINDOW OR EQUIPMENT SCHEDULES DO NOT RELIEVE THE CONTRACTORS FROM EXECUTING 
WORK SHOWN ON DRAWINGS OR DESCRIBED IN THE SPECIFICATIONS.

5. VERIFY AND COORDINATE THE SIZE AND LOCATION OF ALL OPENINGS FOR STRUCTURAL, 
MECHANICAL AND ELECTRICAL WORK AND EQUIPMENT WITH ALL TRADES INVOLVED.

6. CEILING HEIGHTS INDICATED ON THE CONSTRUCTION DOCUMENTS ARE TAKEN FROM THE FINISH 
FLOOR ELEVATION. THE SIZE, LOCATION AND CHARACTERISTICS OF ALL MECHANICAL, ELECTRICAL 
AND STRUCTURAL ITEMS SHALL BE VERIFIED BEFORE CEILING CONSTRUCTION IS BEGUN.

7. COORDINATE WITH ALL TRADES IN ORDER TO MAINTAIN SCHEDULED CEILING HEIGHTS. VERIFY 
THAT REQUIRED OPERATION AND MAINTENANCE CLEARANCES ARE PROVIDED FOR ALL 
EQUIPMENT ITEMS.

8. DEMOLITION WORK IS ADDRESSED THROUGHOUT THE CONSTRUCTION DOCUMENTS AND IS NOT 
LIMITED TO THE "DEMOLITION" DRAWINGS. REMOVE ALL CONSTRUCTION ITEMS NOT REQUIRED 
FOR THE FINISHED NEW CONSTRUCTION, EVEN IF NOT INDIVIDUALLY ENUMERATED. MECHANICAL, 
ELECTRICAL, INCLUDING BUT NOT LIMITED TO CONDUIT, BOXES, PIPING, ETC., NOT REQUIRED FOR 
THE FINISH WORK SHALL BE REMOVED OR RE ROUTED. WORK REQUIRED FOR EXISTING 
MECHANICAL, ELECTRICAL, AND PLUMBING SYSTEMS IS NOT LIMITED TO THE RENOVATION AREA, 
BUT MAY OCCUR OUTSIDE THE LIMITS OF WORK AS WELL AS THE FLOORS ABOVE AND BELOW THE  
WORK. INCLUDE ONLY IF APPLICABLE (DEMO SCOPE)

9. ANY DAMAGE TO EXISTING SHELL BUILDING WALLS / MATERIALS OR SURFACES SHALL BE REPAIRED 
TO THEIR ORIGINAL CONDITION. INCLUDE ONLY IF APPLICABLE (EXISTING BUILDING)

10. ALL PENETRATIONS (PIPING, CONDUIT, DUCTWORK, ETC.) THROUGH THE STRUCTURAL ROOF 
DECK, WALLS, OR FLOORS SHALL BE COMPLETELY SEALED.  

11. INSTALL ALL ITEMS IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN INSTRUCTIONS, 
EXCEPT THAT THE SPECIFICATIONS HEREIN, WHERE THE MORE STRINGENT, SHALL BE COMPLIED 
WITH.  NOTIFY THE ARCHITECT IN WRITING OF ANY CONFLICTS.

GENERAL NOTESABBREVIATIONS & NOTATIONS

REFERENCE SYMBOLS

1. PROVIDE A PORTABLE FIRE EXTINGUISHER WITH A RATING OF NOT LESS THAN 2-1 WITHIN 75 FOOT 
TRAVEL DISTANCE TO ALL PORTIONS OF THE TENANT SPACE ON EACH FLOOR, AND ADDITIONAL 
EXTINGUISHERS AS REQUIRED BY FIRE DEPARTMENT FIELD INSPECTOR OR BUILDING DEPARTMENT 
INSPECTOR.

2. PROVIDE EXIT SIGN OVER REQUIRED EXITS, WHERE SHOWN ON DRAWINGS, AND ADDITIONAL SIGNS 
AS REQUIRED BY BUILDING DEPARTMENT INSPECTOR OR FIRE DEPARTMENT FIELD INSPECTOR.  
CONNECT EXIT SIGNS TO EMERGENCY POWER CIRCUITS OR PROVIDE BATTERY PACKS.  COMPLY 
WITH BUILDING CODES.

3. PROVIDE EMERGENCY LIGHTING OF ONE FOOT-CANDLE AT FLOOR LEVEL.

4. MAINTAIN AISLES AT LEAST 44" WIDE AT BUILDING CORRIDORS.

5. EVERY EXIT DOOR SHALL BE OPERABLE FROM THE INSIDE WITHOUT THE USE OF A KEY OR ANY 
SPECIAL KNOWLEDGE OR EFFORT.  SPECIAL LOCKING DEVICES SHALL BE OF AN APPROVED TYPE.

6. DOORS LOCATED IN SMOKE COMPARTMENT WALLS AND NOT ACCESSING FIRE RATED ROOMS 
SHALL BE SELF CLOSING AND PROTECTED WITH A SMOKE OR DRAFT STOP ASSEMBLY HAVING A 20-
MINUTE RATING 

7. 20-MINUTE DOOR JAMBS TO BE TIGHT-FITTING, SMOKE AND DRAFT CONTROLLED.

8. INTERIOR WALL AND CEILING FINISHES SHALL BE CLASSIFIED IN ACCORDANCE WITH ASTM E84 
FLAME SPREAD AND SMOKE-DEVELOPED INDEXES.

A. CLASS A, FLAME SPREAD 0-25; SMOKE DEVELOPED 0-450.
B. CLASS B, FLAME SPREAD 26-75; SMOKE DEVELOPED 0-450.
C. CLASS C, FLAME SPREAD 76-200; SMOKE DEVELOPED 0-450.

REFERENCE IBC 2018 SECTION 803, WALL AND CEILING FINISHES, AND TABLE 803.13 FOR FINISH 
REQUIREMENTS BY OCCUPANCY AND SPACES. REFER TO SECTION 804 FOR FLOOR FINISH 

REQUIREMENTS.

9. DECORATIONS (CURTAINS, DRAPES, SHADES, HANGINGS, ETC.) SHALL BE NON-COMBUSTIBLE OR BE 
FLAME PROOFED IN AN APPROPRIATE MANNER.

10.PROVIDE FIRE DAMPERS WHERE AIR DUCTS PENETRATE FIRE-RATED WALLS OR CEILINGS.

11.STORAGE, DISPENSING, OR USE OF ANY FLAMMABLE OR COMBUSTIBLE LIQUIDS, FLAMMABLE GAS, 
AND HAZARDOUS SUBSTANCES SHALL COMPLY WITH LOCAL FIRE CODE REGULATIONS.

12.WOOD BLOCKING SHALL BE FIRE TREATED IN ACCORDANCE WITH APPLICABLE CODE 
REQUIREMENTS.

13.LOCATE THE CENTER OF FIRE ALARM INITIATING DEVICES 48" ABOVE THE LEVEL OF THE FLOOR, 
WORKING PLATFORM, GROUND SURFACE OR SIDEWALK.

14.EMERGENCY WARNING SYSTEMS SHALL ACTIVATE A MEANS OF WARNING THE HEARING IMPAIRED.  
FLASHING VISUAL WARNING SHALL HAVE A FREQUENCY OF NOT MORE THAN 60 FLASHES PER 
MINUTE.
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DRAWING DESIGNATOR
S  = SITE
D = DEMOLITION
C = CEILING
I = INTERIORS

NUMBERING
WILL VARY PER PACKAGE

OR SHEET CONTENT

SHEET NUMBERING CONVENTION

CG

CORNER GUARD

COLUMN GRID DESIGNATIONS

NEW DOOR 
WITH DOOR TAG
REF DOOR SCH

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

NEW EXISTING

SYMBOL

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

KEYED NOTE000

SHEET REFERENCE

H6 A-411 INTERIOR ELEVATION TAG

ROOM NUMBER

A-431

A6

A-311

A6
TOILET ACCESSORY TAG

DATUM ELEVATION

WALL PROTECTION

EQUIPMENT TAG

DETAIL MARK AND 
ENLARGED PLAN 
REFERENCE

REVISION MARK

A-202

A6

EXPANSION JOINT

WALL SECTION TAGA-311

A6

WP1 WP1

EJ EJ

NOT IN CONTRACT (NIC) - UNO BY 
MECHANICAL, PLUMBING, ELECTRICAL, OR 
STRUCTURAL SHEETS

EXISTING TO NEW BOUNDARY

DESCRIPTION SYMBOL DESCRIPTION SYMBOL DESCRIPTION

WIDTH
HEIGHT

CASEWORK TYPE ABBREVIATION

1

TA-XX

A A

x
xx

XX' - XX"

XX

MATCHLINE

REF XX/X-XXX

XXXXX

XXXXX
NAME

1

A

10
01

A-101

1 SIM

ARCHITECTURAL - INDEX OF DRAWINGS

SHEET
NO SHEET TITLE

ISSUE DATE

ORIGINAL
ISSUE

GENERAL

G-000 COVER SHEET DECEMBER 09, 2024

G-002 INDEX DECEMBER 09, 2024

G-003 GENERAL - GUIDELINES FOR COMPLIANCE WITH TEXAS
ACCESSIBILLITY STANDARDS

DECEMBER 09, 2024

GL-100 GENERAL- OVERALL LIFE SAFETY PLAN - LEVEL 01 & 02 DECEMBER 09, 2024

GL-101 GENERAL - LIFE SAFETY PLAN - LEVEL 01 DECEMBER 09, 2024

GL-102 GENERAL - FIRE PROOFING PLAN DECEMBER 09, 2024

CIVIL

SV-01 TOPOGRAPHIC SURVEY DECEMBER 09, 2024

SV-02 TOPOGRAPHIC SURVEY DECEMBER 09, 2024

C1.01 GENERAL NOTES DECEMBER 09, 2024

C1.02 CIVIL SITE PLAN DECEMBER 09, 2024

C1.03 DEMOLITION PLAN DECEMBER 09, 2024

C1.04 DEMOLITION PLAN DECEMBER 09, 2024

C1.05 FIRE ACCESS PLAN DECEMBER 09, 2024

C2.01 GRADING PLAN DECEMBER 09, 2024

C2.02 GRADING PLAN DECEMBER 09, 2024

C2.03 TRACK RESURFACING DECEMBER 09, 2024

C3.01 UTILITY PLAN DECEMBER 09, 2024

C3.02 UTILITY PLAN DECEMBER 09, 2024

C3.03 UTILITY PLAN DECEMBER 09, 2024

C3.04 STORM WATER POLLUTION PREVENTION PLAN DECEMBER 09, 2024

C3.05 STORM WATER POLLUTION PREVENTION PLAN DECEMBER 09, 2024

C5.01 PAVING & JOINTING PLAN (SHEET 1 OF 3) DECEMBER 09, 2024

C5.02 PAVING & JOINTING PLAN (SHEET 2 OF 3) DECEMBER 09, 2024

C5.03 PAVING & JOINTING PLAN (SHEET 3OF 3) DECEMBER 09, 2024

C7.01 PAVING DETAILS DECEMBER 09, 2024

C7.02 UTILITY DETAILS DECEMBER 09, 2024

C7.03 STORM WATER POLLUTION PREVENTION PLAN DECEMBER 09, 2024

LANDSCAPE/IRRIGATION

L6.01 IRRIGATION PLAN DECEMBER 09, 2024

L6.02 IRRIGATION PLAN DECEMBER 09, 2024

L6.03 IRRIGATION PLAN DECEMBER 09, 2024

L6.04 IRRIGATION PLAN DECEMBER 09, 2024

L6.05 IRRIGATION DETAILS DECEMBER 09, 2024

ARCHITECTURAL SITE

AD-AS-10
1

ARCHITECTURAL  DEMOLITION - ARCHITECTURAL SITE
PLAN

DECEMBER 09, 2024

AD-AS-10
1-1

ARCHITECTURAL DEMOLITION - ENLARGED ARCHITECTURE
SITE PLAN

DECEMBER 09, 2024

AS-101 ARCHITECTURAL - SITE PLAN DECEMBER 09, 2024

AS-101-4-
2

ARCHITECTURAL - SITE PLAN - AREA 4 DECEMBER 09, 2024

AS-501-1 ARCHITECTURAL - SITE DETAILS, ELEVATIONS, ETC DECEMBER 09, 2024

AS-501-2 ARCHITECTURAL - ATHELIC STORAGE BLDG. DECEMBER 09, 2024

AS-501-3 ARCHITECTURAL - ATHELIC STORAGE BLDG. DECEMBER 09, 2024

AS-501-4 ARCHITECTURAL - ATHELIC STORAGE BLDG. DETAILS DECEMBER 09, 2024

AS-501-5 ARCHITECTURAL - DEMOLITION PRESSBOX PLAN DECEMBER 09, 2024

AS-501-6 ARCHITECTURAL - PROPOSED PRESSBOX PLAN DECEMBER 09, 2024

AS-501-7 ARCHITECTURAL - DEMOLITION PRESSBOX ELEVATION DECEMBER 09, 2024

AS-501-8 ARCHITECTURAL - PROPOSED PRESSBOX ELEVATIONS DECEMBER 09, 2024

AS-501-9 ARCHITECTURAL - SITE PLAN - TENNIS COURT - OPTION D DECEMBER 09, 2024

AS-501-10 ARCHITECTURAL - SITE PLAN - TENNIS COURT DETAILS DECEMBER 09, 2024

AS-501-11 ARCHITECTURAL - OPENING AND CANOPY DETAILS DECEMBER 09, 2024

STRUCTURAL

S001 3D VIEW AND SHEET LIST DECEMBER 09, 2024

S101 GENERAL STRUCTURAL CRITERIA DECEMBER 09, 2024

S102 GENERAL STRUCTURAL CRITERIA DECEMBER 09, 2024

S200 FOUNDATION AND FRAMING COOLING TOWER PLAN DECEMBER 09, 2024

S201 FOUNDATION PLAN - OVERALL DECEMBER 09, 2024

S201A FOUNDATION PLAN - AREA G & F DECEMBER 09, 2024

S201B FOUNDATION PLAN - PEMB DECEMBER 09, 2024

S201C FOUNDATION PLAN - TENNIS COURT DECEMBER 09, 2024

S202 ROOF FRAMING PLAN - OVERALL DECEMBER 09, 2024

S202A ROOF FRAMING PLAN - AREA G & F DECEMBER 09, 2024

S301 SCHEDULES DECEMBER 09, 2024

S302 COLUMN AND BASEPLATE SCHEDULE DECEMBER 09, 2024

S401 TYPICAL FOUNDATION DETAILS DECEMBER 09, 2024

S402 TYPICAL GB AND CF DETAILS DECEMBER 09, 2024

S403 FOUNDATION DETAILS (PIER) DECEMBER 09, 2024

S404 FOUNDATION DETAILS (PEMB) DECEMBER 09, 2024

S501 TYPICAL FRAMING DETAILS DECEMBER 09, 2024

S502 TYPICAL FRAMING DETAILS DECEMBER 09, 2024

S503 TYPICAL ROOF FRAMING DETAILS DECEMBER 09, 2024

S505 TYPICAL COLD FORMED METAL FRAMING DETAILS DECEMBER 09, 2024

S601 TYPICAL CMU DETAILS DECEMBER 09, 2024

S701 ROOF FRAMING DETAILS DECEMBER 09, 2024

S702 ROOF FRAMING DETAILS DECEMBER 09, 2024

ASBESTOS ABATEMENT

ABT-1 ASBESTOS CONTAINING MATERIALS-LEVEL 01 DECEMBER 09, 2024

ABT-2-F ASBESTOS ABATEMENT PLAN -LEVEL 01 - AREA F DECEMBER 09, 2024

ABT-3-H ASBESTOS ABATEMENT PLAN -LEVEL 01 -AREA H DECEMBER 09, 2024

DEMOLITION

AD-101 ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 & 02 DECEMBER 09, 2024

AD-101-A ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA A DECEMBER 09, 2024

AD-101-B ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA B DECEMBER 09, 2024

AD-101-C ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA C DECEMBER 09, 2024

AD-101-D ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA D DECEMBER 09, 2024

AD-101-E ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA E DECEMBER 09, 2024

AD-101-F ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA F DECEMBER 09, 2024

AD-101-G ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA G DECEMBER 09, 2024

AD-101-H ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA H DECEMBER 09, 2024

AD-101-I ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA I DECEMBER 09, 2024

AD-101-J ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA J DECEMBER 09, 2024

AD-101-K ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01 - AREA K DECEMBER 09, 2024

AD-102-B ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02 AREA B DECEMBER 09, 2024

AD-102-C ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02 AREA C DECEMBER 09, 2024

AD-102-D ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02 AREA D DECEMBER 09, 2024

AD-102-E ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02 AREA E DECEMBER 09, 2024

AD-102-H,
I & K

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02 AREA H, I &
K

DECEMBER 09, 2024

ARCHITECTURAL

A-101 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 & 02 DECEMBER 09, 2024

A-101-A ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA A DECEMBER 09, 2024

A-101-B ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA B DECEMBER 09, 2024

A-101-C ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA C DECEMBER 09, 2024

A-101-D ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA D DECEMBER 09, 2024

A-101-E ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA E DECEMBER 09, 2024

A-101-F ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA F DECEMBER 09, 2024

A-101-G ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA G DECEMBER 09, 2024

A-101-H ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA H DECEMBER 09, 2024

A-101-I ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA I DECEMBER 09, 2024

A-101-J ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA J DECEMBER 09, 2024

A-101-K ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K DECEMBER 09, 2024

A-102-A ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA A DECEMBER 09, 2024

A-102-B ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA B DECEMBER 09, 2024

A-102-C ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA C DECEMBER 09, 2024

A-102-D ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA D DECEMBER 09, 2024

A-102-E ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA E DECEMBER 09, 2024

A-102-H, I
& J

ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREAS H, I, & J DECEMBER 09, 2024

A-102-K ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA K DECEMBER 09, 2024

A-103 ARCHITECTURAL - ROOF PLAN DECEMBER 09, 2024

A-103-F ARCHITECTURAL - ROOF PLAN - AREA F DECEMBER 09, 2024

A-103-G ARCHITECTURAL - ROOF PLAN - AREA G DECEMBER 09, 2024

A-201 ARCHITECTURAL - EXTERIOR ELEVATIONS DECEMBER 09, 2024

A-211 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-212 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-213 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-214 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-215 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-216 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-217 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-218 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-219 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-220 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-221 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-222 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-223 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-224 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-225 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-226 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-227 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024
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A-228 ARCHITECTURAL - INTERIOR ELEVATIONS DECEMBER 09, 2024

A-301 ARCHITECTURAL - BUILDING SECTIONS DECEMBER 09, 2024

A-311 ARCHITECTURAL - WALL SECTIONS DECEMBER 09, 2024

A-312 ARCHITECTURAL - WALL SECTIONS DECEMBER 09, 2024

A-313 ARCHITECTURAL - WALL SECTIONS DECEMBER 09, 2024

A-314 ARCHITECTURAL - WALL SECTIONS DECEMBER 09, 2024

A-315 ARCHITECTURAL - WALL SECTIONS DECEMBER 09, 2024

A-401 ARCHITECTURAL - TYPICAL ENLARGED PLANS- RECEPTION
DESK

DECEMBER 09, 2024

A-402 ARCHITECTURAL - TYPICAL ENLARGED PLANS -
AUDITORIUM

DECEMBER 09, 2024

A-403 ARCHITECTURAL - TYPICAL ENLARGED PLANS - BOY'S
LOCKER ROOMS

DECEMBER 09, 2024

A-404 ARCHITECTURAL - TYPICAL ENLARGED PLANS - BOY'S
LOCKER ROOMS AND ART G1011

DECEMBER 09, 2024

A-501 ARCHITECTURAL - EXTERIOR SECTIONS DETAILS DECEMBER 09, 2024

A-502 ARCHITECTURAL - EXTERIOR SECTIONS AND ROOF
DETAILS

DECEMBER 09, 2024

A-503 ARCHITECTURAL - EXTERIOR SECTIONS AND ROOF
DETAILS

DECEMBER 09, 2024

A-531 ARCHITECTURAL - RCP DETAILS DECEMBER 09, 2024

A-551 ARCHITECTURAL - INTERIOR/EXTERIOR PLAN DETAILS DECEMBER 09, 2024

A-552 ARCHITECTURAL - TRANSITION DETAILS DECEMBER 09, 2024

A-601 ARCHITECTURAL - PARTITION SCHEDULE DECEMBER 09, 2024

A-602 ARCHITECTURAL WALL PARTITION DETAILS DECEMBER 09, 2024

A-611 ARCHITECTURAL - DOOR / FRAME ELEVATIONS AND
DETAILS

DECEMBER 09, 2024

A-621 ARCHITECTURAL - EXISTING DOOR AND NEW HARDWARE
SCHEDULE - AREAS A - C

DECEMBER 09, 2024

A-622 ARCHITECTURAL - EXISTING DOOR AND NEW HARDWARE
SCHEDULE - AREAS D - G

DECEMBER 09, 2024

A-623 ARCHITECTURAL - EXISTING DOOR AND NEW HARDWARE
SCHEDULE - AREAS H - K

DECEMBER 09, 2024

A-624 ARCHITECTURAL - NEW DOOR AND NEW HARDWARE
SCHEDULE - LEVEL 1 - AREAS F - I

DECEMBER 09, 2024

A-631 ARCHITECTURAL - GLAZING ELEVATIONS - EXISTING DECEMBER 09, 2024

A-632 ARCHITECTURAL - GLAZING ELEVATIONS - NEW DECEMBER 09, 2024

A-633 ARCHITECTURAL - SIGNAGE - EXTERIOR DOOR NUMBERING DECEMBER 09, 2024

A-641 ARCHITECTURAL - SIGNAGE PLAN - LEVEL 01 DECEMBER 09, 2024

A-642 ARCHITECTURAL - SIGNAGE PLAN - LEVEL 02 DECEMBER 09, 2024

A-643 ARCHITECTURAL - SIGNAGE DETAILS DECEMBER 09, 2024

A-644 ARCHITECTURAL - SIGNAGE SCHEDULES DECEMBER 09, 2024

A-645 ARCHITECTURAL - SIGNAGE SCHEDULES DECEMBER 09, 2024

A-681 ARCHITECTURAL - INTERIORS FINISH SCHEDULE DECEMBER 09, 2024

A-701 ARCHITECTURAL CASEWORK DETAILS DECEMBER 09, 2024

A-702 ARCHITECTURAL CASEWORK DETAILS DECEMBER 09, 2024

A-703 ARCHITECTURAL CASEWORK DETAILS - RECEPTION DESK DECEMBER 09, 2024

A-704 ARCHITECTURAL CASEWORK DETAILS - DISPLAY CASE DECEMBER 09, 2024

A-706 ARCHITECTURAL CASEWORK DETAILS DECEMBER 09, 2024

AC-101 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 &
02

DECEMBER 09, 2024

AC-101-A ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA A

DECEMBER 09, 2024

AC-101-B ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA B

DECEMBER 09, 2024

AC-101-C ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA C

DECEMBER 09, 2024

AC-101-D ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA D

DECEMBER 09, 2024

AC-101-E ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA E

DECEMBER 09, 2024

AC-101-F ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA F

DECEMBER 09, 2024

AC-101-G ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA G

DECEMBER 09, 2024

AC-101-H ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA H

DECEMBER 09, 2024

AC-101-I ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA I

DECEMBER 09, 2024

AC-101-J ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA J

DECEMBER 09, 2024

AC-101-K ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01 -
AREA K

DECEMBER 09, 2024

AC-102-A ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA A

DECEMBER 09, 2024

AC-102-B ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA B

DECEMBER 09, 2024

AC-102-C ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA C

DECEMBER 09, 2024

AC-102-D ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA D

DECEMBER 09, 2024

AC-102-E ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA E

DECEMBER 09, 2024

AC-102-H
& I

ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA H, I & J

DECEMBER 09, 2024

AC-102-J ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA J

DECEMBER 09, 2024

AC-102-K ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 -
AREA K

DECEMBER 09, 2024

INTERIOR

AI-101 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 & 02 DECEMBER 09, 2024

AI-101-A ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
A

DECEMBER 09, 2024

AI-101-B ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
B

DECEMBER 09, 2024

AI-101-C ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
C

DECEMBER 09, 2024

AI-101-D ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
D

DECEMBER 09, 2024

AI-101-E ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
E

DECEMBER 09, 2024

AI-101-F ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
F

DECEMBER 09, 2024

AI-101-G ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
G

DECEMBER 09, 2024

AI-101-H ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
H

DECEMBER 09, 2024

AI-101-I ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
I

DECEMBER 09, 2024

AI-101-J ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
J

DECEMBER 09, 2024

AI-101-K ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA
K

DECEMBER 09, 2024

AI-102-B ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
B

DECEMBER 09, 2024

AI-102-C ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
C

DECEMBER 09, 2024

AI-102-D ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
D

DECEMBER 09, 2024

AI-102-E ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
E

DECEMBER 09, 2024

AI-102-H,I
& J

ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
H, I, & J

DECEMBER 09, 2024

AI-102-K ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA
K

DECEMBER 09, 2024

MECHANICAL

M-001-A MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

M-002-B MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

M-003-C MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

M-004-D MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

M-005-E MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

M-006-F MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

M-007-G MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

M-008-H MECHANICAL DEMOLITIONS FLOOR PLAN - LEVEL 1 - AREA
H

DECEMBER 09, 2024

M-009-I MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

M-010-J MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

M-011-K MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

M-012-A MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA A DECEMBER 09, 2024

M-013-B MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

M-014-C MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

M-015-D MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA D DECEMBER 09, 2024

M-016-E MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

M-017-F MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA F DECEMBER 09, 2024

M-018-H,I,
J

MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA
H,I,J

DECEMBER 09, 2024

M-019-K MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA K DECEMBER 09, 2024

M-201-A MECHANICAL FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

M-202-B MECHANICAL FLOOR PLAN - LEVEL  - AREA B DECEMBER 09, 2024

M-203-C MECHANICAL FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

M-204-D MECHANICAL FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

M-205-E MECHANICAL FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

M-206-F MECHANICAL FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

M-207-G MECHANICAL FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

M-208-H MECHANICAL FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024
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M-209-I MECHANICAL FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

M-210-J MECHANICAL FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

M-211-K MECHANICAL FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

M-212-A MECHANICAL FLOOR PLAN - LEVEL 2 - AREA A DECEMBER 09, 2024

M-213-B MECHANICAL FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

M-214-C MECHANICAL FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

M-215-D MECHANICAL FLOOR PLAN - LEVEL 2 - AREA D DECEMBER 09, 2024

M-216-E MECHANICAL FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

M-217-F MECHANICAL FLOOR PLAN - LEVEL 2 - AREA F DECEMBER 09, 2024

M-218-H,I,
K

MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA
H,I,J

DECEMBER 09, 2024

M-219-K MECHANICAL FLOOR PLAN - LEVEL 2 - AREA K DECEMBER 09, 2024

M-220 MECHANICAL FLOOR PLAN - FIELD STORAGE AND PRESS
BOXES

DECEMBER 09, 2024

M-221 MECHANICAL FLOOR PLAN - CONCESSIONS BUILDING DECEMBER 09, 2024

M-301 MECHANICAL ENLARGED PLANS DECEMBER 09, 2024

M-302 MECHANICAL ENLARGED PLANS - CENTRAL PLANT DECEMBER 09, 2024

M-303 MECHANICAL ENLARGED PLANS - SERVICE YARD DECEMBER 09, 2024

M-304 MECHANICAL ENLARGED PLANS - SERVICE YARD - 2 CELL DECEMBER 09, 2024

M-401 MECHANICAL PIPING DIAGRAM - MARLEY DECEMBER 09, 2024

M-402 MECHANICAL PIPING DIAGRAM - EVAPCO DECEMBER 09, 2024

M-403 MECHANICAL PIPING DIAGRAM - HOT WATER DECEMBER 09, 2024

M-404 MECHANICAL PIPING DIAGRAM - CHILLED WATER DECEMBER 09, 2024

M-501 MECHANICAL DETAILS DECEMBER 09, 2024

M-502 MECHANICAL DETAILS AND LEGENDS DECEMBER 09, 2024

M-601 MECHANICAL SCHEDULES DECEMBER 09, 2024

ELECTRICAL

E-001-A ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

E-002-B ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

E-003-C ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

E-004-D ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

E-005-E ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

E-006-F ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

E-007-G ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREAG DECEMBER 09, 2024

E-008-H ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024

E-009-I ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

E-010-J ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

E-011-K ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

E-013-B ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

E-014-C ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

E-015-D ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA D DECEMBER 09, 2024

E-016-E ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

E-019-H ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 2 - AREA H DECEMBER 09, 2024

E-100 ELECTRICAL DEMOLITION SITE PLAN DECEMBER 09, 2024

E-101 ELECTRICAL SITE PLAN DECEMBER 09, 2024

E-102 ELECTRICAL SITE PLAN - TENNIS COURTS DECEMBER 09, 2024

E-103 ELECTRICAL ENLARGED FLOOR PLANS - PRESSBOXES DECEMBER 09, 2024

E-104 ELECTRICAL ENLARGED FLOOR PLANS - CONCESSIONS DECEMBER 09, 2024

E-105 ELECTRICAL ENLARGED FLOOR PLANS - FIELD STORAGE DECEMBER 09, 2024

E-106 ELECTRICAL DEMOLITION COMPOSITE FLOOR PLANS DECEMBER 09, 2024

E-107 ELECTRICAL NEW COMPOSITE FLOOR PLANS DECEMBER 09, 2024

E-201-D ELECTRICAL LIGHTING FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

E-202-F ELECTRICAL LIGHTING FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

E-203-G ELECTRICAL LIGHTING FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

E-301-A ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

E-302-B ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

E-303-C ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

E-304-D ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

E-305-E ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

E-306-F ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

E-307-G ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

E-308-H ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024

E-309-I ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

E-310-J ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

E-311-K ELECTRICAL POWER FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

E-312-A ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA A DECEMBER 09, 2024

E-313-B ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

E-314-C ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

E-315-D ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA D DECEMBER 09, 2024

E-316-E ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

E-318-G ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA G DECEMBER 09, 2024

E-319-H ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA H DECEMBER 09, 2024

E-321-J ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA J DECEMBER 09, 2024

E-322-K ELECTRICAL POWER FLOOR PLAN - LEVEL 2 - AREA K DECEMBER 09, 2024

E-400 ELECTRICAL ENLARGED DOMOLITION PLANS - LEVEL 1 DECEMBER 09, 2024

E-401 ELECTRICAL ENLARGED FLOOR PLANS DECEMBER 09, 2024

E-402 ELECTRICAL ENLARGED FLOOR PLANS - PRESSBOXES DECEMBER 09, 2024

E-403 ELECTRICAL ENLARGED FLOOR PLANS - CONCESSIONS DECEMBER 09, 2024

E-404 ELECTRICAL ENLARGED FLOOR PLANS - FIELD STORAGE DECEMBER 09, 2024

E-405 ELECTRICAL ENLARGED PLANS - SERVICE YARD - 2 CELL DECEMBER 09, 2024

E-500 ELECTRICAL DEMOLITION ONE - LINE DECEMBER 09, 2024

E-501 ELECTRICAL NEW ONE-LINE DECEMBER 09, 2024

E-502 ELECTRICAL NEW ONE-LINE DECEMBER 09, 2024

E-503 ELECTRICAL NEW EMERGENCY ONE-LINE DECEMBER 09, 2024

E-601 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-602 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-603 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-604 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-605 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-606 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-607 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-608 ELECTRICAL PANEL SCHEDULES DECEMBER 09, 2024

E-700 ELECTRICAL DETAILS DECEMBER 09, 2024

E-701 ELECTRICAL LIGHTING DETAILS DECEMBER 09, 2024

PLUMBING

P-001-B PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

P-002-C PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

P-003-E PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

P-004-F PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

P-005-G PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

P-006-H PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024

P-007-I PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

P-008-J PLUMBING DEMOLITION FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

P-009-B PLUMBING DEMOLITION FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

P-010-I PLUMBING DEMOLITION ROOF PLAN -AREA I DECEMBER 09, 2024

P-101 PLUMBING SITE PLAN DECEMBER 09, 2024

P-102 PLUMBING ENLARGED PLANS - PRESSBOXES &
CONCESSION STAND

DECEMBER 09, 2024

P-201-B PLUMBING UNDERFLOOR PLAN - AREA B DECEMBER 09, 2024

P-201-F PLUMBING UNDERFLOOR PLAN - AREA F DECEMBER 09, 2024

P-202-G PLUMBING UNDERFLOOR PLAN - AREA G DECEMBER 09, 2024

P-203-I PLUMBING UNDERFLOOR PLAN - AREA I DECEMBER 09, 2024

P-301-A PLUMBING FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

P-301-B PLUMBING FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

P-302-C PLUMBING FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

P-303-E PLUMBING FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

P-304-F PLUMBING FLOOR PLAN - AREA F DECEMBER 09, 2024

P-305-G PLUMBING 1ST FLOOR PLAN - AREA G DECEMBER 09, 2024

P-306-H PLUMBING FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024

P-307-I PLUMBING FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

P-308-J PLUMBING FLOOR PLAN - LEVEL - AREA J DECEMBER 09, 2024

P-309-K PLUMBING FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

P-310-B PLUMBING FLOOR PLAN - LEVEL 2 -  AREA B DECEMBER 09, 2024

P-310-C PLUMBING FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

P-311-E PLUMBING FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

P-312-H PLUMBING FLOOR PLAN - LEVEL 2 - AREA H DECEMBER 09, 2024

P-313-A PLUMBING ROOF PLAN - AREA A DECEMBER 09, 2024

P-314-B PLUMBING ROOF PLAN - AREA B DECEMBER 09, 2024

P-315-C PLUMBING ROOF PLAN - AREA C DECEMBER 09, 2024

P-316-E PLUMBING ROOF PLAN - AREA E DECEMBER 09, 2024

P-317-F PLUMBING ROOF PLAN - AREA F DECEMBER 09, 2024

P-318-G PLUMBING ROOF PLAN - AREA G DECEMBER 09, 2024

P-319-H PLUMBING ROOF PLAN - AREA H DECEMBER 09, 2024

P-320-I PLUMBING ROOF PLAN - AREA I DECEMBER 09, 2024

P-321-J PLUMBING ROOF PLAN - AREA J DECEMBER 09, 2024

P-322 PLUMBING COMPOSITE FLOOR PLANS DECEMBER 09, 2024

P-323 PLUMBING COMPOSITE FLOOR PLANS - FIRE SPRINKLER DECEMBER 09, 2024

P-324 PLUMBING ENLARGED FLOOR PLANS DECEMBER 09, 2024

P-401 PLUMBING DETAILS DECEMBER 09, 2024

P-402 PLUMBING DETAILS DECEMBER 09, 2024

P-501 PLUMBING LEGENDS AND SCHEDULES DECEMBER 09, 2024

P-502 PLUMBING SCHEDULES DECEMBER 09, 2024

TELECOM

T-000 TECHNOLOGY NOTES AND LEGENDS DECEMBER 09, 2024

T-001 TECHNOLOGY DEMOLITION COMPOSITE FLOOR PLANS DECEMBER 09, 2024
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T-002-B TECHNOLOGY DEMOLITION FLOOR PLAN -LEVEL 1 -AREA B DECEMBER 09, 2024

T-003-C TECHNOLOGY DEMOLITION FLOOR PLAN -LEVEL 1 -AREA C DECEMBER 09, 2024

T-004-D TECHNOLOGY DEMOLITION FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

T-006-F TECHNOLOGY DEMOLITION FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

T-007-G TECHNOLOGY DEMOLITION FLOOR PLAN - LEVEL 1 - AREA
G

DECEMBER 09, 2024

T-013-B TECHNOLOGY DEMOLITION FLOOR PLAN -LEVEL 2 -AREA B DECEMBER 09, 2024

T-100 TECHNOLOGY SITE PLAN DECEMBER 09, 2024

T-101 TECHNOLOGY COMPOSITE FLOOR PLANS DECEMBER 09, 2024

T-201-A TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA A DECEMBER 09, 2024

T-202-B TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA B DECEMBER 09, 2024

T-203-C TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA C DECEMBER 09, 2024

T-204-D TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA D DECEMBER 09, 2024

T-205-E TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA E DECEMBER 09, 2024

T-206-F TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA F DECEMBER 09, 2024

T-207-G TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA G DECEMBER 09, 2024

T-208-H TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA H DECEMBER 09, 2024

T-209-I TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA I DECEMBER 09, 2024

T-210-J TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA J DECEMBER 09, 2024

T-211-K TECHNOLOGY FLOOR PLAN - LEVEL 1 - AREA K DECEMBER 09, 2024

T-213-B TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA B DECEMBER 09, 2024

T-214-C TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA C DECEMBER 09, 2024

T-215-D TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA D DECEMBER 09, 2024

T-216-E TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA E DECEMBER 09, 2024

T-219-H TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA H DECEMBER 09, 2024

T-221-J TECHNOLOGY FLOOR PLAN - LEVEL 2 - AREA J DECEMBER 09, 2024

T-301 TECHNOLOGY ENLARGED FLOOR PLANS DECEMBER 09, 2024

T-302 TECHNOLOGY ENLARGED FLOOR PLANS DECEMBER 09, 2024

T-501 TECHNOLOGY DETAILS DECEMBER 09, 2024

T-502 TECHNOLOGY DETAILS DECEMBER 09, 2024

T-503 TECHNOLOGY DETAILS DECEMBER 09, 2024

T-504 TECHNOLOGY DETAILS DECEMBER 09, 2024

T-505 TECHNOLOGY DETAILS DECEMBER 09, 2024

T-506 TECHNOLOGY DETAILS DECEMBER 09, 2024

AV

AV-001 GENERAL NOTES & LEGENDS DECEMBER 09, 2024

AV-002 AV - CABLE SCHEDULE DECEMBER 09, 2024

AV-003 AV - SYSTEMS SCHEDULES DECEMBER 09, 2024

AV-101 AV - OVERALL FLOOR PLAN DECEMBER 09, 2024

AV-101-F AV - FLOOR PLAN - AREA F DECEMBER 09, 2024

AV-101-G AV - FLOOR PLAN - AREA G DECEMBER 09, 2024

AV-301 AV ELEVATIONS DECEMBER 09, 2024

AV-302 AV ELEVATION - BLACK BOX DECEMBER 09, 2024

AV-500 AV CONNECTOR DETAILS DECEMBER 09, 2024

AV-501 AV STANDARD DETAILS DECEMBER 09, 2024

AV-502 AV STANDARD DETAILS DECEMBER 09, 2024

AV-520 AV PANEL DETAILS DECEMBER 09, 2024

AV-540 AV RACK DETAILS DECEMBER 09, 2024

AV-541 AV RACKS DETAILS DECEMBER 09, 2024

AV-700 AV SCHEMATIC LEGEND DECEMBER 09, 2024

AV-730 AV SCHEMATICS DECEMBER 09, 2024

AV-731 AV SCHEMATICS DECEMBER 09, 2024

AV-732 AV SCHEMATICS DECEMBER 09, 2024

AV-733 AV SCHEMATICS DECEMBER 09, 2024

AV-734 AV SCHEMATICS DECEMBER 09, 2024

AVC-401-
F

AV - REFLECTED CEILING PLAN - AREA F DECEMBER 09, 2024

AVC-401-
G

AV - REFLECTED CEILING PLAN - AREA G DECEMBER 09, 2024

TE-000 THEATRICAL EQUIPMENT NOTES & LEGENDS DECEMBER 09, 2024

TE-101-G TE - FLOOR PLAN - AREA G DECEMBER 09, 2024

TE-301-G TE - SECTIONS - AREA G DECEMBER 09, 2024

TEC-401-
G

TE - REFLECTED CEILING PLAN - AREA G DECEMBER 09, 2024

TEC-451-
G

TE- ENLARGED REFLECTED CEILING PLAN - AREA G DECEMBER 09, 2024

TL-000 GENERAL NOTES & LEGENDS DECEMBER 09, 2024

TL-001 TL - SCHEDULES DECEMBER 09, 2024

TL-002 TL - SCHEDULES DECEMBER 09, 2024

TL-101-F TL - FLOOR PLAN - AREA F DECEMBER 09, 2024

TL-101-G TL - FLOOR PLAN - AREA G DECEMBER 09, 2024

TL-700-F TL - SCHEMATIC - AREA F DECEMBER 09, 2024

TL-701-G TL - SCHEMATIC - AREA G DECEMBER 09, 2024

TLC-401-
G

TL - REFLECTED CEILING PLAN - AREA G DECEMBER 09, 2024

TLC-451-
G

TL- ENLARGED REFLECTED CEILING PLAN - AREA G DECEMBER 09, 2024

Grand total: 441
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EXCEPTION FOR 36" ROUTE:
WIDTH OF ACCESSIBLE ROUTE 
FOR 180 ° TURN AROUND AN 
OBSTRUCTION THAT IS < 48" IN 
WIDTH (X < 48")

RULE:
WIDTH OF ACCESSIBLE ROUTE 
FOR 180 ° TURN AROUND AN 
OBSTRUCTION THAT IS < 48" IN 
WIDTH (X < 48")

FIGURE 403.5.2

ACCESSIBLE ROUTE CLEAR WIDTH @ TURNS

FIGURE 304.3.2

WHEELCHAIR TURNING SPACE

NOTE:  DASHED LINES INDICATE MINIMUM LENGTH OF 
CLEAR SPACE REQUIRED ON EACH ARM OF THE T-
SHAPED SPACE IN ORDER TO COMPLETE THE TURN.

255

 10  max

760

 30

38
1

15
  m

in

12
20

 4
8

  
m

a
x

86
5

34
  m

ax

12
20

46
  m

ax

FIGURE 308.3.1

UNOBSTRUCTED SIDE REACH LIMIT
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CLEARANCE IN ALCOVE, PARALLEL 
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FIGURE 305.5 

CLEAR FLOOR SPACE, PARALLEL APPROACH
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CLEARANCE IN ALCOVE, FORWARD APPROACH

FIGURE 305.5 

CLEAR FLOOR/GROUND SPACE, FORWARD  APPROACH
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NOTE:   X = REACH DEPTH         
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             Z = CLEAR KNEE SPACE. 
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LIMITS

DIMENSIONS - ADULT SIZE WHEELCHAIR

WHEELCHAIR APPROACHES
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STORAGE SHELVES AND CLOSETS

REF. 305 - CLEAR FLOOR/GROUND SPACE
REF. 308 - REACH RANGES

FIGURE 602.5

CANTILEVERED DRINKING FOUNTAINS AND WATER COOLERS (LOW)
REF. 305 - 309

NOTE:  HIGH FOUNTAINS FOR STANDING PERSONS SHALL BE 38 (965) MIN. AND 43 (1090) MAX. AFF.  HIGH 
FOUNTAINS SHALL PROVIDE CANE DETECTION ( OR BE LOCATED IN ALCOVE SO AS NOT TO PROTRUDE INTO 

WALKWAY)
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CLEAR FLOOR SPACE FOR WHEELCHAIRS

REF.  304.3.1

WHEEL CHAIR TURNING SPACE
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FIGURES  802.1.3 / 802.1.2 / 803.3.1

WIDTH, DEPTH, ALIGNMENT OF WHEELCHAIR SPACES AND 
COMPANION SEATING IN ASSEMBLY AREAS
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AMBULATORY ACCESSIBLE STALL
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WHEELCHAIR ACCESSIBLE TOILET STALLS  
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* FLUSH CONTROLS -
  REF:  604.6, 305, 309
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* DISPENSER OUTLET MUST BE > 1.5
  (38) BELOW GRAB BAR OR > 12"
  ABOVE GRAB BAR.  REF 604.7 & 609.3

FIGURE 604.4 - 604.7 & 609
WATER CLOSET SIDE VIEW

FIGURE 604.5.2
WATER CLOSET FRONT VIEW

305

12 min

405-455

 16-18

610

24 min

915

* 36 min

84
0-

91
5

 3
3

-3
6

NOTE: 24" GRAB BAR PERMITTED, CENTERED ON 
WC, WHERE SPACE DOES NOT ALLOW DUE TO 
LOCATION OF A RECESSED FIXTURE ADJ. TO WC.

* WHERE SPACE PERMITS, EXTEND 
GRAB BAR ON TRANSER SIDE.

FIGURE 604.3.1
WC - CLEAR FLOOR SPACE
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FIGURE 606.3
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ACCESSIBILITY NOTES
ALL CONSTRUCTION SHALL COMPLY WITH 2012 TEXAS ACCESSIBILITY STANDARDS (TAS).  
CONTRACTOR SHALL OBTAIN A COPY OF THE  CURRENT TAS FOR REFERENCE AND KEEP IT ON 
SITE DURING THE PROJECT.  CONTRACTOR SHALL NOTIFY ARCHITECT WHEN THEY ENCOUNTER 
CONDITIONS WHICH DO NOT COMPLY WITH THESE STANDARDS.

1. SELECTED TAS REQUIREMENTS FOR WHICH THE CONTRACTOR SHALL BECOME PARTICULARLY 
FAMILIAR ARE THE FOLLOWING.

A. AT LEAST ONE ACCESSIBLE ENTRANCE AND ROUTE SHALL COMPLY WITH 206, 401, 402, AND 403.
B. OBJECTS THAT OVERHANG OR PROTRUDE INTO CIRCULATION PATH SHALL COMPLY WITH 204 
AND 307.
C. ALL FLOOR SURFACES SHALL COMPLY WITH 302.
D. IN BUILDINGS AND FACILITIES, FLOORS OF A GIVEN STORY SHALL BE A COMMON LEVEL 
THROUGHOUT, OR SHALL BE CONNECTED BY PEDESTRIAN RAMPS, PASSENGER ELEVATORS, OR 
SPECIAL ACCESS LIFTS IN COMPLIANCE WITH 405, 407, 408, AND 410.
E. PUBLIC TELEPHONES SHALL COMPLY WITH 217 AND 704.
F. TOILET FACILITIES SHALL BE LOCATED ON AN ACCESSIBLE ROUTE OF A BUILDING AND SHALL BE 
ACCESSIBLE AND COMPLY WITH 213 AND APPLICABLE SECTIONS OF CHAPTER 6.
G. DRINKING FOUNTAINS SHALL COMPLY WITH 211 AND 602.
H. PERMANENT SIGNAGE SHALL COMPLY WITH 216 AND 703.

2. ALL DOORS SHALL HAVE LEVER TYPE HARDWARE TO MEET ADA/TAS REQUIREMENTS.

3. FOR DOORS WITH CLOSERS, THE MAXIMUM OPERATING FORCE FOR PUSHING OR PULLING THE 
DOOR AND THE SWEEP PERIOD SHALL COMPLY WITH THE MOST STRINGENT REQUIREMENTS OF 
THE APPROPRIATE ACCESSIBILITY CODE.
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EXISTING BUILDING

INFORMATION PROVIDED FOR CODE COMPLIANCE EVALUATION; NOT 
TO BE USED FOR BIDDING PURPOSES.

1)  PROJECT IDENTIFICATION
A)  OWNER: CYPRESS-FAIRBANKS I.S.D.
B)  PROJECT NAME: CY RIDGE HIGH SCHOOL RENOVATION
C)  PHYSICAL ADDRESS: 7900 ELDRIDGE PKWY,
      HOUSTON, TX 77041
D) HARRIS COUNTY

2)  APPLICABLE CODES
A)  INTERNATIONAL BUILDING CODE (IBC) 2018
B)  INTERNATIONAL PLUMBING CODE 2018
C)  INTERNATIONAL MECHANICAL CODE 2018
D)  NATIONAL ELECTRICAL CODE (NEC) 2020
E)  INTERNATIONAL FIRE CODE 2018
F)  ELIMINATION OF ARCHITECTURAL BARRIERS ACT; TEXAS DEPT. OF 
LICENSING AND REGULATION
G)  INTERNATIONAL ENERGY CONSERVATION CODE 2018
H) INTERNATIONAL EXISTING BUILDING CODE 2018
J)  LOCAL AMENDMENTS

3)  OCCUPANCY CLASSIFICATION
A)  OCCUPANCY: GROUP E & S-1 
B)  SEPARATED USES: NONE
C)  INCIDENTAL USE AREAS: RATED PER TABLE 509

4)  TYPE OF CONSTRUCTION / FIRE-RESISTIVE REQUIREMENTS
A) CONSTRUCTION TYPE: I-B (ADDITIONS), II-B (ATHLETIC STORAGE)

5)  FIRE-PROTECTION SYSTEMS
A)  AUTOMATIC SPRINKLER SYSTEM: YES (HS ADD), NO (ATH. STOR)
B)  PORTABLE FIRE EXTINGUISHERS SHALL BE PROVIDED PER 
     INTERNATIONAL FIRE CODE
C)  FIRE ALARM PROVIDED: YES (HS ADD), NO (ATH. STOR)
D)  EMERGENCY VOICE/ALARM COMMUNICATION SYSTEM PROVIDED:                  
YES (HS ADD), NO (ATH. STOR)

6)  EXIT REQUIREMENTS
A)  TRAVEL DISTANCES 
1) ALLOWED, SPRINKLERED BUILDING:
TO EXIT FROM WITHIN A SPACE FOR OCCUPANCY 
LOAD GREATER THAN 50 = 
250 FT. (HS ADD), 200 FT. (ATH. STOR)
TO EXIT FROM WITHIN BUILDING = 
250 FT. (HS ADD), 200 FT. (ATH. STOR)
COMMON PATH OF EGRESS TRAVEL = 
75 FT. (HS ADD), 100 FT. (ATH. STOR)
2) ACTUAL -REFER TO PLAN FOR PATHS & DISTANCE

9) BUILDING AREAS
A) EXISTING HS: 503,532 SF
B) ADDITIONS: 12,521 SF 

1. FIRE BARRIERS, FIRE PARTITIONS, SMOKE BARRIERS 
AND SMOKE PARTITIONS SHALL BE LABELED NOT LESS 
THAN 30'-0" O.C. HORIZONTALLY IN ACCESSIBLE, CONCEALED 
FLOOR, FLOOR/CEILING OR ATTIC SPACES. 
LABELING SHALL CONSIST OF 3" HIGH RED STENCILED 
LETTERING STATING, "FIRE AND/OR SMOKE BARRIER -PROTECT
ALL OPENINGS."

1) THIS CODE ANALYSIS PLAN IS PROVIDED AS A TOOL FOR VIEWING 
THE OVERALL CODE COMPLIANCE FOR THE ENTIRE FACILITY. WHILE 
STATED U.L. RATINGS REQUIRED THROUGH WALLS MUST BE MET, 
ALL CONTRACTORS MUST CONSTRUCT THIS FACILITY FROM THE 
MATERIALS AND IN THE DIMENSIONS DESCRIBED IN THE 
CONSTRUCTION DOCUMENTS. ANY APPARENT CONFLICT SHALL BE 
RESOLVED WITH THE ARCHITECT.
2) FIRE RATED WALLS NOT DESIGNED TO EXTEND ABOVE ROOF 
LEVEL SHALL EXTEND TO THE ROOF DECK WITH U.L. APPROVED 
CLOSURE TO THE DECK U.N.O.
3) ALL PENETRATIONS OF FIRE RATED WALLS SHALL BE CLOSED 
WITH CODE APPROVED METHODS AND MATERIALS TO MAINTAIN THE 
SPECIFIED RATING, INCLUDING FIRE TREATED BLOCKING / PLYWD.
4) REFER TO MECHANICAL DRAWINGS FOR ADDITIONAL 
REQUIREMENTS FOR FIRE AND SMOKE DAMPERS.
5) REFER TO G3 SHEETS FOR TYP WALL CONSTRUCTION DETAILS.
6) SQUARE FOOT (SF) AREAS INDICATED ARE FOR CODE ANALYSIS 
ONLY. CONTRACTOR IS RESPONSIBLE FOR VERIFYING AREAS FOR 
CONSTRUCTION PURPOSES.
COUNTY: HARRIS COUNTY
CLIMATE ZONE: 2A
THE I.E.C.C. ESTABLISHES THE REQUIREMENTS FOR INSULATING 
THE BUILDING. THE MINIMUM REQUIREMENTS THAT ARE 
ACCEPTABLE (FOR STANDARD OCCUPIED BUILDINGS) ARE: ROOF= 
R-25ci, MASS WALLS= R-5.7ci, MTL FRAMED= R-13 + 5ci, METAL 
BUILDINGS= R-13 + R-6.5ci
ENERGY CODE R VALUES

TABLE 601
BUILDING                                                TYPE I              TYPE II
ELEMENT                                                     B                       B
PRIMARY STRUCTURAL FRAME               2*                      0
BEARING WALLS
    EXTERIOR                                                2                        0
    INTERIOR                                                 2*                       0
NON-BEARING WALLS &
    PARTITIONS (EXTERIOR)                       1**                     0
NON-BEARING WALLS &
    PARTITIONS (INTERIOR)                        0                        0
FLOOR CONSTRUCTION                           2                        0
ROOF CONSTRUCTION &
SECONDARY MEMBERS                           1***                    0

*   FIRE RESISTANCE RATINGS OF PRIMARY STRUCTURAL FRAME 
AND BEARING WALLS ARE PERMITTED TO BE REDUCED BY 1 
HOUR WHERE SUPPORTING A ROOF ONLY.
**  FIRE RATING REQUIRED WHERE FIRE SEPARATION 
DISTANCE IS LESS THAN 30 FT.
*** ROOF CONSTRUCTION SHALL BE FIRE RATED IF ANY PART OF 
THE ROOF IS WITHIN 20' OF NEAREST FLOOR LEVEL.

DESCRIPTIONSYMBOL

LIFE SAFETY PLAN LEGEND

1-HOUR FIRE BARRIER
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FIRE EXTINGUISHER CABINET
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WALLS SHALL MEET ALL CODE REQUIREMENTS FOR 
RATED CONSTRUCTION. WINDOW ASSEMBLIES SHALL 
COMPLY WITH IBC AND BE U.L. LABELED. DOORS SHALL
HAVE CLOSERS, BE U.L. LABELED AND RATED AS 
SCHEDULED.

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
3
:1

3
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

GL-100

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

GENERAL- OVERALL LIFE SAFETY PLAN
- LEVEL 01 & 02

CFISD

SCALE: 1" = 40'-0"1 ARCHITECTURAL - OVERALL LIFE SAFETY PLAN - LEVEL 01

SCALE: 1" = 40'-0"2 ARCHITECTURAL - OVERALL LIFE SAFETY PLAN - LEVEL 02
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DESCRIPTIONSYMBOL

LIFE SAFETY PLAN LEGEND
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WALLS SHALL MEET ALL CODE REQUIREMENTS FOR 
RATED CONSTRUCTION. WINDOW ASSEMBLIES SHALL 
COMPLY WITH IBC AND BE U.L. LABELED. DOORS SHALL
HAVE CLOSERS, BE U.L. LABELED AND RATED AS 
SCHEDULED.
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AS ACCESSORY STORAGE AREAS, MECHANICAL EQUIPMENT ROOM
AB AGRICULTURAL BUILDING
AH AIRCRAFT HANGERS
AT AIRPORT BAGGAGE CLAIM
ABH AIRPORT BAGGAGE HANDLING
AC AIRPORT CONCOURSE
AWA AIRPORT WAITING AREAS
AE ASSEMBLY EXHIBIT GALLERY AND MUSEUM
AG ASSEMBLY GAMING FLOORS (KENO, SLOTS, ETC.)
AFS ASSEMBLY WITH FIXED SEATS
AOC ASSEMBLY WITHOUT FIXED SEATS-CONCENTRATED (CHAIRS ONLY—NOT FIXED)
AOS ASSEMBLY WITHOUT FIXED SEATS-STANDING SPACE
AOU ASSEMBLY WITHOUT FIXED SEATS-UNCONCENTRATED (TABLES AND CHAIRS)
BC BOWLING CENTERS
BA BUSINESS AREAS 
CO COURTROOMS OTHER THAN FIXED SEATING
DC DAY CARE
D DORMITORIES
EC EDUCATIONAL CLASSROOM AREA
ES EDUCATIONAL SHOPS AND OTHER VOCATIONAL ROOM AREAS
ER EXERCISE ROOMS
FM H-5 FABRICATION AND MANUFACTURING AREAS
IPA INSTITUTIONAL - INPATIENT TREATMENT AREAS
OPA INSTITUTIONAL - OUTPATIENT AREAS
SA INSTITUTIONAL - SLEEPING AREAS
KC KITCHENS, COMMERCIAL
RR LIBRARY - READING ROOMS
SA LIBRARY - STACK AREA
LR LOCKER ROOMS
ML MALL BUILDINGS-COVERED AND OPEN
MR MERCANTILE
MS MERCANTILE - STORAGE, STOCK, SHIPPING AREAS
PG PARKING GARAGES
R RESIDENTIAL
RD SKATING RINKS, SWIMMING POOLS - DECKS
RRP SKATING RINKS, SWIMMING POOLS - RINK AND POOL
SP STAGES AND PLATFORMS
WH WAREHOUSES

CODE DESCRIPTION

USE GROUP CODE LEGEND

INFORMATION PROVIDED FOR CODE COMPLIANCE EVALUATION; NOT 
TO BE USED FOR BIDDING PURPOSES.

1)  PROJECT IDENTIFICATION
A)  OWNER: CYPRESS-FAIRBANKS I.S.D.
B)  PROJECT NAME: CY RIDGE HIGH SCHOOL RENOVATION
C)  PHYSICAL ADDRESS: 7900 ELDRIDGE PKWY,
      HOUSTON, TX 77041
D) HARRIS COUNTY

2)  APPLICABLE CODES
A)  INTERNATIONAL BUILDING CODE (IBC) 2018
B)  INTERNATIONAL PLUMBING CODE 2018
C)  INTERNATIONAL MECHANICAL CODE 2018
D)  NATIONAL ELECTRICAL CODE (NEC) 2020
E)  INTERNATIONAL FIRE CODE 2018
F)  ELIMINATION OF ARCHITECTURAL BARRIERS ACT; TEXAS DEPT. OF 
LICENSING AND REGULATION
G)  INTERNATIONAL ENERGY CONSERVATION CODE 2018
H) INTERNATIONAL EXISTING BUILDING CODE 2018
J)  LOCAL AMENDMENTS

3)  OCCUPANCY CLASSIFICATION
A)  OCCUPANCY: GROUP E & S-1 
B)  SEPARATED USES: NONE
C)  INCIDENTAL USE AREAS: RATED PER TABLE 509

4)  TYPE OF CONSTRUCTION / FIRE-RESISTIVE REQUIREMENTS
A) CONSTRUCTION TYPE: I-B (ADDITIONS), II-B (ATHLETIC STORAGE)

5)  FIRE-PROTECTION SYSTEMS
A)  AUTOMATIC SPRINKLER SYSTEM: YES (HS ADD), NO (ATH. STOR)
B)  PORTABLE FIRE EXTINGUISHERS SHALL BE PROVIDED PER 
     INTERNATIONAL FIRE CODE
C)  FIRE ALARM PROVIDED: YES (HS ADD), NO (ATH. STOR)
D)  EMERGENCY VOICE/ALARM COMMUNICATION SYSTEM PROVIDED:                  
YES (HS ADD), NO (ATH. STOR)

6)  EXIT REQUIREMENTS
A)  TRAVEL DISTANCES 
1) ALLOWED, SPRINKLERED BUILDING:
TO EXIT FROM WITHIN A SPACE FOR OCCUPANCY 
LOAD GREATER THAN 50 = 
250 FT. (HS ADD), 200 FT. (ATH. STOR)
TO EXIT FROM WITHIN BUILDING = 
250 FT. (HS ADD), 200 FT. (ATH. STOR)
COMMON PATH OF EGRESS TRAVEL = 
75 FT. (HS ADD), 100 FT. (ATH. STOR)
2) ACTUAL -REFER TO PLAN FOR PATHS & DISTANCE

9) BUILDING AREAS
A) EXISTING HS: 503,532 SF
B) ADDITIONS: 12,378 SF 

1. FIRE BARRIERS, FIRE PARTITIONS, SMOKE BARRIERS 
AND SMOKE PARTITIONS SHALL BE LABELED NOT LESS 
THAN 30'-0" O.C. HORIZONTALLY IN ACCESSIBLE, CONCEALED 
FLOOR, FLOOR/CEILING OR ATTIC SPACES. 
LABELING SHALL CONSIST OF 3" HIGH RED STENCILED 
LETTERING STATING, "FIRE AND/OR SMOKE BARRIER -PROTECT
ALL OPENINGS."

1) THIS CODE ANALYSIS PLAN IS PROVIDED AS A TOOL FOR VIEWING 
THE OVERALL CODE COMPLIANCE FOR THE ENTIRE FACILITY. WHILE 
STATED U.L. RATINGS REQUIRED THROUGH WALLS MUST BE MET, 
ALL CONTRACTORS MUST CONSTRUCT THIS FACILITY FROM THE 
MATERIALS AND IN THE DIMENSIONS DESCRIBED IN THE 
CONSTRUCTION DOCUMENTS. ANY APPARENT CONFLICT SHALL BE 
RESOLVED WITH THE ARCHITECT.
2) FIRE RATED WALLS NOT DESIGNED TO EXTEND ABOVE ROOF 
LEVEL SHALL EXTEND TO THE ROOF DECK WITH U.L. APPROVED 
CLOSURE TO THE DECK U.N.O.
3) ALL PENETRATIONS OF FIRE RATED WALLS SHALL BE CLOSED 
WITH CODE APPROVED METHODS AND MATERIALS TO MAINTAIN THE 
SPECIFIED RATING, INCLUDING FIRE TREATED BLOCKING / PLYWD.
4) REFER TO MECHANICAL DRAWINGS FOR ADDITIONAL 
REQUIREMENTS FOR FIRE AND SMOKE DAMPERS.
5) REFER TO G3 SHEETS FOR TYP WALL CONSTRUCTION DETAILS.
6) SQUARE FOOT (SF) AREAS INDICATED ARE FOR CODE ANALYSIS 
ONLY. CONTRACTOR IS RESPONSIBLE FOR VERIFYING AREAS FOR 
CONSTRUCTION PURPOSES.

COUNTY: HARRIS COUNTY
CLIMATE ZONE: 2A
THE I.E.C.C. ESTABLISHES THE REQUIREMENTS FOR INSULATING 
THE BUILDING. THE MINIMUM REQUIREMENTS THAT ARE 
ACCEPTABLE (FOR STANDARD OCCUPIED BUILDINGS) ARE: ROOF= 
R-25ci, MASS WALLS= R-5.7ci, MTL FRAMED= R-13 + 5ci, METAL 
BUILDINGS= R-13 + R-6.5ci
ENERGY CODE R VALUES

TABLE 601
BUILDING                                                TYPE I              TYPE II
ELEMENT                                                     B                       B
PRIMARY STRUCTURAL FRAME               2*                      0
BEARING WALLS
    EXTERIOR                                                2                        0
    INTERIOR                                                 2*                       0
NON-BEARING WALLS &
    PARTITIONS (EXTERIOR)                       1**                     0
NON-BEARING WALLS &
    PARTITIONS (INTERIOR)                        0                        0
FLOOR CONSTRUCTION                           2                        0
ROOF CONSTRUCTION &
SECONDARY MEMBERS                           1***                    0

*   FIRE RESISTANCE RATINGS OF PRIMARY STRUCTURAL FRAME 
AND BEARING WALLS ARE PERMITTED TO BE REDUCED BY 1 
HOUR WHERE SUPPORTING A ROOF ONLY.
**  FIRE RATING REQUIRED WHERE FIRE SEPARATION 
DISTANCE IS LESS THAN 30 FT.
*** ROOF CONSTRUCTION SHALL BE FIRE RATED IF ANY PART OF 
THE ROOF IS WITHIN 20' OF NEAREST FLOOR LEVEL.
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GENERAL - LIFE SAFETY PLAN - LEVEL
01
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SCALE: 3/32" = 1'-0"01 ARCHITECTURAL - LIFE SAFETY PLAN - LEVEL 01 - AREA G/F

1

2

3'-0" DOOR (32" CLEAR) AT 0.15"/OCCUPANT = 213 
OCCUPANTS (SPRINKLERED)

PAIR 3'-0" DOOR (68" CLEAR) AT 0.15"/OCCUPANT 
= 453 OCCUPANTS (SPRINKLERED)

EGRESS FACTORS LEGEND

3 4'-0" DOOR (44" CLEAR) AT 0.15"/OCCUPANT = 293 
OCCUPANTS (SPRINKLERED)

SCALE: 3/32" = 1'-0"02 ARCHITECTURAL - LIFE SAFETY PLAN - LEVEL 01 - AREA F



FIRE PROOFING GENERAL NOTES
1. ALL COLUMNS AND OTHER PRIMARY STRUCTURAL MEMBERS THROUGHOUT THE 

BUILDING SHALL BE PROTECTED- AS INDICATED ABOVE.

2. ALL ROOF ASSEMBLIES (INCLUDING DECK AND OTHER SECONDARY MEMBERS) 
SHALL BE PROTECTED WITH FIREPROOFING AS INDICATED ABOVE.

3. CONTRACTOR HAS OPTION TO SUBMIT ALTERNATIVE UL ASSEMBLIES FOR REVIEW 
BY ARCHITECT. 

DESCRIPTIONSYMBOL

FIRE PROOFING LEGEND

1-HR SPRAY FIREPROOF PRIMARY STRUCTURAL FRAMING 
AND ROOF CONSTRUCTION (FRAMING AND DECK) WITH UL-
COMPLIANT SPRAY-APPLIED FIREPROOFING.

1-2 HR UL DESING: X771

COLUMNS: 1-2-HR UL DESIGN: X772

BEAMS: 1-2-HR UL DESIGN: D902

NOTE:

SPRAY THICKNESS VARIES PER STL MEMBER SIZE, HOURLY FIRE 
RATING & UL DESIGN. 
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GENERAL - FIRE PROOFING PLAN
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SCALE: 1" = 10'-0"2 ARCHITECTURAL - FIRE PROTECTION - AREA F

SCALE: 1" = 10'-0"1 FIRE PROOFING PLAN - AREA G

SCALE: 1 1/2" = 1'-0"3 TYP COL & BEAM - SPRAY-APPLIED FIRE PROOFING
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CUT THESE (3) EXISTING LINES 12" FROM THE EDGE
OF CONC. OF THE NEW COURTS AND INSTALL NEW
RB FALCON 6050 HEADS ON FLEXIBLE SWING
JOINTS AT THE NEW COURT EDGE, (SEE DETAIL).
MATCH THE NOZZLE SIZE & VOLUME FOR A "HALF"
TO PROVIDE MATCHED PRECIPITATION & MAINTAIN
FULL COVERAGE.
-ADJUST SPRAY ARCS ON THE FRONT AND RIGHT
SIDE OF THE NEW COURTS TO MINIMIZE WATER
OVER SPRAY ONTO THE NEW COURTS.

APPROXIMATE LOCATION OF EXISTING MAINLINE.
VALVES LOCATED ALONG THIS PATH.

LATERAL LINES SHOWN ARE FOR GENERAL
INTENT AND ARE NOT EXACT.

CONTRACTOR TO IDENTIFY AND LOCATE
EXISTING LATERAL LINES OUTSIDE THE LIMITS
OF NEW CONSTRUCTION.  CUT, CAP AND PRESERVE
EXISTING LATERAL LINES SO THAT IRRIGATION ZONES
ARE STILL OPERATIONAL DURING CONSTRUCTION.
CONTRACTOR TO PROVIDE NEW RB FALCON 6050
HEADS AND SWING JOINTS TO MATCH EXISTING
EQUIPMENT.

EXISTING CONTROLLER TO REMAIN
LOCATED BY THE TRACTOR SHED
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CONTRACTOR IS RESPONSIBLE TO KEEP EXISTING
GRASS PRACTICE FIELD UNDISTURBED DURING

THE ENTIRE TIME OF CONSTRUCTION. ANY
DAMAGE DONE BY CONTRACTOR OR HIS/HER

SUB-CONTRACTOR WILL BE RESPONSIBILITY OF
THE CONTRACTOR TO REPAIR OR REPLACE TO

EXISTING CONDITIONS OR BETTER.

PROVIDE STRIP OF SOD AND
HYDROMULCH TO DISTURBED

AREAS

PROVIDE SOD PER
CFISD STANDARDS
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THE ENTIRE TIME OF CONSTRUCTION. ANY
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THE CONTRACTOR TO REPAIR OR REPLACE TO

EXISTING CONDITIONS OR BETTER.
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FINISH GRADE

6050 FALCON ROTOR
SCALE: NOT TO SCALE

FALCON 6050 ROTOR

SWING JOINT: USE 24" IPS FLEX HOSE

WATERPROOF SPLICE CONNECTION: 3M DBR/Y

VALVE BOX WITH COVER: RAIN BIRD VB-STD

FINISH GRADE/TOP OF MULCH
RAIN BIRD IVM-SEN

FLOW SENSOR: RAIN BIRD FS SERIES
SCH 80 PVC SENSOR BODY

PVC MAINLINE PIPE

TWO-WIRE CABLE BETWEEN DEVICES

NOTE:
1. REFER TO RAIN BIRD TECHNICAL DATA FOR

FLOW SENSOR INSTALLATION BASED ON PIPE
SIZING PARAMETERS.

NOTE:
1. COIL AN ADDITIONAL 3-FEET OF TWO-WIRE CABLE IN VALVE BOX FOR

EASY SERVICING.

MASTER VALVE WITH IVM-SOL AND FLOW SENSOR WITH IVM-SEN
SCALE: NOT TO SCALE

4

1
SCALESCALE
VALVE BOX
SCALE: NOT TO SCALE

FALCON 6050 ROTOR

COMPACTED SOIL
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CFISD IRRIGATION NOTES

-TCEQ RULES / REGULATIONS SHALL BE FOLLOWED, AND
ALL SYSTEMS DESIGNED AND REPAIRED BY THE STATE OF
TEXAS
LICENSED IRRIGATOR.
- ARCHITECT TO VERIFY WATERING WINDOW WITH
CFISD MAINTENANCE PRIOR TO DESIGN OF IRRIGATION
SYSTEM.
-CY FAIR IRRIGATORS WILL BE AVAILABLE FOR A
PRE-CONSTRUCTION MEETING. CONSTRUCTION TEAM TO
SCHEDULE MEETING BEFORE ANY WORK STARTS ON SITE.

PRODUCTS AND MATERIALS

•ANY REQUIRED SURGE OR STORAGE TANKS TO BE GREEN
OR BLACK ONLY.  NO WHITE OR CLEAR TANKS.

•PIPING – SCHEDULE 40 FOR 1” TO 3”; NO CLASS 200.
MAINLINE CAMPUS AND ATHLETIC FIELDS, 4” CLASS 200
GASKETED, UNLESS STATED OTHERWISE. BED IN 4” LINE
WITH SAND AND TAMP.

•FITTINGS – SCHEDULE 80 FOR ALL FITTINGS ON PRESSURE
SIDE OF VALVE AND SCHEDULE 40 FOR ALL FITTINGS ON
NON-PRESSURE SIDE OF VALVE (LATERALS).  NO
45-DEGREE ELLS.

•FITTINGS – USE 2” SCHEDULE 80 12” NIPPLES THREADED
IN PLACE OF MALE ADAPTERS ON ZONE VALVES.

•SWING JOINTS- USE IPS PVC FLEX HOSE W/ WELD-ON 795
PVC CLEAR TRANSPARENT GLUE FOR THE
STANDARD SCHEDULE 40 FITTINGS. (NO “POLY PIPE”).
PROVIDE TEFLON TAPE ON ALL THREADED CONNECTIONS
EXCEPT HEADS.

-SPRAY BODIES / 3500 ROTORS USE 1/2" FLEX.
-RB 5000 ROTORS USE 3/4" FLEX.
-FALCON ROTORS USE 1" FLEX.
-**MINIMUM OF 2 FEET FROM LATERAL TO HEAD.

-SPRINKLER HEADS
- FALCON 6050 ROTORS

- PRIMER / GLUE –CHRISTY’S PURPLE PRIMER /
CHRISTY’S RED HOT BLUE FOR 4” AND SMALLER.

- IR CONTROLLER:
- REUSE EXISTING CONTROLLER AND LABEL NEW
ZONES AS NEEDED.

- BACKFLOW PREVENTERS – INSTALL BACK FLOWS
USING GALVANIZED PIPE, FROM MAIN LINE INCLUDING
ELBOWS TO
BACK FLOW; ALSO FREEZE PROTECT AND CAGE BACK
FLOW ON CONCRETE SLAB.
-APPROVED BACK FLOW PREVENTERS (IN ORDER OF
CHOICE, WHERE THE DEVICE CAN BE USED):
-2” PRESSURE VACUUM BREAKER (PVB) WATTS 800M4
-2” REDUCED PRINCIPLE DEVICE (RP) FEBCO 860
-2” DOUBLE CHECK (DC) FEBCO 850
-3” AND LARGER SIZES, ASP (RPZ) WILKINS 375
-3” AND LARGER SIZES, ASP, DOUBLE CHECK (DC) WILKINS
350

- PRE-INSTALLED UNDERGROUND SLEEVES – SCH. 40
PVC / 4”-6” – EMBEDDED BRASS PIN TO MARK LOCATION
ON SIDEWALK OR CURB. EXTEND SLEEVE 24” BEYOND THE
EDGE OF THE PAVEMENT AND TURN UP.  CAP SLEEVE AT
FINISH GRADE.

IRIRGATION DESIGN AND CONSTRUCTION REQUIREMENTS

- All athletic fields - No pipe less than 2” in designs or
installations.
- Entire campus except athletic fields – no pipe less than 1”
diameter in designs or installations
- Civil engineer shall obtain pressure tests from appropriate
municipal utility district no later
than the end of schematic design and provide to Owner.
- System hydraulics calculations are due at 75% construction
documentation for Owner review
- Football / Soccer Field – Locate valves in back of end zones
aligned with zone. Center feed the laterals toward the middle of
the field. Head to head coverage.
- Capability to isolate each field w/out shutting the entire IR
down. Brass gate valves preferred
- Thrust Blocks shall be installed on main line of 3” or larger at
all T’s / 90’s.

Installation and Repair:

- Main Lines – 18" depth and laterals at 12” depth.
- If multiple lines are installed in the same trench, then main line
shall be installed at the
bottom with minimum of 3” coverage of backfill material for
separation prior to installing laterals.
- Place locate wire throughout the main line trench / ditch.
- Sleeve zone-valve wires separately in main underground sleeve
when they accompany main
or lateral pipes. Shielded wire to be run separately from zone valve
wires.
- All piping de-burred prior to permanent glue being applied.
- Trees—Bubblers. See Figure Detail
- Do not mix different heads in a single zone, e.g. tree bubblers
and pop-ups.
- Backfill Material —at least 2” of rock free sand or soil
surrounding pipe.
- Set Lawn Heads, (adjacent to walks, curbs, etc.), to grade at
6”-8” off existing pavement.

- Renovations – all existing irrigation systems to be
demonstrated and video documented prior
to commencement of construction. Prior to trenching/excavation
ask owner for assistance in
locating any known irrigation lines.  Owner and contractor shall
demonstrate irrigation
system prior to any work starting and after work is completed.

- All repairs made to irrigation due to damage during
construction are to be left exposed for
acceptance by maintenance prior to any cover up.
- Water Window not to exceed 6 hours for campus and fields.
- Zone Valve Installation –
- Valves located no closer than 24” to the main. Only one valve
per valve box.
- Valve depth should be so the valve box lid is flush with the
ground. (valve no deeper than 12”
from ground level).
- 14 ga. wire size red/white, yellow for tree bubbler zones.
- Controller to Zone Valve – Each zone, prior to ditch cover up,
must be checked and verified with
CyFair irrigators to have a resistance readying of between 32 and 60
ohms.
- Junction Box for wires separate from valve boxes, not housed in
or with zone valves.
- Leave 2 feet of wire length when spliced.
- Use 3M DBY connectors for all splices.
- Testing / Inspections—Notify owner supervisor or irrigation
foreman 24 hours in advance for inspections.

- Mainline inspection prior to cover up.
- Lateral line inspection prior to cover up.

- Install tap for pressure test and flushing of main line, using 2”
valve on end of main line.
- Pressure test main line with 100 PSI for 2 hours; check for leaks
(new installation only).
- Leaks resulting from tests shall be repaired and tests repeated
until system passes.
- Valve inspection before box installation.
- Failure to have the system or part of the system inspected and
approved by CFISD licensed
irrigator will result in the contractor having to re-expose lines for
inspection.
-

ACCEPTANCE / WALK

-Provide three half-size drawing sets of Irrigation As-Built
Plans/Installer’s drawings and a
laminated zone chart description for the controller.
-Demonstration of all zones.
-Demonstrate “water sense” function is operational at Substantial
Completion.
-Work under this Section will be accepted by the Owner’s
Representative upon satisfactory
completion of all work and “punch list” items generated by
Substantial Completion and Final
-Inspection reviews, but exclusive of Contractor obligations under
warranty.
-Acceptance will include a 2-hour Owner orientation session with
the Contractor and Owner/operator.
-Contractor shall provide Record Drawing showing accurate
locations of valves, meters,
vacuum breakers, controllers and mainline, general layout of
sprinkler heads, sprinkler
zoning, controller location.  Locations shall be indicated and
dimensioned from easily
identifiable and permanent features such as buildings, curbs, fences,
walkways, or property
lines.  This Record Drawing shall be provided to Owner as noted
above, for all fields containing
irrigation.
-Provide a copy of the backflow preventer test as performed by a
licensed Backflow Technician.
-Arrange valve stations to operate in a way to view progressive
sequence. Record sequence on
Controller door.
-General Contractor maintenance shall begin immediately after
system is installed and continue until
-Owner acceptance/substantial completion. Maintenance shall
include all watering operations
including hand and temporary), monitoring, adjustments to
watering schedule, head adjustments
and/or replacements, etc.
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ARCHITECTURAL DEMOLITION -
ARCHITECTURAL SITE PLAN

ABBREV

SCALE: 1" = 60'-0"1 ARCHITECTURAL - DEMOLITION - OVERALL SITE PLAN

1058 IRRIGATION REROUTED

1068 REFER TO CIVIL DRAWINGS FOR EXTENT OF REMOVAL AND REPLACEMENT OF CONCRETE TO FACILITATE STORM PIPING
INSTALLATION.
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Author

ARCHITECTURAL DEMOLITION -
ENLARGED ARCHITECTURAL SITE
PLAN

ABBREV

SCALE: 1/16" = 1'-0"1 ARCHITECTURAL - DEMOLITION - ENLARGED SITE PLAN - BUILDING ADDITION

956 EXISTING CANOPY TO REMAIN PROTECT IN PLACE

959 EXISTING GATE TO REMAIN. PROTECT IN PLACE.

960 EXISTING FENCE TO REMAIN - PROTECT IN PLACE

961 PORTION OF EXISTING CONCRETE PAVEMENT,
STRIPING, CURB RAMPS, AND CURBS TO BE
DEMOLISHED. REF. CIVIL FOR ADDITIONAL DETAILS AND
EXTENT OF DEMOLITION. CAREFULLY REMOVE AND
SALVAGE WHEEL STOPS FOR RE-USE.

962 REMOVE EXISTING PAVEMENT STRIPING AND PREP
AREA FOR RESTRIPING. CAREFULLY REMOVE AND
SALVAGE WHEELSTOPS FOR RE-USE.

963 REMOVE EXISTING LIGHT POLE AND POLE BASE.  REF.
ELECTRICAL AND CIVIL FOR UTILITY CAPS AND
ADDITIONAL DETAILS.

964 EXISTING PARKING MEDIAN AND CURBS TO REMAIN.
PROTECT IN PLACE. PREP FOR NEW LOCATION OF
LIGHT POLE. RE: CIVIL AND ELECTRICAL DRAWINGS.

965 REMOVE PORTION OF EXISTING CURB AND PREP FOR
NEW CURB LAYOUT.

966 DEMOLISH EXISTING SIDEWALK.

967 PORTION OF EXISTING SIDEWALK TO REMAIN FOR
RE-USE. PROTECT IN PLACE. RE:CIVIL DRAWINGS

968 DEMOLISH EXISTING CANOPY SYSTEM, COLUMNS, AND
FOOTINGS. PREP AREA FOR NEW BUILDING ADDITION.
REF. PLANS, CIVIL, STRUCTURAL AND MEP DRAWINGS
FOR ADDITIONAL DETAILS.

969 REFER TO CIVIL, STRUCTURAL, AND MEP DWGS FOR
EXTENT OF DEMOLITION AND PREP AREA FOR NEW
BUILDING ADDITION.

970 GC SHALL CAREFULLY REMOVE AND RELOCATE
EXISTING TEMPORARY BUILDING TO CYPRESS FALLS
HS.  COORDINATE RELOCATION WITH OWNER. DEMO
RAMP. ASSOCIATED TEMPORARY BUILDING UTILITIES
TO BE REMOVED FROM SITE PRIOR TO SITE
DEMOLITION.  ALL REMAINING TEMPORARY BUILDINGS,
UTILITIES, ETC. SHALL REMAIN AND BE PROTECTED IN
PLACE DURING DEMOLITION AND CONSTRUCTION FOR
RE-USE.

971 EXISTING CANOPY SYSTEM TO REMAIN. PROTECT IN
PLACE FROM DAMAGE.

972 EXISTING GATE TO REMAIN. REMOVE AND REINSTALL
AS NEEDED FOR SITEWORK. GC SHALL PROTECT FROM
DAMAGE.

973 PORTION OF EXISTING FENCE TO REMAIN. REMOVE
AND REINSTALL AS NEEDED FOR SITEWORK. GC SHALL
PROTECT FROM DAMAGE.

975 REMOVE AND RELOCATE PORTION OF EXISTING FENCE
PANELS. GC SHALL PROTECT FENCE PANELS FROM
DAMAGE FOR RE-USE. PREP FENCE PANELS TO BE
INSTALLED AT NEW FENCE POSTS. REFER TO NEW SITE
PLAN.

976 REMOVE EXISTING GATE. PROTECT GATE FROM
DAMAGE AND COORDINATE TO RETURN BACK TO
OWNER.

977 REMOVE PORTION OF EXISTING FENCE. PROTECT
FENCE FROM DAMAGE AND COORDINATE TO RETURN
BACK TO OWNER.

979 DEMOLISH A PORTION OF THE EXISTING CANOPY.

981 REMOVE EXISTING AUTOSHOP CHAIN LINK FENCE AND
GATES. GC SHALL PROVIDE NEW FENCE AND GATES TO
MATCH EXISTING.

982 PREP PORTION OF EXISTING CANOPY TO REMAIN TO
RECEIVE NEW METAL CHANNEL AND FINISHED END
FASCIA (BY CANOPY MANUFACTURER). MATCH
EXISTING. REFER TO SITE PLAN.

983 DEMO EXISTING SIGN AND POST.
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SCALE: 1/16" = 1'-0"2

ARCHITECTURAL - DEMOLITION - ENLG SITE PLAN - AUDITORIUM STORAGE
ADDITION
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ARCHITECTURAL - SITE PLAN

ABBREV

SCALE: 1" = 60'-0"1 ARCHITECTURAL - OVERALL SITE PLAN

1008 REPLACE EXISTING HIGH SCHOOL FOOTBALL SCOREBOARD. NEW SCOREBOARD SHALL INCLUDE TEAM NAME AND CUSTOM
2-TONED COLOR. COORDINATE WITH OWNER FOR APPROVAL OF FINAL DESIGN PRIOR TO FABRICATION. NEW SCOREBOARD SHALL
BE HARDWIRED. CONDUIT SHALL RUN AROUND EXISTING TRACK'S PERIMETER. REFER TO CIVIL AND MEPT DRAWINGS FOR
ADDITIONAL DETAILS.

1009 STRIP TOP LAYER OF EXISTING SYNTHETIC TRACK SURFACE.  REFER TO PLAN FOR LOCATIONS.  GC SHALL UPDATE TRACK TO
INCLUDE NEW 30M EXCHANGE ZONE LAYOUT. VERIFY LOCATIONS OF EXPANSION JOINT AND TRACK SURFACE CRACKS AND
REPAIR.  REFER TO CIVIL FOR ADDITIONAL DETAILS.

1010 EXISTING PRESSBOX RENOVATIONS. REFER TO DEMOLITION AND NEW PLANS.

1012 RENOVATE EXISTING TENNIS COURTS. REFER TO DETAILS FOR ADDITIONAL INFORMATION.

1014 REMOVE AND REPLACE PAVING JOINT SEALANT THROUGHOUT SITE. REFERENCE CIVIL DRAWINGS FOR ADDITIONAL DETAILS.

1015 REPLACE ICE MACHINE AND PROVIDE EXHAUST IN THE CONCESSIONS BUILDING. REFER TO MEP DRAWINGS FOR ADDITIONAL
DETAILS.

1017 PROPOSED LOCATION FOR BUILDING ADDITION

1018 ATHLETIC STORAGE BUILDING LOCATION. REFER TO DRAWINGS FOR ADDITIONAL DETAILS.
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ARCHITECTURAL - SITE PLAN - AREA 4

ABBREV

SCALE: 1" = 40'-0"1 ARCHITECTURAL - SITE PLAN - AREA 4 - OPTION D - REVISED
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NOTE: GC SHALL ACCOUNT FOR FINISH
GRADE SLOPES AND ADJUST 

HEIGHT DIMENSION TO ACHEIVE 
LEVELED FENCE AND GATES AT TOP RAILS.

GENERAL NOTES
1. AT ANY CHAIN LINK OR ORNAMENTAL GATE THAT DOES NOT RECEIVE A PANIC 

HARDWARE DEVICE, CONTRACTOR SHALL SUPPLY AND INSTALL CHAIN AND 
AMERICAN PADLOCK, KEYED TO DISTRICT KEY 64335.

2. CHAIN TO BE WELDED TO FENCE AND LOCK TO BE WELDED TO CHAIN.
3. REFER TO TYPICAL CHAIN LINK FENCE AND GATE DETAILS ON A501-4.
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GRIND SMOOTH.

GALVANIZED 6" DIAMETER SCHED 40 
STL PIPE BOLLARD, FILL SOLID W/ 
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PROVIDE PROTECTIVE BOLLARD COVER

CONCRETE FOOTING

CONCRETE PAVING

6" MIN.

CROWN FILL PER DISTRICT STANDARDS

1/2" PREFORMED E.J. 
AROUND STL. PIPE

SEALANT @ TOP 1/2" OF E.J.
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AS-501-1

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - SITE DETAILS,
ELEVATIONS, ETC

ABBREV

NOT TO SCALE1 30M EXCHANGE ZONE LAYOUT

1029 REINSTALL EXISTING CONCRETE WHEEL STOP SET WITH
REBAR AND NON-SHRINK EPOXY.

1063 NEW SITE LIGHTING POLE AND FIXTURE. GC SHALL PROVIDE
POLE BASE. REFERENCE ELECTRICAL.

1069 LAY DOWN CURB. REFER TO CIVIL DRAWINGS FOR EXACT
LOCATIONS AND DETAILS.

1070 NEW CURB, REFERENCE CIVIL DRAWINGS.

1071 NEW SIDEWALK, REFERENCE CIVIL DRAWINGS.

1072 NEW CURB RAMP, REFERENCE CIVIL DRAWINGS. COMPLY
WITH TAS STANDARDS.

1073 NEW PARKING STRIPING PER AHJ AND DISTRICT STANDARDS
- PAINT STANDARD YELLOW.

1074 NEW FIRE LANE STRIPING PER AHJ AND DISTRICT
STANDARDS - PAINTED RED.

1075 NEW ADA PARKING SIGNAGE MOUNTED TO INTEGRAL
GALVANIZED STEEL POST SET IN CONCRETE FOOTING. FILL
FOR FOOTING SHALL BE CROWNED.

1076 NEW ADA STRIPING PER TAS AND DISTRICT STANDARDS -
PAINT STANDARD YELLOW.

1077 NEW ADA SIGNAGE PER TAS STANDARDS.

1078 NEW AUTOSHOP CHAIN LINK FENCE AND GATES – MATCH
EXISTING. REFER TO ELEVATIONS. COORDINATE FINISH W/
OWNER AND ARCHITECT.

1080 INSTALL NEW METAL CHANNEL AND FINISHED END FASCIA
TO PORTION OF EXISTING CANOPY (BY CANOPY
MANUFACTURER). MATCH EXISTING.

1082 6” DIAMETER GALVANIZED PIPE BOLLARD - CONCRETE
FILLED WITH ROUNDED TOP. PROVIDE PROTECTIVE COVER
FOR BOLLARDS. RE: STRUCTURAL DRAWINGS

1086 INSTALL NEW ORNAMENTAL METAL FENCE AND GATES PER
DISTRICT STANDARDS. ATTACH NEW FENCE TO EXISTING
GATE AND FENCE. REPAINT MODIFIED AREAS OF EXISTING
GATE AND FENCE TO MATCH EXISTING. REFER TO
SCHEDULE.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/16" = 1'-0"6 ARCHITECTURAL - ENLARGED SITE PLAN - BUILDING ADDITION

SCALE: 1/8" = 1'-0"3 AUTO SHOP CHAIN LINK FENCE AND GATE REPLACEMENT - ELEVATION 1

SCALE: 1/8" = 1'-0"4 AUTO SHOP CHAIN LINK FENCE AND GATE REPLACEMENT - ELEVATION 2

SCALE: 1/8" = 1'-0"5 AUTO SHOP CHAIN LINK FENCE AND GATE REPLACEMENT - ELEVATION 3 &4

SCALE: 1/2" = 1'-0"2 TYPICAL BOLLARD DETAIL
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - CONCESSION BLDG. FLOOR PLAN
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AS-501-2

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - CONCESSION BLDG.

ABBREV

149 REF: MEP FOR SCOPE OF WORK

180 EXISTING AUDITORIUM CHAIRS SHALL BE
PROTECTED FROM DAMAGE DURING NEW FLOOR
FINISH INSTALLATION.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - CONCESSION BLDG. CEILING PLAN
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CODE ANALYSIS NOTES

NEW CONSTRUCTION: ATHLETIC STORAGE BLDG.

PRIMARY OCCUPANCY: GROUP E TYPE: II-B

ALLOWABLE HEIGHT: 55 FEET (NON-SPRINKLERED)
TOTAL HEIGHT PROVIDED: 17' - 2"
ALLOWABLE NUMBER OF STORIES: 2

ALLOWABLE AREA FACTOR:
       (NON-SPRINKLERED): 14,500 SQ. FT.

TOTAL AREA PROVIDED: 1,069 SQ. FT.

TOTAL OCCUPANT LOAD: 4 OCCUPANTS

TOTAL EGRESS CAPACITY PROVIDED: 160 OCCUPANTS

CALCULATIONS PER IBC 2018

SILL FLASHING 

SELF-ADHERED FLEXIBLE FLASHING

LOUVER, RE: MECHANICAL

LOUVER TRIM

EXT. METAL WALL PANEL

EXT. METAL WALL PANEL

C8 X 11.5 CHANNELINT. METAL WALL PANEL

INT. METAL WALL PANEL

LOUVER TRIM

C8 X 11.5 HEADER CHANNEL

UNFACED FIBERGLASS INSULATION 

FIBERGLASS (FACED)

AIR BARRIER

BACKER ROD & SEALANT

BACKER ROD & SEALANT
BACKER ROD & SEALANT

SELF-ADHERED FLEXIBLE FLASHING

BACKER ROD & SEALANT

Harrison Kornberg Architects

Page Southerland Page, Inc.
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AS-501-3

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - ATHLETIC STORAGE
BLDG.

ABBREV

SCALE: 1/16" = 1'-0"2

ATH 32 - ARCHITECTURAL - SITE PLAN - AREA 4
ENLARGED PLAN - ATHLETIC STORAGE BLDG.

SCALE: 1/8" = 1'-0"3

ATH 32 - ARCHITECTURAL - ROOF PLAN - AREA 4
ENLARGED PLAN - ATHLETIC STORAGE BLDG.

SCALE: 1/8" = 1'-0"4

ATH 32 - ARCHITECTURAL - CEILING PLAN - AREA 4
ENLARGED PLAN - ATHLETIC STORAGE BLDG.

SCALE: 1/8" = 1'-0"5 ARCHITECTURAL - EXTERIOR COLOR ELEVATION - SOUTH

SCALE: 1/8" = 1'-0"6 ARCHITECTURAL - EXTERIOR COLOR ELEVATION - WEST

SCALE: 1/8" = 1'-0"7 ARCHITECTURAL - EXTERIOR COLOR ELEVATION - NORTH

SCALE: 1/8" = 1'-0"8 ARCHITECTURAL - EXTERIOR COLOR ELEVATION - EAST

SCALE: 1/8" = 1'-0"9 BUILDING SECTION

SCALE: 1/2" = 1'-0"10 WALL SECTION - A

SCALE: 1/2" = 1'-0"11 WALL SECTION - B

542 STANDING SEAM METAL ROOF

543 EAVES STRUT

546 1 1/2" METAL WALL PANEL

547 AIR BARRIER

548 6" UNFACED FIBERGLASS INSULATION

551 EAVES STRUT

552 PRE-FIN. MTL. GUTTER

554 PRE-FIN. MTL. DOWNSPOUT

556 DOWNSPOUT BOOT, TYP.

563 THERMAL BLOCK

564 2" FIBERGLASS (LAMINATED) OVER AIR BARRIER

567 INTERIOR METAL WALL PANEL

568 METAL SOFFIT PANELS BY PEMB MANUFACTURER
(MATCH ROOF COLOR)

569 METAL SOFFIT TRIM

570 METAL GABLE TRIM

571 METAL FASCIA (MATCH ROOF COLOR)

623 MCELROY METAL - REGAL BLUE

624 MCELROY METAL - SURREY BEIGE

1044 CHAIN LINK GATE

1045 METAL RIDGE VENT /TRIM

1047 PRE-FINISH METAL GUTTER AND DOWNSPOUT

1050 STANDING SEAM METAL ROOF

1051 WALL PACK LIGHTING, REF. ELECTRICAL

1052 PRE-FINISHED METAL PANELS

1053 CHAIN LINK FENCE

1054 PRE-FINISHED METAL FASCIA

1055 OVERHEAD METAL DOOR

1056 HOLLOW METAL DOOR AND FRAME

1059 INSTALL 24" X 22" WIND-DRIVEN RAIN RESISTANT
INTAKE LOUVER. INCLUDE BIRD SCREEN.  REF. MEP.
COORDINATE WITH ARCHITECT ON COLOR SELECTIONS
TO MATCH METAL WALL PANEL.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 3/32" = 1'-0"1 CODE ANALYSIS PLAN - ATHLETIC STORAGE BLDG.

SCALE: 1 1/2" = 1'-0"12 SECTION @ LOUVER
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WATERTIGHT CONNECTION (TYP. 
@ ALL PIPE TRANSITIONS)

STORM SEWER PIPE, 
REF. CIVIL

REDUCER AS REQUIRED (TYP.)

STORM SEWER PIPE, REF. CIVIL

PLAN DETAIL

FIN. FLOOR

FIN. GRADE 
(VARIES)

CIVIL TO GRADE SLOPED 
CONCRETE AROUND 4" 
THICK CONCRETE

30" CAST IRON 
DOWNSPOUT BOOT

SIDE ELEVATION
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CAST IRON BOOT
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SOWN FOR CLARITY

CAST IRON BOOT 
TRANSITION

BAND CLAMP -
MATCH CIVIL STORM 

DRAIN LINE SIZE & 
TRANSITION EA. END 

FOR WATERTIGHT 
CONNECTION

STRUCTURAL

RE:

6"

CONCRETE FOOTING AS 
SPECIFIED (RE:CIVIL)

CROWN FILL PER DISTRICT 
STANDARDS

CONT. SEALANT

BOTTOM RAIL W/ 
TENSION WIRE

TOP RAIL

ARCHITECT TO VERIFY WHICH 
SIDE TO INSTALL WIRE - TYPICAL 

ALL FENCES

CHAIN LINK FENCING 
AND POST

FINISH GRADE

CONC. SLAB OR WALK 
WHERE OCCURS. REF 
CIVIL FOR THICKNESS
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CROWN FILL PER 
DISTRICT STANDARDS

CONCRETE SLAB
RE: CIVIL AND STRUCTURAL

BOTTOM SOLID RAIL

STETCH BAR 

MID-RAIL AS REQ'D. 
FOR FENCES 6'-0" 
TALL AND HIGHER

ZINC COATED 
CHAIN LINK FENCE 

FABRIC

POST @ 10'-0" O.C. 
U.N.O.

TOP RAIL

POST CAP

TENSION BANDS

3"
R

E
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T
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U
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T
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A

L

MID RAIL, AS 
REQUIRED

2 
5/

8"

REF. GATE SCHEDULE

GATE OPENING CLEAR WIDTH

3/16" STL KICK PLATE, 
PAINT TO MATCH

GALVANIZED ZINC COATED CHAIN LINK FENCE, 
POST,RAILS,GATES, AND WIRE MESH

REQ'D CLEAR SPACE, 
(PROVIDE CONCRETE 

WALK WITH 2% CLOPE 
MAXIMUM FULL WIDTH 

OF GATE AND 
REQUIRED CLEAR 

SPACE AND TO EXTEND 
5'-0" MINIMUM IN THE 

DIRECTION OF TRAVEL 
ON BOTH SIDES OF THE 
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T

WELDED HINGES & HARDWARE BY GATE 
MANUFACTURER

CHAIN LINK FENCE, POST, RAILS, GATES, AND WIRE 
MESH TO MATCH EXISTING

8"
2"

CROWN FILL PER 
DISTRICT STANDARDS

NOTE: GC SHALL ACCOUNT FOR FINISH GRADE SLOPES 
AND ADJUST HEIGHTS TO ACHEIVE LEVELED FENCE 
AND GATES AT TOP RAILS.

C8 X 11.5 CONTINUOUS AROUND OPENING

EXTERIOR METAL WALL PANEL

UNFACED FIBERGLASS INSULATION 
BETWEEN HEADER FRAMING

PRE-ENGINEERED HEADER FRAMING 
BY MTL BUILDING MANUFACTURER

C8 X 11.5 CHANNEL

SELF ADHERED FLEXIBLE FLASHING

METAL HEAD FLASHING

METAL FLASHING

CONTINUOUS SEALANT

FINISHED METAL TRIM (BEYOND)

FINISHED C8 X 11.5 CONTINUOUS AROUND 
OPENING

ROLLING O.H. DOOR - REF. SCHED.

DOOR GUIDES - REF. SCHED. ATTACH TO CHANNEL

FIBERGLASS (FACED)

AIR BARRIER

INTERIOR METAL WALL PANEL

WALL PANEL TRIM

SEALANT
UNFACED FIBERGLASS 

MTL. TRIM (BEYOND)

STEEL ANGLE

SEALANT

CONCRETE. WALK - REF: 
CIVIL

FINISHED C8 X 11.5 
JAMB

SCHEDULED 
ROLLING O.H. DOOR

DOOR GUIDES - REF. SCHED. 
ATTACH TO CONCRETE  
BELOW STEEL JAMB

CONT. L2X2X1/4 (GALVANIZED) W/ 
1/2" Ø HSA (4" LONG) @ 24" O.C. 
REF. STRUCTURAL

1/2"  PERFORMED 
E.J. FILLER

EXT. MTL. WALL PANEL (BEYOND)

CONCRETE FOUNDATION 
REF.  STRUCTURAL

ROLLING O.H. DOOR

DOOR GUIDE - REF. SCHED. 
ATTACH TO CHANNEL

EXT. MTL. WALL PANEL INT. MTL. WALL PANEL

FACED FIBERGLASS 
INSULATION

MTL. JAMB TRIM

CONTINUOUS SEALANT 
ON BOTH SIDES

FINISHED C8 X 11.5 JAMB

9"

CONCRETE WALK - REF: CIVIL 
FOR FIN. GRADE

1/2" EXPANSION FILLER W/ 
SEALANT

METAL PANEL BASE FLASHING 
PER METAL MANUFACTURER

PRE-ENG. ANGLE - BY 
MANUFACTURER

2" FACED FIBERGLASS INSULATIONPEMB FRAME BY MANUFACTURER
REF. STRUCTURAL

CONCRETE FOUNDATION 
REF. STRUCTURAL

VAPOR BARRIER

1 1/2" EXTERIOR METAL WALL 
PANEL

6" UNFACED FIBERGLASS 
INSULATION

LEVEL 1 - FINISHED FLOOR

0' - 0"

C
IV

IL

R
E

F
.

SLOPE

INTERIOR METAL WALL PANEL

METAL WALL PANEL TRIM

18 GA. CONT. PANEL 
END STIFFENER

LAYER 4'-0" WIDE OF 
WEATHER BARRIER OVER 
TOP OF RIDGECAP

RIDGE/HIP COVER

CONT. SEALANT TAPE

1/4" - 14 X 7/8" HWH SCOTS W/ 
NEO. WASHER PAINTED @ 

RIBS AND MIN. (1) BETWEEN 
RIBS OR MAX. 9" CTRS.

REFER TO MANUFACTURER

"Z" CLOSURE FIELD CUT TO 
FIT BETWEEN RIBS - REF 

SECTION ABOVE
REFER TO MANUFACTURER

STEEL FRAMING BY MTL BLDG MFR

BUTYL SEALANT @ ENDS OF ZEE
MATCH ROOF COLOR
REER TO MANUFACTURER

RIDGE 1/4-14 X 7/8" HWH 
SCOTS @ 4'-0" O.C.
REFER TO MANUFACTURER

HIPS 1/4-14 X 7/8" HWH 
SCOTS @ 4'-0" O.C.
REFER TO MANUFACTURER

CONT. SEALANT TAPE

REF. MANUFACTURER

GENERAL NOTES
1. AT ANY CHAIN LINK OR ORNAMENTAL GATE THAT DOES NOT RECEIVE A PANIC 

HARDWARE DEVICE, CONTRACTOR SHALL SUPPLY AND INSTALL CHAIN AND 
AMERICAN PADLOCK, KEYED TO DISTRICT KEY 64335.

2. CHAIN TO BE WELDED TO FENCE AND LOCK TO BE WELDED TO CHAIN.
3. REFER TO TYPICAL CHAIN LINK FENCE AND GATE DETAILS ON A501-4.

8"

EXT. MTL. WALL PANEL

FACED FIBERGLASS 
INSULATION 

JAMB ANCHOR

MTL. JAMB TRIM

CONT. SEALANT -
EA. SIDE H.M. FRAME AS 

SCHEDULED

MTL. JAMB TRIM

"C" COLUMN

INT. MTL. WALL PANEL

8"

INT. MTL. WALL PANEL

METAL HEAD FLASHING TRIM

EXT. MTL. WALL PANEL

FACED FIBERGLASS 
INSULATION 

METAL HEAD FLASHING TRIM

CAULK CONT. BOTH SIDES

H.M. DOOR & FRAME AS SCHED.

FLEX FASCIA

SCALE: 1 1/2" = 1'-0"9 OVERHEAD DOOR DETAIL - HEAD @ MTL BLDG
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ARCHITECTURAL - ATHLETIC STORAGE
BLDG. DETAILS

ABBREV

SCALE: 1" = 1'-0"1 DOWNSPOUT CONNECTION FOR SUB-GRADE DRAINAGE

SCALE: 1" = 1'-0"2 DOWNSPOUT CONNECTION FOR SUB-GRADE DRAINAGE 2
SCALE: 1/2" = 1'-0"5 TYPICAL CHAIN LINK FENCE DETAILS

SCALE: 1/2" = 1'-0"4 CHAIN LINK FENCE DETAIL - ACCESSIBLE EGRESS GATE
SCALE: 1 1/2" = 1'-0"7 OVERHEAD DOOR DETAIL - SILL

SCALE: 3" = 1'-0"6 TYPICAL RIDGE/HIP FLOATING DETAIL

SCALE: 1 1/2" = 1'-0"8 OVERHEAD DOOR DETAIL - JAMB

SCALE: 1 1/2" = 1'-0"3 WALL SECTION DETAIL

SCALE: 1 1/2" = 1'-0"10 SITE (ASB) - HOLLOW METAL
SCALE: 1 1/2" = 1'-0"11 SITE (ASB) - HOLLOW METAL
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SCALE: 1/4" = 1'-0"5

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01
(SOFTBALL)

SCALE: 1/4" = 1'-0"6

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02
(SOFTBALL)

SCALE: 1/4" = 1'-0"7

ARCHITECTURAL - DEMOLITION REFLECTED CEILING
PLAN - LEVEL 02  (ALL PRESSBOXES)

SCALE: 1/4" = 1'-0"2

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02
(BASEBALL)
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ISSUE FOR PROPOSALS
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Author

ARCHITECTURAL - DEMOLITION
PRESSBOX PLAN

ABBREV

805 REMOVE EXISTING STAGE AND RAMP. PATCH, REPAIR
AND CLEAN WALL AND FLOOR TO PREPARE NEW
INTERVENTION.

825 DEMO EXISTING WINDOW GASKETS AND SEALANT.
PREP WINDOW TO RECEIVE NEW GASKETS AND
SEALANT.

889 DEMO EXISTING CASEWORK / COUNTERTOP. PREP FOR
NEW.

892 EXISTING SILL CONCRETE TO REMAIN IN PLACE. PREP
FOR FLOOR TO RECEIVE NEW LVT. REF. NW PLANS.

897 DEMO EXISTING MINI SPLITS TO REPLACE FOR NEW.
REF: MEP

1088 DEMO EXISTING DOOR. PREP OPENING TO RECEIVE
NEW DOOR.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/4" = 1'-0"1

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01
(BASEBALL)

SCALE: 1/4" = 1'-0"3

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 01
(FOOTBALL)

SCALE: 1/4" = 1'-0"4

ARCHITECTURAL - DEMOLITION PLAN - LEVEL 02
(FOOTBALL)

NOTE: GC SHALL FIELD VERIFY EXISTING DOOR 
GRAPHIC PRIOR TO DEMOLITION. COORDINATE WITH 
OWNER TO INSTALL NEW GRAPHIC AT NEW DOOR.
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ARCHITECTURAL - DEMOLITION
PRESSBOX ELEVATIONS

ABBREV

SCALE: 1/8" = 1'-0"4 ARCHITECTURAL - DEMOLITION - EAST ELEVATION
SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMOLITION - NORTH ELEVATION

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - DEMOLITION - SOUTH ELEVATION
SCALE: 1/8" = 1'-0"5 ARCHITECTURAL - DEMOLITION - WEST ELEVATION

SCALE: 1/4" = 1'-0"3 ARCHITECTURAL - DEMOLITION - SECTION A
SCALE: 1/4" = 1'-0"6 ARCHITECTURAL - DEMOLITION - SECTION B

825 DEMO EXISTING WINDOW GASKETS AND SEALANT.
PREP WINDOW TO RECEIVE NEW GASKETS AND
SEALANT.

889 DEMO EXISTING CASEWORK / COUNTERTOP. PREP FOR
NEW.

890 DEMO EXISTING RUBBER WALL BASE. PREP FOR NEW.

891 DEMO EXISTING CEILING AND LIGHT FIXTURES.

892 EXISTING SILL CONCRETE TO REMAIN IN PLACE. PREP
FOR FLOOR TO RECEIVE NEW LVT. REF. NW PLANS.

893 PREP. DOOR AND FRAME FOR NEW PAINT.

894 PREP. EXISTING CMU WALL TO RECEIVE NEW PAINT.

896 DEMO EXISTING CONDENSING UNIT AND PREPARE FOR
WALL INFILL. REF. ADDITIONAL DETAILS - TYPICAL ALL
PRESSBOXES.

KEYED NOTES
NUMBER DESCRIPTION
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RENOVATION
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Houston, TX  77041
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Author

ARCHITECTURAL - PROPOSED
PRESSBOX PLAN

ABBREV

117 NEW CONDENSING UNITS. REF: MEP

137 FLOOR DRAIN TIED TO THE STORM SYSTEM. REF:
MEP AND CIVIL

138 NEW SPEAKERS. REF: TECHNOLOGY

142 NEW MINI SPLITS. REF: MEP

153 NEW CHASE. REFERENCE MEP DRAWINGS.

169 EXISTING ACT AND GRID SYSTEM. INSTALL NEW
LIGHT FIXTURES PER ELECTRICAL. PATCH & REPAIR
CEILING AS NEEDED.

615 INSTALL NEW GASKETS AND SEALANT AT EXISTING
WINDOW.  MATCH EXISTING COLOR.

616 NEW LVT AT INTERIOR / CONDITIONED SPACE.

629 QUARTZ COUNTERTOP AND BACKSPLASH

1044 CHAIN LINK GATE

1053 CHAIN LINK FENCE

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/4" = 1'-0"6

ARCHITECTURAL - PROPOSED REFLECTED CEILING PLAN
- LEVEL 02  (ALL PRESSBOXES)

SCALE: 1/4" = 1'-0"9

ARCHITECTURAL - PROPOSED PLAN - ROOF PLAN (ALL
PRESSBOXES)

SCALE: 1/4" = 1'-0"2

ARCHITECTURAL - PROPOSED PLAN - LEVEL 02
(BASEBALL)

SCALE: 1/4" = 1'-0"3

ARCHITECTURAL - PROPOSED FINISHED FLOOR PLAN -
LEVEL 02 (ALL PRESSBOXES)

SCALE: 1/4" = 1'-0"1

ARCHITECTURAL - PROPOSED PLAN - LEVEL 01
(BASEBALL)

SCALE: 1/4" = 1'-0"7

ARCHITECTURAL - PROPOSED PLAN - LEVEL 01
(SOFTBALL)

SCALE: 1/4" = 1'-0"8

ARCHITECTURAL - PROPOSED PLAN - LEVEL 02
(SOFTBALL)

SCALE: 1/4" = 1'-0"4

ARCHITECTURAL - PROPOSED PLAN - LEVEL 01
(FOOTBALL)

SCALE: 1/4" = 1'-0"5

ARCHITECTURAL - PROPOSED PLAN - LEVEL 02
(FOOTBALL)
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NEW CONDENSING 
UNIT. REF: MEP

NEW WALL MOUNT BRACKET -
REFER TO MANUFACTURER'S 
INSTALLATION INSTRUCTIONS

EXISTING WALL

SEAL ALL NEW 
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PARTITION

EXISTING CMU

NEW 8" CMU TO MATCH 
EXISTING
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NEW BRICK TIE
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - PROPOSED - NORTH ELEVATION

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - PROPOSED - SOUTH ELEVATION

SCALE: 1/8" = 1'-0"3 ARCHITECTURAL - PROPOSED - EAST ELEVATION

SCALE: 1/8" = 1'-0"4 ARCHITECTURAL - PROPOSED - WEST ELEVATION
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SCALE: 1/4" = 1'-0"6 ARCHITECTURAL - PROPOSED - SECTION B
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Author

ARCHITECTURAL - PROPOSED
PRESSBOX ELEVATIONS

ABBREV

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

229 MOUNT NEW CONDENSING UNIT TO EXISTING WALL
WITH MOUNTING BRACKET PER MANUFACTURER'S
INSTALLATION INSTRUCTIONS. REF: MEP FOR
BRACKET MODEL AND ADDITIONAL DETAILS
-TYPICAL ALL PRESSBOXES.

355 INSTALL ADA COUNTERTOP SUPPORT BRACKETS @
24" O.C.

615 INSTALL NEW GASKETS AND SEALANT AT EXISTING
WINDOW.  MATCH EXISTING COLOR.

616 NEW LVT AT INTERIOR / CONDITIONED SPACE.

617 NEW 4" RUBBER WALL BASE.

618 NEW PAINT ON INTERIOR CMU WALLS.

619 NEW PAINT ON DOOR AND FRAMES.

629 QUARTZ COUNTERTOP AND BACKSPLASH

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 3" = 1'-0"7 WALL MOUNT DETAILS

SCALE: 3" = 1'-0"8 EXISTING CONDENSING UNIT DETAILS
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GENERAL NOTE: EXISTING TENNIS COURT RESURFACING & RESTRIPING:

1. CLEAN AND REMOVE ALL DIRT AND DEBRIS PRIOR TO RESURFACING.

2. FILL EXISTING CRACKS TO THE EXISTING COURT SURFACES WITH 

    FIBERGLASS CRACK FILLER. VERIFY SURFACE CRACKS IN FIELD. GC SHALL 

    REFER TO HELLAS FOR ADDITIONAL DETAILS.

3. APPLY TPS 5000® ACRYLIC SURFACE AT A RATE OF 0.7 GAL/SY. 

   SILICA SAND SHALL BE MIXED TO ACHIEVE A MEDIUM TO SLOW BALL SPEED. 

   GC SHALL REFER TO HELLAS FOR ADDITIONAL DETAILS.

4. APPLY TPS 5000® FORTIFIED ACRYLIC COLOR COATING. GC SHALL REFER TO 

    HELLAS FOR ADDITIONAL DETAILS.

5. RESTRIPE EXISTING COURTS PER UIL AND DISTRICT STANDARDS - 2” WIDE LINES.   

    GC SHALL ENSURE SHARP EDGES.  PAINT SHALL BE TPS 5000® WHITE LINE PAINT.  

    GC SHALL REFER TO HELLAS FOR ADDITIONAL DETAILS.
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GENERAL NOTES
1. AT ANY CHAIN LINK OR ORNAMENTAL GATE THAT DOES NOT RECEIVE A PANIC 

HARDWARE DEVICE, CONTRACTOR SHALL SUPPLY AND INSTALL CHAIN AND 
AMERICAN PADLOCK, KEYED TO DISTRICT KEY 64335.

2. CHAIN TO BE WELDED TO FENCE AND LOCK TO BE WELDED TO CHAIN.
3. REFER TO TYPICAL CHAIN LINK FENCE AND GATE DETAILS ON A501-4.
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ARCHITECTURAL - SITE PLAN - TENNIS
COURTS - OPTION D

ABBREV

SCALE: 1" = 20'-0"2 ARCHITECTURAL - SITE PLAN - PROPOSED NEW TENNIS COURT - OPTION D

951 DEMOLISH PORTION OF EXISTING TENNIS COURT SIDEWALK.
PREP AREA TO RECEIVE NEW TENNIS COURT SLAB ADDITION
AND TRENCH DRAIN. (RE: CIVIL DRAWINGS AND NEW PLANS
FOR DETAILS)

978 REMOVE EXISTING DOUBLE GATE AT TENNIS COURT
ENCLOSURE.  PREP AREA TO RECEIVE NEW CHAIN LINK
PANEL TO MATCH EXISTING.

980 REMOVE PORTION OF EXISTING FENCING AT THE TENNIS
COURT ENCLOSURE, PREP AREA FOR NEW TENNIS COURT
ENCLOSURE, REFER TO CIVIL AND STRUCTURAL.

1001 NEW TENNIS COURT ENCLOSURE AND WINDSCREENS

1002 NEW CONCRETE SIDEWALK, REF. CIVIL DWGS.

1003 NEW CANOPY SHADE STRUCTURE; REFER TO ELEVATIONS.

1005 NEW BLEACHERS BOLTED TO SLAB. REFER TO
MANUFACTURER INSTALLATION INSTRUCTIONS. BLEACHERS
SHALL INCLUDE CHAIN LINK GUARDRAIL SYSTEM. MATCH
EXISTING BLEACHERS.

1006 NEW 12' (H) X 24' (W) X 8" (D) CMU BACKBOARD CENTERED
ON STRIPED COURT. PROVIDE FLUSH/SMOOTH WALL JOINTS
ON BOTH SIDES. PAINT WALL ON BOTH SIDES. REFER TO
ELEVATIONS AND STRUCTURAL DRAWINGS FOR ADDITIONAL
DETAILS.

1007 EXISTING DRINKING FOUNTAINS TO REMAIN, TYP.

1020 TRENCH DRAIN. RE: CIVIL DRAWINGS

1021 WINDSCREENS AND BACKBOARDS AT EXISTING LOCATIONS
SHALL BE REPLACED WITH NEW. REFER TO BACKBOARD
ELEVATIONS AT EXISTING TENNIS COURTS.

1022 INFILL CONCRETE SLAB CRACKS OBSERVED THROUGHOUT
SLAB.

1023 CONTRACTOR TO EMPLOY HELLAS TO RESURFACE AND
RESTRIPE EXISTING TENNIS COURTS PER UIL AND DISTRICT
STANDARDS. REFER TO GENERAL NOTES.

1024 REPLACE EXISTING NETS AND POSTS WITH NEW PER UIL
AND DISTRICT STANDARDS.

1025 EXISTING CANOPY SHADE STRUCTURES AND BLEACHERS
ARE TO REMAIN (PROTECT IN PLACE).

1060 CONTRACTOR TO EMPLOY HELLAS TO STRIPE NEW TENNIS
COURTS PER UIL AND DISTRICT STANDARDS.

1061 INSTALL NEW CHAIN LINK PANEL TO MATCH EXISITNG.

1062 NEW LIGHTING CONTROLS PANEL. REFERENCE ELECTRICAL.

1063 NEW SITE LIGHTING POLE AND FIXTURE. GC SHALL PROVIDE
POLE BASE. REFERENCE ELECTRICAL.

1064 ATTACH NEW CHAIN LINK PANEL TO EXISTING POLE.

1079 MODIFY EXISTING PERIMETER FENCING AT NEW TENNIS
COURT ENCLOSURE.

1083 TENNIS COURT NET PER UIL AND DISTRICT STANDARDS. NET
HEADBAND SHALL BE WHITE IN FULLSCALE WITH
CENTERSTRAP AND DOG CLIP FOR FIXING POINTS.

1084 TENNIS COURT NET POST AND FOOTING PER UIL AND
DISTRICT STANDARDS. PROVIDE SLEEVE. REFER TO
STRUCTURAL DRAWINGS FOR ADDITIONAL DETAILS.

1085 CHAIN LINK POST AND FOOTING AT TENNIS COURT
ENCLOSURE, TYPICAL. PROVIDE SLEEVE. REFER TO
ELEVATIONS AND STRUCTURAL DRAWINGS FOR ADDITIONAL
DETAILS.

1087 CONTRACTOR TO EMPLOY HELLAS TO REMOVE AND INSTALL
APPROXIMATELY 1,380 LF OF PERIMETRAL EXPANSION
JOINTS AT ALL EXISTING TENNIS COURTS. VERIFY IN FIELD.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1" = 20'-0"3 DEMOLITION SITE PLAN - EXISTING TENNIS COURTS

SCALE: 1/4" = 1'-0"1 ARCHITECTURAL - SITE PLAN - NEW TENNIS COURT CANOPY - ENLG PLAN

SCALE: 1/2" = 1'-0"4 TENNIS COURT NET POST

SCALE: 1/2" = 1'-0"5 CENTER STRAP ANCHOR
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GENERAL NOTES
1. AT ANY CHAIN LINK OR ORNAMENTAL GATE THAT DOES NOT RECEIVE A PANIC 

HARDWARE DEVICE, CONTRACTOR SHALL SUPPLY AND INSTALL CHAIN AND 
AMERICAN PADLOCK, KEYED TO DISTRICT KEY 64335.

2. CHAIN TO BE WELDED TO FENCE AND LOCK TO BE WELDED TO CHAIN.
3. REFER TO TYPICAL CHAIN LINK FENCE AND GATE DETAILS ON A501-4.

CL POST
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BEAM BEYOND
REF. STRUCTURAL
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ARCHITECTURAL - SITE PLAN - TENNIS
COURT DETAILS

ABBREV

1001 NEW TENNIS COURT ENCLOSURE AND WINDSCREENS

1003 NEW CANOPY SHADE STRUCTURE; REFER TO ELEVATIONS.

1005 NEW BLEACHERS BOLTED TO SLAB. REFER TO
MANUFACTURER INSTALLATION INSTRUCTIONS. BLEACHERS
SHALL INCLUDE CHAIN LINK GUARDRAIL SYSTEM. MATCH
EXISTING BLEACHERS.

1006 NEW 12' (H) X 24' (W) X 8" (D) CMU BACKBOARD CENTERED
ON STRIPED COURT. PROVIDE FLUSH/SMOOTH WALL JOINTS
ON BOTH SIDES. PAINT WALL ON BOTH SIDES. REFER TO
ELEVATIONS AND STRUCTURAL DRAWINGS FOR ADDITIONAL
DETAILS.

1020 TRENCH DRAIN. RE: CIVIL DRAWINGS

1067 INSTALL NEW WIND SCREENS AT ALL EXISTING AND NEW
TENNIS COURTS - TYPICAL AT PERIMETER CHAIN LINK
ENCLOSURES.  ATTACH TO INTERIOR SIDE OF TENNIS
ENCLOSURE. REFER TO ELEVATIONS.

1085 CHAIN LINK POST AND FOOTING AT TENNIS COURT
ENCLOSURE, TYPICAL. PROVIDE SLEEVE. REFER TO
ELEVATIONS AND STRUCTURAL DRAWINGS FOR ADDITIONAL
DETAILS.

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/8" = 1'-0"10 WEST EXTERIOR ELEVATION - TENNIS COURT

SCALE: 1/8" = 1'-0"9 NORTH EXTERIOR ELEVATION - TENNIS COURT

SCALE: 1/8" = 1'-0"7 SOUTH EXTERIOR ELEVATION - TENNIS COURT

SCALE: 1/4" = 1'-0"5 TENNIS COURT @ SINGLE GATE OPENING
SCALE: 1/4" = 1'-0"4 TENNIS COURT @ DOUBLE GATE OPENING

SCALE: 1/4" = 1'-0"1 SOUTH SECTION - CANOPY STRUCTURE VIEW 2

SCALE: 1/8" = 1'-0"8 SOUTH INTERIOR ELEVATION - SPECTATOR AREA /CANOPY

SCALE: 1/4" = 1'-0"2 WEST SECTION - CANOPY STRUCTURE VIEW 1 - CALL OUT

SCALE: 1/4" = 1'-0"3 NEW BACKBOARD @ EXISTING TENNIS COURTS

SCALE: 1/8" = 1'-0"11 WEST INTERIOR ELEVATION - TENNIS COURT

SCALE: 1 1/2" = 1'-0"6

METAL WALL CAP @
CMU BACKBOARD

SCALE: 1/2" = 1'-0"12

SITE - TENNIS COURT FENCE POST ELEVATION
(REF. STRUCTURAL DRAWINGS)



TYPE AX (AAX)
SLAB 

SINGLE (DOUBLE)

TYPE CX
OVERHEAD-COILING
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TYPE UX (UUX)
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3" CHAIN LINK DECO METAL 

R
E

F
. S

C
H

E
D

U
LE

2" 2"
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REF. SCHEDULE

TYPE AX
SINGLE HM

DOOR FRAME

TYPE EX
SINGLE W/ HEADER

GATE FRAME

TYPE FX
DOUBLE W/ HEADER

GATE FRAME

TYPE GX
SINGLE - HINGE POST

GATE FRAME

TYPE HX
DOUBLE - HINGE POST

GATE FRAME

REF. SCHEDULE REF. SCHEDULE
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REF. SCHEDULE

TYPE OX
GS

OVERHEAD COILING 
DOOR FRAME/TRIM

1. FOR GENERAL NOTES REGARDING DOORS AND DOOR FRAMES SEE SHEET A-611.
2. FOR DETAILS RELATING TO THE HEAD, JAMB, AND SILL FOR EACH DOOR TYPE, 

REFERENCE SHEET A-611.
3. LOCATE DOOR FRAMES WITH THE HINGE SIDE OF THE JAMB 4" FROM THE CORNER 

OF THE SPACE UNLESS SHOWN CENTERED IN THE WALL OR DIMENSIONED 
OTHERWISE.  REFER TO DRAWING SHEET A-611 FOR MORE DETAIL. 

4. FIRE LABELS ARE UL CLASSIFICATIONS WITH FIRE RATINGS SHOWN IN MINUTES. FIRE 
RATINGS AND/OR LABELS REQUIRED FOR DOORS APPLY EQUALLY TO THE FRAME 
AND THE HARDWARE. ANYWHERE A RATING IS SHOWN IN THE SCHEDULE, THE 
APPLICABLE LABEL SHALL BE APPLIED TO THE DOOR, THE FRAME, AND THE 
HARDWARE THAT IS TO BE USED ON SAID DOOR.

5. SIZE ALL FRAME THROAT DIMENSIONS 1/8" GREATER THAN THE ACTUAL PARTITION 
THICKNESS. ACTUAL THICKNESS INCLUDES ALL MATERIALS LISTED IN THE PARTITION 
SCHEDULE PLUS ALL OTHER MATERIALS (I.E. LEAD LINING) THAT ARE TO BE BUILT 
INTO THE PARTITION. DO NOT INCLUDE FINISHES APPLIED TO THE FACE OF THE 
PARTITION WHEN DETERMINING PARTITION THICKNESS UNLESS NOTED OTHERWISE.

6. ALL HM, WD, AND SCW DOORS ARE TO BE 1 3/4" THICK UNLESS NOTED OTHERWISE.
7. THE GENERAL CONTRACTOR IS TO COORDINATE THE INSTALLATION OF CARD 

READERS, ELECTRONIC LOCKING DEVICES, FIRE ALARMS, AUTO OPERATORS, AND 
ALL OTHER MONITORING DEVICES WITH THE DOOR AND FRAME HARDWARE.

8. FOR LEAD LINED DOORS, REFERENCE HEAD AND JAMB DETAILS FOR IN-WALL STEEL 
AND TUBE SUPPORTS. SEE SHEET A-611. 

9. LEAD LINING, RF SHIELDING, AND ACOUSTICAL RATINGS REQUIRED FOR A GIVEN 
DOOR APPLY EQUALLY TO THE FRAME, GLAZING (IF PRESENT), AND THE HARDWARE.

10. PROVIDE A 3/4" UNDERCUT AT ALL TOILET ROOM DOORS - TYP.
11. THE UNDERCUT ON FIRE RATED DOORS (IF REQUIRED) SHALL NOT EXCEED 3/4".
12. ALL GLAZING USED IN THE INTERIOR DOORS SHALL BE LAMINATED TEMPERED 

"SAFETY GLASS" UNLESS NOTED OTHERWISE.
13. FOR ANY FIRE RATED DOORS THAT REQUIRE GLAZING, SAID GLAZING SHALL HAVE 

THE SAME RATING AS THE DOOR ITSELF AND SHALL NOT BE "WIRE GLASS".
14. FOR SITE ACCESS GATE DOOR AND DOOR TAG LOCATIONS REFER TO THE  

ENLARGED SITE PLAN SHEET AS-SERIES.
15. ALL DOORS THAT ARE TO RECEIVE PANIC HARDWARE (ELECTRIFIED OR NOT) SHALL 

HAVE CONCEALED VERTICAL RODS WITHIN THE DOOR LEAF.
16. ALL MAG LOCKS SHALL BE SUPPLIED WITH A DC POWER ADAPTER.
17. FOR ALL OTHER DOOR SCHEDULE ABBREVIATIONS SEE LISTS BELOW.

FINISHES:
A: PAINT HM FRAMES UNO.
B: PAINT HM DOORS UNO.
C: PLAM SCW DOOR UNO.
D: STORE FRONT DOOR FINISH PER SPECIFICATION.
E: STAIN WOOD VENEER DOORS UNO.
F: SEE SPECIFICATIONS FOR ALL OTHER DOORS.

LABELS - FIRE RATINGS
3 HOURS
90 MINUTES
45 MINUTES
20 MINUTES
ST SMOKE TIGHT

EXT. OPENINGS GENERAL NOTES

SYMBOL

GATE, DOOR, & FRAME LEGEND

NEW DOOR AND FRAME

NEW DOOR AND FRAME
WITH EMERGENCY RELEASE

NEW DOOR AND FRAME
ALLOW 180  SWING

NEW DOOR AND FRAME
DOUBLE EGRESS

NEW DOOR PAIR AND FRAME 
ONE LEAF INACTIVE

NEW DOOR AND FRAME
UNEQUAL PAIR AS SCHED.

EXISTING DOOR AND FRAME

DESCRIPTION

DOOR SCHEDULE FINISH AND MATERIAL ABBREVIATIONS:

HM - HOLLOW METAL
PLM - PLASTIC LAMINATE
CGL - CLEAR GLASS (TEMPERED AND LAMINATED)
OGL - OPAQUE GLASS (TEMPERED AND LAMINATED)
GYP - GYPSUM BOARD
WD - WOOD
SCW - SOLID CORE WOOD
STAIN - STAINED WOOD
GS          -         GALVANIZED STEEL
SS - STAINLESS STEEL
STL - STEEL
CA - CLEAR ANODIZED ALUMINUM
AL - ALUMINUM
DECO - DECORATIVE METAL ORNAMENTAL 
PNT - PAINT
ACR - ACRYLIC
VC - VINYL COATED

DOOR SCHEDULE COMMENTS CODES AND ABBREVIATIONS:

ADO - AUTOMATIC SWING DOOR OPERATOR
SDO - AUTOMATIC SLIDING DOOR OPERATOR
CR - CARD READER
ML - MAGNETIC LOCK (INTEGRATED DPS)
EL - ELECTRIC LOCKSET (INTEGRATED REX)
REX - REQUEST TO EXIT SWITCH
IREX - INFRARED SENSOR REX
MREX - MOTION SENSOR REX
MHO - MAGNETIC HOLD OPEN
HO - ELECTRIC HOLD OPEN DEVICE
EPT - ELECTRIC POWER TRANSFER
DPS - DOOR POSITION SENSOR
P - EXIT/PANIC HARDWARE 
EP - ELECTRIC EXIT/PANIC HARDWARE (INTEGRATED REX)
EPA - ELECTRIC EXIT/PANIC HARDWARE (LOCAL AUDIBLE AND MONITORING)
SMK - SMOKE SEALS
SND - SOUND SEALS
B - BULLET RESISTANT
LL - LEAD-LINED DOOR
CYL - CYLINDER LOCK W/ KEY OVERRIDE
180 - DOOR WITH A 180 DEGREE SWINGING HINGE
FH - FIXED HANDLE / DUMMY HARDWARE
LK - DOOR LOCK
PL - DOOR PRIVACY LOCK
PS - DOOR PASSAGE SET
CL - DOOR CLOSER
PP - PUSH PULL
KP - KEY PAD
PB - PUSH BUTTON
RR - REMOTE RELEASE
NR - DOOR NOT FIRE RATED
PR - PAIR

SCALE: 1/4" = 1'-0"

SITE DOOR AND GATE
TYPES

Harrison Kornberg Architects

Page Southerland Page, Inc.
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ARCHITECTURAL - EXTERIOR OPENING
SCHEDULE

ABBREV

SITE - DOOR AND GATE SCHEDULE

DOOR/GATE
NUMBER DOOR TYPE

DOOR

Fire Rating
Hardware

Set

FRAME

Comments
Width

(Manual)
Height

(Manual)
Thickness
(Manual) Door Material

Frame
Type Frame Material

X101 (NEW) AX 3' - 0" 7' - 0" 1 3/4" HM AX HM PNT DOOR AND FRAME

X102 (NEW) CX 10' - 0" 10' - 0" - GS OX GS MANUAL/CHAIN OPERATED/PNT - DOOR, HOOD
ENSLOSURE, GUIDES, ANGLES AND TRIM

X103 (NEW) UUX 6' - 0" (PR) 6' - 0" - GS/VC CHAIN LINK GATE - - HX GS/VC HINGE POSTS

X105 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X106 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X107 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X108 (NEW) UUX 3' - 0" (PR) 7' - 0" - GS CHAIN LINK GATE - FX GS HINGE POSTS

X109 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X110 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X111 (NEW) NX 3' - 0" 6' - 10" 1 3/4" HM AX ALUM PNT DOOR AND FRAME TO MATCH EXISTING;
VERIFY DOOR SIZE IN FIELD; INSTALL CAMPUS
DOOR GRAPHIC TO MATCH EXISTING

X112 (NEW) UX 4' - 0" 6' - 0" - DECO METAL GATE EX DECO METAL GATE PNT BLACK

X113 (NEW) UUX 4' - 0" (PR) 6' - 0" - DECO METAL GATE HX DECO METAL GATE PNT BLACK

X114 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X115 (NEW) UX 3' - 0" 6' - 0" - GS CHAIN LINK GATE - GX GS HINGE POSTS

X116 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

X117 (NEW) UX 3' - 0" 7' - 0" - GS CHAIN LINK GATE - EX GS HINGE POSTS

SCALE: 1/4" = 1'-0"

SITE DOOR AND GATE
FRAME TYPES



TYP.

3 15/16"

8' - 0" OC MAX

6'
 - 

0"

1 7/16" X 1-1/2" 14 GA RAIL

3" SQUARE CORNER POST

2 5/8" SQUARE LINE POST

3/4" 16 GA PICKET

TOP OF PAV'G/ GRADE

V
A

R
IE

S
 W

IT
H

 H
E

IG
H

T

2"

NOTE:
1. ALL ORNAMENTAL METAL FENCING MATERIAL SHALL BE PRE-FINISHED COATED INSIDE AND HAVE A 20 YEAR WARRANTY.
2. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES PER ORNAMENTAL FENCE MANUFACTURER.
3. REFER TO GATE SCHEDULE FOR GATES TO RECEIVE CARD READERS.
4. POST SIZE SHALL BE 4"X4" 11 GA POST FOR <6' LEAVES, 4"X4" 1/4" THICK POST FOR 6'-10' LEAVES, AND 6" X6" 1/4" THICK POST FOR >10' LEAVES

3'
 - 

0"

1' - 0"

3'
 - 

0"

1' - 0"

3'-0" MIN. FOOTING DEPTH

1 7/16" X 1-1/2" 14 GA RAIL
TYP.

3 15/16"

3/4" 16 GA PICKET

TOP OF PAV'G/ GRADE

3'
 - 

0"

1' - 0"

3'-0" MIN. FOOTING DEPTH

GATE POST, TYP.

NOTE:
1. ALL ORNAMENTAL METAL FENCING MATERIAL SHALL BE PRE-FINISHED COATED INSIDE AND OUT AND HAVE A 20 YEAR WARRANTY.
2. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND LOADS, POST SIZES PER ORNAMENTAL FENCE MANUFACTURER.
3. INCLUDE INTERCHANGEABLE CORES, IC-7A2, FOR ALL SECURITY GATES.
4. WHERE MAINTENANCE FENCE OCCURS AT EDGE OF CURB DRIVE, NEW LAYDOWN CURB IS TO BE INSTALLED THE WIDTH OF THE GATE.

3'
 - 

0"

1' - 0"

RE: PLAN AND KEYNOTES

6'
 - 

0"
2"

DROP ROD

HEAVY DUTY FULCRUM 
LATCH

AMERICAN LOCK AND CHAIN 
PER DISTRICT CONSTRUCTION 

STANDARDS

6'
 - 

0"

NOTE:
1. ALL ORNAMENTAL METAL FENCING MATERIAL SHALL BE PRE-FINISHED COATED INSIDE AND OUT AND HAVE A 20 YEAR WARRANTY.
2. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND OADS, POST SIZES PER PER ORNAMENTAL FENCE MANUFACTURER.
3. INCLUDE INTERCHANGEABLE CORES, IC-7A2, FOR ALL SECURITY GATES.

3'
 - 

0"

3/4" 16 GA PICKET

TOP OF PAV'G/ GRADE

3'-0" MIN. FOOTING DEPTH

EXTERIOR WALL

2"

7'
 - 

0"

1" 1"
1 7/16" X 1-1/2" 14 GA RAIL

2" 11 GA RAIL

3/4" #9 GALVANIZED 
EXPANDED METAL INFILL, 

COAT INFILL TO MATCH FENCE

12" X 2' X 3/16" PANIC/KICK TUBE

PROVIDE HOLES IN FRAME FOR POWER

FLEX CONDUIT AND J-BOX FOR ACCESS 
CONTROL, TO BE INSTALLED ON SECURE SIDE

SARGENT PANIC DEVICE (CCSD 
CPC 19 TB 43 70 WH 8804 LESS 

PULL) AND MOUNTING PLATE

4" MIN POST

LACINOX MAMMOTH 
180-9005 (BLACK)

WELD HORIZ. PLATE TO RECESS 
PANIC HARDWARE DEVICE.

MIN. 2" RECESS BEYOND THE 
FACE OF THE PANIC DEVICE.

6'
 - 

0"

3'
 - 

0"

2"

7'
 - 

0"

1"1"

PROVIDE HOLES IN FRAME FOR POWER

TYP.

3 15/16"

3/4" 16 GA PICKET

TOP OF PAV'G/ GRADE

3'-0" MIN. FOOTING DEPTH

EXTERIOR WALL

1 7/16" X 1-1/2" 14 GA RAIL

2" 11 GA RAIL

3/4" #9 GALVANIZED 
EXPANDED METAL INFILL, 

COAT INFILL TO MATCH FENCE

12" X 2' X 3/16" PANIC/KICK TUBE

VANDAL RESISTANT TRIM 826

4" MIN POST

LACINOX MAMMOTH 
180-9005 (BLACK)

12" X 2' X 3/16" PANIC/KICK TUBE

NOTE:
1. ALL ORNAMENTAL METAL FENCING MATERIAL SHALL BE PRE-FINISHED COATED INSIDE AND OUT AND HAVE A 20 YEAR WARRANTY.
2. POST SIZE DEPENDS ON FENCE HEIGHT AND WIND OADS, POST SIZES PER PER ORNAMENTAL FENCE MANUFACTURER.
3. INCLUDE INTERCHANGEABLE CORES, IC-7A2, FOR ALL SECURITY GATES.

*INFILL TO BE COATED TO MATCH 
ORNAMENTAL FENCE COLOR 
(BLACK)

SCALE: 3/4" = 1'-0"1 METAL FENCE GATE

SCALE: 3/4" = 1'-0"2 METAL FENCE GATE
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ARCHITECTURAL - ORNAMENTAL GATE
AND FENCE DETAILS

ABBREV

GENERAL NOTE:  PROVIDE ATTIC STOCK FOR ORNAMNETAL FENCE POSTS, 
PANELS, AND GATE HINGES PER DISTRICT STANDARDS. 
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3D VIEW AND SHEET LIST

CFISD
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2 PRESENTATION 3D VIEW - AREA F



A. CONSTRUCTION METHODS, PROCEDURES AND SEQUENCES ARE THE RESPONSIBILITY 
OF THE CONTRACTOR AND THE CONTRACTOR SHALL TAKE ALL THE NECESSARY MEANS 
TO MAINTAIN AND PROTECT THE STRUCTURAL INTEGRITY OF ALL CONSTRUCTION AT ALL 
STAGES.

B.  THESE NOTES APPLY TO STRUCTURAL DOCUMENTS SEALED BY THE STRUCTURAL 
ENGINEER AND ARE INTENDED TO BE COMPLEMENTARY TO AND USED IN CONJUNCTION 
WITH THE PLANS AND SPECIFICATIONS, INCLUDING THOSE PREPARED BY OTHER 
DISCIPLINES.  CONTRACTOR SHALL REPORT ANY DISCREPANCIES TO THE 
ARCHITECT/STRUCTURAL ENGINEER IMMEDIATELY.  ANY SUCH DISCREPANCIES SHALL BE 
RESOLVED TO THE MORE STRINGENT REQUIREMENTS, UNLESS OTHERWISE AUTHORIZED 
BY THE STRUCTURAL ENGINEER.

C.  ANY DISCREPANCIES ON THE STRUCTURAL DOCUMENTS SHALL BE IMMEDIATELY 
BROUGHT TO THE ATTENTION OF THE ARCHITECT/STRUCTURAL ENGINEER PRIOR TO 
SUBMISSION OF BIDS OR PROPOSALS, OR IF NOT REASONABLE DISCERNABLE DURING 
PREPARATION OF BIDS AND PROPOSALS, BEFORE COMMENCING THE WORK IN 
QUESTIONS.  NO FIELD CHANGES OR DIVIATIONS FROM THE DESIGN ARE TO BE MADE 
WITHOUT PRIOR WRITTEN APPROVAL OF THE ARCHITECT AND/OR STRUCTURAL 
ENGINEER.  NO CHANGE ORDER CONSIDERATION WILL BE GIVEN TO CHANGES FOR WHICH 
THE ARCHITECT AND/OR ENGINEER WERE NOT CONTACTED PRIOR TO CONSTRUCTION OF 
THE AFFECTED ITEM.

D.  CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONSTRUCTION, INCLUDING 
EXISTING WORK, PRIOR TO COMMENCING WORK.  ANY DISCREPANCIES SHALL BE REPORT 
IMMEDIATELY TO THE ARCHITECT/STRUCTURAL ENGINEER.

E. ALL PROPOSED SUBSTITUTIONS MUST BE EQUAL OR BETTER AND SHALL BE REVIEWED 
BY THE ARCHITECT/ENGINEER PRIOR TO ANY PERTINENT WORK AND PRIOR TO THE 
AWARD OF THE CONTRACT.

F. NOT ALL OPENINGS AND OTHER COMPONENTS THAT ARE REQUIRED HAVE BEEN 
SHOWN IN THE STRUCTURAL DRAWINGS.  COORDINATE WITH THE ARCHITECTURAL, 
MECHANICAL, PLUMBING AND ELECTRICAL DRAWINGS AND VERIFY THE LOCATIONS AND 
SIZES OF ALL CHASES, INSERTS, OPENINGS, SLEEVES, FINISHES, DEPRESSIONS, PADS 
AND OTHER PROJECT REQUIREMENTS. FLOOR PLAN WILL BE FURNISHED FOR THAT 
PURPOSE.

G. THE CONTRACTOR IS RESPONSIBLE FOR REVIEWING THE MECHANICAL, ELECTRICAL, 
PLUMBING AND ARCHITECTURAL DRAWINGS TO DETERMINE WHERE OPENINGS ARE 
REQUIRED IN REINFORCED CONCRETE BEAMS, SLABS AND WALLS.

H. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS, DETAILING ALL THE OPENINGS, 
INCLUDING ADDED REINFORCEMENT AS SHOWN ON THE TYPICAL WALL, SLAB AND BEAM 
OPENING DETAILS FOR REVIEW.

I. ADDITIONAL REINFORCEMENT ABOVE THAT SHOWN IN THE TYPICAL SLAB AND BEAM 
OPENING DETAILS MAY BE REQUIRED AND WILL BE REVIEWED ON THE SHOP DRAWINGS.

J.  USE THE MANUFACTURER'S CERTIFIED DRAWINGS AND SPECIFICATIONS FOR THE 
EQUIPMENT ANCHORAGE AND DETAILS.

K. ALL CONSTRUCTION JOINTS SHOWN ON THE STRUCTURAL DRAWINGS SHALL BE 
INCORPORATED INTO THE STRUCTURE.  ADDITIONAL CONSTRUCTION JOINTS TO 
FACILITATE CONSTRUCTION SHALL BE LOCATED AND DETAILED ON THE SHOP DRAWINGS 
FOR REVIEW.

L. HORIZONTAL CONSTRUCTION JOINTS SHALL NOT BE PERMITTED IN BEAMS UNLESS 
SHOWN ON THE STRUCTURAL DRAWINGS.

M. ALL CONSTRUCTION AND CONTROL JOINTS FOR BEAMS WHICH ARE EXPOSED TO VIEW 
ARE TO BE LOCATED TO COINCIDE WITH THE ARCHITECTURAL RUSTICATION JOINTS AS 
SHOWN ON THE BUILDING ELEVATION SHEETS OR AS REVIEWED IN WRITING.

N. SHOP DRAWINGS

2. GENERAL NOTES FOR CONSTRUCTION

1. THE TERM "SHOP DRAWINGS" INCLUDES FABRICATION, MANUFACTURING, 
ERECTION AND SETTING DRAWINGS, BROCHURES, CERTIFICATES, AND 
PRODUCT DATA DESCRIBING MATERIALS AND EQUIPMENT.  SHOP DRAWINGS 
SHALL INCLUDE ALL PERTINENT INFORMATION REQUIRED FOR THE ENGINEER 
TO FULLY EVALUATE THE MATERIALS BEING REPRESENTED BY THE SUBMITTAL 
INCLUDING THE PHYSICAL PROPERTIES, DIMENSIONS, LOCATIONS AND 
METHOD OF INSTALLATION.

2. SHOP DRAWINGS WILL BEAR THE REVIEW STAMP OF THE CONTRACTOR 
INDICATING THAT HE HAS REVIEWED THE DRAWINGS FOR CONFORMANCE 
WITH THE CONTRACT  DOCUMENTS; COORDINATED ITEMS INCLUDED IN THE 
SUBMITTAL WITH RELATED  ITEMS; AND VERIFIED AND COORDINATED 
DIMENSIONS.

3. REPRODUCTIONS OF THE ENGINEERING DRAWINGS WILL NOT BE 
ACCEPTABLE AS SHOP DRAWINGS.

4. ANY SHOP DRAWING NOT CONFORMING TO THESE REQUIREMENTS WILL BE 
CAUSE FOR REJECTION AND WILL BE RETURNED WITHOUT ANY FURTHER 
ACTION.

5.  STRUCTURAL SUBMITTALS REQUIRED FOR APPROVAL INCLUDE, BUT ARE 
NOT LIMITED TO:

CONCRETE ACCESSORIES (MANUFACTURERS PRODUCT DATA)
STEEL REINFORCING
CONCRETE MIX DESIGN
CONTROL JOINT LAYOUT
CONCRETE MATERIAL CERTIFICATES
STRUCTURAL STEEL FRAMING
STRUCTURAL STEEL CONNECTION CALCULATIONS
STEEL ROOF DECK
COLD FORMED METAL FRAMING
COLD FORMED METAL FRAMING CALCULATIONS
MISC. STEEL FABRICATIONS

6.  DELEGATED STRUCTURAL DESIGN OF COMPONENTS:

A.  SEE APPLICABLE SECTIONS OF GENERAL NOTES FOR THE 
APPROPRIATE DESIGN RESPONSIBILITIES OF THE SUPPLIER AND IT'S 
LICENSED ENGINEER

P.  GENERAL FRAMING NOTES:

1.  FOR ALL MISCELLANEOUS STEEL SHOWN ON ARCHITECTURAL AND NOT SHOWN 
     ON STRUCTURAL DRAWINGS, ASSUME THE FOLLOWING AS A MINIMUM AND CONFIRM 
     FINAL ASSUMPTIONS WITH STRUCTURAL ENGINEER:  

EQUAL LEG ANGLES     = L4X4X5/16
LLV ANGLES     =  L6X4X5/16
CHANNELS     =   C6X8.2
SQUARE TUBE     = HSS6X6X3/8
LSV TUBE     = HSS12X8X1/2
ROUND TUBE     = 6" STD PIPE
WIDE FLANGE     = W14X22
STEEL PLATE     = 3/8" THICK

2.  FOR ALL MECHANICAL OPENINGS SHOWN ON ARCHITECTURAL OR MEP DRAWINGS 
     AND NOT SHOWN ON STRUCTURAL DRAWINGS, PROVIDE W14X22 PERIMETER BEAMS 
     AS REQUIRED TO FRAME REQUIRED OPENING WHERE OPENING DIMENSIONS EXCEED 
     5'-0" IN ANY DIRECTION.

3.  FOR ALL WINDOWS, STOREFRONTS AND CURTAINWALLS EXCEEDING 10'-0" IN LENGTH
     WHERE HANGING STEEL TO SUPPORT THE HEADER IS NOT SHOWN ON STRUCTURAL 
     DRAWINGS, PROVIDE C6X8.2 VERTICAL HANGERS WITH L4X4X1/4 KICKERS AT 4'-0" OC AND 
     CONTINUOUS L6X4X5/16 ANGLE ALONG THE BOTTOM.  PROVIDE CONTINUOUS HSS6X2X1/4 (LSH) 
     IN LIEU OF L6X4 BOTTOM ANGLE AND GALVANIZE 3/8" BENT LEDGER PLATE WHERE 
     MASONRY WILL BE SUPPORTED.

4.  FOR ALL FOLDING PARTITIONS WHERE HANGING STEEL TO SUPPORT HEADER TRACK IS NOT 
     SHOWN ON STRUCTURAL DRAWINGS PROVIDE C6x8.2 VERTICAL HANGERS WITH L4x4x1/4 
     KICKERS  AT 4’-0” AND CONTINUOUS WT6X20 ALONG THE BOTTOM. HANGERS SHALL BE SPACED

                   AT 2’-0” ON CENTER AT STACKED ENDS OF PARTITION.

5.  FOR ALL COILING OVERHEAD DOORS AND ROLLING GRILLS EXCEEDING 10'-0" IN WIDTH 
     WHERE TUBE STEEL TO SUPPORT THE DOOR/HOUSING IS NOT SHOWN ON STRUCTURAL 
     DRAWINGS, PROVIDE HSS12X8X3/8 (LSV) INTERMEDIATE STEEL TUBE.

6.  ALL STAIR MEMBERS INCLUDING, BUT NOT LIMITED TO, STRINGERS, LANDINGS AND HANDRAILS 
     SHALL BE DESIGNED BY THE STAIR ENGINEER AND STEEL FABRICATOR.

Q.  GENERAL FOUNDATION NOTES:

1.  FOR ALL SLAB ON GRADE SHOWN ON ARCHITECTURAL AND NOT SHOWN ON STRUCTURAL 
     DRAWINGS, ASSUME 5" THICK CONCRETE SLAB WITH #4 REINFORCING BARS AT 14" OC IN 
     EACH DIRECTION.

2.  MECHANICAL EQUIPMENT AND LOCKERS SHALL RECEIVE A HOUSEKEEPING PAD AS 
     INDICATED IN MEP OR ARCHITECTURAL DRAWINGS AND PER MANUFACTURER'S 
     RECOMMENDATIONS.

3.  THE MAXIMUM GRADE BEAM SPAN IS 20'-0".  PROVIDE ADDITIONAL 24/48 PIER AT MID SPAN 
     WHERE PIERS ARE NOT SHOWN ON PLAN AND ALLOWABLE SPAN IS EXCEEDED.

4.  ASSUME GRADE BEAM TYPE "GB1" FOR ALL LOCATIONS WHERE CMU WALLS EXCEED 
     16'-0" IN HEIGHT ARE SHOWN ON PLANS.  SUPPLY 24/48 PIER AT 20'-0" OC MAXIMUM UNDER 
     GRADE BEAM.

5.  FOR ALL DUMPSTER ENCLOSURES, SCREEN WALLS, AND OTHER MASONRY FENCES NOT SHOWN
     ON STRUCTURAL DRAWINGS ASSUME 8 ’-0” TALL MASONRY WALL WITH VENEER ON ONE SIDE   
     SUPPORTED BY CONTINUOUS ‘TYPE GB1’ GRADE BEAM ON 24/48 DRILLED PIERS SPACED AT 15’-0” 
     MAXIMUM. STRUCTURAL MASONRY WALL SHALL BE 8 ” CMU WITH #6 VERTICAL BARS SPACED AT 

                   24” ON CENTER IN FULLY GROUTED CELLS.

6.  FOR ALL SPORTS FIELDS WHERE THE BACKSTOP WALL IS NOT SHOWN ON STRUCTURAL  
                   DRAWINGS ASSUME 4’-0” TALL MASONRY WALL WITH VENEER ON ONE SIDE SUPPORTED BY 
                   CONTINUOUS CONCRETE FOOTING. FOOTING SHALL BE 1 ’-0” THICK x 3’-0” WIDE BEARING 3’-0”
                   BELOW FINISHED GRADE. STRUCTURAL MASONRY WALL SHALL BE 8 ” CMU WITH #5 VERTICAL
                   BARS SPACED AT 32” ON CENTER SUPPORTED BY CONCRETE STEM WALL EXTENDING FROM
                   CONTINUOUS FOOTING. REINFORCE FOOTING WITH LONGITUDINAL (4) #4 BARS AND 
                   TRANSVERSE #4 BARS AT 12” ON CENTER. AT STEM WALL PROVIDE #4 DOWELS AT 12 ” ON 
                   CENTER AND (3) #4 CONTINUOUS BARS AT EACH FACE.

BAR SIZE
GRADE 60

6000

#8
#9
#10
#11

#7

#4
#5

#3

#6

3000/3500 50004000  40003000/3500 5000 6000

Ld FOR TOP BARS

28 DAY CYLINDER
CONCRETE STRENGTH (PSI)

Ld FOR BOTTOM BARS

3500

NORMAL WEIGHT

2. SLAB-ON-GRADE

4. GRADE BEAMS AND PLINTHS

BUILDING COMPONENT

1. DRILLED PIERS
3000 4000

28 DAY CYLINDER  COMPRESSIVE STRENGTH 
POUNDS PER SQUARE INCH(PSI)

A.  CONCRETE SCHEDULE:

22
29
36
43
63
72
81
89
98

19
25
31
37
54
62
70
78
85

17
23
28
34
49
56
62
69
76

16
21
26
31
45
51
57
63
70

17
22
28
33
48
55
62
69
76

15
19
24
29
42
48
54
60
66

13
17
22
26
38
43
48
53
59

12
16
20
24
34
39
44
49
54

3. SLAB-ON-DECK

SLUMP 
(IN)

MAX 
AGGREGATE 

SIZE (IN)

W/C RATIO

5. ALL OTHER CONCRETE

3. CONCRETE

28 DAY CYLINDER
CONCRETE STRENGTH (PSI)

B. PROVIDE DEFORMED NEW BILLET STEEL BARS CONFORMING TO ASTM A615, GRADE 60. ALL 
REINFORCING STEEL SHALL BE SECURELY HELD IN PLACE; PROVIDE ADDITIONAL BARS OR STIRRUPS FOR 
SUPPORT AS REQUIRED.

C. WELDED WIRE FABRIC SHALL CONSIST OF FLAT SHEETS AND SHALL CONFORM TO ASTM A185, WITH A 
MINIMUM YIELD STRENGTH OF 65.0 KSI

D. PROVIDE FULL EMBEDMENT WITH STANDARD 90 DEGREE HOOKS FOR ALL DOWELS. IF NOT OTHERWISE 
SPECIFIED, THE DOWEL SIZE AND SPACING SHALL BE THE SAME AS THE MAIN REINFORCING.

E. WHEN REINFORCING STEEL IN GRADE BEAMS, WALLS, SLABS AND BEAMS, IS NOTED AS CONTINUOUS, 
SPLICE REINFORCING STEEL ONLY WHEN UNAVOIDABLE DUE TO STOCK LENGTHS. STAGGER ALL SPLICES 
A MINIMUM OF 4'-0". ADJACENT BAR SPLICES ARE NOT ACCEPTABLE.
LOCATE THE TOP BAR SPLICES WITHIN THE MIDDLE HALF OF THE SPAN AND LOCATE THE BOTTOM BAR 
SPLICES AT SUPPORTS OR BETWEEN SUPPORTS AND 1/3 SPAN POINT, UNLESS NOTED OTHERWISE ON 
PLANS, DETAILS OR SCHEDULES.

F. PROVIDE INTERIOR AND EXTERIOR HORIZONTAL LAPPED CORNER BARS AT ALL CORNERS TO MATCH 
THE SIZE, TYPE AND SPACING OF THE WALL AND GRADE BEAM HORIZONTAL REINFORCING.

G. UNLESS SPECIFICALLY NOTED, SCHEDULED OR DETAILED OTHERWISE, PROVIDE DEVELOPMENT 
LENGTH FOR REINFORCING IN CONCRETE COMPONENTS IN ACCORDANCE WITH THE SCHEDULE IN NOTE 
H. BELOW. THIS SCHEDULE SHALL APPLY TO ALL DEVELOPMENT LENGTHS NOT OTHERWISE NOTED, 
DETAILED OR SCHEDULED IN THE DRAWINGS OR SPECIFICATIONS.

H. REINFORCING BAR DEVELOPMENT LENGTHS (Ld) IN INCHES  FOR VARIOUS CONCRETE STRENGTHS IN 
POUNDS PER SQUARE INCH (PSI).  TOP BARS ARE DEFINED AS HORIZONTAL REINFORCING SO PLACED IN A 
MEMBER THAT MORE THAN 12 INCHES OF CONCRETE IS CAST BELOW THE BAR. ALL OTHER CONDITIONS 
ARE CONSIDERED BOTTOM BARS FOR DEVELOPMENT AND SPLICE LENGTH PURPOSES.

1. WHEN TWO BARS OF DIFFERENT SIZES ARE LAPPED, THE SMALLER SIZE SHALL 
GOVERN THE LAP LENGTH UNLESS SPECIFICALLY NOTED.

2. WELDED OR MECHANICAL SPLICES CAPABLE OF DEVELOPING 125% OF THE 
BAR YIELD STRENGTH MAY BE USED IN LIEU OF THE LAPS. SUCH SPLICES MAY BE 
EITHER FULL BUTT WELDS OR SERIES "C CADWELDS OR EQUAL."

J. AT LAP SPLICES, PROVIDE LAP SPLICE LENGTHS FOR REINFORCING BARS 1.3 TIMES 
THE Ld SHOWN IN TABLE IN NOTE H ABOVE.

K. THE GENERAL NOTES, LAP LENGTHS OR DETAILS PERTAINING TO  REINFORCING STEEL 
AS SHOWN ON THE DETAIL SHEETS OR OTHER SCHEDULES SHALL SUPERSEDE THE 
NOTES SHOWN ON THIS SHEET.

L. PROVIDE THE FOLLOWING COVER FOR CAST-IN-PLACE CONCRETE REINFORCING.

1. UNFORMED SURFACES IN CONTACT WITH EARTH: 3 INCHES

2. UNFORMED SURFACES OVER MOISTURE BARRIER: 2 INCHES

3. FORMED SURFACES EXPOSED TO EARTH OR WEATHER

a. #6 AND LARGER: 2 INCHES
b. #5 AND SMALLER: 1 1/2" INCHES

4. FORMED SURFACES NOT EXPOSED TO EARTH OR 
WEATHER

a. SLABS AND WALLS: 3/4 INCHES
b. BEAMS AND COLUMNS 1 1/2 INCHES

5-71 1/2" 0.55

4-61" 0.50

4-61" 0.50

4-61" 0.50

4-61" 0.52

4. EXCAVATION, BACKFILLING & FOUNDATIONS
A. A GEOTECHNICAL EXPLORATION OF SUBSURFACE CONDITIONS, CONTAINING TEST 
BORINGS, LABORATORY TEST, ENGINEERING ANALYSIS AND FOUNDATION 
RECOMMENDATIONS, PERFORMED BY TERRACON. 
DATED SEP 30, 2024  REPORT NO. 92245375 IS AVAILABLE FOR REVIEW.

B.  MAINTAIN PROPER SITE DRAINAGE DURING CONSTRUCTION SO 
THAT PONDING OF WATER DOES NOT OCCUR IN THE BUILDING AREA.

C.  SUB-GRADE  PREPARATION .

1. PERFORM DEMOLITION OF EXISTING STRUCTURES AS REQUIRED BY THE GEOTECHNICAL 
REPORT. THE ENTIRE VOLUME OF THE EXCAVATIONS CREATED BY DEMOLITION AND REMOVAL 
OF EXISTING STRUCTURES SHOULD BE BACKFILLED WITH ENGINEERED (SELECT) FILL THAT IS 
PROPERLY PLACED AND COMPACTED.

2. EXCAVATE EXISTING SOILS AS REQUIRED TO REMOVE ALL EXISTING VEGETATION, ROOTS 
AND DELETERIOUS MATERIALS FROM THE PROPOSED BUILDING AREA, AND AS REQUIRED BY 
GEOTECHNICAL REPORT. THE CLEARING SHOULD  EXTEND BEYOND THE BUILDING EDGES. 
ONCE ROUGH GRADE IS ESTABLISHED, THE EXPOSED SURFACE SHOULD BE PROOF-ROLLED. 
ANY SOFT POCKETS OF SOFT OR WEAK SOILS ENCOUNTERED SHOULD BE REMOVED. BUILD 
BUILDING PAD AS REQUIRED BY GEOTECHNICAL REPORT.

3.  BUILDING PAD UNDER SLAB ON GRADE SHALL BE PREPARED TO PROVIDE AN OWNER 
APPROVED PVR OF 1" OR LESS BASED ON RECOMMENDATIONS IN THE PROJECT 
GEOTECHNICAL REPORT.

D. FOUNDATIONS HAVE BEEN DESIGNED FOR ALLOWABLE PRESSURE OF 4000 PSF.

E. REFER TO THE GEOTECHNICAL EXPLORATION FOR ADDITIONAL INFORMATION.

A. ROLLED SHAPES:

B. CONNECTIONS

E. OPEN WEB STEEL JOISTS:

D. HEADED SHEAR CONNECTORS

F. STEEL DECK:

5. STRUCTURAL STEEL

1. ALL STRUCTURAL STEEL FOR ALL THE HORIZONTAL FRAMING MEMBER SHALL  CONFORM 
TO ASTM A992, GRADE 50, UNLESS OTHERWISE NOTED

2. ALL STRUCTURAL STEEL FOR HOLLOW STRUCTURAL SECTIONS SHALL CONFORM  TO ASTM 
A500, GRADE B WITH A MINIMUM YIELD OF 46 KSI, UNLESS OTHERWISE NOTED.

3. ALL STRUCTURAL STEEL FOR PIPE SHALL CONFORM TO ASTM A53, TYPE E OR S,  GRADE B, 
UNLESS OTHERWISE NOTED.

4. ALL STRUCTURAL STEEL FOR ANGLES, PLATES AND MISCELLANEOUS STEEL  SHALL 
CONFORM TO ASTM A36, UNLESS OTHERWISE NOTED.

5. ALL EXPOSED STEEL TO BE GALVANIZED.

1. THE DESIGN OF STRUCTURAL STEEL CONNECTIONS IS THE RESPONSIBILITY OF THE 
CONTRACTOR AND THE STEEL FABRICATOR. THE DESIGN OF THE CONNECTION SHALL BE 
PERFORMED BY A REGISTERED PROFESSIONAL ENGINEER EMPLOYED BY THE STEEL FABRICATOR. 
THE DETAILS AND CALCULATIONS SHALL INCLUDE, BUT NOT LIMITED TO, THE FOLLOWING:

A. ALL WELD SIZES AND LENGTHS
B. ALL BOLT SIZES, LOCATIONS, QUANTITIES AND GRADES
C. ALL PLATE AND ANGLE SIZES, THICKNESS AND DIMENSIONS
D. ALL WORK POINT LOCATIONS AND RELATED INFORMATION

2. PROVIDE STANDARD BOLTED CONNECTIONS CONFORMING TO AISC BOLTED CONNECTIONS, 
USING ASTM A325 OR A490 BOLTS, FOR THE BEAM END SHEARS INDICATED IN THE DOCUMENTS. 
PROVIDE MINIMUM OF TWO BOLTS FOR ALL CONNECTIONS.

3. ALL WELDED CONNECTIONS SHALL CONFORM TO AWS UNLESS OTHERWISE NOTED.

4. SURVEY ALL PLANS, DETAILS, SECTIONS, SCHEDULES AND SPECIFICATIONS FOR SPECIAL 
CONNECTIONS.

5. UNLESS OTHERWISE NOTED AND/OR SPECIFIED, ALL BEAM CONNECTIONS SHALL BE DESIGNED 
TO SUPPORT 1/2 THE TOTAL UNIFORM LOAD FOR THE APPLICABLE MEMBER SIZE AND SPAN AS 
DETERMINED BY THE TABLES FOR ALLOWABLE UNIFORM LOADS ON BEAM IN THE 16TH EDITION OF 
THE AMERICAN INSTITUTE OF STEEL CONSTRUCTION MANUAL OF STEEL CONSTRUCTION (ASD)

6. WHERE BEAMS ARE TO RECEIVE HEADED SHEAR CONNECTORS, DESIGN THOSE BEAM 
CONNECTIONS FOR THE REACTION SHOWN. IF REACTIONS ARE NOT SHOWN, DESIGN THE 
CONNECTIONS TO SUPPORT 40 PERCENT OF THE MAXIMUM WEB SHEAR, V, FOR THE APPLICABLE 
MEMBER SIZE AS DETERMINED BY THE TABLES FOR ALLOWABLE UNIFORM LOADS ON BEAMS IN 
THE 15TH EDITION OF THE AISC MANUAL

7. MOMENT CONNECTIONS SHOWN SHALL BE DESIGNED TO FULLY DEVELOP THE SECTION IN 
FLEXURE AND TO SUPPORT 1/2 THE TOTAL UNIFORM LOAD FOR SHEAR AS DESCRIBED IN NOTE 5 
ABOVE.

8. WHERE FILLET WELD IS NOT SHOWN ON DETAIL, ITS SIZE SHALL BE ASSUMED TO BE THE PLATE 
THICKNESS OF THE THINNEST PIECE MINUS 1/16"

1. ALL HEADED SHEAR CONNECTORS SHALL BE 3/4 IN. DIAMETER STUDS x 4 1/2 IN. LONG 
AFTER WELDING AND SHALL CONFORM TO ASTM A108 UNLESS OTHERWISE NOTED.

2. PLACE MAXIMUM NUMBER OF STUDS IN A SINGLE ROW PATTERN AND THE BALANCE IN A 
DOUBLE ROW PATTERN AS NECESSARY TO SATISFY THE AISC SPACING REQUIREMENT.

1. AS APPLICABLE FOR THE OPEN WEB STEEL JOIST TYPE INDICATED ON THE DRAWINGS, 
CONFORMING TO SJI OR AISC, WHICHEVER IS MORE STRINGENT.

2. PROVIDE JOIST BRIDGING IN ACCORDANCE WITH SJI.

3. DESIGN ROOF JOISTS USING GOVERNING LOAD COMBINATIONS WITH UPLIFT PRESSURES 
INDICATED ON COMPONENT AND CLADDING PRESSURES TABLE.

TYPE 1
1. PROVIDE 1" VENTED METAL DECK, 20 GAUGE STEEL SHEETS AND CONFORMING TO ASTM A653, 
STRUCTURAL STEEL (SS), GRADE 60, GALVANIZED COATING DESIGNATION G90. PROVIDE LIGHT 
WEIGHT CONCRETE TOPPING (48-60 PCF), FILLING FLUTES ONLY.REFER TO ARCHITECTURAL 
DRAWINGS FOR INSULATION REQUIREMENTS.

2. PROVIDE STEEL ROOF DECK WITH THE FOLLOWING MINIMUM SECTION PROPERTIES:
a. MOMENT OF INERTIA:  I =0.088 INCHES4 /FOOT WIDTH
b. SECTION MODULUS: Sp =0.167 INCHES3 /FOOT WIDTH
c. SECTION MODULUS: Sn =0.165 INCHES3 /FOOT WIDTH

3. ATTACH STEEL ROOF DECK TO STEEL SUPPORTS AND AT SIDE LAPS AS FOLLOWS:

a. POWDER-ACTUATED FASTENERS:

SUPPORTS: "HILTI" X-HSN-24 AND "HILTI" X-ENP-19L15, 30/5 PATTERN
SIDELAPS: #12 "TEK" @ 8" O.C. MAXIMUM

b. WELDS:

SUPPORTS: 5/8" PUDDLE WELD, 30/5 PATTERN
SIDELAPS:  #14 TEK SCREWS @ 8" O.C. MAX

1. CONFORM TO "CODE FOR WELDING IN BUILDING CONSTRUCTION" BY THE AMERICAN 
WELDING SOCIETY, LATEST EDITION.

2. WELDS ON INDICATED ON DRAWINGS ARE TO BE FILLET ALL AROUND AS PRESCRIBED BY 
AISC SPECIFICATION, PROVIDE WELDING OF CONTINUOUS MEMBERS OF 2 INCHES OF 3/16" INCH 
FILLET STITCH WELDS AT 12 INCHES OC, STAGGERED EACH SIDE, UNLESS OTHERWISE NOTED.

3. FIELD PAINT ALL WELDS W/ "GALVILITE" BY Z.R.C. OR APPROVED EQUAL ARC WELDING 
ELECTRODES.

4. METAL DECK - E60XX
STRUCTURAL STUDS - E6022 OR E6011, 3/32" RODS.
ALL OTHER  - E70XX LOW HYDROGEN, 250 DEGREE MIN. OVEN TEMP.

5. SIZE - ALL FILLETS ARE 1/16" LESS THAN MINIMUM THICKNESS TO BE WELDED

6. PROVIDE ULTRASONIC INSPECTION BY THE TESTING LABORATORY FOR ALL WELDS 
INDICATED AS PENETRATION WELDS.

C. WELDS

1. INTERNATIONAL BUILDING CODE, 2018 EDITION, WITH CITY OF HOUSTON, TX 
AMENDENTS.

2. AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE); MINIMUM DESIGN LOADS FOR 
BUILDINGS AND OTHER STRUCTURES, ASCE 7-16, AS AMENDED.

3. AMERICAN CONCRETE INSTITUTE (ACI), BUILDING CODE REQUIREMENTS FOR 
REINFORCED CONCRETE, ACI 318, AS AMENDED.

4. AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC), MANUAL OF STEEL 
CONSTRUCTION, 360-16, AS AMENDED.

5. AMERICAN WELDING SOCIETY (AWS).

6. STEEL JOIST INSTITUTE (SJI), STANDARD SPECIFICATIONS FOR OPEN WEB STEEL 
JOISTS AND JOIST GIRDERS.

7. STEEL DECK INSTITUTE (SDI), DESIGN MANUAL FOR COMPOSITE DECKS, FORM 
DECKS, ROOF DECKS, AND CELLULAR METAL FLOOR DECK WITH ELECTRICAL 
DISTRIBUTION.

8. AMERICAN IRON AND STEEL INSTITUTE (AISI) "SPECIFICATION FOR THE DESIGN OF 
COLD FORMED STEEL STRUCTURAL MEMBERS", LATEST EDITION.

     SUPERIMPOSED LOADS ARE GIVEN IN POUNDS PER SQUARE FOOT (PSF).

BUILDING AREA

C. GRAVITY LOADS:

LIVE LOAD
(PSF)

0

DEAD LOAD
(PSF)

100

B. BUILDING CODES AND DESIGN STANDARDS:

THE STRUCTURE AS SHOWN HAS BEEN DESIGNED IN ACCORDANCE WITH THE 
BUILDING CODE REQUIREMENTS AND DESIGN STANDARDS TO SUPPORT THE FINAL 
BUILDING SERVICE LOADS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR 
PROVIDING ADDITIONAL SUPPORTS FOR THE STRUCTURE IF NECESSITATED BY THE 
CONSTRUCTION SEQUENCE OR METHODS OF FABRICATION, HANDLING, ERECTION, 
AND OTHER CONSTRUCTION OPERATIONS.

A. DESIGN CONCEPT:

1. STRUCTURAL CONCEPT, STANDARDS AND LOADS

1. WIND LOADS FOR AN BASIC DESIGN WIND SPEED OF 140 MPH (ASD WIND 
SPEED OF 109 MPH), 3-SECOND GUST, WITH EXPOSURE C AND A RISK 
CATEGORY III (ASCE 7-16 METHOD)

2. COMPONENTS AND CLADDING PRESSURES (PSF) FOR "CLOSED" BUILDINGS:

D. LATERAL DESIGN LOADS:

1. SLAB ON GRADE

a. RE: IBC 2018 FOR ADDITIONAL DESCRIPTION OF PRESSURE ZONES.

b. POSITIVE PRESSURES ARE PRESSURES ACTING TOWARD THE BUILDING.

c. NEGATIVE PRESSURES ARE PRESSURES ACTING AWAY FROM THE BUILDING.

d. VALUES ABOVE ARE FOR BASIC DESIGN WIND PRESSURES. THE ASD FACTOR 0.6.

e. ZONE WIDTH DIMENSIONS:

a (walls) = 5.4
0.2h       =  4.5
0.6h       =  13.5

F. GROUND SNOW LOADS : 5 PSF

G: SPECIAL LOADS:

1. STAIR TREADS, RAILING AND GUARDRAILS:
ITEM REQUIRED CAPACITY

TREADS

TOP RAILS

OTHER RAILS, FILLERS & 
CONNECTIONS

HAND RAILS

300 POUNDS AT CENTER

50 PLF HORIZONTALLY

50 PSF HORIZONTALLY

200 POUNDS ANY DIRECTION

E. SEISMIC CRITERIA:

 1. IMPORTANCE FACTOR: .....................................................................................1.25
 2. RISK CATEGORY: ...............................................................................................III
 3. MAPPED SPECTRAL RESPONSE ACCELERATIONS:

a. Ss: ............................................................................................................0.081
b. S1: ............................................................................................................0.044

 4. SITE CLASS: ........................................................................................................ D(ASSUMED)
 5. SPECTRAL RESPONSE COEFFICIENTS:

a. SDS: ........................................................................................................ 0.074 (ASSUMED)
b. SD1: ........................................................................................................ 0.065 (ASSUMED)

 6. SEISMIC DESIGN CATEGORY: ......................................................................... A
 7. BASIC SEISMIC FORCE-RESISTING SYSTEM: "STRUCTURAL STEEL SYSTEMS 

                                                   NOT SPECIFICALLY DEISGNED FOR SEISMIC RESISTANCE
 

*INCLUDES AN ALLOWANCE OF 15 PSF FOR PARTITION WEIGHT
**EQUIPMENT WEIGHT IF LARGER

H.  ROOF RAIN LOAD DATA: RAIN INTENSITY, i = 5.21 IN/HR

10 FT2 -74.1
ROOF

2. PIPE LOADS WITH WATER:

SIZE               WEIGHT MAX.           SPACING OF HANGERS
    4" DIA.                17 PLF                     10'-0"

6" DIA.                32 PLF                     10'-0"
 8" DIA.                50 PLF                      10'-0"
             10" DIA.               75 PLF                     5'-0"
              12" DIA.             102 PLF                     5'-0"

VALUES ASSUME SCHEDULE 40 STEEL PIPE

0.6h 0.6h

0.2
h

3

2

2

2 21'

1

1
5

4

5 5

5

4

a

a

a

a

WALL

ZONE 1

100 FT2

18.9

-57.9 16

-42.6

ZONE 1'

18.9

-42.6 16

-97.8

ZONE 2

18.9

-76.9 16

-133.3

ZONE 3

18.9

-91.5 16

10 FT2 -46.1
WALLS

ZONE 4

100 FT2

42.6

-39.9 36.3

-56.8

ZONE 5

42.6

-44.2 36.3

ROOF

20202. ROOF

3. MECHANICAL AREAS 10 150(**)

B. EMPLOYMENT OF A TESTING LABORATORY IN NO WAY RELIEVES THE CONTRACTOR OF ANY 
OBLIGATION TO PERFORM WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

C. CONTRACTOR RESPONSIBILITIES:

1. DELIVER TO LABORATORY AT DESIGNATED LOCATION ADEQUATE SAMPLES OF 
MATERIALS PROPOSED TO BE USED WHICH REQUIRE TESTING, TOGETHER WITH 
PROPOSED MIX DESIGNS.

2. COOPERATE WITH LABORATORY PERSONNEL AND PROVIDE ACCESS TO WORK 
AND TO MANUFACTURER'S FACILITIES.

3. PROVIDE INCIDENTAL LABOR AND FACILITIES TO PROVIDE ACCESS TO WORK TO 
BE TESTED, TO OBTAIN AND HANDLE SAMPLES AT THE SITE OR AT SOURCE OF 
PRODUCTS TO BE TESTED, TO FACILITATE TEST AND INSPECTIONS AND FOR 
STORAGE AND CURING OF TEST SAMPLES.

4. NOTIFY LABORATORY OF MATERIAL SOURCES AND FURNISH NECESSARY 
QUANTITIES OF REPRESENTATIVE SAMPLES OF MATERIALS PROPOSED FOR USE 
WHICH ARE REQUIRED TO BE TESTED.

5. NOTIFY ARCHITECT AND LABORATORY 24 HOURS PRIOR TO EXPECTED TIME FOR 
OPERATIONS REQUIRING INSPECTION AND TESTING SERVICES.

6. ADVISE LABORATORY IN A TIMELY FASHION TO COMPLETE REQUIRED INSPECTION 
AND TESTING PRIOR TO SUBSEQUENT WORK BEING PERFORMED.

7. PAY FOR ALL SUBSEQUENT RE-TESTING OF PRODUCTS OR SYSTEMS FOUND TO 
BE DEFECTIVE OR OTHERWISE NOT IN ACCORDANCE WITH SPECIFICATION 
REQUIREMENTS. REMOVE REJECTED PRODUCTS AND REPLACE WITH PRODUCTS OF 
SPECIFIED QUALITY.

D. SPECIAL INSTRUCTIONS:

1. THE OWNER SHALL EMPLOY ONE OR MORE SPECIAL INSPECTOR(S) TO PROVIDE
INSPECTIONS DURING CONSTRUCTION ON THE TYPES OF CONSTRUCTION
LISTED IN THIS SECTIONS.  THE SPECIAL INSPECTOR SHALL BE A QUALIFIED PERSON
WHO SHALL DEMONSTRATE COMPETENCE TO THE INSPECTIONS BEING PERFORMED
TO THE SATISFACTION OF THE ENGINEER OF RECORD AND THE BUILDING OFFICIAL.
THE SPECIAL INSPECTOR SHALL HAVE EXPERIENCE WITH AT LEAST FIVE OTHER
PROJECTS SIMILAR IN NATURE.

2. THE PURPOSE OF THE INSPECTIONS SHALL BE TO ENFORCE COMPLIANCE WITH THE
CONSTRUCTION DRAWINGS, SPECIFICATIONS, GEOTECHNICAL REPORT AND THE 2018
INTERNATIONAL BUILDING CODE, SECTION 1704.

3. THE FOLLOWING ITEMS REQUIRE INSPECTION BY THE SPECIAL INSPECTOR:

           REFERENCED STANDARD                                                                FREQUENCY

STRUCTURAL / REINFORCING STEEL:

HIGH STRENGTH BOLTING

BEARING TYPE CONNECTIONS PERIODIC
SLIP CRITICAL CONNECTIONS CONTINUOUS

WELDING OF STRUCTURAL STEEL

FULL PENETRATION GROOVE WELDS CONTINUOUS
MULTI-PASS FILLET WELDS CONTINUOUS
SINGLE-PASS FILLET WELDS > 5/16" CONTINUOUS
SINGLE-PASS FILLET WELDS <=5/16" PERIODIC
FLOOR AND DECK WELDS PERIODIC

WELDING OF REINFORCING STEEL

WELDABILITY OF STEEL, OTHER THE ASTM A706 PERIODIC
SHEAR REINFORCEMENT CONTINUOUS
OTHER REINFORCEMENT PERIODIC

INSPECTION OF STEEL FRAME AND JOISTS

DETAILS SUCH AS BRACING AND STIFFENING PERIODIC
MEMBERS SIZES AND LOCATION PERIODIC
APPLICATION OF CONNECTION DETAIL PERIODIC

CONCRETE CONSTRUCTION

REINFORCING STEEL PERIODIC
RANDOMLY @ 20%

CONCRETE MIX DESIGN PERIODIC EACH
CONCRETE POUR

SAMPLING OF FRESH CONCRETE CONTINUOUS (SEE NOTE 1)

MAINTENANCE OF SPECIFIED CURING TEMPS PERIODIC
AND TECHNIQUES EACH POUR

INSPECTION OF CONCRETE PLACEMENT FOR CONTINUOUS
PROPER APPLICATION TECHNIQUES

INSPECTION OF MAINTENANCE OF SPECIFIED PERIODIC
CURING TEMPERATURE AND TECHNIQUES

DRILLED & EPOXIED ANCHORS EACH APPLICATION (SEE NOTE 2)

INSPECT FORMWORK FOR SHAPE, LOCATION PERIODIC
AND DIMENSIONS

SOILS (SLAB-ON-GRADE):

VISUAL OBSERVATIONS PERIODIC

PROOF ROLLING OBSERVATION CONTINUOUS

MOISTURE CONDITIONING & RECOMPACTION CONTINUOUS OR
PERIODIC, 1
DENSITY TEST FOR
EACH 2,000 SF

DURING FILL PLACEMENT CONTINUOUS OR PERIODIC

EVALUATION OF IN PLACE DENSITY FILL CONTINUOUS OR PERIODIC

PIERS:

OBSERVE DRILLING OPERATIONS AND CONTINUOUS
COMPLETE RECORD OF DRILLING

VERIFY PLACEMENTS LOCATIONS AND CONTINUOUS
PLUMBNESS, LENGTH, EMBEDMENT AND
ADEQUATE BEARING STRENGTH CAPACITY
CONFIRM PIER DIAMETER,
REINFORCING STEEL - RE CONCRETE ABOVE

NOTES:

1.  PROVIDE A SET OF 4 FOR EVERY 75 CY OF BUT NOT LESS THAN 1 / 5,000 SF OF SLAB OR 
WALL SURFACE AREA. MONITOR SLUMP AND AIR CONTENT OF CONC.  AND NOTIFY 
DELIVERY DRIVER IF SLUMP DEVIATES MORE THAN 1" FROM SPEC'D VALUE.

2.  ALL DRILLED AND EPOXIED ANCHORS (REBAR, BOLTS, THREADED  RODS ETC.)  SHALL BE 
PULL TESTED TO 110% FOR NO LESS THAN 3  MIN.

3.  ADDITIONAL TESTS AT THE CONTRACTOR'S EXPENSE WILL BE PERFORMED TO 
DETERMINE COMPLIANCE OF REPLACED OR ADDITIONAL WORK WITH SPECIFIED 
REQUIREMENTS.

4.  CORRECT DEFICIENCIES IN WORK THAT TEST REPORTS AND INSPECTIONS INDICATE DO 
NOT COMPLY WITH THE CONTRACT DOCUMENTS.

5.  PROVIDE THE ENGINEER OF RECORD (EOR) COPIES OF ALL SPECIAL INSPECTIONS SO A 
SPECIAL INSPECTIONS REPORT CAN BE PREPARED FOR OBTAINING A CERTIFICATE OF 
OCCUPANCY.

6. INDEPENDENT TESTING LABORATORY 
& SPECIAL INSPECTIONS
A. A GEOTECHNICAL EXPLORATION OF SUBSURFACE CONDITIONS, CONTAINING TEST 
BORINGS, LABORATORY TEST, ENGINEERING ANALYSIS AND FOUNDATION 
RECOMMENDATIONS, PERFORMED BY TERRACON. 
DATED SEP 30, 2024  REPORT NO. 92245375 IS AVAILABLE FOR REVIEW.
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NOTE:
PROVIDE 8" MINIMUM BEARING EACH END FOR STEEL LOOSE LINTELS. ONE ANGLE SHALL BE 
PROVIDED FOR EACH WYTHE OF BRICK. SEE ARCHITECTURAL DRAWINGS FOR LOCATIONS. HOT DIP 
GALVANIZE ALL LINTELS AFTER FABRICATION.

7'-0" BUT LESS THAN 8'-6"

6'-0" BUT LESS THAN 7'-0"

5'-0" BUT LESS THAN 6'-0"

4'-0" BUT LESS THAN 5'-0"

LESS THAN 4'-0"

MASONRY OPENING

L 6 x 4 x 5/16 LLV

L 6 x 3 1/2 x 5/16 LLV

L 5 x 3 1/2 x 1/4 LLV

L 4 x 4 x 1/4

L 3 1/2 x 3 1/2 x 1/4

SIZE

L

L

DETAIL

L

L

L

10. LOOSE VENEER LINTEL SCHEDULE

1. RAFTERS AND HEADERS: VERTICAL DEFLECTION IS LIMITED TO 1/240 OF THE 
SPAN.

2. STUDS: HORIZONTAL DEFLECTION IS LIMITED TO 1/240 OF THE SPAN (TYPICAL); 
FOR BRICK VENEER 1/600 OF THE SPAN.

0.95 INCHES

0.95 INCHES

0.39 INCHES

3

3

3

SECTION MINIMUM
THICKNESS

lx
(MOMENT OF INERTIA

Sx
(SECTION MODULUS)

6" TYPICAL
JOISTS, RAFTERS
6" EXTERIOR
STUDS
3 5/8" INTERIOR 
STUDS

0.056 INCHES

0.056 INCHES

0.045 INCHES

2.83 INCHES

2.31 INCHES

0.71 INCHES

4

4

4

M. MEMBER PERFORMANCE:

9. COLD-FORMED METAL FRAMING:
A. PROVIDE COLD-FORMED METAL FRAMING, INCLUDING TRUSSES, STUDS, JOIST, TRACK, 
RUNNERS, LINTELS, CLIP ANGLES, REINFORCEMENTS, SHOES, BLOCKING, AND BRIDGING, 
COMPLETE WITH ALL FASTENERS, AND ACCESSORIES NEEDED FOR A COMPLETE AND 
FINISHED INSTALLATION.

B. THE STRUCTURAL DRAWINGS INDICATE THE GENERAL CONFIGURATION OF FRAMING FOR 
TYPICAL CONDITIONS ONLY.  FINAL CONFIGURATION OF DETAILS AS WELL AS ALL 
SUPPLEMENTARY FRAMING TO OBTAIN THE ROOF PROFILES SHOWN ON THE PLANS SHALL BE 
AS DETERMINED BY DESIGN.

C. COLD-FORMED METAL FRAMING SHALL BE DESIGNED IN ACCORDANCE WITH AMERICAN 
IRON AND STEEL INSTITUTE (AISI) PUBLICATION: "SPECIFICATION FOR DESIGN OF COLD-
FORMED STEEL STRUCTURAL MEMBERS", LATEST EDITION. PROVIDE STEEL FOR RAFTERS. 
JOISTS, STUDS AND ACCESSORIES CONFORMING TO ASTM A1003, GRADE 50, STRUCTURAL 
QUALITY STEEL SHEET FORMED TO 'C' SHAPES, UNPUNCHED WITH STIFFENED FLANGES.

D. ALL STRUCTURAL MEMBERS SHALL BE FORMED FROM CORROSION-RESISTANT STEEL, 
CORRESPONDING TO THE REQUIREMENTS OF ASTM A446, GRADE C, WITH A MINIMUM YIELD 
STRENGTH OF 50 KSI FOR STUDS AND JOISTS AND GRADE A, 33KSI, FOR RUNNERS.  ALL 
STRUCTURAL MEMBERS SHALL BE ZINC COATED MEETING ASTM A525, G-60, OR EQUIVALENT.  
TYPICAL.

E. FASTENING OF COMPONENTS SHALL BE WITH SELF-DRILLING SCREWS OR BY WELDING. 
SCREWS AND WELDS SHALL BE OF SUFFICIENT SIZE TO ENSURE THE STRENGTH OF THE 
CONNECTION.  ALL WELDS SHALL BE TOUCHED-UP WITH A ZINC-RICH PAINT.

F. SUBMIT SHOP DRAWINGS FOR ALL FRAMING PREPARED UNDER THE SUPERVISION OF A 
REGISTERED PROFESSIONAL ENGINEER, AND CALCULATIONS, SIGNED AND SEALED BY SAID 
ENGINEER, FOR REVIEW PRIOR TO ERECTION OF ANY COLD-FORMED METAL FRAMING.

SHOP DRAWINGS SUBMITTED FOR REVIEW SHALL CONTAIN THE FOLLOWING FOR EACH :

A.    COMPLETE ERECTION DRAWINGS SHOWING LOCATION AND SPACING OF ALL
       FRAMING MEMBERS.
B.    SIZE AND GAGE OF ALL FRAMING MEMBERS.
C.    DETAIL DRAWINGS OF ALL PREFABRICATED ASSEMBLIES.
D.    LOADING CONDITIONS USED IN DESIGN.
E.    CALCULATED FORCES FOR ALL MEMBERS.
F.    ANCHORAGE DETAILS, CONNECTION DETAILS, SLICE DETAILS, TEMPORARY AND
       PERMANENT BRACING.

G. TEMPORARY BRACING, WHERE REQUIRED, SHALL BE PROVIDED UNTIL ERECTION IS 
COMPLETE.

H. THE INFORMATION PROVIDED SHALL TAKE INTO ACCOUNT AND SHOW ALL SPECIAL DESIGN, 
FRAMING AND CONNECTION REQUIREMENTS SUCH AS AT CONCENTRATED LOADS, 
UNBALANCED OR UNSYMMETRICAL LOAD CONDITIONS, AND OTHER NON-TYPICAL FRAMING 
DETAILS.

I. SPLICES IN FRAMING COMPONENTS, OTHER THAN RUNNER TRACK, SHALL NOT BE 
PERMITTED.
    
J. BLOCKING SHALL BE PROVIDED AT SUPPORTS WHERE JOISTS ARE NOT OTHERWISE 
RESTRAINED FROM ROTATION.

K. ABUTTING LENGTHS OF RUNNER TRACK SHALL BE BUTT-WELDED, SPLICED OR EACH 
LENGTH SECURELY ANCHORED TO A COMMON STRUCTURAL ELEMENT.  RUNNER TRACK 
SHALL BE SECURELY ANCHORED TO THE SUPPORTING STRUCTURE.

L. PROVIDE MEMBERS WITH THE FOLLOWING MINIMUM SECTION PROPERTIES:

0.81 INCHES3RUNNER 
TRACK 0.045 INCHES 2.49 INCHES 4

50 KSI

50 KSI

33 KSI

FY
(YIELD STRENGTH)

33 KSI

7. MASONRY

A. CONSTRUCT REINFORCED MASONRY IN ACCORDANCE WITH "SPECIFICATION FOR MASONRY 
STRUCTURES", ACI 530.1/ASCE 6. MASONRY ALLOWABLE DESIGN STRESSES ARE BASED UPON 
REQUIRING NO SPECIAL INSPECTION.

B. ALL CONCRETE MASONRY UNITS SHALL CONFORM TO ASTM C90, GRADE N, TYPE 1 MINIMUM 
FACE THICKNESS SHALL BE 1.25". ALL WALLS ARE LIGHT WEIGHT BLOCKS (105 PCF OR LESS).

C. REINFORCING STEEL SHALL BE ASTM A615, GRADE 60. ALL BOLTS USED FOR ANCHORAGE 
SHALL BE ASTM A307 HEADED BOLTS.

D. MASONRY STRENGTH (F'M) AT 28 DAYS SHALL BE A MINIMUM OF 2,000 PSI. USE TYPE M OR S 
MORTAR. MASONRY UNITS SHALL HAVE A MINIMUM NET AREA COMPRESSIVE STRENGTH OF 2800 
PSI. GROUT SHALL CONFORM TO ASTM C476. GROUT STRENGTH SHALL BE AT LEAST 2800 PSI.

E. PROVIDE MORTAR BED OR WEB BETWEEN GROUTED BED AND HOLLOW CELL. USE FULL HEAD 
AND BED JOINTS.

F. UNLESS SHOWN ON DETAILS, PROVIDE #9 LADDER OR TRUSS HORIZONTAL JOINT 
REINFORCEMENT AT 16" O.C. PROVIDE 2-#5 AT ALL JAMBS AND ENDS OF WALLS.

G. GROUT SOLID THE FIRST CELL ON EITHER SIDE OF DOOR OPENINGS, UNLESS OTHERWISE 
NOTED. PROVIDE 8" U-BLOCK CMU LINTEL WITH 8" BEARING EACH END; REINFORCE WITH (2) #4 
BOTTOM.

H. EMBED ALL BOLTS IN FULL GROUTED CELL. PLACE BOLTS IN SAME VERTICAL CELL AS 
REINFORCING IF POSSIBLE. MINIMUM EMBEDDED LENGTH IS ONE-HALF WIDTH OF CELL.

I. UNLESS SHOWN ON DETAILS, PROVIDE (2) #5 HORIZONTAL REINFORCEMENT IN FULLY 
GROUTED CELL AT 8'-0" OC VERTICALLY.

J. GROUT SOLID THE FIRST CELL ON EACH LEVEL & ROOF. REINFORCE WITH HORIZONTAL AS PER 
NOTE I.

NOTES:
1. DEFINITIONS:   "H"      CLEAR WALL HEIGHT, FEET, BETWEEN CONNECTIONS TO STRUCTURE.
                          "U.R."  UNREINFORCED WALL (NO VERTICAL REINFORCEMENT IS REQUIRED, EXCEPT AS
                                       DETAILED ON DRAWINGS AT OPENINGS, ETC.).
                              "N.A."    NOT APPLICABLE, THICKER WALL REQUIRED FOR SPAN.

3. SPECIFIED REINFORCING STEEL SHALL BE PLACED IN CENTER OF WALL. (Fy=60 ksi)

4. SEE GENERAL NOTES AND SPECIFICATIONS FOR HORIZONTAL REINFORCING REQUIREMENTS.

5. THIS TABLE SHALL ONLY BE USED FOR VERTICALLY SPANNING C.M.U. WALLS.

6. SEE TYPICAL DETAILS FOR BRACING REQUIREMENTS AT THE TOP/ENDS OF THE WALL AND DOWELS TO
   THE STRUCTURE.  REINFORCING STEEL SHALL BE CENTERED IN THE C.M.U. WALL BY USING BAR
   POSITIONERS AT 8'-0" O.C. VERTICALLY.

7. SPLICING OF VERTICAL STEEL:  PROVIDE MINIMUM SPLICE LAP LENGTH OF 36" OR 48 BAR DIAMETERS.

8. FOR USE WITH PORTLAND CEMENT/LIME MORTAR.

10'-0"

UNBRACED 
HEIGHT, FT 8" CMU6" CMU 10" CMU 12" CMU

#4 @ 48" OC
#4 @ 48" OC

#4 @ 48" OC

#4 @ 40" OC

REINFORCEMENT TABLE: NON-LOAD BEARING CMU WALL
(CMU 2.0-60, 105 PCF)

INTERIOR WALLS = 10 PSF

12'-0"
14'-0"
16'-0"
18'-0"
20'-0"
22'-0"
24'-0"
26'-0"
28'-0"
30'-0"
32'-0"
34'-0"
36'-0"
38'-0"
40'-0"

#4 @ 32" OC
#4 @ 24" OC
#4 @ 16" OC

#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC
#4 @ 40" OC
#5 @ 32" OC
#5 @ 32" OC
#5 @ 24" OC
#6 @ 32" OC
#6 @ 24" OC
#6 @ 24" OC

#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC
#4 @ 48" OC

#4 @ 40" OC
#4 @ 32" OC
#5 @ 40" OC
#5 @ 32" OC
#6 @ 32" OC

#4 @ 48" OC
#4 @ 48" OC

#6 @ 24" OC
#7 @ 32" OC
#7 @ 32" OC #7 @ 32" OC

#7 @ 32" OC

10'-0"

UNBRACED 
HEIGHT, FT 8" CMU6" CMU 10" CMU

#4 @ 24" OC
#4 @ 16" OC

#4 @ 32" OC

#6 @ 16" OC

EXTERIOR WALLS = 30 PSF

12'-0"
14'-0"
16'-0"
18'-0"
20'-0"
22'-0"
24'-0"
26'-0"
28'-0"
30'-0"

#4 @ 48" OC
#4 @ 32" OC
#5 @ 32" OC
#5 @ 24" OC
#5 @ 16" OC
#6 @ 16" OC
#6 @ 8" OC

#4 @ 48" OC
#4 @ 48" OC
#4 @ 32" OC
#5 @ 40" OC
#5 @ 24" OC

#6 @ 16" OC
#7 @ 16" OC
#7 @ 8" OC
#8 @ 8" OC

#5 @ 24" OC
#5 @ 16" OC

2. IF THE UNBRACED WALL HEIGHT FALLS BETWEEN ANY TWO LIMITS LISTED IN THE TABLE, 
REINFORCEMENT FOR THE GREATER HEIGHT SHALL BE PROVIDED. EXAMPLE: IF UNBRACED 
HEIGHT = 15'-0" (FALLING BETWEEN 14'-0" AND 16'-0"), REINFORCEMENT FOR 16'-0" UNBRACED 
HEIGHT SHALL BE PROVIDED.

A. PROVIDE 8" MINIMUM BEARING EACH END FOR CMU LINTELS.  SEE ARCHITECTURAL DRAWINGS FOR 
LOCATIONS.

B. CURVE CMU LINTEL AND REINFORCING FOR THE RADIUS OF THE WALL WHERE OCCURRING AND 
PROVIDE 1'-4" MINIMUM BEARING EACH END.

LESS THAN 4'-8"

4'-8" BUT LESS THAN 5'-8"

5'-8" BUT LESS THAN 6'-8"

GREATER THAN 6'-8"

REINFORCING

-

8" x 8"

MASONRY OPENING U-BLOCK

8" x 8"

8" x 8"

RE: PLAN FOR DETAILS

(2) #6

(2) #4

(2) #5

8. CONCRETE MASONRY UNIT (CMU) LINTEL SCHEDULE

16
" N

OM
IN

AL

NO
MI

NA
L D

EP
TH

#3 AT
16"O.C.

NOMINAL
SCHEDULED

TYPE A TYPE B

TYPE C

8"
 N

OM
IN

AL GROUT
FILL

16
" N

OM
IN

AL

1 1
/2"

 C
LE

AR

NOTES:
1.  SEE ARCHITECTURAL DRAWINGS FOR SIZE AND LOCATION OF OPENINGS.

2.  PROVIDE 1" OF BEARING AT EACH JAMB FOR EACH FOOT OF CLEAR SPAN BUT NOT LESS THAN 7 5/8".
    REINFORCEMENT SHALL PROJECT A MINIMUM OF 6" ONTO THE BEARING.

3.  MINIMUM MASONRY COMPRESSIVE STRENGTH OF GROUTED PRISM f'm=1500 psi.

4.  LINTELS SCHEDULED AS 16" HIGH MAY BE EITHER TYPE "B" OR TYPE "C" AS DETAILED BELOW.

5.  PRECAST CONCRETE LINTELS AS SHOWN MAY BE USED WITH ARCHITECT'S APPROVAL. MINIMUM f'c = 3000 psi.

NOMINAL

NOMINAL NOMINAL

WIDTH
SCHEDULED

WIDTH

SCHEDULED
WIDTH

WIDTH

SEE
SCHEDULE

SEE
SCHEDULE

SEE
SCHEDULE

FULL
MORTAR
BED.
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NOTE:
1.  ALL STEEL TO BE GALVANIZED
2.  ALL EXISTING UNDERGROUND UTILITIES SHALL BE PHYSICALLY LOCATED AND VERIFIED 
     PRIOR TO ANY CONSTRUCTION IN THE VICINITY OF THE UTILITIES
3.  THE EXISTING COOLING TOWER CURB TO BE REPAIRED FOR ANY CONCRETE 
     DETERIORATION AND SPALLING AFTER THE REMOVAL OF THE EXISTING COOLING TOWER
4.  REFERENCE MECHANICAL DRAWINGS FOR CORRESPONDING MECHANICAL DETAILS 
5.  CONTRACTOR TO VERIFY ALL DIMENSIONS WITH MANUFACTURER CUT SHEETS
6.  INFORM CONSULTANT OF ANY DISCREPANCY PRIOR TO PROCEEDING WITH CONSTRUCTION 
7.  REFER TO TABLE 1 ON S203 FOR DIMENSIONS AND BEAM SIZES
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CFISD

 1/8" = 1'-0"1 COOLING TOWER FOUNDATION AND FRAMING PLAN - MARLEY
 1/8" = 1'-0"2 COOLING TOWER FOUNDATION AND FRAMING PLAN - EVAPCO

 3/4" = 1'-0"3 COOLING TOWER SUPPORT
 3/4" = 1'-0"4 COOLING TOWER SUPPORT
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FOUNDATION PLAN - OVERALL

CFISD

 1" = 40'-0"1 FOUNDATION PLAN - OVERALL

 1/8" = 1'-0"3 ENLARGE DEMO PLAN- AREA F
 1/8" = 1'-0"2 ENLARGE DEMO PLAN- AREA G
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HATCH REGION INDICATES SLAB DEPRESSION
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FOUNDATION NOTES:

1. DATUM ELEVATION <0'-0"> CORRESPONDS TO TRUE ELEVATION = RE: CIVIL.
    ALL ELEVATIONS ARE RELATIVE TO DATUM ELEVATION <0' - 0">.

2. "18/36" (EXAMPLE) INDICATES DRILLED PIER SHAFT AND BELL SIZE
     ALL INTERIOR DRILLED PIERS ARE AT ELEVATION <-2'-8"> TYP, UON.
     ALL EXTERIOR DRILLED PIERS ARE AT ELEVATION <-2'-8"> TYP, UON.
     ALL INTERMEDIATE PIERS ARE CENTERED BETWEEN GRIDS ON THE GRADE BEAM, TYP UON.
     FOR DRILLED PIER SCHEDULE & DETAILS RE: S301.

3. "P1" (EXAMPLE) INDICATES PLINTH TYPE
    ALL INTERIOR PLINTHS ARE TYPE "P1" UON
    ALL PERIMETER PLINTHS ARE TYPE "P2" UON
    ALL CORNER PLINTHS ARE TYPE "P3" UON
    T.O. PLINTHS ARE AT < - 0'-8"> TYP, UON.
    FOR PLINTH SCHEDULE & DETAILS RE: S301.

4. "GB1" (EXAMPLE) INDICATES GRADE BEAM TYPE
    ALL GRADE BEAMS ARE TYPE 'GB1' UON AND AT ELEVATION <-0'-8"> TYP, UON.
    PROVIDE TYPICAL CORNER BARS AT ALL GRADE BEAM INTERSECTIONS PER 5/S401.
    FOR GRADE BEAM SCHEDULE & DETAILS RE: S301.

5.  "                    "    (EXAMPLE) INDICATES COLUMN SIZE

    "[BP1]" (EXAMPLE) INDICATES BASE PLATE TYPE
     FOR COLUMN, BASE PLATE & ANCHOR BOLT SCHEDULE RE: S302
     PROVIDE TYPICAL BLOCKOUTS AT EACH COLUMN PER DETAILS 6, 7, 8 & 9/S401, TYP UON.

6. PROVIDE CONTROL JOINTS AT EVERY COLUMN LINE AND AT A MAXIMUM SPACING
     OF 36 TIMES THE SLAB THICKNESS (NOT TO EXCEED 15'-0"), TYPICAL UON.
     FOR ADDITIONAL INFORMATION RE: 3/S401.

7. PROVIDE ADDITIONAL REINFORCING AT ALL RE-ENTRANT CORNERS PER 5/S401.

8. VERIFY ALL SLOPES, DEPRESSIONS, ELEVATIONS WITH ARCH. PRIOR TO CONSTRUCTION

9. CONCRETE CURBS NOT SHOWN FOR CLARITY. 
    G.C TO PROVIDE CONCRETE CURB AS DESIGNATED IN ARCHITECTURAL DRAWINGS.
    FOR TYPICAL CONCRETE CURB DETAIL RE: 13/S401.

10. ALL CMU WALL LOCATIONS ARE FOR REFERENCE ONLY. 
     G.C. TO COORDINATE FINAL CMU WALL LOCATIONS WITH ARCHITECTURAL DRAWINGS

11. G.C. TO PROVIDE A HOUSEKEEPING PAD UNDER ALL MECHANICAL UNITS.
      FOR TYPCIAL HOUSEKEEPING PAD DETAIL RE: 12/S401.
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5" THICK SLAB ON GRADE
REINF. W/ #4 @ 12" OC, EW

RE:1/S401

2
S404

GB
1

DATUM= 0'-0"

P.1

P.B

4
S404

GB
1

P.2

3
S404

GB1

RE: NOTE 6

4
S404

P.A

1
S404

2
S404GB1

31'-3"

32
'-8

 1/
2"

P5
36/72 36/72

P5

36/72
P5

36/72
P5

1 1/2" 15'-6" 15'-6" 1 1/2"

36/72
P5

36/72
P51 1

/2"
16

'-2
 3/

4"
16

'-2
 3/

4"
1 1

/2"

4
S404

4
S404

RE: NOTE 1

24/48 24/48

FOUNDATION NOTES:

1. DATUM ELEVATION 0'-0" CORRESPONDS TO TRUE ELEVATION =  RE: CIVIL

2. ALL ELEVATIONS ARE RELATIVE TO DATUM ELEVATION TYP, U.N.O.

3. TOP OF ALL PIERS AT PERIMETER GRADE BEAMS IS <-2'-8"> BELOW F.F.E. TYP, U.N.O.   
    TOP OF ALL INTERIOR PIERS IS <-2'-8"> BELOW F.F.E. TYP, U.N.O.
    FOR DRILLED PIER SCHEDULE AND DETAILS RE: S3.01
    
4. TOP OF ALL EXTERIOR PLINTHS ARE AT <0'-8"> TYP, U.N.O.
    TOP OF ALL INTERIOR PLINTHS ARE AT <0'-8"> TYP, U.N.O.
    ALL CORNER PLINTHS ARE TYPE P1, U.N.O.
    ALL EXTERIOR PLINTHS ARE TYPE P2, U.N.O.
    FOR PLINTH SCHEDULE AND DETAILS RE: S3.01

5. VERIFY ALL SLOPES, DEPRESSIONS, ELEVATIONS WITH ARCH. PRIOR TO
      CONSTRUCTION.

6. PROVIDE CONTROL JOINTS AT EVERY COLUMN LINE AND AT A MAXIMUM   
      SPACING OF 36 TIMES THE SLAB THICKNESS (NOT TO EXCEED 15 FEET), U.N.O.

7. FD - INDICATES FLOOR DRAIN, COORDINATE LOCATION WITH ARCH/ MEP.

8. FOLLOW PEMB ANCHOR BOLT LAYOUT DRAWINGS FOR ANCHOR BOLTS. 
    DO NOT USE THESE DRAWINGS TO PLACE ANCHOR BOLT LOCATIONS.

9.  FOUNDATION CONSTRUCTION CANNOT BEGIN UNTIL FINAL PEMB DRAWINGS HAVE 
     BEEN RECEIVED AND REVIEWED BY EOR.

TYPICAL #5 
HAIRPIN
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(2) #4 CONTINUOUS
BEHIND ANCHOR (TYP)

TENDONS
RE: PLAN

TENDON CHAIR (TYP)

15 MIL VAPOR BARRIER

COMPACTED 
SELECT FILL 
SUB-BASE

SIDEWALK
RE: CIVIL

CONT #5 T & B
TYP ALL BEAMS

CL FENCE POST

DATUM
RE: PLAN

5 1
/2"

5"

2'-
6"

  M
IN

.

2 1
/2"

2 1
/2"

1'-0" 2'-3"

FENCE POST
RE: ARCH

RE: ARCH

3 1
/2"

TENDONSCONT #5 T & B
TYP ALL BEAMS

NOTE:
1. RE: DETAIL 1 FOR INFORMATION NOT SHOWN.
2. RE: ARCH FOR TOC EL. & SLOPE.

SLOPE

5"

DATUM
RE: PLAN

2'-
6"

 M
IN

.

1'-0"

11
 1/

2"

15 MIL VAPOR BARRIER
TYP @ SLAB ON GRADE3 1

/2"

CL FENCE POST

CL BEAM

CONT #5 T & B
TYP ALL BEAMS

SLEEVE FOR FENCE
OR NET POSTS.
RE: ARCH. FOR DETAIL.

FENCE OR NET POST
RE: ARCH.

BOTTOM OF GRADE
BEAM BEYOND

11
 1/

2"
2'-

4 1
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R.

1'-
1 1
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"
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SLOPE
TENDONS

DATUM
RE: PLAN

NOTE:
1. RE: DETAIL 1 FOR INFORMATION NOT SHOWN.
2. RE: ARCH FOR TOC EL. & SLOPE.

15 MIL VAPOR BARRIER
TYP @ SLAB ON GRADE

5
S201C

CL POST

CONT #5 T & B
TYP. ALL BEAMS

SLEEVE NET POSTS.
RE: ARCH. FOR DETAIL.

NET POST
RE: ARCH.
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RE: CIVIL FOR TENNIS COURT SLAB DIMENSIONS AND LOCATIONS
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3
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TYP PIPE SLEEVE
RE: ARCH
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PAVEMENT 
RE: CIVIL

CANOPY COLUMN AND 
FOUNDATION BY CANOPY 
SUPPLIER

SLAB DOWEL TO MATCH SIZE
AND SPACING OF SLAB REINF

DATUM
RE: PLAN

2'-
6" RE

:P
LA

N

GRADE OR PAVEMENT
RE:CIVIL

CONT(2)#4 T & B

1'-0"

(2) #4 CONTINUOUS
BEHIND ANCHOR (TYP) TENDONS

RE: PLAN

TENDON CHAIR (TYP)

15 MIL VAPOR 
BARRIER

COMPACTED 
SELECT FILL 
SUB-BASE

SIDEWALK
RE: CIVIL

CONT #5 T & B
TYP ALL BEAMS

DATUM
RE: PLAN

5 1
/2"

5"

2'-
6"

  M
IN

.

2 1
/2"

2 1
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1'-6" 2'-3"

4"

3"
 C
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.

T.O. CMU WALL
+12'-0" MAX (VERIFY W/ ARCH)

BOND BEAM
REINF. W/ (2) CONT #5

8" CMU PRACTICE WALL
WITH #5 @ 24" OC
RE: ARCH FOR LOCATION
AND EXTENT
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CFISD

 3/4" = 1'-0"2 SITE - TENNIS COURT EXTERIOR GRADE BEAM

 3/4" = 1'-0"6 SITE - TENNIS COURT INTERIOR GRADE BEAM

 3/4" = 1'-0"3 SITE - TENNIS COURT FENCE POST SECTION

 3/4" = 1'-0"5 SITE - TENNIS COURT FENCE POST ELEVATION

 1/8" = 1'-0"1 SITE - TENNIS COURT SCHEMATIC FOUNDATION PLAN

REFER TO ARCHITECTURAL OR CIVIL DRAWINGS  FOR LOCATION OF 
COURTS ON SITE

NOTE TO G.C.

1. RE: ARCH FOR TENNIS COURT SLOPES, IF REQUIRED.

2. RE: CIVIL FOR TOP OF CONCRETE ELEVATION

3. FIELD VERIFY ALL DIMENSIONS

4. LOCATE ELASTOMERIC METAL CONSTRUCTION JOINT BETWEEN                     
EVERY OTHER COURT.  JOINTS SHALL NEVER BE INSTALLED IN THE 
PLAY AREAS.  MULTIPLE COURT BANKS MAY HAVE AN EXPANSION 
JOINT EVERY TWO COURTS.  WHERE THIS OCCURS, THE CABLES WILL 
BE "DEAD ENDED" ON BOTH SIDES.

5. FOR MULTI COURT BANKS, AN ACCEPTED ALTERNATIVE JOINT 
METHOD WOULD BE TO CONSTRUCT A COMMON EXPANSION JOINT 
BETWEEN EVERY TWO COURTS WITH A "T-JOINT" METHOD.  THE 
CABLING SYSTEM CAN BE CONTINUED THROUGH THE SYSTEM TO 
ALLOW FOR TENSION TO BE APPLIED AT THE END OF THE TOTAL SLAB 
DISTANCE.  JOINT TYPE AND LOCATION TO BE CONFIRMED BY THE PT 
CONTRACTOR.

6.  PLANS AND SECTIONS INCLUDED FOR BIDDING PURPOSES ONLY.  
SUBCONTRACTOR SHALL PROVIDE DESIGN INFORMATION AND LAYOUT 
AS REQUIRED.

 3/4" = 1'-0"4 SECTION

 3/4" = 1'-0"7 (403/Z9) SITE - TENNIS COURT BEAT WALL
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 1" = 40'-0"1 LOW ROOF FRAMING PLAN - OVERALL



STEEL ROOF FRAMING NOTES:

1. ALL ELEVATIONS ARE RELATIVE TO DATUM ELEVATION.

2. "                                     " (EXAMPLE) INDICATES ROOF DECK SPAN 
                                             DIRECTION AND DECK TYPE 1.
    TOS ELEVATION AT ROOF DECKS ARE AT BOD, TYP, UON.
    FOR DECK TYPE INFORMATION RE: 5/S101

3. COORDINATE LOCATIONS AND SIZES OF ALL CHASES AND PENETRATIONS WITH MEP.
    COORDINATE EXACT LOCATION OF ALL MEP UNITS WITH MEP.
    FOR FRAMING AROUND ROOF OPENINGS RE

4. G.C. TO COORDINATE FINAL PIPE RUN LOCATIONS WITH MEP DRAWINGS
   ALL PIPE RUNS INDICATED IN THE STRUCTURAL DRAWINGS ARE FOR REFERENCE ONLY.
   FOR ADDITIONAL INFORMATION RE                 

5. INDICATES L3X3X1/4 KICKERS AT MIDSPAN (U.N.O.) EXTENDING FROM BOTTOM FLANGE TO 
     TOP FLANGE OF ADJACENT JOIST RE: 6/S702

DECK
TYPE 1

/RE: 7 S503

/RE: - ---
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ROOF FRAMING PLAN - AREA G&F

CFISD

 1/8" = 1'-0"1 ROOF FRAMING PLAN - AREA F

 1/8" = 1'-0"2 ROOF FRAMING PLAN - AREA G



T.O. PLINTH
RE: PLAN

HORIZONTAL TIES
RE: SCHEDULE

(3) TIES @ 4" OC, 
REST BALANCE AS 
SCHEDULED

EXISTING GRADE

T.O. PIER
RE: PLAN

PLANE OF BEARING

MI
N45

°

BELL DIAMETER

SHAFT DIAMETER

1.
2.

A.
3.

4.
5.

6.

7.
8.
9.
10.

11.

A GEOTECHNICAL REPORT IS AVAILABLE FOR REVIEW
THE INDEPENDENT TESTING LABORATORY SHALL CONFIRM THE ALLOWABLE SOIL BEARING 
CAPACITY IN THE FIELD AT THE ELEVATION DESIGNATED AS THE PLANE OF BEARING FOR THE 
DRILLED PIER.

ALLOWABLE BEARING PRESSURE OF 4000 PSF
THE INDEPENDENT TESTING LABORATORY SHALL INSPECT THE BOTTOM AND SIDES OF THE 
DRILLED PIER PRIOR TO PLACING REINFORCING AND CONCRETE.
CENTER ALL DRILLED PIERS UNDER THEIR COLUMNS, UON.
MAINTAIN CLOSE AND ACCURATE DRILLING PRACTICES TO ACHIEVE CLOSE TOLERANCES WITH 
THE REINFORCING STEEL AND THE ANCHOR ROD TEMPLATE.
ALL REINFORCING STEEL FOR DRILLED PIERS SHALL BE DEFORMED NEW BILLET STEEL 
CONFORMING TO ASTM A615, GRADE 60.
ALL SCHEDULED REINFORCEMENT SHALL BE UNIFORMLY DISTRIBUTED.
DEPOSIT CONCRETE TO ITS FINAL POSITION BY THE USE OF A TREMIE.
CONSOLIDATE CONCRETE IN ITS FINAL POSITION BY VIBRATING.
SLURRY NOTE: THE PRESENCE OF WATER OR SLOUGHING DUE TO SAND HAS BEEN 

MENTIONED IN GEOTECHNICAL REPORT. CONTRACTOR TO PROVIDE AN ALTERNATE ITEMIZED, 
LUMP-SUM PRICE FOR ALL PIERS, PER SIZE, SHOWN ON PLAN USING SLURRY METHOD OR ANY 
EQUIVALENT CASING METHOD. LUMP-SUM PRICE MUST INCLUDE, BUT NOT LIMITED TO, 
MATERIAL, LABOR MOBILIZATION AND ANY IMPACT TO THE PROJECT SCHEDULE. CONTRACTOR 
TO COORDINATE WITH ACI-336.1 AND ACI 336 3R SPECIFICATIONS FOR DRILLING AND 
PROCEDURE REQUIREMENTS FOR SLURRY DISPALCEMENT METHOD.

CASING NOTE: DUE TO SAND BEING MENTIONED IN THE GEOTECHNICAL REPORT, THERE IS A 
POSSIBILITY OF EXCAVATION COLLAPSE.  THE CONTRACTOR SHALL BE PREPARED TO UTILIZE 
CASING AND STRAIGHT SHAFT PIERS MATCHING THE BELL DIAMETER FOR FULL DEPTH WITH 
ORIGINAL PIER REINFORCING NOTED IN SCHEDULE. UNIT PRICE AND ASSUMPTION IN BASE BID 
SHALL BE INCLUDED FOR THIS CONDITION.  REFER TO BIDDING FORMS FOR ADDITIONAL 
INFORMATION.  FOR BIDDING PURPOSES, PROVIDE COST FOR 5% OF ALL BELL SIZES SHOWN IN 
PROJECT FORMED AS STRAIGHT SHAFT PIERS BEARING AT THE ELEVATION SHOWN IN THE 
PIER DETAIL.  COST SHALL INCLUDE, BUT NOT BE LIMITED TO, MATERIAL, LABOR, MOBILZATION 
AND ANY IMPACT TO THE PROJECT SCHEDULE.

EXTEND VERTICAL REINFORCEMENT INTO 
NEXT CONCRETE PLACEMENT OR MEMBER 
DEPTH MINUS 3". WHERE VERTICAL 
REINFORCEMENT IS OUTSIDE OF NEXT 
CONCRETE PLACEMENT, TERMINATE VERTICAL 
REINFORCEMTN AT TOP OF PIER AND INSTALL 
(4) #5 DOWELS FROM PIER INTO NEXT 
CONCRETE PLACEMENT (TYPICAL)

8'-
0"

 B
EL

OW
 E

XI
ST

IN
G 

GR
AD

E

DRILLED PIER SCHEDULE

SHAFT
DIAMETER NUMBER SIZE

18 6 #5

VERTICAL REINFORCING

24

30

36

42

SIZE SPACING (IN)

TIES

#4 12

6

6

8

10

#6

#8

#8

#8

#4 12

#4 12

#4 12

#4 12

48 #4 1212 #8

1/3

VERTICAL REINFORCING
RE: SCHEDULE

TOC
RE: PLAN

TYPICAL SECTION

SCHEDULED 
BOTTOM REINF.

SCHEDULED 
TOP REINF

SCHEDULED TIES

GRADE BEAM SCHEDULE

MARK WIDTH DEPTH TOP
REINF.

MIDDLE
REINF.

BOTTOM
REINF.

TIES 
(OC, TYP)

GB1 2'-0" 2'-0" (5) #7 - (5) #7 #4 @ 10"

GB2 2'-0" 3'-0" (5) #9 (2) #5 (5) #9 #4 @ 10"

RE: SCHEDULE
WIDTH

RE
: S

CH
ED

UL
E

DE
PT

H

2" CLR, TYP3"
 C

LR

GB3 2'-6" 3'-0" (6) #9 (2) #5 (6) #9 #4 @ 10"

GB4 4'-2" 3'-0" (8) #8 (2) #6 (8) #8 #4 @ 10"

PLINTH SCHEDULE

MARK
VERTICAL TIES

REMARKS

P1 (8) #6 #4 @ 10" OC

PLINTH GENERAL NOTES:

1. PROVIDE (3) TIES TO MATCH SCHEDULED TIE REINFORCING, TYPICAL AT ALL PLINTHS.

2. FOR PLINTH TYPE, ORIENTATE AND LOCATIONS RE: PLAN. 
 
3.  WHERE A PLINTH ARE INTEGRAL WITH A GRADE BEAMS OR STEM WALLS, EXTEND THE 
HORIZONTAL REINFORCING THROUGH THE PLINTH, TYPICAL.

4. THE DIMENSIONS SHOWN ARE MINIMUMS, GC TO COORDINATE W/ METAL BUILDING 
MANUFACTURER AND INCREASE PLINTH DIMENSIONS AS NECESSARY TO SATISFY BASE 
PLATE & ANCHOR BOLT REQUIREMENTS.

TYPICAL AT BRACE COLUMNS

TYPICAL AT RE-ENTRANT CORNERS

REINFORCING

P2 (8) #6 #4 @ 10" OC

P3 (8) #6 #4 @ 10" OC

P4 (12) #6 #4 @ 10" OC

P5 (12) #8 #4 @ 10" OC

(3) TIES @ 4" OC

VERTICAL REINF.
AS SCHEDULE

TIES AS SCHEDULED

2"

2"

2"

RE
: P

LA
N

P6 (12) #8 #4 @ 10" OC

ALL DETAILS ARE PLAN VIEW UON

GR
ID

2'-0"

GRID

EQ EQ

1'-
0"

RE
: P

LA
N

EDGE OF SLAB
RE: PLAN

GRADE BEAM OR STEM WALL
(REINF CONT THRU PLINTH)

GRID

RE: PLAN 1'-0"

TIES, TYP

VERT REINF, TYP

EDGE OF SLAB
RE: PLAN

GRADE BEAM OR STEM WALL
(REINF CONT THRU PLINTH)

TYPE P2 TYPE P3

RE
: P

LA
N

1'-
0"

GRID

1'-0" RE: PLAN

TIES, TYP

VERT REINF, TYP

EDGE OF SLAB
RE: PLAN

GRADE BEAM OR STEM WALL
(REINF CONT THRU PLINTH)

TYPE P4
(RE-ENTRANT CORNER)

GB WIDTH

RE
: P

LA
N

1'-
0"

GB
 W

ID
TH

GB WIDTH

GB
 W

ID
TH

2" CLR

TYPE P1

GRID

TIES, TYP

VERT REINF, TYP 2"
 C

LR
, T

YP

3'-0"

EQ EQ

TIES, TYP

VERT REINF, TYP

EDGE OF SLAB
RE: PLAN

GRADE BEAM
(REINF CONT THRU 
PLINTH)

2"
 C

LR
, T

YP

1'-6" 1'-6" MIN.

TIES, TYP

VERT REINF, TYP

EDGE OF SLAB
RE: PLAN

GRADE BEAM
(REINF CONT THRU 
PLINTH)

TYPE P5 TYPE P6

RE
: P

LA
N

1'-
6"
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IN

.

GB WIDTH
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 W
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TH

2" 2"

2"

3'-
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3'-0" MIN.

3'-
0"
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GR
ID

GRID GRID

1'-
0"

1'-
0"

2'-
0"

1'-0" 1'-0"

2'-0"
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TIES, TYP
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SCHEDULES

CFISD

 3/4" = 1'-0"1 DRILLED PIER SCHEDULE

 3/4" = 1'-0"4 GRADE BEAM SCHEDULE

 3/4" = 1'-0"2 PLINTH SCHEDULE

 3/4" = 1'-0"3 PLINTH DETAILS



BASEPLATE SCHEDULE

MARK
DIMENSIONS

BP1 1

BASE PLATE GENERAL NOTES:

1. PROVIDE STEEL FOR BASE PLATES CONFORMING TO ASTM A36.
2. PROVIDE HOLES IN BASE PLATES IN ACCORDANCE WITH AISC 14TH EDITION.
3. PROVIDE ANCHOR RODS CONFORMING TO ASTM F1554, GRADE 55 WELDABLE.

TYPE
B (IN) N (IN) tp (IN) X (IN) Z (IN)

A 18 18

# Ø (IN) P (IN) L (IN) W (IN)

WELDANCHOR RODS

4 1 6 24 5/16

BASE PL STEEL

ASTM KSI

A36 36

BP2 1 1/2A 18 18 4 1 1 /2 6 24 8/16A36 36

BP3 1 1/2C 20 20 4 1 1 /2A36 36

BP4 1 1/2B 24 24 4 1 1 /2A36 365 1/2 8 1/2

6 24 5/16

6 24 5/16

5 1/2

STRUCTURAL STEEL COLUMN SCHEDULE

MARK COLUMN 
TYPE

BASEPLATE
TYPE

BASEPLATE
ELEVATION

C1 HSS10X10X1/2" BP1 - 0'-6 1/2"

STRUCTURAL STEEL COLUMN GENERAL NOTES:

1. PROVIDE STRUCTURAL STEEL W SHAPES CONFORMING TO ASTM 992, GRADE 50.
2. PROVIDE STRUCTURAL STEEL FOR HSS COLUMNS CONFORMING TO ASTM A500, GRADE B.
3. PROVIDE STEEL FOR STIFFNER PLATES, CONNECTION PLATES AND ANGLES CONFORMING TO ASTM A36.
4. SAW OR MILL SURFACES NOTED FIN. (FINISHED) FOR TRUE AND FULL CONTACT.
5. USE E70XX WELDING ELECTRODES FOR ALL WELDS, UNLESS OTHERWISE NOTED.
6. PROVIDE WEB DOUBLER PLATES IF REQUIRED TO SATISFY CONNECTION DESIGN AND DEMANDS

REMARKS

C2 HSS6X6X3/8" HANGER

ANCHOR RODS

BOLT HEAD OR
NUT TACK WELD

TYPE A

PLATE PER A.I.S.C

SECTION

PLAN

DATUM
RE: PLAN

tp

N

N/
2

N/
2

B

B/2 B/2

HSS OR WIDE FLANGE
COLUMN
RE: PLAN

GRID

GR
ID

CLR

RE
: P

LA
N

1 1/2" GROUT

RE: SCHEDULE

L

P

BASE PLATE
RE: SCHEDULE

ANCHOR RODS

BOLT HEAD OR
NUT TACK WELD

TYPE B

SECTION

PLAN

HSS COLUMN
RE: PLAN

GRID

GR
ID

RE
: P

LA
N

1 1/2" GROUT

RE: SCHEDULE

BASE PLATE
RE: SCHEDULE

N

B

CLR

1/2
" T

YP

Z

tp

L

P

TYPICAL ANCHOR ROD 
CLEARANCE SCHEDULE

ROD Ø CLEAR DIM
3/4" 1-1/2"
1" 2"

1 1/2" 2-1/2"
2" 2-1/2"

2 1/2" 3"
NOTED AS "CLR"

ON BASEPLATE DETAILS
X

CL
R

ANCHOR RODS

BOLT HEAD OR
NUT TACK WELD

TYPE C

SECTION

PLAN

tp

HSS OR WIDE FLANGE
COLUMN
RE: PLAN

GRID

GR
ID

RE
: P

LA
N

1 1/2" GROUT

RE: SCHEDULE

L

P

BASE PLATE
RE: SCHEDULE

N

X

B

B/2 B/2
CLR

1/2
"

PLATE PER A.I.S.C PLATE PER A.I.S.C

X

HSS COLUMN
RE: PLAN

3/4" TYP, UON
(THICKNESS SHALL 
MATCH BEAM FLANGE 
THICKNESS AT MOMENT 
CONNECTIONS)

GRID

TOS
RE: PLAN

WF COLUMN
RE: PLAN

3/4" TYP, UON
(THICKNESS SHALL 
MATCH BEAM FLANGE 
THICKNESS AT MOMENT 
CONNECTIONS)TOS

RE: PLAN

 3/4" = 1'-0"2 BASEPLATE SCHEDULE
 3/4" = 1'-0"1 COLUMN SCHDULE (LIST)

 3/4" = 1'-0"4 BASEPLATE DETAILS
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COLUMN AND BASEPLATE SCHEDULE

CFISD

 1 1/2" = 1'-0"3 COLUMN CAP PLATE



15 MIL THICK 
VAPOR BARRIER

COMPACTED SUB-GRADE
RE: GEOTECHNICAL
REPORT FOR REQUIREMENTS

REINFORCING STEEL SUPPORT 
W/ BEARING PLATES @ 3'-0" OC

SLAB REINFORCING 
RE: PLAN

RE
: P

LA
N

1 1
/2"

DATUM
RE: PLAN

NEW
PLACEMENT

1/2" Ø X 2'-0" LONG 
SMOOTH BARS @ 
1'-6" OC ,TYP

GREASE & WRAP
THIS END

PREVIOUS
PLACEMENT

2'-0"

DATUM
RE: PLAN

APPLY CURING COMPOUND TO
SLAB EDGE IMMEDIATELY AFTER
FORM IS REMOVED

1" SAW CUT FOR
JOINT FILLER

SAW CUT JOINT

CUT ALTERNATE BARS

DATUM
RE: PLAN

1/4" MAX

25
%

 S
LA

B 
TH

IC
KN

ES
S

OPEN

NOTE:   
RE: ARCHITECTURAL, PLUMBING AND ELECTRICAL DRAWINGS FOR  SIZES AND 
LOCATIONS OF THE FLOOR PENETRATIONS.

SLAB-ON-GRADE 
RE: DETAIL 1 ON 

THIS SHEET

(2) #4, TYP

#4 TYP

TYP

45°

3"

TYP2" C
LE

AR

3" TYP
1 1/2"  TYP

PLAN VIEW

1'-0" MIN, TYP

1'-0
" T

YP

(2) CONT #4

BENT BARS
TO MATCH
SLAB REINF.

DEPRESSION 
GREATER THAN 6"
BUT LESS THAN 12"

LENGTH
DEVELOPMENT

MIN.
6"

BEND CONT.
BARS AS REQ'D

DEPRESSION
LESS THAN 6"

MIN.
6"

(2) CONT #4

BENT BARS
TO MATCH
SLAB REINF.

DEPRESSION 
GREATER THAN 12"
BUT LESS THAN 24"

LENGTH
DEVELOPMENT

(1) CONT #4 MIDDLE

MIN.
6"

MIN.
6"

CONT #4 NOSING BAR

#4 BENT BARS
@ 12" OC
(3) CONT #4

1'-
0"

TOP REINFORCEMENT
RE: SCHEDULE

BOTTOM REINFORCEMENT
RE: SCHEDULE

3/4" CHAMFER, TYP

2'-0"
2'-0"

NOTE:
GENERAL CONTRACTOR TO COORDINATE WITH MECHANICAL 
DRAWINGS AND SPECIFICATIONS TO DETERMINE 
REQUIREMENTS FOR HOUSEKEEPING PADS OVER SLAB ON 
GRADE AND PROVIDE WHERE REQUIRED WHETHER SHOWN ON 
STRUCTURAL DRAWINGS OR NOT.  COORDINATE DIMENSIONS 
AND OTHER SPECIAL REQUIREMENTS WITH EQUIPMENT 
MANUFACTURERS AS REQUIRED.CONT #4 @ PERIMETER 

W/ #4 X 4'-0" LONG @ 
EXTERIOR CORNERS 
AND #4 X 4'-0" LONG 
DIAGONAL @
INTERIOR CORNERS.

SLAB ON GRADE

3/4" CLEAR
COVER

PAD THICKNESS TOP REINFORCEMENT BOTTOM 
REINFORCEMENT

4" < t <= 6" 4"x 4",W4.0 x W4.0 NONE

6" < t <= 8" 4"x 4",W5.5 x W5.5 NONE

8" < t <= 12" #4@12"EW #3@18"EW

12" < t <= 16" #4@12"EW #4@12"EW

t <= 4" 6"x 6",W2.9 x W2.9 NONE

HOUSEKEEPING PAD REINFORCING SCHEDULE

DATUM
RE: PLAN

(4" MINIMUM THICKNESS)
SEE ARCHITECTURAL OR MEP

t

ROUGHEN SURFACE AND ADD BONDING AGENT
TO EXIST. SURFACE PRIOR TO HOUSEKEEPING 
PAD POUR

2 #4 BARS ON  EACH
SIDE OF OPENING

RECTANGULAR OR
 ROUND OPENING

2- #4 x 4' - 0" AT
EACH OPENING 2'-0" MIN

5'-0" MAX

2"
2'-

0"
 M

IN
5'-

0"
 M

AX
2"

2'-
0"

 T
YP 2'-0

"

2'-0
"

2"

2'-
0"

 M
IN

5'-
0"

 M
AX

CSJ OR CTJ
RE: PLAN

SLAB-ON-GRADE
RE: DETAIL 1 THIS 
SHEET

CSJ  OR  CTJ
RE: PLAN

STEEL COLUMN
AND BASE PLATE

#4 TOP AND BOT

CONSTRUCTION JOINT

PLAN VIEW

1 1
/2" 

TYP

(TYP.)3"

GRID

GR
ID

#4 BENT BARS, TYP

1'-0" TYP

PREFORMED
JOINT FILLER
AND SEALER

CSJ OR CTJ
RE: PLAN

SLAB-ON-GRADE
RE: DETAIL 1 THIS SHEET

WF & HSS COLUMN 
& BASE PLATE
RE: SCHEDULE

PREFORMED
JOINT FILLER
AND SEALERSCHEDULE PLINTH AND 

GRADE BEAM BELOW

GRADE BEAM 
 & SLAB EDGE

NOTE:
RE: PLAN FOR ORIENTATION OF COLUMNS.

PLAN VIEW

1 1
/2" 

TYP

GRID

GR
ID

#4 TOP & BOTT

#4 TOP & BOTT

SLAB-ON-GRADE
RE: DETAIL 1 THIS SHEET

WF & HSS COLUMN 
& BASE PLATE
RE: SCHEDULE

PREFORMED
JOINT FILLER
AND SEALER

SCHEDULE PLINTH AND 
GRADE BEAM BELOW

GRADE BEAM 
 & SLAB EDGE

PLAN VIEW

1 1
/2" 

TYP

GR
ID

#4 TOP & BOTT

GRID

#4 BENT BAR

1'-0" TYP

NOTE:
G.C. TO COORDINATE 
CURB LOCATION W/ ARCH

RE
: A

RC
HCONT #4

RE: ARCH

#4 DOWEL 
@ 16" OC

1'-0"

SLAB-ON-GRADE
RE: DETAIL 1 THIS SHEET

WF & HSS COLUMN 
& BASE PLATE
RE: SCHEDULE

PREFORMED
JOINT FILLER
AND SEALER

SCHEDULE PLINTH AND 
GRADE BEAM BELOW

GRADE BEAM 
 & SLAB EDGE

PLAN VIEW

#4 TOP & BOTT

#4 BENT BAR

GRID

GR
ID CLR

1 1/2"
CLR

1 1/2"
TYP
6"

TYP
1'-0"

SLAB-ON-GRADE
RE: DETAIL 1 THIS SHEET

 GRADE BEAM, STEM WALL
OR SLAB THICKENING BELOW
RE: PLAN

GRADE BEAM 
 & SLAB EDGE

PLAN VIEW

2"

2"

(2) #5 BARS X 6'-0" LONG
TYPICAL @ EA. 
RE-ENTRANT CORNER

T.O. PAVING
RE: CIVIL

CANOPY COLUMN
BY OTHERS

(3) #4 TIES @ 4" OC

PAVING
RE: CIVIL

GROUT SOLID
BELOW GRADE

CONCRETE PLINTH
TYP @ CANOPIES

EXTEND (4) VERT PIER 
REINF. INTO PLINTH

2'-
0"

1'-
6"

EXTEND VERT.
PLINTH REINF.
INTO CONC. COVER

TY
P6"

TYP
5 1/2"

#4 TIES @ 
10" OC MAX

CONC. BLOCKOUT
(G.C. TO COORD.
SIZE & LOCATION
W/ CANOPY SUPPLIER)

3'-
0"

EQ
EQ

(8) #8 VERTICALS

(3) #4 TIES 
@ 4" OC @ TOP AND 
#4 TIES @ 10" OC
IN PLINTH

PLAN VIEW OF TYPICAL CONCRETE 
PLINTH @ CANOPY COLUMNS

(2) #4 BENT BARS
@ EA. FACE

1'-
6"

EXTEND (4) VERT. PIER
DOWELS INTO PLINTH

3'-0"

EQ EQ

CONCRETE BLOCKOUT
BY CANOPY SUPPLIER

(8) VERTICAL #5

#4 TIES @ 12" OC

24" Ø X x'-x" LONG

 3/4" = 1'-0"1 TYPICAL SLAB SECTION
 3/4" = 1'-0"2 TYPICAL SECTION - CONSTRUCTION JOINT

 3/4" = 1'-0"3 TYPICAL SECTION - CONTROL JOINT

 3/4" = 1'-0"10 SLAB REINF. AT OPENING 2'-0" OR LESS

 3/4" = 1'-0"4 TYPICAL SLAB DEPRESSION DETAILS

 3/4" = 1'-0"12 HOUSEKEEPING PAD
 3/4" = 1'-0"11 SLAB REINF. AT OPENING 5'-0" OR LESS

 3/4" = 1'-0"6 INTERIOR COLUMN BLOCKOUT
 3/4" = 1'-0"7 PERIMETER COLUMN BLOCKOUT

 3/4" = 1'-0"8 EXTERIOR CORNER COLUMN BLOCKOUT

 3/4" = 1'-0"13 TYPICAL CURB DETAIL
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TYPICAL FOUNDATION DETAILS

CFISD

 3/4" = 1'-0"9 RE-ENTRANT CORNER COLUMN BLOCKOUT

 3/4" = 1'-0"5 TYPICAL RE-ENTRANT CORNER REINF.

 3/4" = 1'-0"14 TYPICAL AVADEK CANOPY FOUNDATION (BRICK)



GRID

DATUM
RE: PLAN

DATUM
RE: PLAN

#4 STIRRUPS @ 4" OC

STEEL COLUMN
RE: PLAN

STRAP BEAM
RE: PLAN

TYPICAL CONCRETE
BLOCKOUT

SLAB ON GRADE
RE: PLAN

ELEVATION

#4 TIES @ 3" OC

DATUM
RE: PLAN

TOC
RE: PLAN

RE
: S

CH
ED

UL
E

GR
ID

PLAN

#4 STIRRUPS @ 4" OC

#4 TIES @ 3" OC

2'-
0"

EQ
EQ

3'-0"

GRID

CORNER BARS TO MATCH 
LONGITUDINAL REINFORCING

PROVIDE STANDARD 
HOOKS AT EXTERIOR 
ENDS

HORIZONTAL 
REINFORCING

STIRRUPS
RE: SECTIONS

2"

5" 2"

EQ EQ

BE
AM

 D
EP

TH
 "D

" D/
3

D/
3

D/
3

1"
1"

2" 3" 2"

CONSTRUCTION JOINT 
LOCATION

FORMED SHEAR KEY
(HORIZONTAL)

SCHEDULED BEAM TOP AND 
BOTTOM REINFORCEMENT. DO 
NOT DISCONTINUE AT 
CONSTRUCTION JOINT.

PROVIDE (1) ADDITIONAL BEAM STIRRUP
EACH SIDE OF CONSTRUCTION JOINT
AND EACH END OF ADDITIONAL DOWELS
(NOT SCHEDULED).

ADDITIONAL DOWELS.  USE (2) #5 X 4'-0" 
TOP AND BOTTOM UNLESS REQUIRED
OTHERWISE BY NOTE 3 OR 4.

SCHEDULED BEAM TOP 
AND BOTTOM 
REINFORCEMENT. DO NOT 
DISCONTINUE AT 
CONSTRUCTION JOINT.

NOTES:
1.  GENERAL CONTRACTOR SHALL SUBMIT DESIRED CONSTRUCTION JOINT LAYOUT AS A SHOP DRAWING FOR
    APPROVAL A MINIMUM OF TWO WEEK PRIOR TO POUR.
2.  CONSTRUCTION JOINT LOCATIONS SHALL BE COORDINATED WITH REINFORCING STEEL SUPPLIER AND ERECTOR.
3.  ACCEPTABLE JOINT LOCATIONS ARE AS FOLLOWS:
    a.  FOR BEAMS NOT SUPPORTING INTERSECTING BEAMS:  PLACE JOINT MIDDLE THIRD OF SPAN.
    b.  FOR BEAMS SUPPORTING INTERSECTING BEAMS, CHECK WITH STRUCTURAL ENGINEER.
4.  FOR JOINT LOCATIONS OTHER THAN WITHIN MIDDLE THIRD OF SPAN, CONTRACTOR SHALL COORDINATE
    REQUIRED ADDITIONAL REINFORCEMENT WITH THE ENGINEER ON THE SHOP DRAWINGS. ADD'L REINF.

#4  X 4'-0" LONG 
@ TOP & BOTT.

#4 TIE @ EACH 
SIDE OF CONDUIT

6" MIN. CONC.

6" MIN. CONC.

12" Ø MAX SLEEVE

BACKFILL COMPACTION 
IN ACCORDANCE
W/ GEOTECHNICAL 
REPORT

PIPING BELOW
GRADE BEAM

CONDUIT BELOW GRADE BEAM

THRU-BEAM CONDUIT
RE: MEP.

(3) ADD'L STIRRUPS
@ EACH SIDE

T.O. GRADE BEAM
RE: PLAN

1.5D D 1.5D

2'-6" (NTS) 2'-6" (NTS)3" 3" 2"

SIZE & NUMBER 
OF BARS SHALL 
MATCH BEAM 
BOTTOM BARS

RE
: S

CH
ED

UL
E

D 
+ 

3"

SCHEDULED PIER
RE: PLAN

(4) #7 DOWELS

GRADE BEAM REINF.
(EXTEND BARS TO
STEPPED BEAM)

(2) - "Z" BARS
AT FOOTING

EXTEND "Z" BARS 
TO DEVELOP TO 
INTERCEPT
POTENTIAL CRACK

2'-6" (NTS) 1'-6" 1'-6" 2'-6" (NTS)

DATUM
RE: PLAN

RE: PLAN

RE
: S

CH
ED

UL
E

RE
: P

LA
N

RE
: P

LA
N

RE
: S

CH
ED

UL
E

1.

2.
3.

4.

NOTES: 

REQUIRED BEAM SLEEVES ARE TO BE COORDINATED WITH M.E.P. CONTRACTORS. REQUIRED SLEEVES MAY BE OR MAY NOT BE SHOWN ON THE STRUCTURAL DRAWINGS. GENERAL CONTRACTOR SHALL SUBMIT PLAN SHOWING 
LAYOUT OF ALL SLEEVES WITH FORMWORK SHOP DRAWING SUBMITTAL. 
CONTINUOUS BEAM REINFORCING MAY BE SLIGHTLY DISPLACED (3" MAXIMUM) OR ADJACENT BARS BUNDLED (2 BAR BUNDLES MAXIMUM TO FACILITATE SLEEVE INSTALLATION. DO NOT  CUT, OR OFFSET, OR BEND REINFORCING.
THE OUTSIDE DIAMETER OF A SLEEVE MAY NOT EXCEED 2". IF OUTSIDE DIAMETER OF IS GREATER THAN 2", THE WIDTH OF THE BEAM SHALL BE INCREASED BY THE PENETRATION DIMENSION (6" MAX).  THE INCREASED WIDTH  HALL 
EXTEND 1'-6" ON EACH SIDE OF THE PENETRATION. ADD (1) ADDITIONAL TOP AND BOTTOM BAR AND ADD'L STIRRUPS AT THICKENED PORTION.  NO REBAR SHALL BE CUT TO ALLOW FOR THE PENETRATION
THE CONTRACTOR SHALL CONTACT THE ENGINEER OF RECORD FOR DIRECTIONS WHEN A SLEEVE SIZE OR LOCATION DOES NOT MEET THE CONDITIONS ESTABLISHED ABOVE.

        

ADD'L TOP AND BOTTOM BAR

ADD'L STIRRUP  W/ INCREASED 
WIDTH EA. SIDE OF SLEEVE AND 
AT END OF ADD'L BAR

ELEVATION
CONTINUOUS BEAM REINF.
RE: SCHEDULE

WIDTH
PEN.

PEN. PEN.

SL
EE

VE
 Ø

SC
HE

DU
LE

D 
BM

 D
EP

TH

SLEEVE ALL PENETRATIONS

1.

2.

3.
4.

5.
A.

B.

C.

NOTES: 

GENERAL CONTRACTOR TO COORDINATE LOCATION, SIZE AND ELEVATION AND INCLUDE IN 
THEIR CONTRACT PRICE ALL REQUIRED HORIZONTAL PENETRATIONS THROUGH CONCRETE 
BEAMS AND JOISTS WHETHER SHOWN ON STRUCTURAL DRAWINGS OR NOT.  
WHERE BEAM PENETRATIONS ARE REQUIRED BUT ARE NOT SPECIFICALLY DETAILED ON THE 
STRUCTURAL DRAWINGS, SUBMIT DRAWINGS, SHOWING DIMENSIONS AND LOCATIONS OF ALL 
REQUIRED PENETRATIONS, FOR REVIEW AND APPROVAL.  
"D" DENOTES THE DEPTH OF BEAM OR JOIST.  
CLEAR SPACING BETWEEN PENETRATIONS SHALL BE 24" MINIMUM UNLESS DESIGNED 
OTHERWISE BY THE ENGINEER. 
PENETRATIONS SHALL BE LOCATED ACCORDING TO THE FOLLOWING CRITERIA: 

FOR BEAMS (AND JOIST) NOT SUPPORTING INTERSECTING BEAMS (OR JOISTS): LOCATE 
PENETRATIONS WITHIN TWO FEET EITHER SIDE OF BEAM MIDSPAN.
FOR BEAMS (OR JOISTS) SUPPORTING INTERSECTING BEAMS (OR JOISTS): CHECK WITH 
STRUCTURAL ENGINEER. 
FOR LOCATIONS AND /OR SIZES OF PENETRATIONS NOT CONFORMING TO THE ABOVE 

CRITERIA AND NOT OTHERWISE DETAILED ON THE STRUCTURAL DRAWINGS.  CONTRACTOR 
SHALL BE COORDINATE REQUIRED ADDITIONAL REINFORCEMENT WITH THE ENGINEER ON 
THE SHOP DRAWINGS.

 

PROVIDE (2) ADD'L STIRRUPS @ EF 
OF EA. PENETRATION.  
(STIRRUPS TYPE AND SIZE TO BE 
MATCH CONCRETE BEAM REINF.) ELEVATION

CONTINUOUS BEAM REINF.
RE: SCHEDULE

D3
 M

IN
.

HE
IG

HT
PE

N.
D3

 M
IN

.

MI
N.D3

HE
IG

HT
PE

N.
MI

N.D3

D

2'-0" MIN.
WIDTH
PEN. 2'-0" MIN.

2" 2"

PEN. PEN.

2'-0" MIN.
WIDTH
PEN. 2'-0" MIN.

BE
AM

 W
ID

TH

PEN. PEN.

ADDITIONAL REINF. @ EA. PENETRATION.  
PROVIDE (1) #5 T & B (JOISTS)
PROVIDE (2) #5 T & B (BEAMS) 
@ EA. SLEEVE UNLESS REQUIRED 
OTHERWISE BY NOTE #6.

0"

PLAN

STANDARD 90° HOOK

CL OF SUPPORT

FOR STIRRUP
SIZE & SPACING
RE: SCHEDULE

1" CLEAR BETWEEN LAYERS
(IF REQ'D)

BOTTOM BARS

TOP BARS
(PROVIDE GREATER
OF L1 OR L2 BARS)
RE: SCHEDULE

CLASS 'A' SPLICE, TYP

RE
: S

CH
ED

UL
E

DE
PT

H

CL OF SPLICE CL OF SUPPORT CL OF SPLICE CL OF SUPPORT

0.50L1 0.50L1 0.50L2 0.50L2 CANTILEVER

CENTER TO CENTER SPAN L1

CLASS 'A' SPLICE, TYP

CENTER TO CENTER SPAN L2RE: PLAN

ADD'L STIRRUP
@ END, TYP

 3/4" = 1'-0"9 TYPICAL STRAP BEAM REINF. AT COLUMN

 3/4" = 1'-0"1 TYPICAL GRADE BEAM REINF. AT INTERSECTION
 3/4" = 1'-0"2 TYPICAL GRADE BEAM CONSTRUCTION JOINT

 3/4" = 1'-0"3 TYPICAL CONDITION AT CONDUIT
 3/4" = 1'-0"4 TYPICAL THRU. BEAM CONDUIT

 3/4" = 1'-0"5 TYPICAL GRADE BEAM STEP
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TYPICAL GB AND CF DETAILS

CFISD

 3/4" = 1'-0"7 VERTICAL PENETRATION THROUGH CONCRETE BEAM

 3/4" = 1'-0"8 HORIZONTAL PENETRATION THROUGH CONCRETE BEAM

 3/4" = 1'-0"6 TYPICAL GRADE BEAM REINF. ELEVATION



TOC
RE: PLAN

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

DATUM
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

GRID

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

GRID

DATUM
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

DATUM
RE: PLAN

GRID

DATUM
RE: PLAN

GRID
GRIDGRID

DATUM
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

TOC
RE: PLAN

DATUM
RE: PLAN

DATUM
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

GRID

T.O. PIER
RE: PLAN

DOWEL TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

SIDEWALK  OR PAVING
(NOT AT SIM)
 RE: CIVIL

#4 DOWELS X 2'-0" 
LONG @ 32" OC
(NOT AT SIM)

COMPRESSIBLE FILLER

15 MIL VAPOR 
BARRIER, TYP 

FOR SUB GRADE PREP
RE: GEOTECHNICAL 
REPORT

GRID

RE: PLAN

GRADE BEAM
RE: PLAN

RE: PLAN

RE: PLAN

DOWEL TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

GRID

BRICK
RE: ARCH

CONT #4

#4 W/ STD HOOKS 
@ 12" OC

6"

7 3/8"

RE: PLAN

SLAB ON GRADE
RE: PLAN

GRADE BEAM
RE: PLAN

CMU WALL
RE: PLAN

DOWEL TO MATCH
VERT CMU WALL REINF

CL
AS

S 
"B

" L
AP

DRILLED PIER
RE: PLAN

DOWEL TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

GRID

BRICK
RE: ARCH

CONT #4

#4 W/ STD HOOKS 
@ 12" OC

RE: PLAN

GRADE BEAM
RE: PLAN

DRILLED PIER
RE: PLAN

CMU WALL
RE: PLAN

DOWEL TO MATCH
VERT CMU WALL REINF

RE
:P

LA
N

DATUM
RE:PLAN

SLAB ON GRADE
RE: PLAN

GRADE BEAM
REINF EXTEND
THROUGH PLINTH
RE: DETAIL 1

BRICK
RE: ARCH

CONT #4

#4 W/ STD HOOKS 
@ 12" OC

SCHEDULED COLUMN
AND BASE PLATE
RE: PLAN

TYPICAL BLOCKOUT

DRILLED PIER
RE: PLAN

SCHEDULED PLINTH
RE: PLAN

RE: PLAN

CMU WALL
RE: PLAN

SLAB ON GRADE
RE: PLAN

GRADE BEAM
REINF EXTEND
THROUGH PLINTH
RE: DETAIL 1

FINISH
RE: ARCH

RE: PLAN

SCHEDULED PLINTH
RE: PLAN

DRILLED PIER
RE: PLAN

SCHEDULED COLUMN
AND BASEPLATE
RE: PLAN

TYPICAL BLOCKOUT
RE: PLAN

CMU WALL
RE: PLAN

DOWELS TO MATCH
VERT CMU WALL REINF

SLAB ON GRADE
RE: PLAN

DOWELS TO MATCH
SLAB REINF SIZE & SPACING 
(ALTERNATE DIRECTION)

2'-0"

2'-
0"

GRADE BEAM
RE: PLAN

DRILLED PIER
RE: PLAN

SLAB ON GRADE
RE: PLAN

DOWELS TO MATCH
SLAB REINF SIZE & 
SPACING (ALTERNATE)

2'-0"

2'-
0"

GRADE BEAM
RE: PLAN

DRILLED PIER
RE: PLAN

DATUM
RE: PLAN

STEEL COLUMN,
AND BASE PL
RE: PLAN

ELASTOMERIC
JOINT SEALANT

TYPICAL BLOCKOUT

FILL AROUND COLUMN
AFTER FLOOR IS CAST
AND COLUMNS ARE CARRYING
FULL DEAD LOAD

PREFORMED 
JOINT FILLER

CJ (OPTIONAL)

EXTEND VERT PIER 
REINF INTO PLINTH

DRILLED PIER
RE: PLAN

SCHEDULED PLINTH
RE: PLAN

SLAB DOWELS SAME
SIZE AND SPACING AS
SLAB REINF. DRILL AND
EPOXY INTO EXIST
GRADE BEAM ( 6" EMB)

SIDEWALK  OR PAVING
(NOT AT SIM)
 RE: CIVIL

#4 DOWELS X 2'-0" 
LONG @ 32" OC
(NOT AT SIM)

15 MIL VAPOR 
BARRIER, TYP 

GRID

RE: PLAN

EXISTING
GRADE BEAM
RE:PLAN

STRAP BEAM
RE: SCHEDULE FOR REINF.

SLAB ON GRADE
RE: PLANEXISTING FINISH

RE: ARCH
(FIELD VERIFY)

#6 DOWEL X 1'-6" LONG
DRILLED & EPOXIED
INTO EXISTING GRADE BEAM
@ 18" OC (6" EMBED)

#4 STIRRUPS @ 4" OC
IN CANTILEVERED END

STEEL COLUMN
RE: PLAN

1

1

SELECT FILL

DRILLED PIER
RE: PLAN

DRILLED PIER
RE: PLAN

EXISTING CONCRETE
FOUNDATION
(FIELD VERIFY)

GRADE BEAM BEYOND
(EXTEND CONT. REINF.
THROUGH STRAP BM)
RE: PLAN 1'-4"

RE: PLAN RE: PLAN RE: PLAN

RE
: P

LA
N

RE
: S

CH
ED

UL
E

3"

TIES TO MATCH
PLINTH "P1" REINF.

SLAB ON GRADE
(DOWELS NOT SHOWN
FOR CLARITY)
RE: PLAN

EXISTING FINISH
RE: ARCH
(FIELD VERIFY)

#6 DOWEL X 1'-6" LONG
DRILLED & EPOXIED
INTO EXISTING GRADE BEAM
@ 18" OC (6" EMBED)

STEEL COLUMN
RE: PLAN

1

1

SELECT FILL

DRILLED PIER
RE: PLAN

DRILLED PIER
RE: PLAN

EXISTING CONCRETE
FOUNDATION
(FIELD VERIFY)

GRADE BEAM BEYOND
(EXTEND CONT. REINF.
THROUGH STRAP BM)
RE: PLANRE: SCHEDULE

3"

TIES TO MATCH
PLINTH "P1" REINF.

RE: PLAN RE: PLAN

RE
: P

LA
N

RE
: S

CH
ED

UL
E

#4 STIRRUPS @ 4" OC MAX @ CANT. END #4 STIRRUPS @ 10" OC MAX #4 STIRRUPS @ 10" OC MAX

1'-0"

STEEL COLUMN
RE: PLAN

TIES TO MATCH
PLINTH "P1" REINF.

TYPICAL BLOCKOUT TYPICAL BLOCKOUT

DOWEL TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

GRID

BRICK
RE: ARCH

RE: PLAN

SLAB ON GRADE
RE: PLAN

GRADE BEAM
RE: PLAN

CMU WALL
RE: PLAN

DOWEL TO MATCH
VERT CMU WALL REINF

CL
AS

S 
"B

" L
AP

DRILLED PIER
RE: PLAN

CMU WALL
RE: PLAN

DOWELS TO MATCH
VERT CMU WALL REINF

SLAB ON GRADE
RE: PLAN

DOWELS TO MATCH
SLAB REINF SIZE & SPACING 
(ALTERNATE DIRECTION)

2'-0"

2'-
0"

GRADE BEAM
RE: PLAN

DRILLED PIER
RE: PLAN

3"
SLAB DOWELS SAME 
SIZE AND SPACING AS 
SLAB REINF.  DRILL AND 
EPOXY INTO EXIST 
GRADE BEAM (6" EMB)

MASONRY WALL DOWEL 
SAME SIZE AND SPACING AS 
WALL REINF.  DRILL AND 
EPOXY INTO EXIST GRADE 
BEAM ( 6" EMBED).  
STAGGER WITH SLAB 
DOWEL

2'-0"

3"

EXISTING 
GRADE BEAM
RE:PLAN

VI
F6"

DATUM
RE: PLAN

CONT #4 @ 12" OC 
EA. WAY

CL
AS

S 
"B

" L
AP

8"
1'-

0"

DOWELS TO 
MATCH SLAB 
REINF SIZE  & 
SPACING

CMU WALL
RE: PLAN

DOWEL TO MATCH 
VERT CMU REINF 
RE: MASONRY SCHEDULE

EQ EQ

2'-0"

1'-
0"

1'-6"

SLAB ON GRADE
RE: PLAN

BENT BAR TO MATCH SLAB
ON GRADE REINF. SIZE
AND SPACING, DRILL & EPOXY
INTO EXISTING SLAB (6" EMBED)

EXISTING SLAB 
ON GRADE
FIELD VERIFY

EXISTING CMU W/
BRICK
FIELD VERIFY

FI
EL

D 
VE

RI
FY

6"

5"
 M

IN
FV

FV 1'-0"

3"
 C

LR

60°

#4 DOWEL 
@ 16" OC

2'-0"

2'-
0"

DRILLED PIER
RE: PLAN

CONT #4

#4 HAIRPIN
@ 12" OC

7 3/8"

GRADE BEAM
RE: PLAN

6"

BRICK
RE: ARCH

CMU WALL
RE: PLAN DOWEL TO MATCH

VERT CMU WALL REINF

T.O. BLOCKING
RE: ARCH

PAVING
RE: CIVIL

ADDITIONAL 
CONCRETE COVER
REINF. W/ #4 TIES 
@ 12" OC MAX

EXTEND VERT. 
PLINTH DOWELS
INTO CONC. COVER

T.O. PLINTH
RE: CIVIL

SCHEDULE COLUMN
AND BASEPLATE
RE: PLAN

SCHEDULED PLINTH
RE: PLAN

DRILLED PIER
RE: PLAN

 3/4" = 1'-0"1 SECTION AT MAN DOOR
 3/4" = 1'-0"2 SECTION AT CMU WALL

 3/4" = 1'-0"7 SECTION
 3/4" = 1'-0"8 SECTION AT EXTERIOR COLUMN

 3/4" = 1'-0"6 SECTION AT EXTERIOR COLUMN

 3/4" = 1'-0"3 CMU WALL TALLER THAN 20'-0"
 3/4" = 1'-0"4 SECTION AT INTERIOR GRADE BEAM
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FOUNDATION DETAILS (PIER)

CFISD

 3/4" = 1'-0"5 TYPICAL INTERIOR COLUMN SECTION

 3/4" = 1'-0"10 SECTION

 3/4" = 1'-0"11 CANTILEVER STRAP BEAM DETAIL
 3/4" = 1'-0"12 CANTILEVER STRAP BEAM DETAIL

 3/4" = 1'-0"13 SECTION AT CMU WALL

 3/4" = 1'-0"9 SECTION AT CMU WALL

 3/4" = 1'-0"14 SECTION AT CMU WALL
 3/4" = 1'-0"15 CMU WALL LESS THAN 20'-0"

 3/4" = 1'-0"16 SECTION
 3/4" = 1'-0"17 SECTION

 3/4" = 1'-0"18 SECTION



TOC
RE: PLAN

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

DATUM
RE: PLAN

TOC
RE: PLAN

T.O. PIER
RE: PLAN

GRID

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

DATUM
RE: PLAN

T.O. PIER
RE: PLAN

TOC
RE: PLAN

DOWEL TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

SIDEWALK  OR PAVING
(NOT AT SIM)
 RE: CIVIL

#4 DOWELS X 2'-0" 
LONG @ 32" OC
(NOT AT SIM)

COMPRESSIBLE FILLER

15 MIL VAPOR 
BARRIER, TYP 

FOR SUB GRADE PREP
RE: GEOTECHNICAL 
REPORT

GRID

RE: PLAN

GRADE BEAM
RE: PLAN

RE: PLAN

RE: PLAN

SLAB ON GRADE
RE: PLAN

DOWELS TO MATCH
SLAB REINF SIZE & 
SPACING

2'-0"

2'-
0"

SIDEWALK  OR PAVING
 RE: CIVIL

#4 DOWELS X 2'-0" 
LONG @ 32" OC

COMPRESSIBLE FILLER

FOR SUB GRADE PREP
RE: GEOTECHNICAL 
REPORTGRID

RE: PLAN

GRADE BEAM
RE: PLAN

RE: PLAN

CONT. L2X2X1/4 (GALV) W 1/2"Ø HSA
(4" LONG) @ 24" OC MAX

NOTES:
1. PROVIDE STEEL FOR BASE PLATES CONFORMING TO ASTM A36.
2. PROVIDE HOLES IN BASE PLATES 5/16" LARGER THAN THE SCHEDULED ANCHOR ROD DIAMETER.
3. PROVIDE HOLES IN SETTING PLATES 1/16" LARGER THAN THE SCHEDULED ANCHOR ROD DIAMETER.
4. PROVIDE ANCHOR RODS CONFORMING TO ASTM F1554, GRADE 36.
5. PROVIDE ANCHOR RODS WITH STANDARD WASHERS AND DOUBLE HEX NUTS.
6. USE E70XX WELDING ELECTRODES FOR ALL WELDS, UNLESS OTHERWISE NOTED.
7. MILL SURFACES NOTED FIN. (FINISHED) FOR TRUE AND FULL CONTACT.

THESE ARE MINIMUM EMBEDMENTS 
AND ARE BASED ON A36 STEEL.
LONGER EMBEDMENT LENGTHS 
WILL BE REQUIRED IF HIGHER 
STRENGTH STEEL IS SPECIFIED BY 
METAL BUILDING MANUFACTURER.

1/2" & 5/8"
3/4"
7/8"
1"

1 1/4"
1 1/2"

ROD
DIAMETER

MINIMUM
EMBEDMENT

13"
16"
18"
21"
25"
32"

ANCHOR ROD
EMBEDMENT

TOP OF CONCRETE

F1554 ANCHOR ROD
(A36 STEEL)

ROD DIAMETER

PR
OJ

EC
TI

ON
AN

CH
OR

 R
OD

MI
NI

MU
M 

EM
BE

DM
EN

T

NUT AND PLATE 
WASHER PER 
AISC

SLAB ON GRADE
RE: PLAN

GRADE BEAM
REINF EXTEND
THROUGH PLINTH
RE: DETAIL 1

PEMB COLUMN
AND BASE PLATE
RE: PEMB SUPPLIER

RE: PLAN

SCHEDULED PLINTH
RE: PLAN

4"

FINISH
RE: ARCH / PEMB

CFMF STUDS
BY CFMF CONTR.

7 1/2" RE: PEMB MNFR.

SLAB ON GRADE
RE: PLAN

GRADE BEAM
REINF EXTEND
THROUGH PLINTH
RE: DETAIL 1

PEMB COLUMN
AND BASE PLATE
RE: PEMB SUPPLIER

RE: PLAN

SCHEDULED PLINTH
RE: PLAN

GRID

1 1/2" RE: PLAN

1 1
/2"

FINISH
RE: ARCH / PEMB

 3/4" = 1'-0"1 SECTION AT MAN DOOR
 3/4" = 1'-0"3 SECTION AT OVERHEAD DOOR
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FOUNDATION DETAILS (PEMB)

CFISD

 3/4" = 1'-0"5 TYPICAL PEMB ANCHOR BOLT
 3/4" = 1'-0"4 SECTION AT PEMB COLUMN

 3/4" = 1'-0"2 SECTION AT END WALL PEMB COLUMN



NOTES:

1. REFER TO AISC - MANUAL OF STEEL CONSTRUCTION (SECTION 1). 

2. ALLOWABLE WELD CAPACITY IS BASED UPON A BEAM WEB THICKNESS OF 1/2" FOR A36 MATERIAL AND 3/8" 
FOR ASTM A572, GRADE 50 MATERIAL. REDUCE THIS CAPACITY PROPORTIONALLY FOR A LESSER WEB 
THICKNESS.

3. THE SUPPORTING PLATE CAPACITY SHALL BE BASED UPON AN ALLOWABLE LOAD PER BOLT OF 65 KIPS PER 
INCH OF PLATE THICKNESS FOR A36 MATERIAL OR 73 KIPS PER INCH OF PLATE THICKNESS FOR ASTM A572, 
GRADE 50 MATERIAL. FOR BEAM CONNECTIONS ON TWO SIDES, THE SUM OF THE LOADS PER BOLT SHALL BE 
CONSIDERED.

4. FOR COPED BEAM CONNECTIONS, THE CAPACITY OF THE NET SHEAR AREA OF THE WEB SHALL BE 
VERIFIED. 

5. THE CAPACITY OF THE CONNECTION SHALL BE THE LESSER VALUE OF THE ALLOWABLE BOLT CAPACITY, 
ALLOWABLE WELD CAPACITY, SUPPORTING PLATE CAPACITY OR THE WEB NET SHEAR AREA CAPACITY.

6. THE MINIMUM NUMBER OF ROWS OF BOLTS SHALL BE AS FOLLOWS:

W10 & W12 2 ROWS
W14 & W16 3 ROWS
W18, W21, & W24 4 ROWS
W27 & W30 5 ROWS
W33 & W36 6 ROWS

3/4" Ø A325 BOLTS - BEARING CONN. - STANDARD HOLES

215
198

180
160
143
122
100
77

48

186
167

148
130
111
93
74
56

29 1/2"

37

26 1/2"

23 1/2"
20 1/2"
17 1/2"
14 1/2"
11 1/2"
8 1/2"

5 1/2"

10
9

8
7
6
5
4
3

2

ALLOWABLE WELD 
CAPACITY (KIPS)

ALLOWABLE 
BOLT CAPACITY 

(KIPS)

L (INCHES)"n"

SUPPORTING PLATE

MIN. WEB 
THICKNESS (NOTE 2)

(2) L4X3-1/2X5/8

1/2" MIN. TO 
COPE

NO
TE

 1
K 

(M
IN

)
L

NO
TE

 1
K 

(M
IN

)

1 1
/4"

RO
W

S 
@

 3"
nB

OL
T

1 1
/4"

4"4"

1" MIN. VARIES 1" MIN.

1/4"
E70XX

TYPICAL HSS BEAM TO HSS COL - PLAN

TYPICAL HSS BEAM TO HSS COL - SECTION

TYP

BACKING BAR

SINGLE PLATE FRAMING CONNECTION

HIGH STRENGTH SLIP CRITICAL
BOLTS TO DEVELOP BEAM
REACTION.

STANDARD HOLE AT
MID-DEPTH OF
CONNECTION.

NOTES:

1.  BOLTS IN WEB CONNECTION SHALL BE SNUG TIGHTENED PRIOR TO 
WELDING OF FLANGES.

2.  SLIP-CRITICAL BOLTED CONNECTION IN WEB USING A325 BOLTS IN 
HORIZONTAL SHORT-SLOTTED HOLES U.N.O.  RESISTANCE BY BOLTS TO 
SHEAR SHALL BE BY FRICTION, PROPORTIONED USING THE STANDARD 
HOLE VALUE ON A CLASS "A" SURFACE.

3.  REFER TO SPECIFICATIONS FOR CONNECTION DESIGN CRITERIA.

4.  PROVIDE PREDESIGNED SHEAR CONNECTIONS AS SHOWN IN AISC ASD 
MANUAL WHERE APPLICABLE.STANDARD HOLE AT MID-

DEPTH OF CONNECTION.

BEAM TO BEAM MOMENT CONNECTION BEAMS OF THE SAME NOMINAL DEPTH - SECTION

WELD TO DEVELOP
REACTION

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

WIDE FLANGE BEAMS TO HSS COL - SECTION

(2) WIDE FLANGE BEAMS TO HSS COL - PLAN

(3) WIDE FLANGE BEAMS TO HSS COL - PLAN

(4) WIDE FLANGE BEAMS TO HSS COL - PLAN

WIDE FLANGE BEAMS NOT SHOWN FOR CLARITY

TC-UC4c TYP M

WIDE FLANGE BEAMS W/ TWO DIFF BEAM SIZES TO HSS COL - SECTION

STIFF PL AS REQ'D

STIFF PL AS REQ'D

BOTTOM FLANGE OF SMALLER BEAM

(4) WIDE FLANGE BEAMS TO ROUND HSS COL - PLAN

WIDE FLANGE BEAMS NOT SHOWN FOR CLARITY

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

FLANGE PLATE, THICKNESS
AS REQ'D BY DESIGN

CONNECTIONS SHOWN HERE ARE FOR BIDDING PURPOSES ONLY.  DESIGN 
AND DETAIL OF CONNECTIONS SHALL BE BY THE STEEL FABRICATOR AND 
SHALL FOLLOW AISC APPROVED MOMENT CONNECTIONS

TC-UC4c TYPM

4 1
/2"

3"3"

"X
"

FOR BEAM ON ONE SIDE
FOR OFFSET BEAMS OR

WHEN OPPOSITE
FOR TWO BEAMS

AS SHOWN ON PLANS.
2. END REACTION TO BE DETERMINED PER GENERAL NOTES SHEET OR

CAUSED BY ECCENTRICITY BETWEEN WELD GROUP & BOLT CENTERLINE.
1. BOTH THE WELDS & THE BOLTS TO BE DESIGNED FOR MOMENT
NOTES:-

EXTEND STIFF'S TO "K"
DISTANCE WHEN DIM.
"X" IS MORE THAN 1"
AND LESS THAN 12"

1 3/4" HOLD
1/2" TO 1"

VARIES

4 1
/2"

SHEAR CONNECTION
TYP BEAM TO BEAM

2-ANGLES TO DEVELOP DESIGN
CAPACITY OF CONNECTION

SEATED CONN. @ AT WEB
(RE: NOTE 1)

ROLLED TEE OR 
BUILT-UP TEE 
(OMIT STIFF PL 
IF NOT REQ'D)

ERECTION BOLTS

STIFFENER IF REQD. BY 
CHAPTER 'K' OF ASD 
OR LRFD OF A.I.S.C.

(RE: NOTE 1)RE: NOTES 1 & 2)
AT WEB

2-ANGLES

k COL

AT FLANGE

k COL

NOTES:

1. CONN. TO BE ADEQUATE FOR AXIAL BRACING FORCE = 
1% OF WORKING COLUMN LOAD IN ADDITION TO END 
REACTION DETERMINED PER STEEL GENERAL NOTES 
SHEET  (U.N.O. ON DWG.) ALLOWABLE STRESS CAN BE 
INCREASED 1/3 FOR THIS CONDITION.  COLUMN LOAD 
WILL BE FURNISHED OR CAN BE DETERMINED FROM 
AISC MANUAL FOR FLOOR TO FLOOR HEIGHT.

2. SINGLE PLATE CONNECTION IS ALLOWED ONLY WHEN 
AXIAL FORCE BRACING THE COLUMN IS LESS THAN 20 
KIPS.  THE DESIGN OF SINGLE PLATE CONNECTION WITH 
AXIAL FORCE LESS THAN 20 KIPS. SHOULD BE 
SUBSTANTIATED BY CALCULATION AND IS SUBJECT TO 
ENGINEER'S APPROVAL.

3/4" Ø A325 BOLTS - BEARING CONN. - STANDARD HOLES

2-ANGLES

1" RETURN @ T & B

THAN 1 1/2"
tf = GREATER

WELD TO COL BOLTED TO COL WELD TO COL BOLTED TO COL

STEEL COLUMN

FLANGE
CUT- AWAY
 VIEW

STIFFENER PLATE
THICKNESS TO
MATCH BEAM FLANGE
THICKNESS, TYPICAL

STEEL COLUMN

..TYPTYP.

STIFFENER PLATE B.S.
THICKNESS TO MATCH
BEAM FLANGE
THICKNESS,TYPICAL

3/16

GRID GRID

TOS
RE: PLAN

TYPM TYPM
CAP PL. TO MATCH
BEAM FLANGE THICKNESS

STEEL COLUMN

GRID

TYPICAL DIRECTED WELDED MOMENT CONNECTION

FULL PEN

SEE SPECIFICATIONS
FOR DECK CLOSURE

PROVIDE ANGLES AS REQUIRED FOR SUPPORT
OF DECK AT PIPE CHASES, MOMENT CONN.,
LARGE COLUMNS, ETC. OR WHERE EXCESSIVE
CUTS IN METAL DECK COULD CAUSE CONCRETE
TO SPILL THRU. USE A MIN OF L3X3X1/4

METAL 
DECK

METAL 
DECK

 3/4" = 1'-0"1 STANDARD BEAM CONNECTION

 3/4" = 1'-0"4 MOMENT CONNECTION DETAILS

 3/4" = 1'-0"2 BEAM CONNECTION DETAILS
N.T.S.3 TYPICAL BEAM TO COLUMN CONN. @ FLANGE & WEB
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TYPICAL FRAMING DETAILS

CFISD

 1/2" = 1'-0"5 TYPICAL MOMENT CONN. AT WIDE FLANGE COLUMNS
 3/4" = 1'-0"6 TYPICAL DIRECT WILDED MOMENT CONN.

 3/4" = 1'-0"7 METAL DECK SUPPORT AT COLUMN



SECTION

PLAN

3/8" STIFF PL

DIA.

ANCHOR BOLTS

ADD AND WELD 
L5X5X5/16
TO TOP FLANGE OF 
ADJACENT STEEL BEAM

TOS
RE: PLAN

tp

1 1
/2"

N

N/
2

N/
2

B

B/2 B/2

STUB COLUMN

STUB COLUMN

3/4" THICK X 0'-9" X 1'-4" 
LONG BASE PLATE W/
(4) 3/4" Ø A325 BOLTS

GRID

GR
ID

NOTES:

1. THIS DETAIL TO BE USED WHERE THE HSS BEAM CLEARS THE SIDE OF COLUMN.

SECTIONELEVATION

HSS COL

HSS COL

GRID GRID

HSS OUTRIGGER W/ 1/4" CAP PL
(SIZE TO MATCH HSS GIRT DEPTH)
RE: PLAN

RE: PLAN

HSS GIRT 
RE: PLAN

HSS GIRT TO
OUTRIGGER

L6X4X5/16 (LLV) @ EA. FACE
OF HSS POST
W/ 2" VERT. SLOTTED HOLE
FOR 3/4" Ø A325 BOLT
(FINGER TIGHTEN NUT
AND TACK WELD NUT TO BOLT)

1/2"

L3X3X1/4 KICKER
@ EA. POST
(FOR TYPICAL KICKER CONN.
REFER TO ADJACENT DETAILS)

RE: PLAN

2 1/2"

3"
3"2"

1"

TOS
RE: PLAN

HSS POST W/ 1/4" CAP PL
RE: PLAN

TOS
COORD. W/ LADDER MNFR.

HSS4X4X5/16 POST
@ EA. LADDER RUNG
(G.C. TO COORD.
EXACT LOCATION
W/ LADDER MNFR.)

FINISH
RE: ARCH

LADDER BY OTHERS
RE: LADDER MNFR.
FOR EXACT CONFIGURATION

HSS3X3X1/4 OUTRIGGERS
W/ PL 4X4X1/4" (GALV)
@ 8'-0" OC VERT. MAX 
(G.C. TO COORD EXACT 
LOCATION AND QUANTITY
W/ LADDER MNFR.)

L3X3X1/4 @ EA. 
HSS POST

TYPICAL KICKER 
CONN @ ROOF

TOS
RE: PLAN

TOS
RE: PLAN

TYPICAL KICKER 
CONN @ ROOF

L3X3X1/4 @ EA. 
HSS POST

TYPICAL POST CONN.

L6X4X5/16 (LLV) 
X 0'-8" LONG
W/ 2" VERT 
SLOTTED HOLE

GRID NOTE:
THIS DETAIL IS SCHEMATIC ONLY.
REFER TO ADJACENT DETAILS
FOR EXACT CONDITION OF BUILDING
AND ANY ADDITIONAL MISC. STEEL
THAT MAY BE REQUIRED

2"

RE: ARCH

TYP

TOS
COORD W/SUPPLIER

HSS6X6X3/8 W/1/4" CAP PL 
EACH END AT ENDS OF 
EQUIPMENT SUPPORT.  
COORD WITH EQUIPMENT 
SUPPLIER

L6X4X5/16 LLV EA SIDE OF 
POST.  WELD TO POST 
AND TOP CHORD OF JOIST

1/4" TAB PL; WELD 
TO EXIST JOIST

L3X3X1/4 ALL 
DIRECTIONSCOORD LOCATIONS 

WITH MECH DWGS

EXPOSED STEEL TO 
BE STAINLESS 
STEEL (TYP)

1'-
0"

 M
IN

.

TOS
COORD W/SUPPLIER

COORD LOCATIONS 
WITH MECH DWGS

EXPOSED STEEL TO 
BE STAINLESS 
STEEL (TYP)

HSS6X6X3/8 W/1/4" CAP PL 
EACH END AT ENDS OF 
EQUIPMENT SUPPORT.  
COORD WITH EQUIPMENT 
SUPPLIER

L6X4X5/16 LLV EA SIDE OF 
POST.  WELD TO POST 
AND TOP CHORD OF JOIST

L6X4X5/16 LLV 
AT KICKERS

L3X3X1/4 ALL 
DIRECTIONS

1'-
0"

 M
IN

.

WT (TYP.)

WORKING 
POINT

GRID

1 

3/8" STIFFENER 
PLATE E.S. (TYP.)

WORKING POINT

1 

GUSSET 
PLATE

HSS BRACE SIZE

RE: S
CHEDULE

WT. (TYP.)

TOS
RE: PLAN

RE
: S

CH
ED

UL
E

"Y
"

RE: SCHEDULE
"X"

GUSSET 
PLATE

MARK X Y SIZE

KB1 5'-0" HSS4X4X1/4

KB2 5'-0" HSS5X5X1/4

3'-6"

5'-0"

AXIAL FORCE (T/C)

30 KIPS

30 KIPS
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TYPICAL FRAMING DETAILS

CFISD

 3/4" = 1'-0"3 TYPICAL STUB COLUMN DETAIL
 3/4" = 1'-0"1 TYPICAL OFFSET HSS TUBE SUPPORT

 1 1/2" = 1'-0"2 TYPICAL HSS POST SLIP CONNECTION
N.T.S.4 TYPICAL LADDER SUPPORT DETAIL

 3/4" = 1'-0"6 SECTION
 3/4" = 1'-0"7 SECTION

 3/4" = 1'-0"5 TYPICAL KNEE BRACE



BOD
RE: PLAN

(5
" @

 S
IM

)
2 1

/2"

STEEL JOIST, TYP
RE: PLAN

STEEL DECK
RE: STRUCTURAL 
NOTES

LH JOIST @ SIM

GRID

ROOFING
RE: ARCH

1/4" 1/4"

STEEL DECK
RE: PLAN

CONT HORIZONTAL BRIDGING 
(CROSS BRIDGING,WHERE REQUIRED) 

STEEL JOIST 
RE: PLAN

NOTE: 
ATTACH BRIDGING TO JOISTS 
WITH FIELD WELDS 
OR BOLTS AS REQUIRED

BOD
RE: PLAN

ROOFING
RE: ARCH

STEEL DECK
RE: PLAN

STEEL BEAM 
RE: PLAN

NOTE: 
RE: PLAN FOR SLOPES

SCHEDULED COLUMN
RE: PLAN

WORK POINT 
FOR SLOPE
RE: PLAN

BOD
RE: PLAN

GRID

JOIST SEAT DEPTH
RE: PLAN

ROOFING
RE: ARCH

STEEL DECK
RE: PLAN

STEEL BEAM 
RE: PLAN

NOTE: 
RE: PLAN FOR ROOF SLOPES

SCHEDULED COLUMN
RE: PLAN

STEEL JOIST
RE: PLAN

WORK POINT FOR SLOPE
RE: PLAN

BOD
RE: PLAN

GRID

JOIST SEAT DEPTH
RE: PLAN

ROOFING
RE: ARCH

STEEL COLUMN
RE: PLAN

BOD
RE: PLAN

STEEL DECK
RE: PLAN

STEEL JOIST
RE: PLAN

5"
 @

 S
IM

2 1
/2"

1/4" 1/4"

3/4" CAP PL 
(DIMS TO BE COORD 
W/JOIST SUPPLIER)

1/4" STABILIZER PL
(DO NOT WELD
JOIST TO PL)

GRID

ROOFING
RE: ARCH

STEEL COLUMN
RE: PLAN

BOD
RE: PLAN

STEEL DECK
RE: PLAN

5"
 @

 S
IM

2 1
/2"

3/4" CAP PL 
(DIMS TO BE COORD 
W/JOIST SUPPLIER)

1/4" STABILIZER PL
(DO NOT WELD
JOIST TO PL)

GRID

CONT L3X3X1/4

TYPICAL RTU SUPPORT DETAILSTYPICAL ROOF OPENING - PLAN VIEW

B B

A A

B B

BEAM OR JOIST

A A

B - B

A - A

8"
 @

 W
T

6"

NOTE:
TYPICAL ROOF OPENING DETAIL SHOWN 
APPLIES TO ALL ROOF OPENINGS WHERE 
LEAST DIMENSION IS 13" OR LARGER. 
REINFORCE ROOF OPENINGS LESS THAN 13" 
BY WELDING 16 GAGE SHEET METAL 1'-0" 
WIDER THAN OPENING TO METAL ROOF 
DECK.

WHERE DIMENSION "E" IS LESS THAN 6", 
ANGLE MAY BE OMITTED.

AT EXISTING CONDITIONS REFER TO DETAIL 
C-C FOR ANGLE CONNECTION "E""E"

PROVIDE L3X3X1/4 ANGLES AS 
REQUIRED TO FRAME OPENING, TYP.
PROVIDE JOIST STRUT AS REQUIRED. 
REFER TO TYP JOIST REINFORCEMENT 
DETAIL

1/4" MAX

L4X4X1/4
X 0'-6" LONG

BEAM OR JOISTL3X3X1/4
FRAME

3/16"

L3X3X1/4
FRAME

1'-0" MAX

0" TYP

CO
OR

DI
NA

TE
 W

/ H
VA

C 
CO

NT
R

L4X4X1/4 UNDER RTU CURB
(OMIT WHEN CURB IS WITHING
6" OF JOIST)

L3X3X1/4 AS REQUIRED
TO FRAME OPENINGS

FACE OF RTU CURB
RE: MEP

BEAM OR JOIST

/RE: 8 S503

3/16"
3/16"

LOADS EXCEEDING 500 POUNDS.
ABOVE. CONTACT STRUCTURAL ENGINEER FOR ALL
AN ADDITIONAL WEB MEMBER ANGLE L2x2x 1/4" AS SHOWN
ABOVE A TOP CHORD PANEL POINT. FIELD INSTALL
TO JOIST TOP CHORD AND ARE NOT LOCATED DIRECTLY
SUPPORTS FOR ROOF TOP MECH'L UNITS) FRAME
WHEN CONCENTRATED LOADS (SUCH AS HEADER

L2X2X1/4 AS SHOWN. FIELD WELD TO
JOIST TOP AND BOTTOM CHORDS W/ 
3/16" WELD ALL AROUND

ROOF JOIST

CONCENTRATED LOAD

3/4" Ø A325 BOLTS - BEARING CONN. - STANDARD HOLES

HANGING LOAD
6"

6"

STEEL DECK
RE: PLAN

ROOF
RE: ARCH

TYP

L3X3X1/4 KICKER AS NOTED
ON PLAN

4X4X1/4" LP @ EA. KICKER

HSS POST
RE: PLAN

L6X4X5/16 (LLV)
@ EA FACE OF POST
W/ 1/2" Ø THRU BOLT
IN 2" VERT SLOTTED HOLE

ROOFING
RE: ARCH

L7X4X5/16 (LLV) 
X 1'-4" LONG
@ EA END, TYP

METAL DECK
RE: PLAN

RE: PLAN RE: PLAN

2"
2"

2"

METAL DECK
RE: PLAN

RE: PLAN

HSS COLUMN
SEE PLAN

L3X3X1/4 
@ 4'-0" OC

L4X4X1/4 @ 
FIRST PNL POINT

GRID

WHERE JOISTS ARE 
PERINDICULAR, DESIGN FOR 
CONCENTRATED LOAD INDICATED
TO BE ANYWHERE WITHIN 3'-0" 
FROM THE EDGE OF PIPES.

350# 350#

350# 350#

JO
IS

T

JO
IS

T

JO
IS

T

3'-
0"

3'-
0"

CONCENTRATED LOAD
ANYWHERE WITHIN
THIS AREA

WHERE JOISTS ARE PARALLEL, DESIGN 
FOR ADDITIONAL CONCENTRATED 
LOADS AS INDICATED @ 8'-0" OC MAX 
ALONG JOIST FOR THE WORST CASE 
LOADING CONDITION.
(IF LOAD IS OFFSET FROM PANEL POINT 
RE: 3/S6.02

JOIST

JOIST

INDICATES POINT LOAD
(MAY OCCUR AT ANY
POINT)

350#

350#

350#

350#
* * *

* * *

8'-0" 8'-0"

NOTES:

1. PIPE SUPPORTS TO BE PLACED AT 10'-0" MAX O.C WHERE PIPES RUN PARALLEL TO JOISTS. 
JOIST MANUF. TO DESIGN FOR POINT LOADS (PIPE RUN PLF x 10') ALONG JOIST SPAN @10' MAX 
O.C FOR WORST LOAD CONDITION.

2. WHERE PIPES RUN PERPENDICULAR TO JOISTS, PIPE SUPPORTS TO PLACED AT ALTERNATE 
JOIST MAX. JOIST MANUFACTURER TO DESIGN FOR A POINT LOAD WITH 12' TRIB (PIPE RUN PLF X 
12') ALONG THE PIPE RUNS.

L6X4X5/16 (LLV) 
X 0'-8" LONG
@ EA. PIPE HANGER

1/2
"

5/16" BENT PL
X 0'-8" LONG
@ EA. PIPE HANGER

6"

GALV STEEL PIPE, ANGLE 
OR UNISTRUT BY OTHERS
RE: MEPGALV. STEEL ANGLE

OR UNISTRUT 
BY OTHERS
RE: MEP

PIPES AND SADDLE 
SUPPORT BY OTHERS
RE: MEP

L5X5X3/8 @ ANY 12" Ø PIPE RADIUS
L4X4X5/16 @ ANY 6" OR 8" Ø PIPE RADIUS
L3X3X1/4 @ 4" Ø OR LESS PIPE RADIUS

 3/4" = 1'-0"1 TYPICAL ROOF SECTION
 3/4" = 1'-0"2 TYPICAL ROOF SECTION

 3/4" = 1'-0"3 TYPICAL ROOF SECTION
 3/4" = 1'-0"4 TYPICAL ROOF SECTION

 3/4" = 1'-0"5 TYPICAL ROOF SECTION

 3/4" = 1'-0"6 TYPICAL ROOF SECTION
 3/4" = 1'-0"7 TYPICAL ROOF OPENING

 3/4" = 1'-0"8 LOAD OFFSET FROM JOIST PNL POINT
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TYPICAL ROOF FRAMING DETAILS

CFISD

 3/4" = 1'-0"9 TYPICAL ROOF SECTION
 3/4" = 1'-0"10 TYPICAL HSS POST SLIP CONNECTION

 3/4" = 1'-0"11 TYPICAL HSS POST SLIP CONNECTION
 1/8" = 1'-0"12 TYPICAL PIPE LOAD DIAGRAM

 3/4" = 1'-0"13 TYPICAL PIPE LOAD SECTION



CRIPPLE STUDS, SIZE AND
GAGE AS REQUIRED

LINTEL, SIZE AND
GAGE AS REQUIRED

HEADER, SIZE AND
GAGE AS REQUIRED

SILL, SIZE AND
GAGE AS REQUIRED

JAMB, SIZE AND
GAGE AS REQUIRED

TOP TRACK,SIZE AND 
GAGE AS REQUIRED

BOTTOM TRACK,SIZE
 AND GAGE AS REQUIRED

JAMB, SIZE AND
GAGE AS REQUIREDOPEN

MIN. ANCHOR
EDGE DISTANCE

MIN. BASE MATERIAL
THICKNESS

MIN. ANCHOR
SPACING PER

TYPICAL STUD, 
RE: PLAN

HILTI X-P P8 PAF (1" MIN EMBED) 
EACH SIDE OF STUD

ATTACH STUD TO TRACK WITH
(2)-#12 SCREWS PER FLANGE

FROM

EDGE

MIN.

SPACING

MIN.

FULL HEIGHT JAMB STUDS.
(2) 800S162-54 (50 KSI)
(1) 800T200-54 (50 KSI)
(ALL UNPUNCHED AND CONTINUOUS)
RE: 4/S5.03

.

MI
N.

 F
RO

M
ED

GE
 O

F 
SL

AB

MIN.
SPACING

1"

MI
N.

SP
CA

IN
G

OPENING

(1)#10-16 SCREW
@ EACH FLANGE.

ATTACH TRACK END TO SLAB
W/ (2) HILTI X-P P8 PAF (1" MIN 
EMBED)

CONCRETE SLAB

TOP VIEW

RUNNER TRACK

CAP OPENING SIDE OF JAMB
W/ TRACK ATTACHED W/ (1) - #10 - 16
SCREW @ 16" O.C. IN EACH LEG

TYPICAL STUDS

TYPICAL TRACK

CLARKDIETRICH EASYCLIP D975 W/ (6)#10-16 
SCREWS CONNECTED TO STUD AND (1) 1/2" Φ 
HILTI KWIK BOLT 3 EXPANSION ANCHORS (2 
1/4" MIN EMBED) CONNECTED TO SLAB

TYPICAL TRACK W/
(1) #10-16 SCREW
PER STUD FLANGE

TYPICAL STUD

CLARKDIETRICH EASYCLIP 
S547  W/ (4)#10-16 SCREWS 
CONNECTED TO TUBE

CONTINUOUS STEEL
TUBE BY OTHERS

3" x 3" x 5"
14 GA. CLIP ANGLE
W/ (12) - 1/4" 
SCREWS

1"

1/2"

1/2"
1"

EQUAL

(1)#10-16 SCREW
TYP. EACH FLANGE

FULL HEIGHT JAMB STUDS.
MEMBER SIZES AS REQ'D
PER DESIGN.

BOX HEADER
RE: PLAN

(2)#10-16
SCREWS @ 16"o.c.

CRIPPLE STUDS

FULL HEIGHT SECTION OF 
STUD ATTACHED TO JAMB
W/ (14) - 1/4" SCREWS

SAME TRACK
HEADER CONNECTION
W/ (12) - 1/4" SCREWS

CAP OPENING SIDE OF 
JAMB W/ TRACK ATTACHED
W/ (1) - 1/4" SCREW @ 12" 
O.C. IN EA. LEG 

CONTINUOUS STRL ANGLE BY
OTHERS 3" MIN. VERTICAL LEG

TYPICAL
STUD

PLANVIEW

2" (MAX)
OFFSET

FASTCLIP SLIDE CLIP (FCSC 5-1/2")
WITH (3) PROPRIETARY SCREWS TO STUD
AND ATTACHED TO STRL STEEL, AS
REQ'D BY DESIGN.

PLAN VIEW

2" (MAX)
OFFSET

12" LONG TRACK PIECE,
SIZE AND GAUGE TO MATCH
JAMBS. ATTACH TO STUD W/
(3) #10-16 SCREWS AS
SHOWN.

JAMB STUDS
SEE ELEVATION FOR
MEMBER SIZE & QUANTITY

(2) - FCSC-5.5 
CLIPS

CONTINUOUS STEEL ANGLE BY
OTHERS 3" MIN. VERTICAL LEG

PLANVIEW

(2) - FASTCLIP SLIDE CLIPS (FCSC 5-1/2")
WITH (3) PROPRIETARY SCREWS TO
EACH SIDE OF JAMB AND ATTACHED
TO STRL STEEL, AS REQ'D BY DESIGN.

PLAN
VIEW

OR

24
: O

.C
. M

AX
.

ATTACH JAMB MEMBERS USING
6" SECTION OF RUNNER TRACK,
USE (10) - #12 SCREWS AS SHOWN

(2) JAMB STUDS
(2) JAMB STUDS
BACK TO BACK.

CAP JAMB WITH 20GA. MIN.
TRACK FOR WINDOW ATTACHMENT.
EXTEND 6" ABOVE HEADER &
6" BELOW SILL CONNECTIONS

ATTACH JAMB MEMBERS USING
(2) #12 SCREWS @ 12" O.C.

CLIP ANGLE W/ SCREWS
EACH LEG AS REQUIRED

SCREWS TO EACH
BLOCK AS REQUIRED

CONTINUOUS STRAP BOTH
SIDES AS REQUIRED

TYPICAL STUD, SIZE AND GAGE
AS REQUIRED

SCREW(S) @ EACH INTERSECTION
BOTH SIDES AS REQUIRED

SOLID BLOCKING, SIZE AND GAGE
AS REQUIRED, FIT BETWEEN FIRST
& LAST 2 BAYS, REPEAT IN 2 BAYS 
EVERY 8' O.C.

KICKER STUD. SIZE AND
SPACING AS REQ'D BY DESIGN

TYPICAL WALL STUD

LAP & FASTEN KICKER TO
STUD AS REQ'D BY DESIGN

KICKER STUD. SIZE
AND SPACING AS
REQ'D BY DESIGN

METAL DECK
BY OTHERS

E-549 SUPPORT CLIP WITH
(9) - #12 SCREWS INTO KICKER & (4) - 
X-U PAF TO METAL DECK
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

S505

LM

33AC23221

JT

TYPICAL COLD FORMED METAL
FRAMING DETAILS

CFISD

 3/4" = 1'-0"1 TYPICAL WALL OPENING ELEVATION
 3/4" = 1'-0"2 BASE CONNECTION TO SLAB

 3/4" = 1'-0"3 KING POST ANCHORAGE 1
 3/4" = 1'-0"4 KING POST ANCHORAGE 2

 3/4" = 1'-0"5 BASE CONNECTION TO HSS BEAM

 3/4" = 1'-0"6 BOXED HDR CONNECTION
 3/4" = 1'-0"7 STUD CONNECTION W/ FCSC CLIP

 3/4" = 1'-0"8 KING POST CONNECTION W/ FCSC CLIP
 3/4" = 1'-0"9 TIED JAMB STUDS

 3/4" = 1'-0"10 UNPUNCHED STUDS BRACING

 3/4" = 1'-0"11 KICKER CONNECTION TO STUD
 3/4" = 1'-0"12 KICKER CONNECTION TO DECK



3/4" Ø HILTI KWIK BOLT 3 EXP ANCHOR 
(4 3/4" EMBED) @ 24" OC INSTALLED IN SOLID 
GROUTED CMU.
ANCHOR MUST BE INSTALLED 1 3/8" FROM 
ANY VERTICAL MORTAR JOINT AND NO 
MORE THAN ONE ANCHOR PER CELL
IF HOLLOW CELL ENCOUNTERED, USE HIT-
HY 200 ADHESIVE WITH 3/4" Ø HAS 
THREADED RODS (4 3/4" EMBED).  
PROVIDE SCREEN SLEEVE AS REQ'D.  
FINGER TIGHTEN NUT, BACK OFF 1/4 TURN 
AND SPOIL THREADS.  

CMU WALL
RE: PLAN

HSS TUBE OR 
WIDE FLANGE BEAM
RE: PLANTOS

RE: PLAN

GRID

RE: PLAN

3/8" BENT PL X 1'-0" LONG
W/ 2" LONG VERTICAL 
SLOTTED HOLE SPACED @ 24" OC

3"
 M

IN

1'-0"

2" 8" 2"

EQ
EQ

MI
N.6"

PROVIDE BOND BM
REINF. (2) CONT #5

PL 3X3X3/16"
(SHOP PRIME)

L2-1/2X2-1/2X3/16 WELDED
TO JOISTS @ 4'-0" OC
(SHOP PRIME)

1"
 C

LR
 M

IN
.

SEE ARCHITECTURE FOR
MASONRY EXTENSION
REQUIREMENTS

L2-1/2X2-1/2X3/16 
(SHOP PRIME) BRACE
@ EA CONNECTION

L5X3X1/4 X 0'-6"(LLV)
(SHOP PRIMED)
(WELDED TO JOIST
BOTTOM CHORD)

NOTE:

1.  THIS DETAIL IS TO BE USED ONLY IF INTEGRAL INTERSECTING 
SUPPORT WALLS AT EACH END EXCEED A SPACING OF 36
TIMES THE NOMINAL WALL THICKNESS.

1/8"
1/8"

3/16"
3/16"

3/16" 3/16"

BRACE L3X3X3/16 
@ JOIST PANEL POINTS
(4'-0" MAX) (SHOP PRIME)

SEE "TYPICAL DETAIL BEAM BOTTOM
FLANGE BRACE" FOR CONN.
TO JOIST PANEL POINTS ONLY

CONNECT BRACES ONLY
AT JOIST PANEL POINTS

30° MIN.
60° MAX.

L5X3X1/4 X 0'-6" (LLV)
(SHOP PRIMED)
(WELDED TO ANGLE)

4 1/2"
WALL

THICKNESS

6'-
0"

 M
AX

IM
UM

 
IF

 D
IS

TA
NC

E 
IS

 G
RE

AT
ER

,
CO

NT
AC

T 
EN

GI
NE

ER
FO

R 
IN

ST
RU

CT
IO

NS

(M
IN

.)
1"

 C
LR

L3X3X1/4
(SHOP PRIME)

CO
OR

D.
 W

/
AR

CH
 D

W
GS

CEILING
RE: ARCH

3"
 M

IN
.

NOTE:
THIS DETAIL IS TO BE USED ONLY IF INTERSECTING SUPPORT WALLS
EXCEED A SPACING OF 36 TIMES THE NOMINAL WALL THICKNESS.

30° MIN.
60° MAX.

3/16" 2" MIN.
3/16" 2" MIN.

TYP

30° MIN
45° MAX

L5X3X1/4 X 0'-6"(LLV)
(SHOP PRIMED)
(WELDED TO JOIST
BOTTOM CHORD)

4 1/2"
WALL

THICKNESS

6'-
0"

 M
AX

IM
UM

 
IF

 D
IS

TA
NC

E 
IS

 G
RE

AT
ER

,
CO

NT
AC

T 
EN

GI
NE

ER
FO

R 
IN

ST
RU

CT
IO

NS CONT L3X3X1/4
BTWN JOISTS
(SHOP PRIME)

(M
IN

.)
1"

 C
LR

L3X3X3/16 @ 5'-0" 
OC MAX
(SHOP PRIME)

CONT L3X3X1/4
BTWN JOISTS
(SHOP PRIME)

NOTE:
THIS DETAIL IS TO BE USED ONLY IF INTERSECTING SUPPORT WALLS
EXCEED A SPACING OF 36 TIMES THE NOMINAL WALL THICKNESS.

L3X3X1/4 X 0'-4" 
LONG @ EA. BRACE
(SHOP PRIME)
WELD TO L3X3
CROSS MEMBER L3X3X1/4

(SHOP PRIME)

CO
OR

D.
 W

/
AR

CH
 D

W
GS

CEILING
RE: ARCH

3"
 M

IN
.

PROVIDE JOIST STRUT AS 
REQUIRED. REFER TO TYP JOIST 
REINFORCEMENT DETAIL /RE: 8 S503

3/16" MIN.
3/16" MIN.

TYP

3/16" MIN.
3/16" MIN.

TYP

L5X3X1/4 X 0'-6"(LLV)
(SHOP PRIMED)
(WELDED TO JOIST
BOTTOM CHORD)

SEE ARCHITECTURE FOR
MASONRY EXTENSION
REQUIREMENTS

1"
 C

LR
. M

IN

1"
 C

LR
. M

IN

NOTE:

1.  THIS DETAIL IS TO BE USED ONLY IF INTEGRAL INTERSECTING 
SUPPORT WALLS AT EACH END EXCEED A SPACING OF 36
TIMES THE NOMINAL WALL THICKNESS.

3/16"
3/16"

VENEER LINTEL

FINISH
RE: ARCH

8" CMU WALL
RE: PLAN

HSS4X4X1/4 (GALV)

12"X12"X1/2" THICK PL (GALV)
W/ (4) 5/8" Ø EXP ANCHOR BOLTS
(5" MIN. EMBED)
(TOP & BOTTOM)

1/2" THICK CAP PL (GALV)
(SHOP WELDED TO HSS STUB)
(G.C. TO COORD. SIZE W/
CANOPY SUPPLIER)

1/2" THICK CAP PL (GALV)
(SHOP WELDED TO HSS STUB)
(G.C. TO COORD. SIZE W/
CANOPY SUPPLIER)

/RE: 12 S102

CMU LINTEL
/RE: 10 S102

TY
P

2"
 C

LR

RE: ARCH

BOND BEAMS @ CANOPY
REINF. W/ (2) CONT #5

MI
N.4"

CORNER INTERSECTION

DOUBLE CURTAIN

2'-0" MIN
48" DIA.

2'-0" MIN
48" DIA.

2'-0" MIN
48" DIA.

(6) #5 VERT, TYP
INSIDE BARS EXTEND
AS FAR AS POSSIBLE
& HOOK DOWN INTO
CORNER CELL

CORNER INTERSECTION

SINGLE CURTAIN

2'-0" MIN
48" DIA.

2'-0" MIN
48" DIA.

(3) #5 VERT, TYP UON

ALTERNATE BAR BENDS

C.L. CONTROL JOINT

2'-0" TYP.

> 1'-0"
OPENING

END OF WALL

TYPICAL REINFORCED MASONRY NOTES

TYPICAL HORIZONTAL AND VERTICAL REINFORCING BARS SHALL BE AS NOTED ON 
THE PLAN SHEET. ADDITIONAL REINFORCING SHALL BE AS FOLLOWS

1.  (2) #5 VERTICAL REINFORCING BARS SHALL BE PROVIDED, CONTINUOUSLY FROM 
SUPPORT TO SUPPORT (FINISHED FLOOR TO ROOF) AT:

     A.  WITHIN 8" OF EACH END OF WALL
     B.  EACH WALL INTERSECTION
     C.  WITHIN 16" OF EACH SIDE OF A MASONRY OPENING .
     D.  WITHIN 8" OF EACH SIDE OF A MASONRY MOVEMENT JOINTS
     E.  EACH CORNER OF THE BUILDING
     F.  AT 32" OC, FULL HEIGHT

2.  (2) #5 HORIZONTAL REINFORCING BARS SHALL BE PROVIDED AT:

     A.  TOP AND BOTTOM OF MASONRY OPENINGS
     B.  FLOOR AND ROOF LEVELS, CONTINUOUS
     C.  WITHIN 16" OF THE TOP OF MASONRY WALLS, CONTINUOUS.
     D.  8'-0" OC

GC NOTE:
DO NOT LOCATE CONTROL JOINTS WITHIN HALF THE LENGTH OF THE LINTEL (2'-0" 
MIN) ADJACENT TO THE ROUGH OPENING.  

ALL HORIZONTAL REINFORCING WILL BE CONTINUOUS ACROSS CONTROL JOINTS

FINISH
RE: ARCH

8" CMU WALL
RE: PLAN

HSS4X4X1/4 (GALV)

12"X12"X1/2" THICK PL (GALV)
W/ (4) 5/8" Ø EXP ANCHOR BOLTS
(5" MIN. EMBED)
(TOP & BOTTOM)

1/2" THICK CAP PL (GALV)
(SHOP WELDED TO HSS STUB)
(G.C. TO COORD. SIZE W/
CANOPY SUPPLIER)

1/2" THICK CAP PL (GALV)
(SHOP WELDED TO HSS STUB)
(G.C. TO COORD. SIZE W/
CANOPY SUPPLIER)

CMU LINTEL
/RE: 10 S102

TY
P

2"
 C

LR

RE: ARCH

BOND BEAMS @ CANOPY
REINF. W/ (2) CONT #5

MI
N.4"

EXISTING BRICK
TO REMAIN
(FIELD VERIFY)

EXISTING CMU WALL
(FIELD VERIFY)

L4X4X3/8
BEAR 8" ON ADJ. 
BRICK, EA END

EXISTING CMU WALL
TO BE REMOVED
(VERIFY W/ ARCH

EXISTING BRICK
TO BE REMOVED
(VERIFY W/ ARCH)

T.O. OPENING
RE: ARCH

L7X4X3/8 LLH
BEAR 8" ON ADJ. CMU, EA END

HSS OUTRIGGER
G.C. TO COORD. W/ LADDER MNFR.

RE: ARCH

FINISH
RE: ARCH

LADDER BY OTHERS
RE: LADDER MNFR.
FOR EXACT CONFIGURATION

HSS3X3X1/4 OUTRIGGERS
W/ PL 4X4X1/4" (GALV)
@ 8'-0" OC VERT. MAX 
(G.C. TO COORD EXACT 
LOCATION AND QUANTITY
W/ LADDER MNFR.)

GRID NOTE:
THIS DETAIL IS SCHEMATIC ONLY.
REFER TO ADJACENT DETAILS
FOR EXACT CONDITION OF BUILDING
AND ANY ADDITIONAL MISC. STEEL
THAT MAY BE REQUIRED

GALV 12"X12"X1/2" THICK CAP PL
@ EA. FACE OF EXISTING CMU
W/ (4) 1/2" Ø THRU BOLTS
(SHOP WELDED TO HSS STUB)

HSS OUTRIGGER
G.C. TO COORD. W/ LADDER MNFR.

 3/4" = 1'-0"7 CMU CLIP TO STEEL BEAM
 3/4" = 1'-0"3 TOP OF CMU BRACING AT JOISTS

 3/4" = 1'-0"5 TOP OF CMU BRACING AT JOISTS
 3/4" = 1'-0"4 TOP OF CMU BRACING AT JOISTS

 3/4" = 1'-0"6 TOP OF CMU BRACING AT JOISTS

 3/4" = 1'-0"10 CANOPY SUPPORT AT MASONRY VENEER

 3/4" = 1'-0"2 TYPICAL CMU WALL REINFORCING AT INTERSECTIONS
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

S601

LM

33AC23221

JT

TYPICAL CMU DETAILS

CFISD

 3/4" = 1'-0"1 TYPICAL CMU WALL ELEVATION

 3/4" = 1'-0"9 CANOPY SUPPORT AT MASONRY VENEER
 3/4" = 1'-0"11 STEEL LINTEL AT EXISTING CMU

 3/4" = 1'-0"8 TYPICAL LADDER (EXISTING CMU)



BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

CMU WALL
RE: PLAN

FINISH
RE: ARCH

BOND BEAM REINF. 
W/ (2) CONT #5

ROOFING
RE: ARCH

L3X3X1/4 
@ 4'-0" OC

HSS2-1/2X2-1/2X5/16 
@ 4'-0" OC MAX W/ 1/4" CAP PL
(HSS5X2-1/2X1/4 @ SIM)

5"
 @

 S
IM

2 1
/2"

RE: PLAN

1 1/2"

L6X4X5/16 
X 0'-6" LONG
@ 4'-0" OC

GRID

HSS2-1/2X2-1/2X1/4
BTWN OUTRIGGERS
(HSS5X2-1/2X1/4 @ SIM)

T.O. BLOCKING
RE: ARCH

1/2"

S601
7

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

CMU WALL
RE: PLAN

FINISH
RE: ARCH

BOND BEAM REINF. 
W/ (2) CONT #5

ROOFING
RE: ARCH

L3X3X1/4 
@ 4'-0" OC

RE: PLAN

1 1/2"

GRID

T.O. BLOCKING
RE: ARCH

S601
7

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"
5"

 @
 S

IM
2 1

/2"

CONT. L4X4X1/4 
@ FIRST PNL POINT

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

CMU WALL
RE: PLAN

FINISH
RE: ARCH

BOND BEAM REINF. 
W/ (2) CONT #5

ROOFING
RE: ARCH

HSS2-1/2X2-1/2X5/16 
W/ 1/4" CAP PL @ EA. COL
(HSS5X2-1/2X1/4 @ SIM)

5"
 @

 S
IM

2 1
/2"

RE: PLAN

1 1/2"

GRID

T.O. BLOCKING
RE: ARCH

1/2"

S601
7

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"

SCHEDULED COLUMN
RE: PLAN

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

CMU WALL
RE: PLAN

FINISH
RE: ARCH

BOND BEAM REINF. 
W/ (2) CONT #5

ROOFING
RE: ARCH

HSS2-1/2X2-1/2X5/16 
W/ 1/4" CAP PL @ EA. COL
(HSS5X2-1/2X1/4 @ SIM)

5"
 @

 S
IM

2 1
/2"

RE: PLAN

1 1/2"

GRID

HSS2-1/2X2-1/2X1/4
BTWN OUTRIGGERS
(HSS5X2-1/2X1/4 @ SIM)

T.O. BLOCKING
RE: ARCH

1/2"

S601
7

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"

SCHEDULED COLUMN
RE: PLAN

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

CMU WALL
RE: PLAN

FINISH
RE: ARCH

BOND BEAM REINF. 
W/ (2) CONT #5

ROOFING
RE: ARCH

L3X3X1/4 
@ 4'-0" OC

HSS2-1/2X2-1/2X5/16 
@ 4'-0" OC MAX W/ 1/4" CAP PL
(HSS5X2-1/2X1/4 @ SIM)

RE: PLAN

1 1/2"

GRID

T.O. BLOCKING
RE: ARCH

S601
7

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"

CONT. L4X4X1/4 
@ FIRST PNL POINT

1" COMPRESSIBLE 
JOINT FILLER

2'-0"

5"
 @

 S
IM

2 1
/2"

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

STEEL DECK
RE: PLAN

BOD
RE: PLAN

CONT L6X4X5/16 
(LLV)

ROOFING
RE: ARCH

1'-0" MAX
RE: PLAN RE: ARCH

T.O. BLOCKING
RE: ARCH

GRID

3"

SOFFIT
RE" ARCH

1 1/2"

FINISH
RE: ARCH

CONT L6X4X3/8 
(LLH)(GALV)

TYP

TOS
RE: PLAN

DEFLECTION TRACK
BY CFMF CONTR.

CFMF STUDS
BY CFMF CONTR.

HSS TUBE
RE: PLAN

RE: ARCH

CONT L4X4X5/16
(SPNG BTWN JST)

L4X4X1/4 @ 4'-0" OC

CONT L4X4X1/4

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

STEEL DECK
RE: PLAN

BOD
RE: PLAN

ROOFING
RE: ARCH

GRID

EXIST.TCX
10 1/2" VIF2"

LAP WITH EXIST DECK

EXIST ANGLES 
TO BE REMOVED

EXIST STEEL DECK

EXIST FRAMING TO BE 
REMOVED

BOD
RE: PLAN

CONT L4X4X1/4

STEEL DECK
RE: PLAN

ROOFING
RE: ARCH

GRID

4"
4"

1"

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

FINISH
RE: ARCH

ROOFING
RE: ARCH

L3X3X1/4 
@ 4'-0" OC

HSS2-1/2X2-1/2X5/16 
@ 4'-0" OC MAX W/ 1/4" CAP PL
(HSS5X2-1/2X1/4 @ SIM)

5"
 @

 S
IM

2 1
/2"

RE: PLAN

1 1/2"

L6X4X5/16 
X 0'-6" LONG
@ 4'-0" OC

GRID

HSS2-1/2X2-1/2X1/4
BTWN OUTRIGGERS
(HSS5X2-1/2X1/4 @ SIM)

T.O. BLOCKING
RE: ARCH

1/2"

BOND BEAM REINF. 
W/ (2) CONT #5

RE: ARCH

3"

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

METAL STUDS
(6" MIN)
RE:ARCH

STEEL DECK
RE: PLAN

BOD
RE: PLAN

ROOFING
RE: ARCH

GRID

2"

LAP WITH EXIST DECK

EXIST STEEL DECK

EXIST.TCX
10 1/2" VIF

STEEL DECK
RE: PLAN

BOD
RE: PLAN

CONT L6X4X5/16 
(LLV)

FINISH
RE: ARCH

ROOFING
RE: ARCH

1'-0" MAX
RE: PLAN

CONT. FIELD APPLIED
L6X6X5/16 W/ 9/16" Ø 
HOLES @ 24" OC

T.O. BLOCKING
RE: ARCH

GRID
RE: ARCH

3"

T.O. SOFFIT
RE" ARCH

CONT L7X4X3/8 
(LLH)(GALV)

L3X3X1/4 @ 4'-0" OC

C6X8.2 @ 4'-0" OC
(INFILL W/ 
CFMF STUDS)

L6X4X5/16 (LLV)
X 0'-8" LONG
@ 4'-0" OC

RE: ARCH

1 1/2"

1'-
1 1

/2"

TOS
RE: PLAN

STEEL DECK
RE: PLAN

BOD
RE: PLAN

CONT L6X4X5/16 
(LLV)

FINISH
RE: ARCH

ROOFING
RE: ARCH

1'-0" MAX
RE: PLAN

CONT. FIELD APPLIED
L6X6X5/16 W/ 9/16" Ø 
HOLES @ 24" OC

T.O. BLOCKING
RE: ARCH

GRID
RE: ARCH

3"

T.O. SOFFIT
RE" ARCH

CONT L7X4X3/8 
(LLH)(GALV)

L3X3X1/4 @ 4'-0" OC

C6X8.2 @ 4'-0" OC
(INFILL W/ 
CFMF STUDS)

L6X4X5/16 (LLV)
X 0'-8" LONG
@ 4'-0" OC

RE: ARCH

1 1/2"

1'-
1 1

/2"

1'-
0"

1 1
/2"

CEILING
RE: ARCH

CONT L6X4X5/16 (LLH)
(CONT L4X4X1/4 @ SIM)

L4X4X1/4 @ 4'-0" OC
(L3X3X1/4 @ SIM)

L4X4X5/16 SPANNING
BTWN JOIST PNL POINTS

L3X3X1/4 @ 4'-0" OC

C6X8.2 @ 4'-0" OC
(L4X4X1/4 @ SIM)

GLAZING SYSTEM
RE: PLAN

GRID

1'-6" MAX
RE: ARCH

L4X4X1/4 BRACE 
@ EA. END
(G.C. TO COORD.
LOCATION W/ ARCH)

BOD
RE: PLAN

STEEL DECK
RE: PLAN

ROOFING
RE: ARCH

FACE OF EXISTING BLDG
FIELD VERIFY

CONT L6X4X5/16 (LLV)

CONT. FIELD APPLIED
5/16" PL W/ 9/16" Ø 
HOLES @ 24" OC

T.O. BLOCKING
RE: ARCH

2 1/2" TYP.

3"

RE: PLAN

GRID
1" EJ RE: ARCH

TYP

L3X3X1/4 @ 4'-0" OC

4" X 4" X 1/4" PL
@ 4'-0" OC

6"

8"

BOD
RE: PLAN

5"
 @

 S
IM

2 1
/2"

STEEL DECK
RE: PLAN

ROOFING
RE: ARCH

FACE OF EXISTING BLDG
FIELD VERIFY

CONT L6X4X5/16 (LLV)

DEFLECTION TRACK
BY CFMF CONTR.

T.O. BLOCKING
RE: ARCH

2 1/2" TYP.

3"

RE: PLAN

GRID
1" EJ RE: ARCH

TYP
CONT. FIELD APPLIED
5/16" PL W/ 9/16" Ø 
HOLES @ 24" OC

6"

8"

STEEL DECK
RE: PLAN

BOD
RE: PLAN

CONT L6X4X5/16 
(LLV)

FINISH
RE: ARCH

ROOFING
RE: ARCH

RE: PLAN

CONT. FIELD APPLIED
L6X6X5/16 W/ 9/16" Ø 
HOLES @ 24" OC

T.O. BLOCKING
RE: ARCH

GRID
RE: ARCH

3"

1'-
0"

1 1
/2"

T.O. WINDOW
RE" ARCH

CONT L7X4X3/8 
(LLH)(GALV)

L3X3X1/4 @ 4'-0" OC

CONT 1/4" PL

C6X8.2 @ 4'-0" OC
(INFILL W/ 
CFMF STUDS)

RE: ARCH

1 1/2"

CONT4X4X1/4
(SPNG BTWN
JST PNL PT)

 3/4" = 1'-0"1 SECTION
 3/4" = 1'-0"2 SECTION

 3/4" = 1'-0"5 SECTION
 3/4" = 1'-0"4 SECTION

 3/4" = 1'-0"3 SECTION
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ROOF FRAMING DETAILS

CFISD

 3/4" = 1'-0"9 SECTION

 3/4" = 1'-0"13 SECTION
 3/4" = 1'-0"15 SECTION

 3/4" = 1'-0"6 SECTION

 3/4" = 1'-0"14 SECTION

 3/4" = 1'-0"8 SECTION
 3/4" = 1'-0"7 SECTION

 3/4" = 1'-0"10 MISC. STEEL @ GLAZING

 3/4" = 1'-0"11 ROOF SECTION
 3/4" = 1'-0"12 ROOF SECTION

 3/4" = 1'-0"16 ROOF SECTION



F-A

CFMF STUDS
BY CFMF CONTR.

HSS HANGER
RE: PLAN

CONT L6X4X5/16 (LLV)

18'-8 1/2"

L2X2X1/4 @ EA.
FACE OF WEB

L4X4X1/4 KICKER
@ EA. HANGER

CONT L4X4X5/16
(SPNG BTWN JST PNL PTS)

L3X3X1/4 
@ 4'-0" OC

CONT L6X4X3/8 (LSH)  (GALV)

HSS TUBE
RE: PLAN

1 1
/2"

1'-
0"

T.O. BLOCKING
RE: ARCH

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

S502
3

SIM

S502
3

HSS TUBE
RE: PLAN

HSS6X6X1/4
@ EA. HSS HANGER

RE: PLAN

BRICK
RE: ARCH

TYP

1E.93.6

S701
6

CONT L6X4X3/8 
(LLH)(GALV)

TYP

CFMF STUDS
BY CFMF CONTR.

HSS TUBE
RE: PLAN

FINISH
RE: ARCH

EXISTING FACE 
OF BLDG

RE: ARCH1" EJ

RE: PLAN

TOS
RE: PLAN

ME.H
1" EJ RE: ARCH

RE: PLAN

24 GA. STAINLESS
STEEL EJ COVER
RE: ARCH

EXISTING ROOF

BOD
RE: PLAN

CONT L6X4X5/16 (LLV)

STEEL DECK
RE: PLAN

BRICK
RE: ARCH

ROOFING
RE: ARCH

L3X3X1/4 
@ 4'-0" OC

T.O. BLOCKING
RE: ARCH

CONT. L4X4X1/4 

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

CONT L6X4X5/16 (LLV)

C7X9.8
@ 4'-0" OC

STEEL BEAM
RE: ARCH

9

BOD
RE: PLAN

BRICK
RE: ARCH

STEEL DECK
RE: PLAN

CONT L5X5X3/8 (GALV)

MC12X35 @ 6'-0" OC
(NESTED BTWN DECK 
FLUTES, WELDED THRU 
STL DECK TO BM)

CONT L4X4X1/4 2"

CMU WALL
RE: ARCH

CONT TRACK

RE: ARCH

CFMF STUDS 
BY CFMF CONTR.

RE: PLAN

STEEL DECK
RE: PLAN

ROOFING
RE: ARCH

BOD
RE: PLAN

T.O. BLOCKING
RE: ARCH

S601
7

CONT. FIELD APPLIED
3/8" BENT PL W/9/16"Ø 
HOLES @ 24" OC

6"

8"

CONT L6X4X5/16 (LLV)

DEFLECTION TRACK
BY CFMF CONTR.

L3X3X1/4 
@ 4'-0" OC

L6X4X5/16 
X 0'-6" LONG
@ 4'-0" OC

STEEL DECK
RE: PLAN

BOD
RE: PLAN

CONT L6X4X5/16 
(LLV)

BRICK
RE: ARCH

ROOFING
RE: ARCH

RE: PLAN

CONT. FIELD APPLIED
L6X6X5/16 W/ 9/16" Ø 
HOLES @ 24" OC

T.O. BLOCKING
RE: ARCH

GRID
RE: ARCH

3"

T.O. WINDOW
RE" ARCH

CONT L7X4X3/8 
(LLH)(GALV)

L3X3X1/4 @ 4'-0" OC

CONT 1/4" PL

C6X8.2 @ 4'-0" OC
(INFILL W/ 
CFMF STUDS)

1 1/2"

CONT4X4X1/4
(SPNG BTWN
JST PNL PT)

HSS4X4X1/4 (GALV)

1/2" THICK CAP PL (GALV)
(SHOP WELDED TO HSS STUB)
(G.C. TO COORD. SIZE W/
CANOPY SUPPLIER) TYP.

1'-
6"

CEILING HEIGHT
RE: ARCH

HSS6X6X3/8
@ CANOPY CONNECTION
@ SIM
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ASBESTOS CONTAINING MATERIALS-
LEVEL 01 

CFISD

1 ASBESTOS LOCATION DRAWING - LEVEL 01

N

2000 South Dairy Ashford, Suite 600
Houston, TX 77077
TEL 832 518 5145 | FAX 832 518 5157

Sam Huff TDSHS # 10-5902
Sam.Huff@efiglobal.com
EFI Project #: 029.06943

ABATEMENT PLAN GENERAL NOTES:

11.

22.

33.

44.

55.

6.

7.

ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING PLANS AND ARE INTENDED TO REASONABLY 
PRESENT EXISTING CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY ACTURAL CONDITIONS AND 
COORDINATE ABATEMENT AND DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND DRAWINGS FOR DEMOLITION REQUIREMENTS 
AND EXISTING BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL CONDITIONS IN THE BUILDING. HOWEVER THE 
LOCATIONS OF ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. ABATEMENT CONTRACTOR 
SHALL VERIFY ALL EXISTING CONDITIONS IN THE AREAS TO BE ABATED AND THE LOCATIONS OF ALL 
ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ABATEMENT OF ALL ASBESTOS-CONTAINING 
MATERIALS.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED IN THE ABATEMENT SPECIFICATIONS. 
THE ASBESTOS ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN ASBESTOS-CONTAINING 
MATERIALS THAT MAY BE UNCOVERED DURING THE BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE 
ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN THE BUILDING INCLUDE, AS A 
MINIMUM, THE FOLLOWING MATERIALS: INTERIOR ASBESTOS-CONTAINING MATERIALS:  
BLACK MIRROR MASTIC.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING AND VERIFYING THE ACTUAL 
QUANTITIES OF ALL ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED MATERIALS THAT WILL 
BE ABATED UNDER THE IDENTIFIED SCOPE OF WORK. WHILE SOME OF THE EXISTING AREAS OF 
ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR EXPOSED, OTHER AREAS OF ASBESTOS-
CONTAINING MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN WALLS OR CHASES; UNDER 
CARPET OR OTHER FLOOR FINISH MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). ALL 
“HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN AREAS SCHEDULD FOR DEMOLITION IN THE 
SUBJECT BUILDING SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT CONTRACTOR AS PART OF 
THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING AREAS, FLOOR AREAS, CHASE AREAS, ETC. 
AS REQUIRED TO UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN 
AREAS SCHEDULED FOR DEMOLITION IN THE SUBJECT BUILDING.

MIRROR MASTIC AND ASSOCIATED MIRROR IN THIS AREA IS TO BE ABATED. (THAPR - 
FULL CONTAINMENT) REFER TO THE ARCHITECTURAL DRAWINGS FOR EXACT SCOPE OF 
DEMO AND REMOVAL. FIELD VERIFY ALL COMPONENTS TO BE DEMOLISHED. 

ABATEMENT PLAN KEYED NOTES:

11

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- MIRRORS WITH IDENTIFIED OR PRESUMED BLACK MASTIC ADHESIVE

11

11 11

ISSUE FOR PROPOSALS
DECEMBER 09, 2024



RAMP DOWN

U
P

RAMP
1768

COSTUME

STORAGE
1766

CORRIDOR
1764

STORAGE
1762

GIRLS´ DRESSING
1761TOILET

F127
TOILET
F126

BOY´S DRESSING
1763

ELECTRICAL
1767

CONTROL ROOM
1770

STORAGE
F114

STAIR
F115

MEN
F117

STORAGE
F116

DRAMA

CLASSROOM
1803

STAGE
1807

DRAMA

CLASSROOM
1809

CORRIDOR
G129

CORRIDOR
1827

DRAMA OFFICE
1752

SHOP STORAGE
F109

MECHANICAL
1839

PROP STORAGE
1754

CORR
F113

SHOP
1756

CORRIDOR
C101

ELEC
1829

RACKS
F110

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive
Suite 100

346.509.5638
Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449
281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

SHEET NUMBER

ABT-02-F

33AC23221 CFISD

SCALE: 1/8" = 1'-0"1 ASBESTOS ABATEMENT FLOOR PLAN - LEVEL 01 - AREA F

DECEMBER 05, 2024
ISSUE FOR PROPOSAL

ASBESTOS ABATEMENT PLAN -
LEVEL 01 - AREA F

KACSHH

ABATEMENT PLAN GENERAL NOTES:

ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING 
PLANS AND ARE INTENDED TO REASONABLY PRESENT EXISTING 
CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND 
DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND 
DRAWINGS FOR DEMOLITION REQUIREMENTS AND EXISTING 
BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL 
CONDITIONS IN THE BUILDING. HOWEVER THE LOCATIONS OF 
ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. 
ABATEMENT CONTRACTOR SHALL VERIFY ALL EXISTING 
CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR 
ABATEMENT OF ALL ASBESTOS-CONTAINING MATERIALS.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED 
IN THE ABATEMENT SPECIFICATIONS. THE ASBESTOS 
ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE UNCOVERED 
DURING THE BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE 
ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE 
FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS:  BLACK MIRROR MASTIC.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR 
DETERMINING AND VERIFYING THE ACTUAL QUANTITIES OF ALL 
ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED 
SCOPE OF WORK. WHILE SOME OF THE EXISTING AREAS 
OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING 
MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN 
WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). 
ALL “HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN 
AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT BUILDING 
SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT 
CONTRACTOR AS PART OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING 
AREAS, FLOOR AREAS, CHASE AREAS, ETC. AS REQUIRED TO 
UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN 
THE SUBJECT BUILDING.

11.

22.

33.

44.

55.

6.

7.

ABATEMENT PLAN KEYED NOTES:

MIRROR MASTIC AND ASSOCIATED MIRROR IN THIS AREA IS TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL 
COMPONENTS TO BE DEMOLISHED. 

11

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- MIRRORS WITH IDENTIFIED OR PRESUMED BLACK MASTIC ADHESIVE

11

11

11

11
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ABATEMENT PLAN KEYED NOTES:

MIRROR MASTIC AND ASSOCIATED MIRROR IN THIS AREA IS TO BE 
ABATED. (THAPR - FULL CONTAINMENT) REFER TO THE ARCHITECTURAL 
DRAWINGS FOR EXACT SCOPE OF DEMO AND REMOVAL. FIELD VERIFY ALL 
COMPONENTS TO BE DEMOLISHED. 

11

ABATEMENT PLANS WERE DERIVED FROM EXISTING BUILDING 
PLANS AND ARE INTENDED TO REASONABLY PRESENT EXISTING 
CONDITIIONS. ABATEMENT CONTRACTOR SHALL VERIFY 
ACTURAL CONDITIONS AND COORDINATE ABATEMENT AND 
DEMOLITION WORK.

REFERENCE ARCHITECT'S DEMOLITION SPECIFICATIONS AND 
DRAWINGS FOR DEMOLITION REQUIREMENTS AND EXISTING 
BUILDING DRAWINGS FOR BUILDING CONSTRUCTION CONDITIONS

THESE DRAWINGS ARE REPRESENTATIVE OF TYPICAL 
CONDITIONS IN THE BUILDING. HOWEVER THE LOCATIONS OF 
ALL ASBESTOS CONTAINING MATERIALS ARE NOT SHOWN. 
ABATEMENT CONTRACTOR SHALL VERIFY ALL EXISTING 
CONDITIONS IN THE AREAS TO BE ABATED AND THE 
LOCATIONS OF ALL ASBESTOS-CONTAING MATERIALS.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR 
ABATEMENT OF ALL ASBESTOS-CONTAINING MATERIALS.

THE ASBESTOS ABATEMENT SCOPE OF WORK IS DESCRIBED 
IN THE ABATEMENT SPECIFICATIONS. THE ASBESTOS 
ABATEMENT SCOPE OF WORK SHALL ALSO INCLUDE ANY HIDDEN 
ASBESTOS-CONTAINING MATERIALS THAT MAY BE UNCOVERED 
DURING THE BUILDING SELECTIVE DEMOLITION ACTIVITIES. THE 
ASBESTOS-CONTAINING MATERIALS IDENTIFIED IN 
THE BUILDING INCLUDE, AS A MINIMUM, THE 
FOLLOWING MATERIALS: INTERIOR ASBESTOS-
CONTAINING MATERIALS:  BLACK MIRROR MASTIC.

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR 
DETERMINING AND VERIFYING THE ACTUAL QUANTITIES OF ALL 
ASBESTOS-CONTAINING MATERIALS AND OTHER REGULATED 
MATERIALS THAT WILL BE ABATED UNDER THE IDENTIFIED 
SCOPE OF WORK. WHILE SOME OF THE EXISTING AREAS 
OF ASBESTOS-CONTAINING MATERIALS ARE ACCESSIBLE OR 
EXPOSED, OTHER AREAS OF ASBESTOS-CONTAINING 
MATERIALS MAY BE “HIDDEN” (E.G. LOCATED ABOVE CEILINGS; IN 
WALLS OR CHASES; UNDER CARPET OR OTHER FLOOR FINISH 
MATERIALS; ABOVE AND/OR UNDER WALLS, MILLWORK, ETC.). 
ALL “HIDDEN” AREAS OF ASBESTOS-CONTAINING MATERIALS IN 
AREAS SCHEDULD FOR DEMOLITION IN THE SUBJECT BUILDING 
SHALL BE UNCOVERED AND ABATED BY THE ABATEMENT 
CONTRACTOR AS PART OF THE PROJECT SCOPE OF WORK.

PERFORM SELECTIVE DEMOLITION OF WALL AREAS, CEILING 
AREAS, FLOOR AREAS, CHASE AREAS, ETC. AS REQUIRED TO 
UNCOVER AND LOCATE ALL “HIDDEN” AREAS OF ASBESTOS-
CONTAINING MATERIALS IN AREAS SCHEDULED FOR DEMOLITION IN 
THE SUBJECT BUILDING.

ABATEMENT PLAN GENERAL NOTES:

11.

22.

33.

44.

55.

6.

7.

ASBESTOS LEGEND (LOCATION PURPOSES ONLY):

- MIRRORS WITH IDENTIFIED OR PRESUMED BLACK MASTIC ADHESIVE

11
11
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SCALE: 1" = 40'-0"2 ARCHITECTURAL - DEMOLITION OVERALL FLOOR PLAN - LEVEL 02

SCALE: 1" = 40'-0"1 ARCHITECTURAL - DEMOLITION OVERALL FLOOR PLAN - LEVEL 01



DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

EXERCISE ROOM
1130

STORAGE
B110

STAIRS
B109

WOMEN´S

LOCKER ROOM
B108 WOMEN´S

RESTROOM
B107

VESTIBULE
B106

CORRIDOR
B101

MEN´S

RESTROOM
B105

MEN´S LOCKER

RESTROOM
B104

MEN´S LOCKER

RESTROOM
B104

OFFICE
1129

CUSTODIAL
1128

FOUNDATION OF

PERSONAL
FITNESS

1117

WEIGHT RM
1118

CORRIDOR
B103

SOCCER

STORAGE
J112A

B-BALL STORAGE
J110A

S-BALL STORAGE
J111A

STORAGE
J120

MECHANICAL
1121

WELLNESS ROOM
1113

AUXILIARY

GYMNASIUM
1120

GYMNASIUM

STORAGE
1119

LOBBY
1128

TRACK STOR.
J113A

MEETING ROOM
1116

810

811

810

811

815

815

812

814814

814

820

820 820

901

901

901

901

826 812812
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA A

CFISD

KEYED NOTES
NUMBER DESCRIPTION

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

812 PREP GYM FLOOR FOR REFINISHING AND
RESTRIPING. PROTECT GYM STRUCTURE, HVAC
SYSTEMS AND COILS, EQUIPMENT, AND
BLEACHERS DURING CONSTRUCTION. CLEAN AREA
UNDER EXTENDED BLEACHERS, UPON
COMPLETION OF NEW WORK. PROVIDE
TEMPORARY AIR FILTERS FOR AIR HANDLERS
DURING CONSTRUCTION.

814 DEMO EXISTING WEIGHT ROOM FLOORING.  PREP
AREA TO RECEIVE NEW SPORTS FLOORING.

815 REMOVE ALL WALL PADS AND PROTECTS.
REINSTALL IN SAME LOCATION AFTER PAINTING.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

826 REMOVE EXISTING SCOREBOARD. PREP TO
RECEIVE NEW SCOREBOARD.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA A
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

VESTIBULE /

TRANSITION
A118

STORAGE
1151NORTH STAIR

A114

STORAGE
1205

ELEVATOR
A117

AQUATIC

WORKROOM
1207

AQUATIC LAB
1209

AQUATIC LAB
1211

CORRIDOR
A110

CHEMISTRY LAB
1152

PREP ROOM
1153

CHEM STO.
A112

CHEMISTRY LAB
1154

CHEMISTRY LAB
1156

CHEMISTRY LAB
1158

GLASS STORAGE
A107PREP ROOM

1157

PLANT ROOM
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1215
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STORAGE
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A103STORAGE
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SOUTH STAIR
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BIOLOGY
1214

BIOLOGY
1259

BIOLOGY
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BIOLOGY
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BIOLOGY
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA B

KEYED NOTES
NUMBER DESCRIPTION

190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
PER DISTRICT STANDARDS (INCLUDE CHEMICAL
RESISTANT COUNTER TOPS, WORKSTATIONS AND
SINKS)

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

803 REMOVE UNDERCOUNTER DISHWASHER AND
ASSOCIATED ACCESSORIES. PROTECT AND
RETURN BACK TO EXISTING LOCATION.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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2024 CY RIDGE HS
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7900 North Eldridge Parkway
Houston, TX  77041
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA C

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA C

KEYED NOTES
NUMBER DESCRIPTION

190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
PER DISTRICT STANDARDS (INCLUDE CHEMICAL
RESISTANT COUNTER TOPS, WORKSTATIONS AND
SINKS)

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

CONFERENCE

ROOM
D124

TESTING
1410

COUNSELOR
1421

COUNSELOR
1423OFFICE

1404

FILE
1402 COUNSELOR

1427

COUNSELOR
1425

SECRETARY
D122

RECEPTION
1430

COUNSELOR
1422

COUNSELOR
1420

HALL
1418

COPY
1417

STOR
D119

SECURITY
1506

RECEPTION
1504

MATH
1563

MECHANICAL
1561

ELEC
1547

STOR
1545

PRINCIPAL
1543

SECRETARY
1533 CORRIDOR

D187

TEACHER

WORKROOM
1542

COMPUTER LAB
1562

COMPUTER LAB
1560

COMPUTER LAB
1558

COMPUTER LAB
1556

CUST
1554

GIRLS
1552

MEN
1535

WOMEN
1534

CORRIDOR
1555

TEACHER AIDES
1538

TEACHERS

LOUNGE
1540

CONFERENCE

ROOM
1532

ASSOCIATE

PRINCIPAL
1530

SECRETARY
1529

DIRECTOR OF

INSTRUCTION
1527

ASSISTANT

PRINCIPAL
1515

ASSISTANT

PRINCIPAL
1517

ASSISTANT

PRINCIPAL
1519

ASSISTANT

PRINCIPAL
1521

ASSISTANT

PRINCIPAL
1523

CORR
D163

PUBLIC ADDRESS
1524

SECRETARY
D159

WAITING
1512

STORAGE
1526

ASSISTANT

PRINCIPAL
1513

FINANCE
1510

ELEV
1502

ELEV EQUIP
1501

COUNSELOR
1424

COUNSELOR
1426

801

801

801

801

801

811 811

811810

810
810 810

898

898

898

898

898

898

898

898

898

898

898

898

901

898

898 898
898

898

898

898

901

901

898

898

898

898

898

898 898 898 898
898

898

898

901

898

901

898

898

898

898

898

898

898

122

MALL
D101

866

MAIN ENTRY
D153

866866

866866

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
4
:5

1
 P

M

2024 CY RIDGE HS
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Houston, TX  77041
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA D

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA D

KEYED NOTES
NUMBER DESCRIPTION

122 PROTECT MOSAIC GRAPHIC IN PLACE.
CONTRACTOR IS RESPONSIBLE TO PROTECT AND
REPAIR ANY DAMAGE TO MOSAIC GRAPHIC DURING
CONSTRUCTION WORKS.

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA E

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA E

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA F

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA F

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

804 REMOVE EXISTING CANOPY AND COLUMNS. PATCH,
REPAIR AND CLEAN WALL AND FLOOR TO PREPARE
NEW INTERVENTION.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

859 EXISTING AUDITORIUM CHAIRS SHALL BE
PROTECTED FROM DAMAGE DURING FLOOR FINISH
DEMO AND INSTALL.

861 CAREFULLY REMOVE EXISTING AUDITORIUM CHAIR.
SALVAGE, INVENTORY AND PROTECT CHAIR FOR
REINSTALL AT NEW LOCATION.  ZONE INDICATES
PREP AREA FOR PORTION OF SLAB DEMO, NEW
CONTROL BOOTH, AND UTILITY ROUGH-IN
INSTALLATION. REMOVE EXISTING FLOOR FINISH.
REFER TO PLANS, MEPT, AND A/V DWGS.

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



RAMP DOWN

DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND
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EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

CORRIDOR
G129 CORRIDOR
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CORRIDOR
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INSTRUMENT

STORAGE
1816

STO.
C123

REHEARSAL-1
1815

REHEARSAL-2
1814

STORAGE
1831

ELEC
1829

VESTIBULE
C115 UNIFORM

1832

REHEARSAL
1830

STOR
1838

ELEC. / IDF
C102

CHORAL ROOM
1850

STORAGE
C104

CHORAL LIBRARY
C105

ENSEMBLE
C106

UNIFORM

STORAGE
C107

MECH. ROOM
C109

PRACTICE
C111

PRACTICE
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OFFICE
C113 BOILER / ELEC

ROOM
C140

OFFICE
C135

DRY STORAGE
C134

RESTROOM
C132

DINING
C130

STORAGE
C131

PRODUCTION
C133

JANITOR
C136

VESTIBULE
C103

RECEIVING
C139
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820
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820 820 820 820
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OFFICE / LIBRARY
1811

901

898
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898
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901

901

UNIFORM STOR
1843

INSTRUMENT

STOR
1842

898 898
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901
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA G

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA G

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

804 REMOVE EXISTING CANOPY AND COLUMNS. PATCH,
REPAIR AND CLEAN WALL AND FLOOR TO PREPARE
NEW INTERVENTION.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

821 REMOVE EXISTING DOOR AND PATCH, REPAIR AND
CLEAN SPACE TO PREPARE NEW INTERVENTION.

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



RAMP DOWN

F.D.

F.D.

F.D.

F.D.

FD FD

EW EW

FDFD

F.D.

W D DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

STORAGE
F114

STAIR
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MEN
F117

STORAGE
F116

DRAMA

CLASSROOM
1803

STAGE
1807

DRAMA

CLASSROOM
1809

CORRIDOR
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BAND HALL
1810

PRACTICE
1821

PRACTICE
1822

PRACTICE
1823
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1824

PRACTICE
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BAND OFFICE
1826

COMMUNICATIONS
1924

VOCATION

CLASSROOM
1902

PHOTO LAB #1
1860

PHOTO LAB #2
1854

GIRLS
H138

DARK RM
H139

VEST.
H140

STOR
H141

DARK RM
1855

DARK RM
1863

COMPUTER
1859

VEST.
H144

STOR
1861

DARK RM
1862

DARK RM
1869

VEST.
H148

JOURNALIST
1866

OFFICE
1870

COLOR DARK RM
1864

STOR
1865

STOR
1912

MATERIAL

STORAGE
1907

AIR

COMPRESSOR
1908

TOOL RM
1910

OFFICE
1911 CLASSRM

1913

BOYS
1914

TELEPHONE
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GIRLS
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H164
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TOILET
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1886
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33AC23221
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA H

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA H

KEYED NOTES
NUMBER DESCRIPTION

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

806 REMOVE EXISTING SOFFIT AND CEILING. PATCH,
REPAIR AND CLEAN WALL TO PREPARE NEW
INTERVENTION.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

822 GC SHALL COORDINATE WITH CERAMICS STORE OF
HOUSTON FOR THE CAREFUL REMOVAL AND
RELOCATION OF EXISTING KILNS. REFER TO
MANUFACTURER AND DISTRICT STANDARDS.
REFERENCE PLANS FOR NEW LOCATION. REMOVE
EXISTING MEP COMPONENTS FOR KILN AND PREP
AREA FOR MODIFICATION TO A NEW CORRIDOR.
REFER TO MEP FOR ADDITIONAL DETAILS.

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



F.D.

DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041
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DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA I

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA I

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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Houston, TX  77041
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA J

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA J

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

830 REMOVE EXISTING MECHANICAL EQUIPMENTS.
REFER; MEP DRAWINGS.

836 CAREFULLY REMOVE AND SALVAGE EXISTING
LOCKER ROOM BENCH. LABEL, INVENTORY,
INSPECT AND PROTECT THE EXISTING BENCH FOR
REINSTALLATION. REFER TO PLANS FOR
ADDITIONAL DETAILS.

837 REMOVE EXISTING ATHLETIC LOCKERS AND
LOCKER INFILL PANELS. PREP AREA TO RECEIVE
NEW ATHLETIC LOCKERS.  REFER TO PLANS FOR
ADDITIONAL DETAILS.

839 REMOVE EXISTING LOCKER ROOM BENCH. PREP
AREA TO RECEIVE NEW LOCKER ROOM BENCH.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

SOCCER

STORAGE
J112A

B-BALL STORAGE
J110A

S-BALL STORAGE
J111A

STORAGE
J120

MECHANICAL
1121

VARSITY

BASKETBALL
J169

TENNIS LOCKERS
J179

BOYS´ATHETICS
1036

CORRIDOR
1056

VEST
J136

CORRIDOR
1057

GOLF LOCKERS
J168

STOR
J178

COACHES´OFFICE
1031

COACHES´DRESSING
J177

TOILET
J166

TOILET
J167

VEST.
J180

CUSTODIAL
J170

BOYS´PHYS EDUC
1030

LAUNDRY
1032

TOILET
1049

OFFICE
1048

TRAINING ROOM
1050

STORAGE
1051

ICE RM,
1052

EQUIPMENT

ROOM
1058

STAIR
1001

TOILET
1059

SHOWERS
1065

TOILET
1066

DRYING
J140 CORRIDOR

J141

VEST
J134

BASEBALL
1067

FRESHMEN
1068

JUNIOR VARSITY
1064

VARSITY
1060

MEETING ROOM
1056

STORAGE
J150

GYM STORAGE
1125

ELEC
1126

MEN
1124

STORAGE
J104

CONCESSIONS
1123

WOMEN
1122

CORRIDOR
J132

MEETING ROOM
1103

TOILET
J123

GIRLS´PHYS EDUC
1104

COACHES OFFICE
1105

COACHES´DRESSING
J125

TOILET
J122

GIRLS´ATHLETICS
J117

SOCCER

LOCKERS
J112

BASKETBALL

LOCKERS
J110

SOFTBALL

LOCKERS
J111

OFFICIALS´DRESSING
1111

TENNIS LOCKERS
J115

VOLLEYBALL

LOCKERS
J116

LOBBY
1128

TRACK STOR.
J113A

TRACK LOCKERS
J113

811

811 811

810

810

810

810

810 810
811 811

811810

811

811

810 810

815

812 812

811810 811
810

810

810

810

811

810

811

820 820

820

820 820
836

836

837

837

837

836

836

837 837

837837

837

837

837 837

836836

837
837

836

837 837

837

837

836
836

837 837

837837

836 836

837

837

837

837

839

839

837
837

836

837

837

837

901

901
901

901

901

901

901

901

901

901

901

901

826

826

827827

812812
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AD-101-K

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 01 - AREA K

CFISD

KEYED NOTES
NUMBER DESCRIPTION

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

812 PREP GYM FLOOR FOR REFINISHING AND
RESTRIPING. PROTECT GYM STRUCTURE, HVAC
SYSTEMS AND COILS, EQUIPMENT, AND
BLEACHERS DURING CONSTRUCTION. CLEAN AREA
UNDER EXTENDED BLEACHERS, UPON
COMPLETION OF NEW WORK. PROVIDE
TEMPORARY AIR FILTERS FOR AIR HANDLERS
DURING CONSTRUCTION.

815 REMOVE ALL WALL PADS AND PROTECTS.
REINSTALL IN SAME LOCATION AFTER PAINTING.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

826 REMOVE EXISTING SCOREBOARD. PREP TO
RECEIVE NEW SCOREBOARD.

827 REMOVE EXISTING SOUND SYSTEM. PREP AREA TO
RECEIVE NEW SOUND SYSTEM. REFER TO
TECHNOLOGY FOR ADDITIONAL DETAILS.

836 CAREFULLY REMOVE AND SALVAGE EXISTING
LOCKER ROOM BENCH. LABEL, INVENTORY,
INSPECT AND PROTECT THE EXISTING BENCH FOR
REINSTALLATION. REFER TO PLANS FOR
ADDITIONAL DETAILS.

837 REMOVE EXISTING ATHLETIC LOCKERS AND
LOCKER INFILL PANELS. PREP AREA TO RECEIVE
NEW ATHLETIC LOCKERS.  REFER TO PLANS FOR
ADDITIONAL DETAILS.

839 REMOVE EXISTING LOCKER ROOM BENCH. PREP
AREA TO RECEIVE NEW LOCKER ROOM BENCH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 01 - AREA K



STORAGE

A203

ROOF HATCH DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

ESL
2110

SOCIAL STUDIES
2210

SOCIAL STUDIES
2212

SOCIAL STUDIES
2116

FOREIGN

LANGUAGE
2113

FOREIGN

LANGUAGE
2111

FOREIGN

LANGUAGE
2109

WORKROOM
2107

BOOKROOM
2105

CHEMISTRY LAB
2052

PREP ROOM
2053

CHEMISTRY LAB
2054

CHEMISTRY LAB
2056

STORAGE ROOM
2060

MECHANICAL

ROOM
2058

STORAGE
2062

SOCIAL STUDIES
2214

SOCIAL STUDIES
2216

SOCIAL STUDIES
2215

CHEM. STO.
A214

WORKROOM
2206

ELECTRICAL

ROOM
C238

BOOKROOM
2208

WOMEN
C239

MEN
C2401

STOR
C224

ESL
2108

SOCIAL STUDIES
2209

SOCIAL STUDIES
2211

ELECTRICAL
C229

MECHANICAL
2112

TELEPHONE
C231

SOCIAL STUDIES
2114

SOCIAL STUDIES
2213

CORRIDOR
C219

STORAGE
A217

ELEVATOR

EQUIPMENT
A218 ELEVATOR

A219

NORTH STAIR
A216

GIRLS
32

BOYS
A223

STAIRS
A205

CORRIDOR
C237

CORRIDOR
C202

CORRIDOR
C203

CORRIDOR
C236

CORRIDOR
C208

CORRIDOR
C209

CUST
C221

CORRIDOR
A202

VESTIBULE/TRANSITION
A220

CORRIDOR
A211

STAIR
A201

PREP ROOM
2057

801

801

801

801

801

801

801

801

801

801
801

801

801

801

801

801

801

801

802

801

801801

802
802

802

801

801

801
801

801802

801 801

802

802

802

802

802

802

802
801

801
801

801 801

802

801
801 803 802

803 802801

811
810

811
810

811810 811 810

801

801

801

801

801

801

801

801

190

190

190

190

190

820 820

901

901

901

901

901

901
901

901

901

898

898

898

898

898

898

898

898

898

898

898

898

901

898

866866

866866

866

866866

866
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 02 AREA B

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA B

KEYED NOTES
NUMBER DESCRIPTION

190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
PER DISTRICT STANDARDS (INCLUDE CHEMICAL
RESISTANT COUNTER TOPS, WORKSTATIONS AND
SINKS)

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

802 REMOVE EXISTING PLUMBING FIXTURE, BRACKETS,
AND ACCESSORIES. PATCH, REPAIR, AND CLEAN
UTILITIES AND PREPARE FOR NEW PLUMBING
FIXTURE. REF, PLUMBING.

803 REMOVE UNDERCOUNTER DISHWASHER AND
ASSOCIATED ACCESSORIES. PROTECT AND
RETURN BACK TO EXISTING LOCATION.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 02 AREA C

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA C

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



D W
DW RANGE REF.

DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 02 AREA D

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA D

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

805 REMOVE EXISTING STAGE AND RAMP. PATCH,
REPAIR AND CLEAN WALL AND FLOOR TO PREPARE
NEW INTERVENTION.

809 PROTECT WALL GRAPHIC IN PLACE AND PAINT
AROUND IT. CONTRACTOR IS RESPONSIBLE TO
PROTECT AND REPAIR ANY DAMAGE TO WALL
GRAPHIC.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

820 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.
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Author

ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 02 AREA E

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA E

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

810 REMOVE EXISTING HAND DRYERS. PATCH, REPAIR,
AND CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR HAND DRYER. VERIFY HEIGHT ON FIELD.

811 REMOVE EXISTING MIRRORS, PATCH, REPAIR AND
CLEAN WALL AND PREPARE FOR NEW FINISH
AND/OR MIRROR.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.



HATCH
ROOF
HATCH
ROOF

DEMOLITION PLAN GENERAL NOTES
1. COORDINATE ALL DEMOLITION FROM ALL DISCIPLINES WITH THE INFORMATION 

PROVIDED ON CONTRACT DOCUMENTS.

2. ALL MATERIAL TO BE DEMOLISHED AND REMOVED SHALL BE DISPOSED OF AS 
APPROVED BY LOCAL ORDINANCE AND CODES.

3. THE EXISTING AREAS TO REMAIN SHALL BE PROTECTED.  ALL DAMAGE RESULTING 
FROM WORK IN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL STATE.  
CAREFULLY DISMANTLE AND REMOVE MATERIALS SHOWN ON PLANS TO BE 
DEMOLISHED.  NOTIFY ARCHITECT PRIOR TO CONSTRUCTION OF ANY DEMOLITION 
WORK THAT MAY DAMAGE THE INTEGRITY OF ANY MATERIALS WHICH ARE TO REMAIN 
AS EXISTING. 

4. PARTS OF THIS BUILDING WILL BE ACTIVE, THE CONTRACTOR SHALL COORDINATE 
ALL SYSTEM SHUT DOWNS WITH THE FACILITY MANAGER.  THE CONTRACTOR SHALL 
INFORM THE FACILITY MANAGER OF SCHEDULE, DURATION AND AREAS AFFECTED 
AND SHALL RECEIVE OWNER APPROVAL PRIOR TO SHUT DOWN COMMENCEMENT.

5. THE PREMISES IN WHICH WORK IS BEING PERFORMED SHALL BE KEPT CLEAN AT ALL 
TIMES.

6. EXISTING CONCRETE SLABS INTENDED TO REMAIN SHALL BE REPAIRED AND 
FLOATED LEVEL W/ SURROUNDING SLABS AND PREPARED TO RECEIVE NEW FINISH.

7. DOORS, FRAMES, HARDWARE, PLUMBING AND ELECTRICAL DEVICES AND FIXTURES, 
ETC. NOT REUSED SHALL BE DELIVERED TO OWNER, COORDINATE THIS WITH THE 
OWNER.

8. REMOVE ALL CONDUCTORS, CONDUIT AND BOXES BACK TO PANEL IN RENOVATED 
AREA REMOVE ALL RELATED STRAPS AND HANGERS - RE: ELECTRICAL DRAWINGS 
FOR MORE INFORMATION.

9. REMOVE ALL PLUMBING FROM RENOVATED AREA TO NEAREST JUNCTURE WHERE 
THE LINE IS STILL USED AND CAP.  REMOVE RELATED UNUSED STRAPS AND 
HANGERS, RE: PLUMBING DRAWINGS FOR MORE INFORMATION.  PLUMBING LINE 
SERVING OTHER AREAS SHALL BE KEPT.  CONTRACTOR IS TO VERIFY PLUMBING 
LINES PRIOR TO DEMOLITION.  RE: PLUMBING DRAWINGS FOR MORE INFORMATION.

10. REMOVE ALL HVAC DUCTWORK IN RENOVATED AREA TO NEAREST JUNCTURE 
WHERE THE DUCT IS STILL IN USE AND CAP AS REQUIRED.  REMOVE ALL RELATED 
STRAPS AND HANGERS.  RE: MECHANICAL DRAWINGS FOR MORE INFORMATION.

11. DURING CONSTRUCTION, MAINTAIN NEGATIVE AIR PRESSURE ON CONSTRUCTION  
ZONE WHILE MAINTAINING POSITIVE PRESSURE ON THE NON-CONSTRUCTION ZONE.

12. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE. IDENTIFY AND PROTECT 
AGAINST DAMAGE DURING DEMOLITION. THE CONTRACTOR IS TO REFERENCE THE 
CIVIL DOCUMENTS AND TO NOTIFY THE OWNER, ARCHITECT, AND CIVIL ENGINEER IF 
ANY UTILITIES ARE UNCOVERED DURING THE DEMOLITION PHASE THAT ARE NOT 
IDENTIFIED IN THE DOCUMENTS PROVIDED.

13. RELOCATE ROOF DRAINS ALONG THE DEMOLITION LINE. RELOCATE AND RESLOPE 
ROOF TO NEW DRAIN LOCATIONS.

14. PROTECT EXISTING FIRE PROOFING OR FIRE ASSEMBLIES INDICATED TO REMAIN, 
DAMAGE DURING DEMOLITION SHALL BE REPAIRED TO CONFORM TO ORIGINAL FIRE 
PROTECTION REQUIREMENTS.

15. PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN 
INSTALLATION OF NEW CONSTRUCTION SO AS TO ENSURE THAT NO WATER LEAKAGE 
OR DAMAGE OCCURS TO THE STRUCTURE OR INTERIOR AREAS OF THE EXISTING 
BUILDING. REMOVE TEMPORARY PROTECTIONS AT COMPLETION OF WORK. 

16. REMOVE EXISTING CEILINGS AND CEILING SUPPORT SYSTEM WHERE NEW CEILINGS 
ARE INDICATED, UNLESS NOTED OTHERWISE. 

17. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

18. REMOVE EXISTING FINISHES AS REQUIRED AS PER FINISH MANUFACTURE'S PRINTED 
INSTRUCTIONS, SEE FINISH SCHEDULE FOR NEW FINISHES. 

19. AREA OR OBJECTS IDENTIFIED AS "EXISTING TO REMAIN" OR " NOT IN CONTRACT" -
"N.I.C." SHALL BE PROTECTED.  ALL DAMAGE TO THESE AREAS RESULTING FROM 
DEMOLITION WORK WITHIN THIS CONTRACT SHALL BE RETURNED TO ITS ORIGINAL 
STATE.

20. ALL INFORMATION REGARDING EXISTING CONDITIONS IS BASED ON OWNER 
SUPPLIED DOCUMENTS AND MAY NOT REFLECT ACTUAL FIELD CONDITIONS. UPON 
DISCOVERY OF ANY DISCREPANCIES BETWEEN DRAWINGS DEPICTING EXISTING 
CONDITIONS OR UPON DISCOVERY OF UNKNOWN CONDITIONS DETRIMENTAL TO THE 
COMPLETION OF THE WORK AS INDICATED ON THE DRAWINGS. THE CONTRACTOR 
SHALL IMMEDIATELY NOTIFY THE ARCHITECT, IN WRITING, OF THE CONDITIONS IN 
QUESTION BEFORE PROCEEDING WITH THE WORK IN THAT AREA.

21. COORDINATE OWNER WALK THROUGH TO IDENTIFY AL ITEMS TO BE SALVAGED FOR 
THE OWNER'S RE-USE. INCLUDING BUT NOT LIMITED TO MEDICAL EQUIPMENT, 
FRAMED DOCUMENTS, SIGNS/GRAPHIC ART, HISTORICAL COLLECTIBLES, ETC. 
REMOVE ITEMS THUS IDENTIFIED AND GIVE TO THE OWNER, OR STORE FOR RE-USE 
AT PER OWNERS DIRECTION. 

22. THIS PLAN IS BEING ISSUED FOR THE PURPOSE OF ASSISTING THE CONTRACTOR IN 
BETTER UNDERSTANDING THE PROJECT SCOPE. IT SHALL REMAIN THE 
CONTRACTORS RESPONSIBILITY TO VISIT THE JOB SITE AND FAMILIARIZE HIMSELF 
WITH THE EXISTING CONDITIONS. 

23. REMOVE ALL ROOM GRAPHICS AND ROOM SIGNAGE FROM WALLS - REMOVE GLUE 
FROM WALLS AND PREP FOR NEW ROOM GRAPHICS.

24. REMOVE ALL EXISTING SHELVING FROM WALLS, PREP WALLS FOR NEW PAINT -
RETURN SHELVING BACK TO SPACE AFTER PAINT AND FLOORING IS COMPLETED.

24. REMOVE ALL EXISTING AWP FROM WALLS, PREP WALLS FOR NEW PAINT -RETURN 
AWP BACK TO SPACE AFTER PAINT IS COMPLETED.

DESCRIPTIONSYMBOL

DEMOLITION PLAN LEGEND

AREA OF DEMOLITION

EXISTING CONSTRUCTION TO BE 
DEMOLISHED

EXISTING CONSTRUCTION
TO REMAIN

3010

BUSINESS

COMPUTER LAB

3012

OFFICE

EDUCATION

3016
WORKROOM

3014
BOOKROOM

H209
TELE

H211
STOR

H212
MECHANICAL

H213
ELECTRICAL

H208
CORR

E201
CORRIDOR

801

801

901

866

898

898

898

898

3002
MECHANICAL

3004

BUSINESS

CLASSROOM 3010

BUSINESS

COMPUTER LAB

3006

BUSINESS

COMPUTER LAB

3008

BUSINESS

COMPUTER LAB

I204
CORRIDOR

E201
CORRIDOR

801 801

801 801

866

898898898898898

2010

FOREIGN

LANUAGE

2012

FOREIGN

LANUAGE

2014

FOREIGN

LANUAGE
2016

FOREIGN

LANUAGE
2018

FOREIGN

LANUAGE
2006

FOREIGN

LANGUAGE
2008

FOREIGN

LANGUAGE

J202
MECHANICAL

801 801 801 801 801 801 801

866866

898898898898898898898

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
6
:2

5
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AD-102-H, I
& K

DECEMBER 09, 2024

ISSUE FOR PROPOSALS
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ARCHITECTURAL - DEMOLITION PLAN -
LEVEL 02 AREA H, I & K

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA H

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA I

SCALE: 1/8" = 1'-0"3 ARCHITECTURAL - DEMO FLOOR PLAN - LEVEL 02 - AREA K

KEYED NOTES
NUMBER DESCRIPTION

801 REMOVE AND DISPOSE OF EXISTING CASEWORK
AND ACCESSORIES. PATCH, REPAIR AND CLEAN
WALL AND FLOOR TO PREPARE FOR NEW
CASEWORK. AT TEACHER STATIONS CAREFULLY
REMOVE EYEWASH AND REINSTALL - TEST TO
MAKE SURE IT IS WORKING. TYP.

866 REMOVE EXISTING TILE & BASE DOWN TO EXISTING
SUBSTRATE. PATCH AND/OR REPAIR EXISTING
SUBSTRATE. APPLY LEVELING COMPOUND AS
REQUIRED FOR NEW SCHEDULED FINISH

898 REMOVE EXISTING CARPETED FLOORING  BASE
DOWN TO EXISTING SUBSTRATE. PATCH AND/OR
REPAIR EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.

901 REMOVE EXISTING VCT FLOORING & BASE DOWN
TO EXISTING SUBSTRATE. PATCH AND/OR REPAIR
EXISTING SUBSTRATE. APPLY LEVELING
COMPOUND AS REQ´D. FOR NEW SCHEDULE FINISH.
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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KEYED NOTES ONLY APPLY TO THIS SHEET
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ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA A

CFISD

KEYED NOTES
NUMBER DESCRIPTION

101 REPLACE SPORT FLOORING IN WEIGHT ROOM
1117-1118. REFER TO FINISH PLANS.

154 STRIP DOWN AND REFINISH EXISTING GYM FLOOR IN
AUXILIARY GYM. PROTECT GYM STRUCTURE, HVAC
SYSTEMS AND COILS, EQUIPMENT, AND BLEACHERS
DURING CONSTRUCTION. CLEAN AREA UNDER
EXTENDED BLEACHERS, UPON COMPLETION OF NEW
WORK. PROVIDE TEMPORARY AIR FILTERS FOR AIR
HANDLERS DURING CONSTRUCTION.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS WITH
NEW DISTRICT STANDARD MODEL: SANIFLO M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

193 REPLACE EXISTING SCOREBOARD. BASKETBALL
SCOREBOARD MODEL 5250 - SPECTRUM BY WATCH
FIRE. CABINET DIMENSIONS: 12'W X 6'H X 5"D / INCLUDE
OPTIONS FOR: TEAM NAME,  MASCOT, CUSTOM 2-TONE
COLOR. CONSOLE PLUG TO BE LOCATED AT FRONT
FACE OF BLEACHERS AND AT OPPOSITE SIDE OF
COURTS. PROVIDE AUTOMATIC RETRACTING
COMPONENTS TO RETRACT CONSOLE CABLE WHEN
BLEACHERS ARE CLOSED. FIELD VERIFY EXACT
LOCATION OF SCOREBOARD.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA A
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA B

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF
GLAZING AT EXTERIOR WINDOW. REFER TO
WINDOW ELEVATIONS FOR FILM LOCATIONS AND
DETAILS.

120 UPDATE THE EXISTING CONTROL ROOM
(ELECTRICAL AND TECHNOLOGY) TO
ACCOMMODATE CONNECTION AND OPERATION OF
NEW SOUND BOARD.

130 INSTRUCTOR DESK / NEW CASEWORK - REFER TO
ELEVATIONS FOR DETAILS.

131 STUDENT TABLE / RE: 17/A-216

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

194 WOOD SHELVING SYSTEM; REF 9/A-706

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA B
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA C

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF
GLAZING AT EXTERIOR WINDOW. REFER TO
WINDOW ELEVATIONS FOR FILM LOCATIONS AND
DETAILS.

130 INSTRUCTOR DESK / NEW CASEWORK - REFER TO
ELEVATIONS FOR DETAILS.

131 STUDENT TABLE / RE: 17/A-216

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

133 24"X36" PREFAB. WOOD SHELVING (TYP)

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA C
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA D

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF
GLAZING AT EXTERIOR WINDOW. REFER TO
WINDOW ELEVATIONS FOR FILM LOCATIONS AND
DETAILS.

116 GC SHALL FIELD VERIFY, DOCUMENT, AND REPLACE
SECURITY GLAZING PANELS AT VESTIBULE THAT
EXHIBIT CRAZING.  MATCH EXISTING GLAZING TYPE,
PERFORMANCE, AND TINT. REFER TO WINDOW
ELEVATIONS.

120 UPDATE THE EXISTING CONTROL ROOM
(ELECTRICAL AND TECHNOLOGY) TO
ACCOMMODATE CONNECTION AND OPERATION OF
NEW SOUND BOARD.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA D
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.

DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG

ROOM NUMBER

NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1

MATCHLINE

REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA E

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF
GLAZING AT EXTERIOR WINDOW. REFER TO
WINDOW ELEVATIONS FOR FILM LOCATIONS AND
DETAILS.

127 REFRIGERATOR; N.I.C.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

160 NEW TV. REF: TECHNOLOGY AND ELECTRICAL
DWGS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA E
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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FLOOR PLAN LEGEND
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BUILDING SECTION TAG
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PLAN REFERENCE TAG
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KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG
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WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK
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EXISTING PARTITION

AUDITORIUM

STORAGE
F1002

CORRIDOR
F1001

A-402

1

RAMP
1768

COSTUME

STORAGE
1766 CORRIDOR

1764

STORAGE
1762

GIRLS´ DRESSING
1761

TOILET
F127

TOILET
F126

BOY´S DRESSING
1763

ELECTRICAL
1767

CONTROL ROOM
1770

STORAGE
F114

STAIR
F115

MEN
F117

STORAGE
F116

DRAMA

CLASSROOM
1803

STAGE
1807

DRAMA

CLASSROOM
1809

CORRIDOR
G129

CORRIDOR
1827

DRAMA OFFICE
1752

SHOP STORAGE
F109

MECHANICAL
1839

PROP STORAGE
1754

CORR
F113

SHOP
1756

CORRIDOR
C101

F101A

F123A

F130A

F125A

F119B

F129B

F128A F1002A

F122A

F118B

F115A

F114A

F116A

F110A

F119A

F105B
F113A

F108A

F112A

F103A F105A F106A

F107A

G130A

A-201

12

A-201

4

G131A

27' - 1 1/4"

34' - 0 1/4"

22
' -

 3
"

198 199

164 164

126

126

126

126

126 126

164

198 198

198

F121B

F111A

A-218

13

12

A-218

13

12

A-218

10

11

A-218
5

4

5

A-301

4

A-301

F117A

16

A-219

1

2

162

F.1

F.I.V.

6' - 11" 1' - 10" 23' - 8"
1' - 7 1/4"

F.2

F-A

F-B

1'
 -

 1
0"

19
' -

 1
"

F
.I.

V
.

1'
 -

 4
"

F.I.V.

7' - 4 3/8" 25' - 4 7/8"

F
.I.

V
.

21
' -

 0
"

E.98

F.I.V.
1' - 4"

F1001A

132

132

132

F118A

199 198

M8

2'
 -

 5
 5

/8
"

18
' -

 6
 3

/8
"

F

162 162

4' - 2"

1'
 -

 4
 5

/8
"

7"

18' - 0" 18' - 0" 17' - 11 3/4"
18' - 5 1/4"

17' - 3 5/8"18' - 0"

A-402

2

A-402 3

A-402

4

1' - 6"

105

V
IF

4 3/8"

RACKS
F110

160

V
IF

1' - 4"

3' - 3 1/2"

172

173

173

157

157

180180

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:5
9
:1

9
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-101-F

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA F

CFISD

KEYED NOTES
NUMBER DESCRIPTION

105 NEW PORTABLE SOUND BOOTH AND CASEWORK
WITH LOCKABLE CABINET TOP TO SECURE SOUND
EQUIPMENT. PROVIDE DATA AND POWER
(REFERENCE A/V, ELECTRICAL, AND TECHNOLOGY
FOR ADDITIONAL INFORMATION).

126 PROVIDE NEW A/V SYSTEMS AND CONTROLS PER
DISTRICT STANDARDS (INCLUDES LIGHTING,
SOUND, VIDEO, THEATRICAL LIGHT FIXTURES,
SPEAKERS & INPUTS, DMX, SOUND AMPLIFIERS,
PROJECTOR AND SCREEN, CONTROL BOOTH,
COMMUNICATIONS, ETC. 1.- FOR LIGHT FIXTURE
REPLACED AT CATWALKS, DESIGN TEAM TO
ENSURE USER´S REACH RANGES AND ACCESS TO
FIXTURE FROM CATWALK REMAIN WITHIN SAFE
DISTANCES. RE: AV DRAWING PLANS.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

157 36"W X 24"D X 84"H METAL SHELVING PROPERLY
BRACED AND BOLTED TO WALL PER
MANUFACTURER AND DISTRICT STANDARDS.
SHELVING SHALL BE CONTRACTOR FURNISHED,
CONTRACTOR INSTALLED.

160 NEW TV. REF: TECHNOLOGY AND ELECTRICAL
DWGS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

172 INFILL PORTION OF EXISTING FLOOR WITH LEVELED
AND DOWELED CONCRETE TO MATCH ADJACENT
ELEVATION HEIGHT. INSTALL NEW CARPET AND
TRANSITION STRIPS TO MATCH EXISTING.

173 INSTALL EXISTING AUDITORIUM CHAIR IN NEW
LOCATION.  ALIGN WITH EXISTING ROW AND
SECURE TO FLOOR AND SLAB.

180 EXISTING AUDITORIUM CHAIRS SHALL BE
PROTECTED FROM DAMAGE DURING NEW FLOOR
FINISH INSTALLATION.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA F



RAMP DOWN

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front 05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05

Front

05 F
ro
n
t

05 F
ro
n
t

05 F
ro
n
t

05 F
ro
n
t

MOBILE 
DRYING 
RACK

DRAMA OFFICE
1752

MECHANICAL
1839

PRACTICE
1825 BAND OFFICE

1826

BAND HALL
1810

OFFICE / LIBRARY
1811

INSTRUMENT

STORAGE
1816 STO.

C123

REHEARSAL-1
1815

REHEARSAL-2
1814

PERCUSSION
1813

BAND LIBRARY
1812

STORAGE
1831

ELEC
1829

VESTIBULE
C115

UNIFORM
1832

REHEARSAL
1830

UNIFORM STOR
1843

INSTRUMENT

STOR
1842

OFFICE
1841

STOR
1838

ORCHESTRA
1840

ELEC. / IDF
C102

CHORAL ROOM
1850

STORAGE
C104

CHORAL LIBRARY
C105

ENSEMBLE
C106

UNIFORM

STORAGE
C107

MECH. ROOM
C109

PRACTICE
C111

PRACTICE
C112 BOILER / ELEC

ROOM
C140

OFFICE
C135

DRY STORAGE
C134

RESTROOM
C132

DINING
C130

STORAGE
C131

JANITOR
C136

VESTIBULE
C103

CORRIDOR
G129

CORRIDOR
C101

RECEIVING
C139

COOLER
C138

FREEZER
C137

CORRIDOR
C141

PRACTICE
G1021

PRACTICE
G1024

PRACTICE
G1022

ENSEMBLE
G1018

MUSIC LIBRARY
G1023

PRACTICE
G1025

BLACK BOX
G1006

CHAIR STORAGE
G1005

OFFICE
G1010

VESTIBULE
G1004

VESTIBULE
G1008

CONTROL ROOM
G1009

DIGITAL ART
G1017

ART
G1011

ART OFFICE
G1014

IDF
G1016

ART STORAGE
G1013

MECHANICAL
G1019

A-201

2

A-201

WORK ROOM
G1015

1

A-201

3

13' - 0"

2' - 2 3/4"

7' - 7 5/8" 6' - 1 5/8" 47' - 7 5/8" 14' - 1 1/4" 10' - 0" 24' - 8 1/2" 30' - 9"

11' - 6 5/8" 6' - 10 5/8" 7' - 7 5/8"

9'
 -

 0
"

8'
 -

 4
 1

/2
"

20
' -

 7
 5

/8
"

6'
 -

 1
1 

1/
4"

10
' -

 4
 5

/8
"

23
' -

 8
"

22
' -

 7
 5

/8
"

9'
 -

 8
 3

/8
"

7'
 -

 8
"

8'
 -

 3
 5

/8
"

20
' -

 3
 5

/8
"

15
' -

 7
 5

/8
"

9'
 -

 6
"

89' - 5 3/4" 67' - 11 5/8"

3' - 11 1/2" 9' - 0 1/2" 5' - 10 3/8" 10' - 1 5/8" 47' - 7 5/8" 9' - 10 1/4" 4' - 3" 10' - 0" 21' - 1 5/8" 26' - 2 1/4" 8' - 1 5/8"

CORRIDOR
G1002

CORRIDOR
1003

G126A

C118

VESTIBULE
G1020

6'
 -

 3
 5

/8
"

17
' -

 4
 3

/8
"

3' - 6"3' - 6"

G1004B

G1005A

G1010A

G1009A

G1008A G1008B
G1014A

G1011A

G1012A

G1015A

G1016A

G1017B

G1019A

G1018AG1002B

G1021A

G1022A

G134A

G133A

G132A

G131A

G130A

C116

F106A

F111A

C102

C104 C105

C107-1

C132

C131

C134

C135

C109

C140

C136

G1850A

C113

G1023A

C114-2

C107-2

C130

?

G1017A

G1024A

G1004A

1

A-301

3

A-301

198G142B

198

F105A

198

C139

198

199

198

198

198

198

104

2

A-301

1

A-313

A-221

2

4

1

3

A-222

3

4

A-221
8

A-221
10

9

A-222
6

A-222

1

2

8

5

4' - 4 1/8" 85' - 1 5/8" 10' - 8" 57' - 3 5/8"

3'
 -

 0
"

12
' -

 4
 3

/8
"

3'
 -

 2
 1

/4
"

R
.O

.

4'
 -

 0
"

1'
 -

 4
"

R
.O

.

4'
 -

 0
"

2'
 -

 0
"

29
' -

 1
0 

5/
8"

43
' -

 7
 1

/4
"

C
LE

A
R

7'
 -

 7
 1

/4
"

23
' -

 3
 1

/4
"

1'
 -

 3
 1

/2
"

2'
 -

 6
"

9'
 -

 6
"

54
' -

 1
1 

7/
8"

1' - 4 3/8"

1' - 7 3/4"

RO

7' - 8"

4

A-314

2

A-314

3

A-314

G1001A

KILN
G1026

198

198

E
Q

E
Q

G1026A

G1002A

A

B

D

E

G

J

L

M

1 3 4 5 6 9 10 12 13

A-217
14 8

A-217
20

17

A-217

11

A-217
12

A-217

2

A-217

1

A-217
10

16

4

A-217

6

5

A-217
19

A-221
6

5

7

7

A-217
15

18

9

10' - 5 1/4" 15' - 4 1/4" 14' - 8 7/8" 19' - 9 1/8" 11' - 0" 15' - 2 1/2" 5 5/8" 10' - 8" 7' - 6 1/2" 21' - 6 7/8" 24' - 6 1/4" 5' - 4"

15
' -

 4
 3

/8
"

14
' -

 2
 5

/8
"

3' - 6"

2'
 -

 1
0 

1/
4"

2'
 -

 2
 5

/8
"

7'
 -

 8
 1

/4
"

5'
 -

 0
"

1 
7/

8"

3'
 -

 7
"

R
O

6'
 -

 4
"

3'
 -

 7
"

1 
7/

8"

13
' -

 6
"

V
IF

3'
 -

 7
 3

/4
"

E164C

199

C103

C106 198

198

C112 C111

C108-1

198

G135A

198

C115

198

G124A G125A

G111A

C119

C120

G106A

C121

G111B

A-551

1

C133

G138B

G138A

A-220

11

A-551

2

A-551

3

A-551

5

A-551

6

A-551

3
SIM

A-551

8

A-551

7

A-551

11

3'
 -

 6
"

3'
 -

 6
"

C
LE

A
R

6'
 -

 4
"

C
LE

A
R

4'
 -

 0
"

13
' -

 6
"

V
IF

2'
 -

 9
 5

/8
"

3

A-315

7' - 6"

A-220
3

4

10

9

A-220
6 5

G114B

11 5/8"

8' - 5 1/2"

1' - 7 5/8"
1' - 4 3/8"

5'
 -

 0
"

3'
 -

 1
0"

2'
 -

 4
"

132

87

I

132

12' - 3 1/2"

1' - 4" 8' - 5"

1' - 3 1/4" 1' - 3 1/4"

9' - 1 1/8"
17

' -
 9

 1
/8

"
11' - 1 3/4"

R.O.

30' - 11 1/4"

2' - 6 1/2" 11' - 9" 2' - 6 1/2" 8' - 11 1/2"

5'
 -

 0
"

3' - 6"

N

V
IF

84
' -

 1
0"

2'
 -

 5
"

R
O

3'
 -

 4
"

2'
 -

 0
"

R
O

3'
 -

 4
"

2'
 -

 5
"

10 7/8" RO

7' - 8 1/2"

9' - 10 1/8" 8' - 0 3/8"

RO

3' - 4"

118118

K

G1003A

198

H

ROOF HATCH SYSTEM 
PROJECTION

G1011B

198

7' - 6"

A-632

5

11

114

155

155

150

151

150151

136

136

136

136

114

157

128

F

2 14

156' - 7 1/4"

157

157

A-551

10

A-551

12

7' - 6 5/8" 1' - 10"

11

2

A-704

168

132

176

176

A-404

2

157

107

G I

O

N

N

H

H

K

107

E
Q

E
Q

108 108 108108

108

8' - 6 7/8" 8' - 10" 8' - 6 3/8" 8' - 6 3/8" 8' - 10" 8' - 5 7/8"

9'
 -

 2
"

4'
 -

 2
"

2'
 -

 0
 7

/8
"

3 
3/

4"
14

' -
 7

 7
/8

"
3'

 -
 1

 7
/8

"
13

' -
 1

1 
1/

8"
3'

 -
 6

"
7'

 -
 3

 1
/2

"
6'

 -
 6

 1
/4

"
3'

 -
 1

 1
/2

"
10

' -
 3

 5
/8

"

109109

109109

187

157 157

A-704
3

3'
 -

 8
"

11
' -

 0
"

3'
 -

 8
"

OFFICE
C113

4' - 0"

2'
 -

 8
 5

/8
"

3' - 8"

2'
 -

 4
"

2' - 4"

2'
 -

 4
"

152

2' - 2"

M6 M6

198

198

1' - 3 1/2"

102 102

102

134

164

A-225

1

2 3

A-226

1

6' - 11 3/4"

RO

17' - 0"

RO

12' - 0"
RO

4' - 10"

M8M8

M8

M8

M6

M8

C.7

3'
 -

 0
"

3' - 0"

A-551

13

115

115

115

115

115 115
115

A-217
22

157

157

148148

CLR.

3' - 0"

PAPER
CUTTER

OFOI

A-551

4
M6 M6

M6

M6

M6M6

189 189

189

189

189

132132132

A-551

9

A-551

9

5' - 3" 5' - 3"

CLR

5' - 0"

CLR

2' - 8"

157

150

150

108 107

A-226

7

8

A-222

10

9

9
12' - 0 7/8" 11' - 4 1/4"

356

356

356

356

356

356

356

356

A-551

15

630

630

630

630

630630

630

630630630
630630630

630630630

PRODUCTION
C133

179

179

179

179

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:5
9
:3

2
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-101-G

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA G

CFISD
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KEYED NOTES
NUMBER DESCRIPTION

102 NEW QUARTZ COUNTERTOP. REFERENCE FINISH SCHEDULE AND ELEVATIONS

104 PAINT CMU AND DOORS AT BAND, CHOIR, ORCHESTRA, AND CORRIDORS. REF;
ELEVATION 11/A-220.

107 WHITE MAGNETIC MARKER BOARD WITH TACK STRIP MOUNTED AT 3'-0" AFF TO
BOTTOM OF BOARD, CENTER ON WALL UNO.

108 TACKABLE BULLETIN BOARD MOUNTED AT 3'-0" AFF TO BOTTOM OF BOARD, CENTER
ON WALL UNO.

109 MOBILE COMPUTER TABLES (NIC) - OFOI

114 NEW WALL MOUNTED ADA SINK, REFERENCE PLUMBING

115 APPLY SECURITY FILM TO INTERIOR SIDE OF GLAZING AT EXTERIOR WINDOW.
REFER TO WINDOW ELEVATIONS FOR FILM LOCATIONS AND DETAILS.

118 NEW LOCATIONS FOR EXISTING KILNS. PROVIDE MEP REQUIREMENTS. REFER TO
MEP FOR ADDITIONAL DETAILS.

128 LARGE FORMAT PLOTTER - OFOI; GC SHALL PROVIDE POWER AND DATA. REFER TO
MEP DRAWINGS.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR DETAILS.

134 NEW UNDERMOUNT ADA SINK, REF. PLUMBING

136 NEW BLACK BOX CURTAIN AND TRACK SYSTEM. RE: A/V DWGS.

148 36"W X 18"D X 84"H METAL SHELVING PROPERLY BRACED AND BOLTED TO WALL
PER MANUFACTURER AND DISTRICT STANDARDS. SHELVING SHALL BE
CONTRACTOR FURNISHED, CONTRACTOR INSTALLED.

150 NEW PRE-FINISHED ALUMINUM CANOPY SYSTEM, REFER TO ADDITIONAL DETAILS
AND STRUCTURAL

151 NEW PRE-FINISHED ALUMINUM CANOPY SYSTEM ADJACENT TO EXISTING BUILDING,
REFER TO ADDITIONAL DETAILS AND STRUCTURAL

152 NEW DRINKING FOUNTAIN. REFERENCE MEP DRAWINGS

155 NEW WALL MOUNTED TROUGH SINK, REFERENCE PLUMBING

157 36"W X 24"D X 84"H METAL SHELVING PROPERLY BRACED AND BOLTED TO WALL
PER MANUFACTURER AND DISTRICT STANDARDS. SHELVING SHALL BE
CONTRACTOR FURNISHED, CONTRACTOR INSTALLED.

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS, COSMETOLOGY ROOM, AND
DRESSING ROOMS.

168 NEW DISPLAY CASE WITH LIGHTING. REFER TO ELEVATION, SECTION, AND
ELECTRICAL DWGS FOR ADDITIONAL DETAILS.

176 NEW 12" W X 24" D X 12" H 6-TIER LOCKERS WITH SLOPED TOPS.

179 INSTALL WALL MOUNTED RUNNING LIGHTS AT BLACK BOX. HOUSING SHALL BE
BLACK. REFER TO ELECTRICAL FOR ADDITIONAL DETAILS.

187 DEBCOR LARGE DRYING CABINET - MODEL #9200 - CFCI

189 INSTALL HORIZONTAL MINI BLINDS ON INTERIOR SIDE OF NEW WINDOW AND
SIDELITE FRAMES PER DISTRICT STANDARDS. BLINDS SHALL NOT BE INSTALLED AT
DOORS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE. REFER TO DOOR SCHEDULE
FOR ADDITIONAL DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

356 4"H X 8"W CONCRETE CURB AT BASE OF WALL, RE: STRUCTURAL

630 ACOUSTICAL WALL PANEL, A.F.F. 3'-0"
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.

DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG

ROOM NUMBER

NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1

MATCHLINE

REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14

NEW PARTITION
REF PARTITION 

SCHEDULE

EXISTING PARTITION

STORAGE
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DRAMA
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JOURNALIST
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MATERIAL
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TOOL RM
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OFFICE
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G101

OFFICE
H164

AUTO MECHANICS
1909

COSMETOLOGY
1874

TOILET
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H169

LOCKER
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MECHANICAL
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H127A
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AV ROOM
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PROJECT
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1906 AG SHOP
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MECHANICAL
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA H

CFISD

KEYED NOTES
NUMBER DESCRIPTION

102 NEW QUARTZ COUNTERTOP. REFERENCE FINISH
SCHEDULE AND ELEVATIONS

104 PAINT CMU AND DOORS AT BAND, CHOIR,
ORCHESTRA, AND CORRIDORS. REF; ELEVATION
11/A-220.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA H
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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FLOOR PLAN LEGEND
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-101-I

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA I

CFISD

KEYED NOTES
NUMBER DESCRIPTION

125 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

1081 GENERATOR CONCRETE PAD; RE: STRUCTURAL
DRAWINGS

1082 6” DIAMETER GALVANIZED PIPE BOLLARD -
CONCRETE FILLED WITH ROUNDED TOP. PROVIDE
PROTECTIVE COVER FOR BOLLARDS. RE:
STRUCTURAL DRAWINGS

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA I
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG
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Checker
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Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA J

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF
GLAZING AT EXTERIOR WINDOW. REFER TO
WINDOW ELEVATIONS FOR FILM LOCATIONS AND
DETAILS.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

170 INSTALL NEW ATHLETIC LOCKERS AND LOCKER
FILLER PANELS. REFER TO ENLARGED PLANS FOR
ADDITIONAL DETAILS. PER TAS, 5% OF EACH
LOCKER TYPE PROVIDED SHALL BE ADA
COMPLIANT.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA J
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 01 - AREA K

CFISD

KEYED NOTES
NUMBER DESCRIPTION

115 APPLY SECURITY FILM TO INTERIOR SIDE OF GLAZING
AT EXTERIOR WINDOW. REFER TO WINDOW
ELEVATIONS FOR FILM LOCATIONS AND DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS WITH
NEW DISTRICT STANDARD MODEL: SANIFLO M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

170 INSTALL NEW ATHLETIC LOCKERS AND LOCKER FILLER
PANELS. REFER TO ENLARGED PLANS FOR
ADDITIONAL DETAILS. PER TAS, 5% OF EACH LOCKER
TYPE PROVIDED SHALL BE ADA COMPLIANT.

178 NEW SOUND SYSTEM. REFER TO TECHNOLOGY FOR
ADDITIONAL DETAILS.

192 STRIP DOWN AND REFINISH EXISTING GYM FLOOR IN
COMPETITION GYM. PROTECT GYM STRUCTURE, HVAC
SYSTEMS AND COILS, EQUIPMENT, AND BLEACHERS
DURING CONSTRUCTION. CLEAN AREA UNDER
EXTENDED BLEACHERS, UPON COMPLETION OF NEW
WORK. PROVIDE TEMPORARY AIR FILTERS FOR AIR
HANDLERS DURING CONSTRUCTION.

193 REPLACE EXISTING SCOREBOARD. BASKETBALL
SCOREBOARD MODEL 5250 - SPECTRUM BY WATCH
FIRE. CABINET DIMENSIONS: 12'W X 6'H X 5"D / INCLUDE
OPTIONS FOR: TEAM NAME,  MASCOT, CUSTOM 2-TONE
COLOR. CONSOLE PLUG TO BE LOCATED AT FRONT
FACE OF BLEACHERS AND AT OPPOSITE SIDE OF
COURTS. PROVIDE AUTOMATIC RETRACTING
COMPONENTS TO RETRACT CONSOLE CABLE WHEN
BLEACHERS ARE CLOSED. FIELD VERIFY EXACT
LOCATION OF SCOREBOARD.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K



FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.
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DRAWINGS: BUILDING AND WALL SECTIONS.
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ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.
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REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
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SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
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COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

113 PROVIDE NEW METAL LIBRARY SHELVING

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.
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KEYED NOTES
NUMBER DESCRIPTION

112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.
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DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG

ROOM NUMBER

NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1

MATCHLINE

REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14

NEW PARTITION
REF PARTITION 

SCHEDULE

EXISTING PARTITION

FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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7900 North Eldridge Parkway
Houston, TX  77041

A-102-E

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 02 - AREA E

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA E

KEYED NOTES
NUMBER DESCRIPTION

112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

162 REPLACE ALL EXISTING ELECTRIC HAND DRYERS
WITH NEW DISTRICT STANDARD MODEL: SANIFLO
M06AF-UL

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.
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REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
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EXTERIOR ELEVATION TAG
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KEYED NOTES ONLY APPLY TO THIS SHEET
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NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1
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REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14

NEW PARTITION
REF PARTITION 

SCHEDULE

EXISTING PARTITION

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638
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Dally + Associates
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 02 - AREAS H, I, & J

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA H

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA I

SCALE: 1/8" = 1'-0"3 ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA J

KEYED NOTES
NUMBER DESCRIPTION

111 NO SCOPE IN THIS AREA

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.



J30 J29

FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.

DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET
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NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK
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A1 X
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-102-K

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - FLOOR PLAN -
LEVEL 02 - AREA K

CFISD

KEYED NOTES
NUMBER DESCRIPTION

111 NO SCOPE IN THIS AREA

132 NEW CASEWORK - REFER TO ELEVATIONS FOR
DETAILS.

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - FLOOR PLAN - LEVEL 02 - AREA K
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R.D.

R.D.
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ROOF, 
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106
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106

106

106

106

106
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ROOF PLAN GENERAL NOTES
1. REFER TO SECTION  07540 OF THE PROJECT MANUAL FOR ROOF SYSTEM 

REQUIREMENTS.

2. INSTALL ROOF SYSTEM COMPONENTS IN STRICT ACCORDANCE MANUFACTURER’S 
REQUIREMENTS.

3. ALL COMPONENTS INTENDED FOR USE IN THE ROOF SYSTEM SHALL BE APPROVED BY 
MEMBRANE MANUFACTURER.

4. CRICKETS & SADDLES - WHERE INDICATED PROVIDE TAPERED, FACTORY-CUT, PRE 
PACKAGED ASSEMBLIES OF SAME MATERIAL AS UNDERLYING INSULATION.  PROVIDE 
SLOPES REQUIRED LIMITING PONDING OF WATER TO NO MORE THAN 24 HOURS.

5. BITUMEN/ADHESIVE ENVELOPES AND/OR METAL STOPS ARE REQUIRED AT ALL 
PERIMETERS AND ROOF PENETRATIONS.

6. DO NOT ALLOW ROOFING WORK TO STAIN ROOF TOP PIPE, CONDUIT, BUILDING 
STRUCTURE, AND/OR BUILDING ENVELOPE.

7. DO NOT ALLOW ROOFING DEBRIS TO ENTER DRAIN SYSTEM.  INSPECT ROOF AND 
VERIFY UNRESTRICTED DRAINAGE EACH DAY AND END OF WORK.

8. VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS OF ROOF AREAS, LOCATIONS OF 
ROOFTOP EQUIPMENT, AND INCIDENTAL ITEMS OF WORK.  THE DRAWINGS ARE 
DIAGRAMMATIC AND INDICTED DESIGN INTENT AND NOT EXACT QUANTITIES.

9. THE ABSENCE OF INCREMENTAL ITEMS OF WORK ON THE CONTRACT DOCUMENTS 
DOES NOT ALLEVIATE THE CONTRACTOR OF RESPONSIBILITY OF PROVIDING ALL WORK 
REQUIRED TO PROPERLY ROOF, FLASH, AND MAKE WATERPROOF ALL ITEMS THAT CAN 
BE REASONABLY INFERRED AS BEING PART OF THE WORK.

10. REFER TO MANUFACTURER’S RECOMMENDED DETAILS OR NRCA STANDARD DETAILS, 
WHICH EVER IS MOST STRINGENT, FOR CONDITIONS NOT DETAILED.

11. ROOFING MATERIAL S, BOTH STORED AND IN PLACE, SHALL BE PROTECTED FROM 
WEATHER INCLUDING WIND AND MOISTURE.  PROVIDE CUT OFFS, ETC AT THE END OF 
EACH DAY'S WORK.  WET OR OTHERWISE COMPROMISED ROOF MATERIALS SHALL BE 
REMOVED FROM THE SITE AND REPLACED AT CONTRACTORS EXPENSE.

12. ROOF SLOPES SHOWN ON THE CONTRACT DOCUMENTS INDICATED DESIGN INTENT.  
PROVIDE ROOF SLOPES AS REQUIRED TO LIMIT PONDING OF WATER TO NO MORE THAN 
24 HOURS.

13. METAL FLASHINGS - PROVIDE CONCEALED (INTERNAL) SPLICE PLATES TYPICAL AT ALL 
METAL FLASHINGS AND COPINGS EXPOSED TO PUBLIC VIEW.

14. AT PERIMETER OF ALL ROOF PROVIDE FACTORY FABRICATED, CONTINUOUS 24” WIDE 
TAPERED PERLITE EDGE STRIP BETWEEN THERMAL INSULATION AND RETRO BOARD.  
PROVIDE MIN. ½”/FOOT SLOPE.

15. AT ALL ROOF TOP EQUIPMENT PROVIDE FACTORY PAINTED FINISH AT EXPOSED 
SURFACES.  WHERE FACTORY FINISH IS NOT AVAILABLE FIELD PAINT IN COLOR AS 
SELECTED BY ARCHITECT.

16. SUMP 48" X 48" TYPICAL AT EA DRAIN.

17. ROOFING CONTRACTOR SHALL PROVIDE & INSTALL ALL FLASHINGS, 
COUNTERFLASHING’S, EXPANSION JOINT COVERS, & GUTTERS, ROOFING CONTRACTOR 
SHALL INSTALL ROOF DRAINS AND FLASHINGS & COUNTER FLASHING CALLED FOR ON 
ALL MECHANICAL EQUIPMENT. ALL ROOF FLASHINGS AND COUNTERFLASHING SHALL BE 
STAINLESS STEEL WHEN CONCEALED FROM VIEW AND STAINLESS STEEL WHEN 
EXPOSED TO VIEW SCUPPERS SHALL BE PRE-FINISHED GALV. METAL.

18. COUNTERFLASHING SHALL BE STAINLESS STEEL WHERE BUILT-UP ROOF SLOPES AT 
WALL LINE. UNIFORMLY STEP FLASHINGS AS DIRECTED BY ARCHITECT AND LAP JOINTS 
3" MINIMUM IN A WATERTIGHT CONDITION.

DESCRIPTIONSYMBOL

ROOF PLAN LEGEND

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET
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J10

J
1

1

R.D.

R.D.

R.D.

R.D.
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R.D.
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ROOF PLAN GENERAL NOTES
1. REFER TO SECTION  07540 OF THE PROJECT MANUAL FOR ROOF SYSTEM 

REQUIREMENTS.

2. INSTALL ROOF SYSTEM COMPONENTS IN STRICT ACCORDANCE MANUFACTURER’S 
REQUIREMENTS.

3. ALL COMPONENTS INTENDED FOR USE IN THE ROOF SYSTEM SHALL BE APPROVED BY 
MEMBRANE MANUFACTURER.

4. CRICKETS & SADDLES - WHERE INDICATED PROVIDE TAPERED, FACTORY-CUT, PRE 
PACKAGED ASSEMBLIES OF SAME MATERIAL AS UNDERLYING INSULATION.  PROVIDE 
SLOPES REQUIRED LIMITING PONDING OF WATER TO NO MORE THAN 24 HOURS.

5. BITUMEN/ADHESIVE ENVELOPES AND/OR METAL STOPS ARE REQUIRED AT ALL 
PERIMETERS AND ROOF PENETRATIONS.

6. DO NOT ALLOW ROOFING WORK TO STAIN ROOF TOP PIPE, CONDUIT, BUILDING 
STRUCTURE, AND/OR BUILDING ENVELOPE.

7. DO NOT ALLOW ROOFING DEBRIS TO ENTER DRAIN SYSTEM.  INSPECT ROOF AND 
VERIFY UNRESTRICTED DRAINAGE EACH DAY AND END OF WORK.

8. VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS OF ROOF AREAS, LOCATIONS OF 
ROOFTOP EQUIPMENT, AND INCIDENTAL ITEMS OF WORK.  THE DRAWINGS ARE 
DIAGRAMMATIC AND INDICTED DESIGN INTENT AND NOT EXACT QUANTITIES.

9. THE ABSENCE OF INCREMENTAL ITEMS OF WORK ON THE CONTRACT DOCUMENTS 
DOES NOT ALLEVIATE THE CONTRACTOR OF RESPONSIBILITY OF PROVIDING ALL WORK 
REQUIRED TO PROPERLY ROOF, FLASH, AND MAKE WATERPROOF ALL ITEMS THAT CAN 
BE REASONABLY INFERRED AS BEING PART OF THE WORK.

10. REFER TO MANUFACTURER’S RECOMMENDED DETAILS OR NRCA STANDARD DETAILS, 
WHICH EVER IS MOST STRINGENT, FOR CONDITIONS NOT DETAILED.

11. ROOFING MATERIAL S, BOTH STORED AND IN PLACE, SHALL BE PROTECTED FROM 
WEATHER INCLUDING WIND AND MOISTURE.  PROVIDE CUT OFFS, ETC AT THE END OF 
EACH DAY'S WORK.  WET OR OTHERWISE COMPROMISED ROOF MATERIALS SHALL BE 
REMOVED FROM THE SITE AND REPLACED AT CONTRACTORS EXPENSE.

12. ROOF SLOPES SHOWN ON THE CONTRACT DOCUMENTS INDICATED DESIGN INTENT.  
PROVIDE ROOF SLOPES AS REQUIRED TO LIMIT PONDING OF WATER TO NO MORE THAN 
24 HOURS.

13. METAL FLASHINGS - PROVIDE CONCEALED (INTERNAL) SPLICE PLATES TYPICAL AT ALL 
METAL FLASHINGS AND COPINGS EXPOSED TO PUBLIC VIEW.

14. AT PERIMETER OF ALL ROOF PROVIDE FACTORY FABRICATED, CONTINUOUS 24” WIDE 
TAPERED PERLITE EDGE STRIP BETWEEN THERMAL INSULATION AND RETRO BOARD.  
PROVIDE MIN. ½”/FOOT SLOPE.

15. AT ALL ROOF TOP EQUIPMENT PROVIDE FACTORY PAINTED FINISH AT EXPOSED 
SURFACES.  WHERE FACTORY FINISH IS NOT AVAILABLE FIELD PAINT IN COLOR AS 
SELECTED BY ARCHITECT.

16. SUMP 48" X 48" TYPICAL AT EA DRAIN.

17. ROOFING CONTRACTOR SHALL PROVIDE & INSTALL ALL FLASHINGS, 
COUNTERFLASHING’S, EXPANSION JOINT COVERS, & GUTTERS, ROOFING CONTRACTOR 
SHALL INSTALL ROOF DRAINS AND FLASHINGS & COUNTER FLASHING CALLED FOR ON 
ALL MECHANICAL EQUIPMENT. ALL ROOF FLASHINGS AND COUNTERFLASHING SHALL BE 
STAINLESS STEEL WHEN CONCEALED FROM VIEW AND STAINLESS STEEL WHEN 
EXPOSED TO VIEW SCUPPERS SHALL BE PRE-FINISHED GALV. METAL.

18. COUNTERFLASHING SHALL BE STAINLESS STEEL WHERE BUILT-UP ROOF SLOPES AT 
WALL LINE. UNIFORMLY STEP FLASHINGS AS DIRECTED BY ARCHITECT AND LAP JOINTS 
3" MINIMUM IN A WATERTIGHT CONDITION.
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CONTRACTOR TO REPAIR ALL DAMAGE TO EXISTING 
ROOF DUE TO CONSTRUCTION. 
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ROOF PLAN GENERAL NOTES
1. REFER TO SECTION  07540 OF THE PROJECT MANUAL FOR ROOF SYSTEM 

REQUIREMENTS.

2. INSTALL ROOF SYSTEM COMPONENTS IN STRICT ACCORDANCE MANUFACTURER’S 
REQUIREMENTS.

3. ALL COMPONENTS INTENDED FOR USE IN THE ROOF SYSTEM SHALL BE APPROVED BY 
MEMBRANE MANUFACTURER.

4. CRICKETS & SADDLES - WHERE INDICATED PROVIDE TAPERED, FACTORY-CUT, PRE 
PACKAGED ASSEMBLIES OF SAME MATERIAL AS UNDERLYING INSULATION.  PROVIDE 
SLOPES REQUIRED LIMITING PONDING OF WATER TO NO MORE THAN 24 HOURS.

5. BITUMEN/ADHESIVE ENVELOPES AND/OR METAL STOPS ARE REQUIRED AT ALL 
PERIMETERS AND ROOF PENETRATIONS.

6. DO NOT ALLOW ROOFING WORK TO STAIN ROOF TOP PIPE, CONDUIT, BUILDING 
STRUCTURE, AND/OR BUILDING ENVELOPE.

7. DO NOT ALLOW ROOFING DEBRIS TO ENTER DRAIN SYSTEM.  INSPECT ROOF AND 
VERIFY UNRESTRICTED DRAINAGE EACH DAY AND END OF WORK.

8. VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS OF ROOF AREAS, LOCATIONS OF 
ROOFTOP EQUIPMENT, AND INCIDENTAL ITEMS OF WORK.  THE DRAWINGS ARE 
DIAGRAMMATIC AND INDICTED DESIGN INTENT AND NOT EXACT QUANTITIES.

9. THE ABSENCE OF INCREMENTAL ITEMS OF WORK ON THE CONTRACT DOCUMENTS 
DOES NOT ALLEVIATE THE CONTRACTOR OF RESPONSIBILITY OF PROVIDING ALL WORK 
REQUIRED TO PROPERLY ROOF, FLASH, AND MAKE WATERPROOF ALL ITEMS THAT CAN 
BE REASONABLY INFERRED AS BEING PART OF THE WORK.

10. REFER TO MANUFACTURER’S RECOMMENDED DETAILS OR NRCA STANDARD DETAILS, 
WHICH EVER IS MOST STRINGENT, FOR CONDITIONS NOT DETAILED.

11. ROOFING MATERIAL S, BOTH STORED AND IN PLACE, SHALL BE PROTECTED FROM 
WEATHER INCLUDING WIND AND MOISTURE.  PROVIDE CUT OFFS, ETC AT THE END OF 
EACH DAY'S WORK.  WET OR OTHERWISE COMPROMISED ROOF MATERIALS SHALL BE 
REMOVED FROM THE SITE AND REPLACED AT CONTRACTORS EXPENSE.

12. ROOF SLOPES SHOWN ON THE CONTRACT DOCUMENTS INDICATED DESIGN INTENT.  
PROVIDE ROOF SLOPES AS REQUIRED TO LIMIT PONDING OF WATER TO NO MORE THAN 
24 HOURS.

13. METAL FLASHINGS - PROVIDE CONCEALED (INTERNAL) SPLICE PLATES TYPICAL AT ALL 
METAL FLASHINGS AND COPINGS EXPOSED TO PUBLIC VIEW.

14. AT PERIMETER OF ALL ROOF PROVIDE FACTORY FABRICATED, CONTINUOUS 24” WIDE 
TAPERED PERLITE EDGE STRIP BETWEEN THERMAL INSULATION AND RETRO BOARD.  
PROVIDE MIN. ½”/FOOT SLOPE.

15. AT ALL ROOF TOP EQUIPMENT PROVIDE FACTORY PAINTED FINISH AT EXPOSED 
SURFACES.  WHERE FACTORY FINISH IS NOT AVAILABLE FIELD PAINT IN COLOR AS 
SELECTED BY ARCHITECT.

16. SUMP 48" X 48" TYPICAL AT EA DRAIN.

17. ROOFING CONTRACTOR SHALL PROVIDE & INSTALL ALL FLASHINGS, 
COUNTERFLASHING’S, EXPANSION JOINT COVERS, & GUTTERS, ROOFING CONTRACTOR 
SHALL INSTALL ROOF DRAINS AND FLASHINGS & COUNTER FLASHING CALLED FOR ON 
ALL MECHANICAL EQUIPMENT. ALL ROOF FLASHINGS AND COUNTERFLASHING SHALL BE 
STAINLESS STEEL WHEN CONCEALED FROM VIEW AND STAINLESS STEEL WHEN 
EXPOSED TO VIEW SCUPPERS SHALL BE PRE-FINISHED GALV. METAL.

18. COUNTERFLASHING SHALL BE STAINLESS STEEL WHERE BUILT-UP ROOF SLOPES AT 
WALL LINE. UNIFORMLY STEP FLASHINGS AS DIRECTED BY ARCHITECT AND LAP JOINTS 
3" MINIMUM IN A WATERTIGHT CONDITION.
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EXTERIOR GENERAL NOTES
1. INSULATED METAL PANEL TYPE A:
       - CENTRIA 3" ARCHITECTURE FOAM PANELS, FORMAWALL DIMENSION SERIES, 

HORIZONTAL APPLICATION 
       - PANEL MODULES VARY 1'-0", 2'-0", AND 3'-0" IN HEIGHT, MAXIMUM 30'-0" IN 

LENGTH
       - COLOR SERIES "CENTRIA SUNDANCE AM ALUMINUM METALLIC 3-COAT", 

SPECIFIC COLOR TO BE DETERMINED
       - EXTERIOR SURFACE FINISH TO BE EMBOSSED
       
2. INSULATED METAL PANEL TYPE B:
       - CENTRIA 3" ARCHITECTURE FOAM PANELS, FORMAWALL DIMENSION SERIES,        

VERTICAL APPLICATION
       - PANEL MODULES VARY ARE 2'-0" IN WIDTH, MAXIMUM 16'-0" IN HEIGHT
       - COLOR SERIES "CENTRIA SUNDANCE AM ALUMINUM METALLIC 3-COAT", SPECIFIC     

COLOR TO BE DETERMINED                    
       - EXTERIOR SURFACE FINISH TO BE EMBOSSED
       
3. PHENOLIC WALL PANEL TYPE A AND B:
       - TRESPA METEON WOOD DECORS OR PARKLEX FACADE SERIES, COLOR TO BE     

DETERMINED
       - CONCEALED FASTENERS

4. PRECAST PANEL TYPE A:
       - 9" PRECAST PANEL WITH CUSTOM FORMLINER PATTERN
       - LIGHT COLOR, TO BE DETERMINED

5. PRECAST PANEL TYPE B:
       - 9" PRECAST PANEL WITH CUSTOM FORMLINER PATTERN
       - DARK COLOR, TO BE DETERMINED
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KEYED NOTES
NUMBER DESCRIPTION

140 ROOF LADDER. REF; DETAIL 6/A-502.

150 NEW PRE-FINISHED ALUMINUM CANOPY SYSTEM,
REFER TO ADDITIONAL DETAILS AND STRUCTURAL

201 SCHEDULED DOOR

202 FACE BRICK

204 WALL PACK LIGHTING

230 CONTROL JOINT

SCALE: 1/8" = 1'-0"4 AUDITORIUM STORAGE - EXTERIOR ELEVATION - EAST
SCALE: 1/8" = 1'-0"12 AUDITORIUM STORAGE - EXTERIOR ELEVATION - SOUTH

SCALE: 1/8" = 1'-0"2 FINE ARTS - EXTERIOR ELEVATION - EAST

SCALE: 1/8" = 1'-0"1 FINE ARTS - EXTERIOR ELEVATION - SOUTH

SCALE: 1/8" = 1'-0"3 FINE ARTS - EXTERIOR ELEVATION - WEST



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"2 TEACHER´S WORK STATION - FRONT

SCALE: 3/8" = 1'-0"16 CHEMISTRY - 1152, 1154(O.H.), 1156, 1158(O.H.), 2052, 2054(O.H.),2056

SCALE: 3/8" = 1'-0"4 CHEMISTRY - 1152, 1154(O.H.), 1156, 1158(O.H.), 2052, 2054(O.H.),2056

SCALE: 3/8" = 1'-0"5 CHEMISTRY - 1152, 1154(O.H.), 1156, 1158(O.H.), 2052, 2054(O.H.),2056

SCALE: 3/8" = 1'-0"6 LAB STATION - ADA (TYP)
SCALE: 3/8" = 1'-0"7 LAB STATION - TYPICAL

SCALE: 3/8" = 1'-0"12 CHEMISTRY PREP ROOM-NORTH

SCALE: 3/8" = 1'-0"11 CHEMISTRY PREP ROOM-SOUTH

SCALE: 3/8" = 1'-0"15 1207-AQUATIC WORKROOM-SOUTH
SCALE: 3/8" = 1'-0"10 1207-AQUATIC WORKROOM-NORTH (UPDATED)

SCALE: 3/8" = 1'-0"14 1209-AQUATIC LAB-NORTH

SCALE: 3/8" = 1'-0"13 1209-AQUATIC LAB-SOUTH

SCALE: 3/8" = 1'-0"3 TEACHER´S WORK STATION - SIDE

SCALE: 3/8" = 1'-0"1 INSTRUCTOR´S TABLE - FRONT

SCALE: 3/8" = 1'-0"9 1211-ENVIRONMENTAL LAB-NORTH

SCALE: 3/8" = 1'-0"8 1211-ENVIRONMENTAL LAB-SOUTH

SCALE: 3/8" = 1'-0"17 AQUATIC LAB TABLE - FRONT

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK. ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 

PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE 
LABORATORY AND PREPARATION AREA REFER TO SPEC SECTION 12 35 
53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.
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OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.

REFERENCE 17/A-211 
DETAILS, TYP.
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ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.
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ELEVATIONS

CFISD

SCALE: 3/8" = 1'-0"9 1213-PLANT ROOM-SOUTH (UPDATE)

SCALE: 3/8" = 1'-0"3 1206-CHEMISTRY-WEST (TEST-UPDATED)

SCALE: 3/8" = 1'-0"7 1206-CHEMISTRY-EAST (TEST-UPDATED)

SCALE: 3/8" = 1'-0"4 1255-CHEMISTRY-WEST (UPDATE)

SCALE: 3/8" = 1'-0"8 1255-CHEMISTRY-EAST (UPDATE)

SCALE: 3/8" = 1'-0"14 1208-CHEMISTRY PREP A-SOUTH

SCALE: 3/8" = 1'-0"13 1208-CHEMISTRY PREP B-SOUTH
SCALE: 3/8" = 1'-0"10 1257-BIOLOGY-SOUTH

SCALE: 3/8" = 1'-0"2 CHEMISTRY LAB INSTRUCTOR´S TABLE (TYP)

SCALE: 3/8" = 1'-0"6 1212-BIOLOGY PREP A-SOUTH
SCALE: 3/8" = 1'-0"11 1212-BIOLOGY PREP B-SOUTH

SCALE: 3/8" = 1'-0"5 1259-BIOLOGY-NORTH

SCALE: 3/8" = 1'-0"12 1213-PLANT ROOM-EAST

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.
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PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.
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PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.
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PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"2 1214-ADVANCED BIOLOGY-WEST

SCALE: 3/8" = 1'-0"3 1254-PHYSICS-WEST
SCALE: 3/8" = 1'-0"8 1254-PHYSICS-EAST

SCALE: 3/8" = 1'-0"7 1256-PHYSICS PREP-SOUTH

SCALE: 3/8" = 1'-0"4 1258-PHYSICS-WEST
SCALE: 3/8" = 1'-0"9 1260 BIOLOGY - SOUTH

SCALE: 3/8" = 1'-0"5 1308-PHYSICAL SCIENCE PREP-SOUTH
SCALE: 3/8" = 1'-0"10 2060-STORAGE ROOM-WEST

SCALE: 3/8" = 1'-0"11 2060-STORAGE ROOM-NORTH

SCALE: 3/8" = 1'-0"12 2060-STORAGE ROOM-EAST

SCALE: 3/8" = 1'-0"6 2060-STORAGE ROOM-SOUTH

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.

ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK.



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"1 1941-WORK AREA-WEST

SCALE: 3/8" = 1'-0"2 1940-OFFICE-EAST

SCALE: 3/8" = 1'-0"6 1938-DRAFTING-WEST

SCALE: 3/8" = 1'-0"7 1931-OFFICE-WEST (UPDATED)
SCALE: 3/8" = 1'-0"8 1931-OFFICE-NORTH (UPDATE)

SCALE: 3/8" = 1'-0"3 1928-COMPUTER ROOM-SOUTH

SCALE: 3/8" = 1'-0"4 1927-VOCATIONAL CLASSROOM-WEST
SCALE: 3/8" = 1'-0"14 1902-VOCATION CLASSROOM-EAST (UPDATED)

SCALE: 3/8" = 1'-0"11 1925-AV ROOM-NORTH

SCALE: 3/8" = 1'-0"12 1925-AV ROOM-SOUTH

SCALE: 3/8" = 1'-0"5 1924-COMMUNICATIONS-BASE A
SCALE: 3/8" = 1'-0"10 1924-COMMUNICATIONS-BASE B

SCALE: 3/8" = 1'-0"15 1924-COMMUNICATIONS-BASE C
SCALE: 3/8" = 1'-0"18 1924-COMMUNICATION-BASE D

SCALE: 3/8" = 1'-0"13 1903-OFFICE-NORTH
SCALE: 3/8" = 1'-0"17 1903-OFFICE-WEST

SCALE: 3/8" = 1'-0"16 DARK ROOM (TYP)



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"1 H139-DARK ROOM-WEST

SCALE: 3/8" = 1'-0"2 H139-DARK ROOM-EAST

SCALE: 3/8" = 1'-0"11 H149A-FILM LOAD-SOUTH

SCALE: 3/8" = 1'-0"8 1862-DARK ROOM-WEST
SCALE: 3/8" = 1'-0"13 1862-DARK ROOM-EAST

SCALE: 3/8" = 1'-0"12 1864-COLOR DARK ROOM-EAST
SCALE: 3/8" = 1'-0"16 1870-OFFICE-NORTH

SCALE: 3/8" = 1'-0"17 1870-OFFICE-WEST

SCALE: 3/8" = 1'-0"4 1911-OFFICE-EAST (UPDATED)
SCALE: 3/8" = 1'-0"14 1913-CLASSROOM-NORTH

SCALE: 3/8" = 1'-0"18 TYP TV CABINET

SCALE: 3/8" = 1'-0"5 1875-CLASSROOM-NORTH
SCALE: 3/8" = 1'-0"10 1875-CLASSROOM-EAST

SCALE: 3/8" = 1'-0"15 H164-OFFICE-SOUTH (UPDATE)
SCALE: 3/8" = 1'-0"19 H164-OFFICE-WEST (UPDATE)

SCALE: 3/8" = 1'-0"9 1913-CLASSROOM-SOUTH (UPDATED)



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"5 1874-COSMETOLOGY-WEST (UPDATE)

SCALE: 3/8" = 1'-0"6 1874-COSMETOLOGY-EAST (UPDATE)

SCALE: 3/8" = 1'-0"2 1874-COSMETOLOGY RECEPTION
SCALE: 3/8" = 1'-0"3 H169-WASHER/DRYER-EAST

SCALE: 3/8" = 1'-0"4 H169-WASHER/DRYER-NORTH

SCALE: 3/8" = 1'-0"15 2450-LIBRARY SOUTH & WEST WALL

SCALE: 3/8" = 1'-0"8 2450-LIBRARY (TYP B)
SCALE: 3/8" = 1'-0"9 TYPICAL FULL CUPBOARD

SCALE: 3/8" = 1'-0"12 Typical Full Double Cupboard

SCALE: 3/8" = 1'-0"1 1874-COSMETOLOGY ISLAND (UPDATE)

SCALE: 3/8" = 1'-0"16 2116 - SOCIAL STUDIES (TYP)

SCALE: 3/8" = 1'-0"10 2410-MEDIA LIBRARY (TYP A)

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

SCALE: 3/8" = 1'-0"17 SCIENCE TABLES FRONT VIEW

SCALE: 3/8" = 1'-0"7 SCIENCE TABLES - SIDE VIEW
SCALE: 3/8" = 1'-0"11 SCIENCE TABLES - PLAN VIEW

SCALE: 3/8" = 1'-0"13 2450-LIBRARY EAST

SCALE: 3/8" = 1'-0"14 1874-COSMETOLOGY



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"1 1840-INSTRUMENT STORAGE ELEVATION

SCALE: 3/8" = 1'-0"2 INSTRUMENT STORAGE ELEVATION
SCALE: 3/8" = 1'-0"9 1843-UNIFORM STORAGE-SOUTH

SCALE: 3/8" = 1'-0"15 1843-UNIFORM STORAGE-WEST
SCALE: 3/8" = 1'-0"18 1843-UNIFORM STORAGE-NORTH

SCALE: 3/8" = 1'-0"16 1841-OFFICE/LIBRARY-NORTH
SCALE: 3/8" = 1'-0"10 1841-OFFICE/LIBRARY-WEST

SCALE: 3/8" = 1'-0"4 1841-OFFICE/LIBRARY DESK-SOUTH  (UPDATE)
SCALE: 3/8" = 1'-0"19 1816-INSTRUMENT STORAGE-EAST

SCALE: 3/8" = 1'-0"8 1826-BAND OFFICE-EAST (UPDATE)
SCALE: 3/8" = 1'-0"14 1826-BAND OFFICE-WEST (UPDATE)

SCALE: 3/8" = 1'-0"5 1811-OFFICE/LIBRARY-EAST
SCALE: 3/8" = 1'-0"6 1811-OFFICE/LIBRARY-SOUTH

SCALE: 3/8" = 1'-0"11 1850-CHORAL ROOM-SOUTH
SCALE: 3/8" = 1'-0"12 1850-CHORAL ROOM-EAST

SCALE: 3/8" = 1'-0"17 C105-CHORAL LIBRARY-NORTH
SCALE: 3/8" = 1'-0"20 C105-CHORAL LIBRARY-EAST

SCALE: 3/8" = 1'-0"7 1883-SCULPTURE-WORK BENCH&SINK (UPDATE)
SCALE: 3/8" = 1'-0"13 1883-SCULPTURE-NORTH

SCALE: 3/8" = 1'-0"21 1883-SCULPTURE-EAST

SCALE: 3/8" = 1'-0"22 1840-INSTRUMENT STORAGE ELEVATION



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"1 1887-ART WORK BENCH&SINK (UPDATE)

SCALE: 3/8" = 1'-0"3 1887-ART-SOUTH

SCALE: 3/8" = 1'-0"2 1887-ART-EAST

SCALE: 3/8" = 1'-0"13 BOY'S AND GIRL´S DRESSING-SOUTH (UPDATE)

SCALE: 3/8" = 1'-0"12 BOY'S AND GIRL´S DRESSING-NORTH (UPDATE)

SCALE: 3/8" = 1'-0"10 1766-COSTUME STORAGE-SOUTH (UPDATE)

SCALE: 3/8" = 1'-0"11 1766-COSTUME STORAGE-NORTH (UPDATE)

SCALE: 3/8" = 1'-0"5 1770-CONTROL ROOM-EAST (UPDATED)
SCALE: 3/8" = 1'-0"4 1170-CONTROL ROOM-NORTH  (UPDATE)

SCALE: 3/8" = 1'-0"14 1726-INFANT CARE-WEST

SCALE: 3/8" = 1'-0"6 1724-OFFICE-WEST (UPDATE)
SCALE: 3/8" = 1'-0"15 1718-TODDLER-WEST (UPDATED)

SCALE: 3/8" = 1'-0"9 1708-EARLY CHILDHOOD-EAST

SCALE: 3/8" = 1'-0"7 1708-EARLY CHILDHOOD-SOUTH

SCALE: 3/8" = 1'-0"8

1708-EARLY CHILDHOOD-WEST (UPDATED/TEACHER REQUEST 3
SINK BASIN)

SCALE: 3/8" = 1'-0"17 1705-SEWING LAB-NORTH (UPDATE)

SCALE: 3/8" = 1'-0"16 1766-COSTUME STORAGE-WEST

127 REFRIGERATOR; N.I.C.

164 PROVIDE NEW MIRRORS IN ALL RESTROOMS,
COSMETOLOGY ROOM, AND DRESSING ROOMS.

SCALE: 3/8" = 1'-0"18 1718-TODDLER-SOUTH



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"6 1723-COOKING LAB-SOUTH

SCALE: 3/8" = 1'-0"3 1723-COOKING LAB-WEST
SCALE: 3/8" = 1'-0"4 1723-COOKING LAB-ADA TYP

SCALE: 3/8" = 1'-0"14 1384-Typical Double Cupboard

SCALE: 3/8" = 1'-0"11 D146-KITCHEN/DINING

SCALE: 3/8" = 1'-0"15 1382-TOILET

SCALE: 3/8" = 1'-0"12 D146-KITCHEN/DINING-NORTH

SCALE: 3/8" = 1'-0"13 D146-KITCHEN/DINING-WEST

SCALE: 3/8" = 1'-0"16 1991-OFFICE-SOUTH
SCALE: 3/8" = 1'-0"5 1723-COOKING LAB-EAST

SCALE: 3/8" = 1'-0"2 1809-DRAMA ROOM-EAST (UPDATED)
SCALE: 3/8" = 1'-0"1 1809-DRAMA ROOM-SOUTH (UPDATED)

SCALE: 3/8" = 1'-0"10 1210 BIOLOGY - WEST

SCALE: 3/8" = 1'-0"18 1210 BIOLOGY - EAST



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"1 I122-UNIFORM STORAGE-WEST

SCALE: 3/8" = 1'-0"2 I122-UNIFORM STORAGE-EAST
SCALE: 3/8" = 1'-0"8 I122-UNIFORM STORAGE-NORTH

SCALE: 3/8" = 1'-0"12

BUSINESS COMPUTER LAB - FULL
CUPBOARD TYP

SCALE: 3/8" = 1'-0"7 1860-PHOTO LAB #1-SOUTH

SCALE: 3/8" = 1'-0"11 CORRIDOR ELEVATION TYP.

SCALE: 3/8" = 1'-0"3 1832 UNIFORM - WEST ELEVATION
SCALE: 3/8" = 1'-0"4 1832 UNIFORM - SOUTH ELEVATION

SCALE: 3/8" = 1'-0"9 1832 UNIFORM - NORTH ELEVATION

SCALE: 3/8" = 1'-0"10 1882 UNIFORM - EAST ELEVATION

SCALE: 3/8" = 1'-0"5 C107 UNIFORM STORAGE - EAST ELEVATION

SCALE: 3/8" = 1'-0"6 C107 UNIFORM STORAGE - WEST ELEVATION

SCALE: 3/8" = 1'-0"13 1860-PHOTO LAB #1-WEST
SCALE: 3/8" = 1'-0"14 1854-1860-PHOTO LAB #2-EAST



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 3/8" = 1'-0"9 OFFICE - NORTH ELEVATION

SCALE: 3/8" = 1'-0"10 OFFICE - EAST ELEVATION
SCALE: 3/8" = 1'-0"8 CONTROL ROOM - WEST ELEVATION

SCALE: 3/8" = 1'-0"6 ART STORAGE - EAST ELEVATION

SCALE: 3/8" = 1'-0"7 ART STORAGE - NORTH ELEVATION

SCALE: 3/8" = 1'-0"5 ART STORAGE - SOUTH ELEVATION

SCALE: 3/8" = 1'-0"11 CONTROL ROOM - EAST ELEVATION

107 WHITE MAGNETIC MARKER BOARD WITH TACK
STRIP MOUNTED AT 3'-0" AFF TO BOTTOM OF
BOARD, CENTER ON WALL UNO.

108 TACKABLE BULLETIN BOARD MOUNTED AT 3'-0" AFF
TO BOTTOM OF BOARD, CENTER ON WALL UNO.



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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ARCHITECTURAL - INTERIOR
ELEVATIONS

CFISD

SCALE: 3/8" = 1'-0"3 ART OFFICE - NORTH ELEVATION

SCALE: 3/8" = 1'-0"4 ART OFFICE - EAST ELEVATION

SCALE: 3/8" = 1'-0"1 WORK ROOM - NORTH ELEVATION

SCALE: 3/8" = 1'-0"2 WORK ROOM - SOUTH ELEVATION
SCALE: 3/8" = 1'-0"6 DIGITAL ART - WEST ELEVATION

SCALE: 3/8" = 1'-0"8 DIGITAL ART - NORTH ELEVATION

SCALE: 3/8" = 1'-0"5 DIGITAL ART - EAST ELEVATION

SCALE: 3/8" = 1'-0"7 DIGITAL ART -  SOUTH ELEVATION

102 NEW QUARTZ COUNTERTOP. REFERENCE FINISH
SCHEDULE AND ELEVATIONS

107 WHITE MAGNETIC MARKER BOARD WITH TACK
STRIP MOUNTED AT 3'-0" AFF TO BOTTOM OF
BOARD, CENTER ON WALL UNO.

108 TACKABLE BULLETIN BOARD MOUNTED AT 3'-0" AFF
TO BOTTOM OF BOARD, CENTER ON WALL UNO.

SCALE: 3/8" = 1'-0"9 C113 CHOIR OFFICE WEST ELEVATION
SCALE: 3/8" = 1'-0"10 C113 CHOIR OFFICE NORTH ELEVATION



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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SCALE: 1/4" = 1'-0"1 GYM ELEVATION TYP.

SCALE: 1/4" = 1'-0"2 GYM ELEVATION BEHIND BLEACHERS, TYP.

SCALE: 1/4" = 1'-0"3 GYM ELEVATION WALL WITHOUT BLEACHERS TYP.

815 REMOVE ALL WALL PADS AND PROTECTS.
REINSTALL IN SAME LOCATION AFTER PAINTING.



INTERIOR ELEVATION GENERAL
NOTES

INTERIOR ELEVATION LEGEND

KEYED NOTES
NUMBER DESCRIPTION

MILLWORK ELEVATION TYPE; REF: A-700 SERIES FOR 
SECTION DETAILS

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

3430
BK

LOCK

SYMBOL DESCRIPTION

23 ACCESSORY TAG

xxxx EQUIPMENT TAG, REFER TO FIXED EQUIPMENT, A-662

H3

A-301

SIM

SECTION TAG
REFER TO SECTION AS INDICATED

?88
REFERENCED NOTE TAG
REFER TO REFERENCED NOTE ON THIS SHEET 
AS INDICATED

WOOD GRAIN DIRECTION INDICATOR

WALL BASE FINISH TAG, REFER TO FINISH SCHEDULE

WALL FINISH TAG, REFER TO FINISH SCHEDULE

GLASS INDICATOR

P.O.O. POINT OF ORIGIN

H3

A-301

SIM
ELEVATION TAG
REFER TO ELEVATION AS INDICATED

RWB-1

GLZ-1

FURNITURE PROJECTION

1. REFER TO A-100 SERIES FOR FLOOR PLAN INFORMATION. REFER TO A-100 SERIES FOR 
ACCESSORIES INFORMATION. REFER TO A-700 SERIES FOR CASEWORK DETAILS. FOR 
COUNTERTOP, REFER TO A-700 SERIES FOR TYP. DETAILS AND FINISH PLANS FOR FINISH.

2. FOR PLUMBING FIXTURE HEIGHTS, REFER TO PLUMBING DWG.SINKS, LAVATORIES AND 
FAUCETS SHOWN ARE FOR REFERENCE ONLY. REFER TO PLBG DWGS FOR SCHED. 
FIXTURES. SINK TO BE CENTERED IN MILLWORK ELEVATION INDICATED U.N.O.

3. MILLWORK SHALL BE FINISHED WITH PLASTIC LAMINATE , REFER FINISH PLANS. FOR 
UPPER CABINETS, PLAM FINISH ON TOP UNLESS SOFFIT IS SCHEDULED.

4. BASE CABINETS TO BE 24" DEEP U.N.O. UPPER CABINETS TO BE 14" DEEP U.N.O. ALL UNIT 
HEIGHTS AND WIDTH ARE INDICATED BY MILLWORK ELEVATION TAG, U.N.O.

5. INSTALL MATCHING FINISHED PANELS ON ALL EXPOSED ENDS AND SIDES. WHEN A 
FILLER PANEL EXISTS AT EACH END OF A CONTINUOUS RUN OF A CASEWORK, MAKE 
EACH PANEL EQUAL WIDTH U.N.O.

6. CABINET PULLS SHALL BE LOCATED AS INDICATED ON DETAIL.

7. WHEN BOTH UPPER AND LOWER CABINET HAVE FIXED ENDS HORIZONTALLY WITHIN 3" 
OF EACH OTHER, ENDS SHALL ALIGN VERTICALLY, U.N.O.

8. GYP. BD. REVEALS ARE 1/4" REVEAL CHANNEL SCREED BY FRY REGLETS OR EQUAL, 
UNLESS NOTED OTHERWISE IN THE DRAWINGS. PAINT SAME COLOR AS WALL FINISH 
U.N.O.

9. PROVIDE 2" DIA. GROMMETS AT ALL WORKSTATIONS WITH KNEE SPACES AND WHERE 
ACCESS TO POWER AND/OR LOW VOLTAGE IS NEEDED. COORDINATE FINAL LOCATIONS 
WITH ARCHITECT PRIOR TO INSTALLATION.

10. THE ALPHABETIC DESIGNATION BEHIND THE SHEET NUMBER ON THE 200 SERIES DOES 
NOT RELATE TO THE FLOOR PLAN AREA DESIGNATION.

11. AT ALL SINK LOCATIONS WITH THE EXCEPTION OF THOSE WITH SLOPED PANELS, 
INSULATE EXPOSED PIPES.

12. AT TV & MONITOR LOCATIONS, CONTRACTOR TO VERIFY BRACKET DIMENSIONS, CLEAR 
POWER & DATA OUTLETS.

13. ALL OBJECTS MOUNTED ON WALLS, BETWEEN 27” AND 80” ABOVE THE FINISH FLOOR, 
SHALL NOT PROTRUDE MORE THAN 4”, TYPICAL.

14. FOR TILE PLACEMENT, REFER TO FINISH PLANS

15. AT EXPOSED EDGE OF GLAZING, PROVIDE STAINLESS STEEL END CHANNEL

16. ALL WALLS TO BE PAINTED PNT-1 U.N.O. ALL MILLWORK TO BE PLM-1, U.N.O.  ALL 
COUNTERTOPS TO BE PLM-2 U.N.O. ALL WALL BASE TO BE RB-1 U.N.O.

17. ALL TILE SHALL HAVE SCHLUTER EDGE TRIM AT ALL EXPOSED TILE EDGES. 

18. SCIENCE CLASSROOM CASEWORK TO BE SOLID WOOD; COUNTERTOPS TO BE EPOXY. 
ALL CASEWORK AND LABORATORY FURNITURE IN SCIENCE LABORATORY AND 
PREPARATION AREA REFER TO SPEC SECTION 12 35 53 LABORATORY CASEWORK

19. COORDINATE PLUMBING AND/OR ELECTRICAL REQUIREMENTS FOR APPLIANCES AND 
EQUIPMENT WITH CASEWORK.

20. COORDINATE DIMENSIONS AND CLEARANCE REQUIREMENTS FOR ALL FILE CABINETS, 
APPLIANCES AND EQUIPMENT PROVIDED BY CONTRACTOR AND/OR OWNER.

21. CONTINUE COUNTERTOP BACKSPLASH TO SIDEWALLS WHERE SUCH CONDITIONS 
OCCUR, UNLESS NOTED OTHERWISE.

22. ALL BASE, UPPER, AND TALL CABINETS ARE TO BE LOCKABLE. LOCKS TO BE KEYED 
ALIKE IN SAME ROOM; LOCKS TO BE KEYED DIFFERENT BETWEEN ROOMS.

23. PROVIDE STAMPED NUMBER ON CYLINDER LOCK FACE. COORDINATE NUMBERING 
REQUIREMENT WITH ARCHITECT.

24. PROVIDE COUNTERTOP SUPPORT BRACKETS AT 36" O.C. MAX. AT KNEE SPACES AND 
LAVATORY COUNTERS, UNLESS NOTED OTHERWISE.

25. EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS TO HAVE 
1/2" RADIUS CORNERS. EXCLUDES WATERFALL COUNTERTOP CONDITIONS.

26. PROVIDE WALL BASE FOR RECESSED TOE-KICKS AND BACK OF KNEE SPACE(S) UNLESS 
NOTED OTHERWISE

27. MILLWORK SHALL BE CAULKED TO WALLS.

28. CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED

29. SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.

30. ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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WALL SECTION NOTES
1. COLD FORMED METAL FRAMING AT EXTERIOR MAX. SPACING SHALL BE 16" O.C. 

MINIMUM STUD DEPTH SHALL BE 6" AND MINIMUM THICKNESS SHALL BE 0.0598". 
PROVIDE LATERAL BRACING @ MAX 4' O.C. REFER TO SECTION 05400 - COLD FORMED 
METAL FRAMING OF THE PROJECT MANUAL FOR DESIGN AND PERFORMANCE 
REQUIREMENTS.

2. GYPSUM BOARD ASSEMBLIES AT PERIMETER WALLS - PROVIDE 6" DEEP METAL STUDS 
AT MAX. 16" O.C. SPACING W/ CONTINUOUS WIRE MESH @ OUTSIDE FACE. PROVIDE 
GAGE AS REQUIRED BY DESIGN AND PERFORMANCE  CRITERIA INDICATED. REFER 
TO SECTION 09260 - GYPSUM BOARD ASSEMBLIES OF THE PROJECT MANUAL. 

3. PROVIDE CONTINUOUS SILL PANS WITH FACTORY FABRICATED END DAMS AT SILLS 
OF ALL ALUMINUM GLAZING SYSTEMS.

4. PROVIDE UL LISTED FIRE & SMOKE CONTAINMENT SYSTEMS BETWEEN STRUCTURE 
AND CURTAINWALLS TYPICAL AT EACH FLOOR AND ROOF PERIMETER.  FIRE STOP ALL 
PENETRATIONS.

5. PROVIDE CONTINUOUS SEALANT JOINTS AT BOTH EXTERIOR & INTERIOR FACES OF 
WINDOW AND DOOR OPENINGS.  DOW 790 OR APPROVED EQUAL.

6. PROVIDE CONCEALED SPLICE PLATES TYPICAL @ ALL EXPOSED METAL FLASHINGS & 
COPINGS.

7. GRADE TO SLOPE AWAY FROM BUILDING, REFER CIVIL DWGS.

8. ALL FERROUS MTL @ BLDG. EXTERIOR TO BE GALV. (ASTM G90)
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WALL SECTION NOTES
1. COLD FORMED METAL FRAMING AT EXTERIOR MAX. SPACING SHALL BE 16" O.C. 

MINIMUM STUD DEPTH SHALL BE 6" AND MINIMUM THICKNESS SHALL BE 0.0598". 
PROVIDE LATERAL BRACING @ MAX 4' O.C. REFER TO SECTION 05400 - COLD FORMED 
METAL FRAMING OF THE PROJECT MANUAL FOR DESIGN AND PERFORMANCE 
REQUIREMENTS.

2. GYPSUM BOARD ASSEMBLIES AT PERIMETER WALLS - PROVIDE 6" DEEP METAL STUDS 
AT MAX. 16" O.C. SPACING W/ CONTINUOUS WIRE MESH @ OUTSIDE FACE. PROVIDE 
GAGE AS REQUIRED BY DESIGN AND PERFORMANCE  CRITERIA INDICATED. REFER 
TO SECTION 09260 - GYPSUM BOARD ASSEMBLIES OF THE PROJECT MANUAL. 

3. PROVIDE CONTINUOUS SILL PANS WITH FACTORY FABRICATED END DAMS AT SILLS 
OF ALL ALUMINUM GLAZING SYSTEMS.

4. PROVIDE UL LISTED FIRE & SMOKE CONTAINMENT SYSTEMS BETWEEN STRUCTURE 
AND CURTAINWALLS TYPICAL AT EACH FLOOR AND ROOF PERIMETER.  FIRE STOP ALL 
PENETRATIONS.

5. PROVIDE CONTINUOUS SEALANT JOINTS AT BOTH EXTERIOR & INTERIOR FACES OF 
WINDOW AND DOOR OPENINGS.  DOW 790 OR APPROVED EQUAL.

6. PROVIDE CONCEALED SPLICE PLATES TYPICAL @ ALL EXPOSED METAL FLASHINGS & 
COPINGS.

7. GRADE TO SLOPE AWAY FROM BUILDING, REFER CIVIL DWGS.

8. ALL FERROUS MTL @ BLDG. EXTERIOR TO BE GALV. (ASTM G90)
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SCALE: 3/4" = 1'-0"1 AUDITORIUM ADDITION - WALL SECTION 04



WALL SECTION NOTES
1. COLD FORMED METAL FRAMING AT EXTERIOR MAX. SPACING SHALL BE 16" O.C. 

MINIMUM STUD DEPTH SHALL BE 6" AND MINIMUM THICKNESS SHALL BE 0.0598". 
PROVIDE LATERAL BRACING @ MAX 4' O.C. REFER TO SECTION 05400 - COLD FORMED 
METAL FRAMING OF THE PROJECT MANUAL FOR DESIGN AND PERFORMANCE 
REQUIREMENTS.

2. GYPSUM BOARD ASSEMBLIES AT PERIMETER WALLS - PROVIDE 6" DEEP METAL STUDS 
AT MAX. 16" O.C. SPACING W/ CONTINUOUS WIRE MESH @ OUTSIDE FACE. PROVIDE 
GAGE AS REQUIRED BY DESIGN AND PERFORMANCE  CRITERIA INDICATED. REFER 
TO SECTION 09260 - GYPSUM BOARD ASSEMBLIES OF THE PROJECT MANUAL. 

3. PROVIDE CONTINUOUS SILL PANS WITH FACTORY FABRICATED END DAMS AT SILLS 
OF ALL ALUMINUM GLAZING SYSTEMS.

4. PROVIDE UL LISTED FIRE & SMOKE CONTAINMENT SYSTEMS BETWEEN STRUCTURE 
AND CURTAINWALLS TYPICAL AT EACH FLOOR AND ROOF PERIMETER.  FIRE STOP ALL 
PENETRATIONS.

5. PROVIDE CONTINUOUS SEALANT JOINTS AT BOTH EXTERIOR & INTERIOR FACES OF 
WINDOW AND DOOR OPENINGS.  DOW 790 OR APPROVED EQUAL.

6. PROVIDE CONCEALED SPLICE PLATES TYPICAL @ ALL EXPOSED METAL FLASHINGS & 
COPINGS.

7. GRADE TO SLOPE AWAY FROM BUILDING, REFER CIVIL DWGS.

8. ALL FERROUS MTL @ BLDG. EXTERIOR TO BE GALV. (ASTM G90)

LEVEL 01
0' - 0"

LEVEL 02
13' - 6"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

8'
 -

 6
"

13
' -

 6
"

22
' -

 0
"

A-502

7
MULTI-PLYBUILT-UP 
ROOF SYSTEM
RE: SPECS

TREATED WOOD 
BLOCKING

PRE-FINISHED METAL 
EDGE TRIM

SEALANT & BACKER ROD

MEMBRANE FLASHING 

LT. WEIGHT INSULATED 
CONC.

METAL DECK;
REF, STRUCTURAL

8" C.M.U. GROUT FILLED
REF, STRUCTURAL

FACE BRICK ACCENT 
BAND SET BACK 1/2" @ 
24" VERT.

FACE BRICK

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

1 1/2" CI INSULATION 
(R-5 MIN)

AIR AND MOISTURE BARRIER

STEEL LINTEL ANGLE;
REF, STRUCTURAL

8" GROUTED C.M.U. 
BOND BEAM;
REF, STRUCTURAL

GROUTED C.M.U. ;
REF, STRUCTURAL

A-501

6

ALUM. FRAME

GLAZING AS SCHED.

ALUM. FRAME

SILL FLASHING

1 1/2" CI INSULATION 
(R-5 MIN)

AIR AND MOISTURE BARRIER

8" C.M.U. GROUT FILLED
REF, STRUCTURAL

CONCRETE SITEWALK;
REF, CIVIL

SCHED. FINISH FLOOR

STRUCT. SLAB;
REF, STRUCTURAL

A-501

2

A-501

5

SCHED. CEILING

A

T.O. HIGH ROOF
16' - 9 7/8"

1/2" / 1'-0"

R
.O

.

4'
 -

 1
 1

/4
"

5'
 -

 5
 1

/2
"

10
' -

 6
"

1' - 10"

2'
 -

 0
"

2'
 -

 0
"

LEVEL 01
0' - 0"

LEVEL 02
13' - 6"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

8'
 -

 6
"

13
' -

 6
"

22
' -

 0
"

1003
CORRIDOR

MEMBRANE FLASHING 

LT. WEIGHT INSULATED 
CONC.

METAL DECK;
REF, STRUCTURAL 

BRICK TIES - @ 24"
VERT. & HORIZ., TYP. 

FACE BRICK 

FACE BRICK ACCENT BAND 
SET BACK 1/2" @ 24" VERT.  

CFMF BOX BEAM
RE: STRUCTURAL

SCHED. CEILING

INTERIOREXTERIOR

STRUCT. SLAB;
REF, STRUCTURAL

SCHED. FINISH FLOOR

CONCRETE SIDEWALK;
REF, CIVIL

SCHED. DOOR

STOREFRONT 
SYSTEM

GLAZING AS SCHED
RE: WINDOW SCHEDULE

A-501

1

MULTI-PLY BUILT-UP ROOF 
SYSTEM

TREATED WOOD 
BLOCKING 

PRE-FINISHED METAL 
EDGE TRIM

SEALANT & BACKER ROD

PTD. STEEL ANGLE
REF. STRUCTURAL

SCHED. SOFFIT 

A-501

8
SIM

A B

T.O. HIGH ROOF
16' - 9 7/8"

9'
 -

 6
"

BATT INSULATION

6" CFMF @ 24" O.C. 
BETWEEN STEEL 
HANGERS

STEEL HANGER
RE: STRUCTURAL

GYPSUM BOARD

AIR AND MOISTURE 
BARRIER

1/4" / 1'-0"

SOFFIT VENT

STEEL HANGER
RE: STRUCTURAL  

6" CFMF @ 24" O.C. 
BETWEEN STEEL 
HANGERS 

SOFFIT VENT

A-501

10

A-501

11

9'
 -

 6
"

12
' -

 6
"

1' - 10"

1' - 8"

1 1/2" CI INSULATION

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 3

:0
6
:0

6
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-313

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - WALL SECTIONS

CFISD

SCALE: 3/4" = 1'-0"2 FINE ARTS ADDITION - WALL SECTIONS 02
SCALE: 3/4" = 1'-0"1 FINE ARTS ADDITION - WALL SECTIONS 01



WALL SECTION NOTES
1. COLD FORMED METAL FRAMING AT EXTERIOR MAX. SPACING SHALL BE 16" O.C. 

MINIMUM STUD DEPTH SHALL BE 6" AND MINIMUM THICKNESS SHALL BE 0.0598". 
PROVIDE LATERAL BRACING @ MAX 4' O.C. REFER TO SECTION 05400 - COLD FORMED 
METAL FRAMING OF THE PROJECT MANUAL FOR DESIGN AND PERFORMANCE 
REQUIREMENTS.

2. GYPSUM BOARD ASSEMBLIES AT PERIMETER WALLS - PROVIDE 6" DEEP METAL STUDS 
AT MAX. 16" O.C. SPACING W/ CONTINUOUS WIRE MESH @ OUTSIDE FACE. PROVIDE 
GAGE AS REQUIRED BY DESIGN AND PERFORMANCE  CRITERIA INDICATED. REFER 
TO SECTION 09260 - GYPSUM BOARD ASSEMBLIES OF THE PROJECT MANUAL. 

3. PROVIDE CONTINUOUS SILL PANS WITH FACTORY FABRICATED END DAMS AT SILLS 
OF ALL ALUMINUM GLAZING SYSTEMS.

4. PROVIDE UL LISTED FIRE & SMOKE CONTAINMENT SYSTEMS BETWEEN STRUCTURE 
AND CURTAINWALLS TYPICAL AT EACH FLOOR AND ROOF PERIMETER.  FIRE STOP ALL 
PENETRATIONS.

5. PROVIDE CONTINUOUS SEALANT JOINTS AT BOTH EXTERIOR & INTERIOR FACES OF 
WINDOW AND DOOR OPENINGS.  DOW 790 OR APPROVED EQUAL.

6. PROVIDE CONCEALED SPLICE PLATES TYPICAL @ ALL EXPOSED METAL FLASHINGS & 
COPINGS.

7. GRADE TO SLOPE AWAY FROM BUILDING, REFER CIVIL DWGS.

8. ALL FERROUS MTL @ BLDG. EXTERIOR TO BE GALV. (ASTM G90)

LEVEL 01
0' - 0"

LEVEL 02
13' - 6"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

AIR AND MOISTURE 
BARRIER. LAP OVER 

MEMBRANE FLASHING

MEMBRANE 
FLASHING

STEEL LINTEL ANGLE;
(REF: STRUCTURAL)

8" GROUTED C.M.U. 
BOND BEAM;
REF, STRUCTURAL

FACE BRICK SET 
BACK 1/2" @ 24" 

VERT.

MULTI-PLY BUILT-UP 
ROOF SYSTEM, RE: 

SPECS

TREATED WOOD 
BLOCKING

PRE-FINISHED METAL 
EDGE TRIM

SEALANT & BACKER ROD

MEMBRANE FLASHING 

LT. WEIGHT INSULATED 
CONC.

METAL DECK;
REF, STRUCTURAL

8" CMU GROUT FILLED
RE: STRUCTURAL

FACE BRICK

8" GROUTED C.M.U. 
BOND BEAM;
REF, STRUCTURAL

TREATED WOOD 
BLOCKING

1 1/2" CI INSULATION 
(R-5 MIN)

MEMBRANE FLASHING

8" C.M.U.
REF, STRUCTURAL

CONCRETE SITEWALK;
REF, STRUCTURAL

STRUCT. SLAB;
REF, STRUCTURAL

INTERIOREXTERIOR

9

T.O. HIGH ROOF
16' - 9 7/8"

A-502

7

SCHED. WINDOW -
REFER TO WINDOW 
SCHEDULE

8'
 -

 0
"

1'
 -

 0
"

A-501

5

A-503

6

S.S. THRU-WALL 
FLASHING W/ HEMMED 
EDGE SET IN FULL BED 

OF SEALANT. 

LAP MEMBRANE 
FLASHING OVER S.S. 

FLASHING. SEAL ENDS 

WEEP VENTS 
@ 24" O.C.

MORTAR NET

1 1/2" CI INSULATION 
(R-5 MIN)

LEVEL 01
0' - 0"

22'-0" T.O.B.
22' - 0"

EXTERIORINTERIOR

13

CANOPY CONNECTION
(REF: STRUCTURAL)

FACE BRICK SET BACK 
1/2" @ 24" VERT.

SCHED. FINISH 
FLOOR

STRUCT. SLAB; 
(REF: STRUCTURAL)

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

8" CMU GROUT FILLED
(REF: STRUCTURAL)

BUILT-UP ROOF SYSTEM 

SCHED. CEILING

ALUM. CANTILEVERED 
CANOPY SYSTEM 
BY AVADEK

FACE BRICK

2 PC CAP FLASHING

PRE-FINISHED METAL 
EDGE TRIM - COLOR 
TO MATCH EXISTING

14

LT. WEIGHT INSULATED 
CONCRETE

FACE BRICK

A-502

7

1/4" / 1'-0"

1 1/2" RIGID 
INSULATION (R-5 MIN.)

WRAP HSS WITH FLASHING 
OVER AIR AND MOISTURE 
BARRIER

2"

6"
6"

PRE-FINISHED METAL 
FASCIA WRAP W/
2" RECESS (ALL SIDES) 
(MATCH EXISTING COLOR)

PRE-FINISHED METAL 
CANOPY BEAM BY AVADEK 
(MATCH EXISTING COLOR)

PRE-FINISHED METAL 
DECK BY AVADEK
(MATCH EXISTING COLOR)

1'
 -

 0
"

10
' -

 0
"

LEVEL 01
0' - 0"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

SCHED. DOOR

INTERIOREXTERIOR

STRUCT. SLAB;
(REF: STRUCTURAL)

SCHED. FINISH 
FLOOR

SCHED. CEILING

M

BRICK TIES - @ 24"
HORIZ., TYP.

EXISTING ROOF SYSTEM

NEW GROUTED CMU 
BOND BEAM OVER 
RECESSED OPENING 
(REF: STRUCTURAL)

GC TO REPLACE 
PORTION OF EXTERIOR 
WALL TO MATCH 
EXISTING

EXISTING EXTERIOR 
WALL TO REMAIN

SLOPE 2% MAX 
(RE: CIVIL)

M
A

T
C

H
 E

X
IS

T
IN

G
 -

 V
IF

2'
 -

 9
"

V
IF9"

3"

V
IF

1'
 -

 9
"

3"

V
IF

1'
 -

 9
"

3"

V
IF

1'
 -

 9
"

NEW FACE BRICK 1

NEW FACE BRICK 2

NEW FACE BRICK 3
SET BACK AT 1/2"

NEW FACE BRICK 2

NEW FACE BRICK 2

NEW FACE BRICK 2

9'
 -

 6
"

NEW FACE BRICK 3
SET BACK AT 1/2"

NEW FACE BRICK 3
SET BACK AT 1/2"

EXISTING 
CMU 

BEYOND

6" BATT INSULATION 
ABOVE SOFFIT

NEW CMU (REPLACE, 
AS REQUIRED) 
REF: STRUCTURAL

NEW FACE BRICK

NEW FACE BRICK SET 
BACK AT 1/2"

MEMBRANE FLASHING

NEW SUSPENDED 
PLASTER CEILING 
SYSTEM

NEW 6" CFMF @ 16" 
O.C. EXTEND TO DECK

1 1/2" CI INSULATION 
(R-5 MINIMUM)

AIR AND MOISTURE 
BARRIER

7'
 -

 4
"

A-503

4

SOFFIT VENT

A-503

5

V.I.F.

1' - 6 7/8"

CFMF SLOTTED
DEFLECTION TRACK

LEVEL 01
0' - 0"

LEVEL 02
13' - 6"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

3'
 -

 3
 7

/8
"

13
' -

 6
"

16
' -

 9
 7

/8
"

A-502

6
SIMBUILT-UP ROOF SYSTEM

TREATED WOOD 
BLOCKING

PRE-FINISHED METAL 
EDGE TRIM - COLOR TO 
MATCH EXISTING

SEALANT & BACKER ROD

MEMBRANE FLASHING

LT. WEIGHT INSULATED 
CONC. 

METAL DECK; 
REF. STRUCTURAL

8" C.M.U. GROUT FILLED
RE: STRUCTURAL

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP. 

1 1/2" CI INSULATION 
(R-5 MIN)

FACE BRICK

FACE BRICK SET BACK 
1/2" @ 24" VERT.

EXTERIOR INTERIOR

G1006

BLACK

BOX

SCHED. 
CEILING 

SCHED. 
FINISH 
FLOOR

STRUCTURAL SLAB;
REF. STRUCTURAL

CONCRETE SIDEWALK;
REF, STRUCTURAL

A-501

2

D E

T.O. HIGH ROOF
16' - 9 7/8"

AIR AND MOISTURE BARRIER

C.7

1/4" / 1'-0"

SCALE: 3/4" = 1'-0"1 FINE ARTS ADDITION - WALL SECTIONS 03
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LEVEL 01
0' - 0"

LEVEL 02
13' - 6"

22'-0" T.O.B.
22' - 0"

18'-8 1/2" T.O.B.
18' - 8 1/2"

M

T.O. HIGH ROOF
16' - 9 7/8"

MULTI-PLY BUILT-UP ROOF 
SYSTEM, RE: SPECS

TREATED WOOD 
BLOCKING

PRE-FINISHED METAL 
EDGE TRIM, RE: SPECS

SEALANT & BACKER ROD

MEMBRANE FLASHING

LT. WEIGHT INSULATED CONC.

METAL DECK; 
REF. STRUCTURAL

2 PC SS THRU-WALL 
COUNTERFLASHING AND
RECEIVER

24 GA. STAINLESS STEEL 
EXPANSION JOINT COVER

CANT STRIPA-503

2
SIM

EXISTING WALL

10
' -

 0
"

11
' -

 8
 7

/8
"

13
' -

 6
"

11"

EXISTING ROOF

A-502

6

LEVEL 01
0' - 0"

DEMO EXISTING BRICK WALL IN SECTIONS
AS REQUIRED TO INSTALL THRU WALL FLASHING

2 PC CAP FLASHING

PRE-FINISHED METAL DECK
BY AVADEK
(MATCH EXISTING COLOR)

ALUM. CANOPY SYSTEM
BY AVADEK
- MATCH EXISTING COLOR

6" FASCIA
BY AVADEK

12' - 10 1/2"

10
' -

 0
"

A-501

3

A-315

4

2

CONTROL JOINT BETWEEN
NEW BRICK PILASTER AND 
EXISTING BLDG

AVADEK CANOPY COLUMN 
- MATCH EXISTING COLUMN COLOR

PRE-FINISHED METAL COLUMN;
REF. STRUCTURAL FOR 

COLUMN LOCATIONS
- MATCH EXISTING COLUMN COLOR

LEVEL 01
0' - 0"

A-502

2

A-502

1

6" PRE-FINISHED METAL FASCIA
(MATCH EXISTING COLOR)

PRE-FINISHED METAL CANOPY BEAM BY 
AVADEK (MATCH EXISTING COLOR)

PRE-FINISHED METAL COLUMN;
REF. STRUCTURAL
- MATCH EXISTING COLUMN COLOR

PRE-FINISHED METAL DECK BY AVADEK
(MATCH EXISTING COLOR)

4" GROUT FILLED CMU

NEW FACE BRICK 1
(MATCH EXISTING)

NEW FACE BRICK 2
(MATCH EXISTING)

NEW FACE BRICK 3
SET BACK AT 1/2"
(MATCH EXISTING)

3"

V
IF

1'
 -

 9
"

3"

V
IF9"

M
A

T
C

H
 E

X
IS

T
IN

G
 (

V
IF

)

2'
 -

 9
"

V
IF

7'
 -

 9
"

11
' -

 0
"

6"

NEW FACE BRICK 3
ROWLOCK COURSE
(MATCH EXISTING)

NEW COLUMN FOOTING W/ 
BRICK LEDGE -
REF. STRUCTURAL

NEW FACE BRICK 2
(MATCH EXISTING)

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP. 

TYP.
2"

COLUMN GRID (VARIES): RE:PLAN

16'-0" T.O.B.
16' - 0"

1

T.O. HIGH ROOF
16' - 9 7/8"

MULTI-PLY BUILT-UP ROOF 
MEMBRANE SYSTEM
RE: SPECS

TREATED WOOD BLOCKING

PRE-FINISHED METAL EDGE 
TRIM

LT. WEIGHT INSULATED CONC.

METAL DECK; REF. STRUCTURAL

2 PC S.S. THRU-WALL FLASHING 
WITH INTEGRAL RECEIVER

TREATED WOOD 
BLOCKING

STEEL ANGLE
REF. STRUCTURAL

FACE BRICK. REF: ELEVATIONS

MEMBRANE FLASHING. LAP OVER 
S.S. FLASHING AND TIE INTO AIR 
BARRIER. SEAL BOTH ENDS

AIR BARRIER. LAP OVER 
MEMBRANE FLASHING

2 PC ADJUSTABLE MASONRY 
ANCHOR @ 24" O.C. VERT & HORIZ

STEEL TUBE
REF. STRUCTURAL

S.S. EXPANSION JOINT COVER

EXISTING ROOF
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SCALE: 3/4" = 1'-0"1 FINE ARTS ADDITION- WALL SECTION 07
SCALE: 3/4" = 1'-0"3 WALL SECTION - CANOPY A

SCALE: 3/4" = 1'-0"4 SECTION @ CANOPY AND COLUMN FURROUT
SCALE: 3/4" = 1'-0"5 FINE ARTS ADDITION - WALL SECTION 09



OPEN

FURR DOWN

NEW P.LAM PANEL
W/ 1/4" BLACK 
REVEAL

SPEAK-THRU

NEW GLASS DOOR W/ CG GLAZING 
(CARD READER & DOOR RELEASE)

NEW SF
SYSTEM W/

CG GLAZING

NEW P.LAM

NEW 3/4" P.LAM. PANEL 
NEW SCHEDULED PARTITION W/ 5/8" IMPACT 
RESISTANT GYP. BOARD (BOTH SIDES)

2' - 0 7/8"

1506D

2' - 0" CARD READER

NEW QUARTZ

1/4" REVEAL

3'
 -

 6
"

NEW QUARTZ

OPEN

SPEAK-THRU

NEW P.LAM 
COUNTERTOP
& BACKSPLASH

NEW
ACCESS 
PANEL

NEW GLASS DOOR W/ CG GLAZING 
(CARD READER & DOOR RELEASE)

NEW 
QUARTZ

3015
DH

LOCK
3024

BL
3024

BL

1' - 3" 2' - 0" 2' - 0"5' - 4 7/8"

1506D

2' - 0"

2'
 -

 6
"

NEW ACCESS PANEL
- PAINTED (MATCH EXISTING)

4'
 -

 0
"

KNEE SPACE

1'
 -

 0
"

3'
 -

 6
"

2' - 2 1/2" 1' - 6" 4' - 10 5/8" 1' - 8"

DOOR RELEASE 
HATCH

A-401
5

A-401
6

15
' -

 6
 1

/4
"

NEW 3/4" P.LAM. PANEL 
NEW SCHEDULED PARTITION W/ 5/8" IMPACT 
RESISTANT GYP. BOARD (BOTH SIDES)

NEW DOOR
W/ CG GLAZING

NEW STOREFRONT SYSTEM W/ CG GLAZING

NEW 
STOREFRONT 

SYSTEM W/ CG 
GLAZING

NEW P. LAM COUNTERTOP + BASE CABINETS

L

M

G6
G3

A6

A6

VIF.
6" VIF.

2' - 9"

NEW ACCESS PANEL - PAINTED (MATCH EXISTING)

NEW QUARTZ 
COUNTERTOP

NEW QUARTZ 
COUNTERTOP

1' - 4" 1' - 4"

K
N

E
E

 S
P

A
C

E

2'
 -

 4
 1

/2
"

DEMOLISH EXISTING 
COUNTER SURFACE 
COUNTERTOP

EXISTING COLUMN 
AND FURR OUT 
BEYOND TO REMAIN. 
PROTECT IN PLACE.

3' - 2 5/8"2' - 2 1/2"

3'
 -

 6
"

2'
 -

 6
"

1'
 -

 0
"

EXISTING
ACCESS 
PANEL

1' - 7"2' - 8" 3' - 1 5/8"

10' - 0 1/2"

DEMOLISH EXISTING 
BASE CABINETS

DEMOLISH EXISTING 
BASE CABINETS

DEMOLISH EXISTING 
P.LAM WITH 1/4" REVEALS

EXISTING COLUMN 
AND FURR OUT 
BEYOND TO REMAIN. 
PROTECT IN PLACE.

DEMOLISH
EXISTING BASE

2'
 -

 6
"

3' - 3 7/8"

10' - 0 1/2"

3'
 -

 6
"

DEMOLISH
EXISTING 
QUARTZ

DEMOLISH 
EXISTING 

P.LAM

DEMOLISH 
EXISTING 
QUARTZ

A-632
8

A-632
7

DEMOLISH EXISTING 
COUNTER SURFACE 
COUNTERTOP

DEMOLISH EXISTING 
QUARTZ

DEMOLISH EXISTING 
QUARTZ

FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.

DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG

ROOM NUMBER

NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1

MATCHLINE

REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14

NEW PARTITION
REF PARTITION 

SCHEDULE

EXISTING PARTITION
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PLANS- RECEPTION DESK

CFISD

SCALE: 3/8" = 1'-0"5 S62 - RECEPTION ELEVATION - PROPOSED - FRONT
SCALE: 3/8" = 1'-0"6 S62 - RECEPTION ELEVATION - PROPOSED - REAR

SCALE: 1/4" = 1'-0"4 S62 - RECEPTION ENLARGED PLAN - PROPOSED (WHOLE)

SCALE: 3/8" = 1'-0"3 S62 - RECEPTION ELEVATION - EXISTING - REAR
SCALE: 3/8" = 1'-0"2 S62 - RECEPTION ELEVATION - EXISTING - FRONT

SCALE: 1/4" = 1'-0"1 S62 - RECEPTION ENLARGED PLAN - DEMOLITION (WHOLE)
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET
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120 UPDATE THE EXISTING CONTROL ROOM (ELECTRICAL
AND TECHNOLOGY) TO ACCOMMODATE CONNECTION
AND OPERATION OF NEW SOUND BOARD.

173 INSTALL EXISTING AUDITORIUM CHAIR IN NEW
LOCATION.  ALIGN WITH EXISTING ROW AND SECURE TO
FLOOR AND SLAB.

SCALE: 1/4" = 1'-0"2 AUDITORIUM CONTROL BOOTH ENLARGED PLAN

SCALE: 3/8" = 1'-0"3 AUDITORIUM CONTROL BOOTH - ELEVATION A

SCALE: 3/8" = 1'-0"4 AUDITORIUM CONTROL BOOTH - ELEVATION B
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.
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ARCHITECTURAL - TYPICAL ENLARGED
PLANS - BOY'S LOCKER ROOMS
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SCALE: 1/4" = 1'-0"3

ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K -
BASEBALL LOCKER ROOM

SCALE: 1/4" = 1'-0"1

ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K -
FOOTBALL LOCKER ROOMS

SCALE: 1/4" = 1'-0"2

ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K -
BOY'S P.E. LOCKER ROOM

KEYED NOTES
NUMBER DESCRIPTION

146 NEW ADA BENCH WITH HDPE TOP. REFER TO PLANS
AND ELEVATIONS.

158 REINSTALL EXISTING LOCKER ROOM BENCH. SECURE
TO EXISTING SLAB.

GENERAL NOTE: WALL MOUNTED LOCKERS SHALL HAVE SLOPED TOPS. LOCKERS NOT MOUNTED TO WALLS SHALL HAVE FLAT TOPS.
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FLOOR PLAN GENERAL NOTES
1. ALL UNMARKED PARTITIONS ARE TYPE M8.  ALL COLUMN FURRING TO BE PARTITION 

TYPE M6, UNLESS NOTED OTHERWISE.

2. ALL WINDOW & DOOR PLAN OPENINGS ARE DIMENSIONED ON AREA  PLANS.

3. FOR FIRE AND LIFE SAFETY PLANS, REFER TO GL DRAWINGS.

4. ROOF PLAN SHOWN FOR REFERENCE ONLY.  REFER TO ROOF PLAN FOR NOTES AND 
DIMENSIONS.

5. REFER TO A200 SERIES DRAWINGS: EXTERIOR ELEVATIONS,  A300 SERIES 
DRAWINGS: BUILDING AND WALL SECTIONS.

6. REFER TO A600 SERIES FOR ALL PARTITIONS, DOORS, WINDOWS, AND 
ACCESSORIES.

7. INSTALL APPROPRIATE MANUFACTURED EXPANSION JOINT COVERS AT ALL VISIBLE 
BUILDING  EXPANSION JOINTS.   TOP OF COVER OF FLOOR EXPANSION JOINT 
COVERS TO BE FLUSH WITH TOP OF FINISHED FLOOR.

8. ALL PARTITION DIMENSIONS ARE TAKEN FROM THE CENTERLINE OF COLUMNS AND 
TO THE DRYWALL FACE.  

9. INSTALL BLOCKING AS REQUIRED TO SUPPORT WALL MOUNTED DEVICES.

10. AT ALL SPANDREL GLASS LOCATIONS, FACE OF INTERIOR WALL TO BE CONTINUOUS 
WITH  ADJACENT WALL.

11. REFER TO A-551 FOR INTERIOR PLAN DETAILS.

12. GENERAL DIMENSIONS PROVIDED ON FLOOR PLANS AND AREA PLANS DO NOT 
REFLECT THE ROUGH OPENING DIMENSIONS REQUIRED FOR COORDINATION WITH 
MASONRY JOINT COURSING.  CONTRACTOR IS TO PROVIDE ROUGH OPENING 
FRAMING DIMENSIONS CONSISTENT WITH ENLARGED ARCHITECTURAL 
PLAN/SECTION DETAILS (A5 SERIES SHEETS), AND WINDOW SCHEDULE/DETAILS (A6 
SERIES).  CONTRACTOR TO SUBMIT RFI FOR ANY ROUGH OPENING DIMENSIONS NOT 
GIVEN IN DETAILING FOR CLARIFICATION REQUIRED.

13. ALL APPLIANCES AND EXHAUST HOODS TO BE REMOVED AND RELOCATED DURING 
CONSTRUCTION AND PLACED BACK INTO ITS ROOM AFTER CASEWORK IS 
COMPLETE.

14. REFER TO A-200 SERIES FOR CASEWORK ELEVATIONS.

DESCRIPTIONSYMBOL

FLOOR PLAN LEGEND

MATCH LINE

PARTITION TAG
REFER TO PARTITION SCHEDULE

BUILDING SECTION TAG
WALL SECTION TAG

EXTERIOR ELEVATION TAG

PLAN REFERENCE TAG

ROOM NAME

COLUMN GRID 
DESIGNATIONS

KEYED NOTE
KEYED NOTES ONLY APPLY TO THIS SHEET

SHEET REFERENCE

1 A-211 INTERIOR ELEVATION TAG

ROOM NUMBER

NEW DOOR 
WITH DOOR TAG

REF DOOR SCHEDULE

NEW WINDOW
WITH WINDOW MARK

REF GLAZING ELEVATIONS

A-431

1

MATCHLINE

REF /01 A101

A1 X

1-HOUR FIRE WALL, FIRE BARRIER, OR FIRE PARTITION

A-201

1

A-301

1

1002 28

A

ROOM NAME
101

14

NEW PARTITION
REF PARTITION 

SCHEDULE

EXISTING PARTITION

1'
 -

 4
 7

/8
"

HDPE TOP - CENTERED ON CMU BLOCK

8"
7 

5/
8"

8" X 8" X 16" CMU
- SECURE TO EXISTING SLAB
- PAINTED

9 1/2"

1 
1/

4"

FLUSH MORTAR JOINT

8" X 8" X 16" CMU 
- PAINTED

1" 1"

1'
 -

 4
 7

/8
"

1" HDPE TOP

8"
7 

5/
8"

1 
1/

4"

9 1/2" 1" 9 1/2"

8" X 8" X 16" CMU @ BOTH ENDS OF BENCH 
- SECURE TO EXISTING SLAB
- PAINTED

FLUSH MORTAR JOINT

8" X 8" X 16" CMU @ BOTH ENDS OF BENCH 
- PAINTED

1' - 8"

1" GAP BETWEEN HDPE TOPS

HDPE BENCH
W/ FASTNER SCREW 
BY MANUFACTURER  

8" X 8" X 16" CMU 
- PAINTED

EPOXY ANCHORING ADHESIVE
AND LEVELER

CONCRETE ANCHOR BOLT

BENT PLATE

BENT PLATE

EPOXY ADHESIVE

CMU BLOCK FASTENER

8" X 8" X 16" CMU 
- PAINTED

FLUSH MORTAR JOINT

EXISTING SLAB

8'
 -

 0
"

TYP.

R 1/4"

9 1/2"

E
Q

E
Q

HDPE TOP

8" X 8" X 16" 
CMU BASE

8" X 8" X 16" 
CMU BASE

8" X 8" X 16" 
CMU BASE

BLOCKING AS 
REQUIREDLOCKER END 

PANEL, BEYOND

LOCKER AS 
SCHEDULED

FLAT HDPE 
LOCKER TOP

ANCHOR EVERY 
THIRD LOCKER, TYP.

WALL LINE

Harrison Kornberg Architects
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CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
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Checker
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ARCHITECTURAL - TYPICAL ENLARGED
PLANS - BOY'S LOCKER ROOMS AND
ART G1011

CFISD

SCALE: 1/4" = 1'-0"1

ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA K - BOY'S ATHLETICS
LOCKER ROOMS

SCALE: 1/4" = 1'-0"2

ARCHITECTURAL - FLOOR PLAN - LEVEL 01 - AREA G - ART G1011
LOCKERS

KEYED NOTES
NUMBER DESCRIPTION

146 NEW ADA BENCH WITH HDPE TOP. REFER TO PLANS
AND ELEVATIONS.

158 REINSTALL EXISTING LOCKER ROOM BENCH. SECURE
TO EXISTING SLAB.

161 INSTALL NEW LOCKER ROOM BENCH - CMU WITH HDPE
TOPS PER DISTRICT STANDARDS. SECURE TO EXISTING
SLAB. INFILL SLAB OPENINGS AT PREVIOUS BENCH
LOCATIONS.

GENERAL NOTE: WALL MOUNTED LOCKERS SHALL HAVE SLOPED TOPS. LOCKERS NOT MOUNTED TO WALLS SHALL HAVE FLAT TOPS.

SCALE: 1 1/2" = 1'-0"3 BOY'S ATHLETICS - NEW BENCH - ELEVATION

SCALE: 1 1/2" = 1'-0"5 ADA BENCH - NEW  - ELEVATION

SCALE: 1 1/2" = 1'-0"6 TYPICAL BENCH - NEW - SECTION

SCALE: 1/2" = 1'-0"4 TYPICAL LOCKER ROOM BENCH - NEW - ENLARGED PLAN

SCALE: 1 1/2" = 1'-0"7 FLAT HDPE LOCKER CAP DETAIL



18'-8 1/2" T.O.B.
18' - 8 1/2"

2x_TREATED WOOD BLOCKING

PRE-FINISHED EDGE
TRIM

LT. WEIGHT INSULATED 
CONC.

AIR AND MOISTURE BARRIER

STEEL ANGLES; 
REF. STRUCTURAL

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN.)

5/8" EXTERIOR SHEATHING

METAL DECK; 
REF. STRUCTURAL

SEALANT & BACKER ROD

1/2 INCH COMPRESSIBLE 
JOINT FILLER 

6" SLOTTED DELFECTION TRACK 

F-A
MULTI-PLY BUILT-UP 
ROOF MEMBRANE
RE: SPECS

6" CFMF @ 16" O.C. BETWEEN 
HANGERS

STEEL SUPPORT
RE: STRUCTURAL

MASTIC

SEALANT

PRE-FINISHED MTL
SOFFIT TRIM TO 
MATCH EDGE TRIM

MEMBRANE FLASHING

MTL CLEAT

4" 4"

7 
1/

2"

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

STEEL  HANGERS
RE: STRUCTURAL

STEEL BEAM
REF. STRUCTURAL

1' - 10"

1' - 2 5/8" 7 3/8"

STEEL ANGLE. PAINT
TO MATCH BRICK COLOR; 
REF. STRUCTURAL

WEEP HOLES @
24" O.C.

MEMBRANE FLASHING. LAP 
OVER S.S. FLASHING AND 
SEAL BOTH ENDS

MORTAR NET

FACE BRICK

HSS STEEL TUBE; 
REF. STRUCTURAL 

COLD FORMED METAL
FRAMING @ 16" O.C. 
BETWEEN HANGERS

1" PLASTER SOFFIT 

SOFFIT VENT

1/2"

AIR BARRIER. LAP OVER 
MEMBRANE FLASHING

S.S. THRU-WALL FLASHING
W/ HEMMED EDGE. SET IN
FULL BED OF SEALANT

STEEL HANGERS
RE: STRUCTURAL

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

6 5/8" 7 3/8"

3"

LEVEL 01
0' - 0"

R
E

F
, S

IT
E

P
LA

N

1'
 -

 0
"

GROUND SOLID WHERE PAVEMENT IS 
ABOVE BRICK LEDGE; REF. 
STRUCTURAL

MORTAR NET

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN)

COMPRESSIBLE FILLER

SELF LEVELING SEALANT

CONC. PAVING

S.S. THRU-WALL FLASHING 
W/ HEMMED EDGE SET IN 
BED OF SEALANT. TURN 
FLASHING UP WALL MIN. 8"

LAP MEMBRANE FLASHING 
OVER S.S. FLASHING MIN. 4"

LAP AIR AND MOISTURE 
BARRIER OVER MEMBRANE 
FLASHSING

3" MASONRY VENT @ 24" O.C.

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

4"

STARTER COURSE CMU

7 5/8"7 3/8"

1"

5"
 2"

M
IN

 

8"

STANDING SEAM

ROOF EXPANSION JOINT 
COVER

METALLIC FACED 
FLASHING (VERAL)
24" MIN.

EXISTING ROOF 
SYSTEM

TREATED WOOD 
BLOCKING

4X4X4" STEEL ANGLE
REF. STRUCTURAL

TREATED WOOD 
BLOCKING

CANT STRIP

LT. WEIGHT 
INSULATED CONC.

METAL DECK; 
REF. STRUCTURAL

METALLIC FACED 
FLASHING (VERAL)
24" MIN.

VAPOR BARRIER

TREATED WOOD 
BLOCKING

MULTI-PLY BUILT-UP 
ROOF MEMBRANE
RE: SPECS

SCHED. CEILING 

ALUM. FRAME 

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN)

S.S. THRU-WALL 
FLASHING W/ HEMMED 
EDGE SET IN FULL BED 
OF SEALANT. 

STEEL ANGLE; 
REF. STRUCTURAL

SEALANT W/BACKER ROD, 
BOTH SIDES

GLASS AS SCHED. 

LAP MEMBRANE 
FLASHING OVER S.S. 
FLASHING. SEAL ENDS 

AIR AND MOISTURE 
BARRIER. LAP OVER 
MEMBRANE FLASHING

WEEP VENTS @ 24" O.C.

STEEL HANGER CHANNEL
RE: STRUCTURAL

5/8" EXT. SHEATHING ON 6" 
C.F.M.F @ 16" O.C BETWEEN
HANGERS

MORTAR NET

7 3/8" 7 3/8"

6"

2 5/8" 5" 7 1/4"

SCHED. PARTITION
(RE: PLANS)

LEVEL 01
0' - 0"

9 
3/

4"

STOREFRONT DOOR

SELF-LEVELING SEALANT WITH 
COMPRESSIBLE FILLER EXPANSION JOINT

ALUMINUM THRESHOLD BED-IN SEALANT

SCHED. FINISH FLOOR

CONCRETE PAVEMENT DOWEL WITH SLEEVE

CONC. STRUCT. SLAB. FOUNDATION WITH VAPOR 
BARRIER; REF, STRUCTURAL

CONCRETE PAVEMENT;
REF, SITEPLAN

M
A

X
1"

GLAZING AS SCHED.

ALUM. FRAME

SEALANT W/BRACKER 
ROD BOTH SIDES

FACE BRICK

1 1/2" CI INSULATION 
(R-5 MIN)

GROUTED CMU; 
REF. STRUCTURAL 

C.M.U; REF. STRUCTURAL

STEEL ANGLE
REF: STRUCTURAL

LAP MEMBRANE 
FLASHING INTO OPENING 
AND AROUND ANGLE

AIR AND MOISTURE 
BARRIER. LAP OVER 
MEMBRANE FLASHING

MASONRY TIE

2" 5" 8"

7 3/8" 7 5/8"

SCHED. CEILING 

5/8" GYP BOARD 

STEEL HANGER
REF; STRUCTURAL

STEEL FRAMING
RE: STRUCTURAL

3 5/8" CFMF

EXTERIOR PLASTER SOFFIT 

BACKER ROD AND SEALANT
BOTH SIDES

TREATED WOOD 
BLOCKING  

SCHED. 
STOREFRONT

SCHED. GLAZING

5/8" EXTERIOR SHEATHING 

6" CFMF @ 24" O.C. 
BETWEEN STEEL

BATT INSULATION

5"

AIR AND MOISTURE 
BARRIER

PRE FINISHED MTL HEAD 
FLASHING UP SHEATHING 
AND INTO OPENING. 
MATCH MULLION COLOR

MEMBRANE FLASHING WRAP INTO 
OPENING AND UP SHEATHING

1 1/2" RIGID INSULATION 
(R-5 MIN.)

3" SOFFIT VENT

LAP MEMBRANE FLASHING 
OVER S.S. FLASHINGS

6"

3"

2 PC CAP FLASHING

METAL DECK
BY AVADEK

CANOPY BEAM
BY AVADEK

NEW FACE BRICK
INFILL SECTION

NEW RIGID INSULATION

NEW AIR & MOISTURE 
BARRIER. TIE INTO 
EXISTING

NEW EXTERIOR 
SHEATHING

CFMF BOX BEAM
RE: STRUCTURAL

SCHED. CEILING

INTERIOREXTERIOR

STOREFRONT 
SYSTEM

GLAZING AS SCHED.

BATT INSULATION

6" CFMF @ 24" O.C. 
BETWEEN STEEL 
HANGERS

STEEL HANGER
RE: STRUCTURAL

GYPSUM BOARD

AIR AND MOISTURE 
BARRIER

3" SOFFIT VENT

TREATED WOOD 
BLOCKING

1" PORTLAND 
CEMENT PLASTER 
SOFFIT ON METAL 
LATH

S.S. FLASHING UP 
SHEATHING AND INTO
OPENING

MEMBRANE FLASHING 
UP SHEATHING AND 
INTO OPENING

6" CFMF SOFFIT 
FRAMING @ 24" 
O.C.

LAP MEMBRANE 
FLASHING OVER
S.S. HEAD 
FLASHING AND 
SEAL BOTH ENDS

LAP AIR AND MOISTURE 
BARRIER OVER MEMBRANE 
FLASHING

5"

3"

A

STEEL ANGLE
RE: STRUCTURAL

3 5/8" CFMF

EXTERIOR PLASTER SOFFIT 

5/8" EXTERIOR SHEATHING 

3" SOFFIT VENT

STEEL HANGER
REF; STRUCTURAL

6" CFMF @ 24" O.C. 
BETWEEN STEEL

FACE BRICK 

FACE BRICK SET BACK 1/2" 
@ 24" VERT.  

8 1/8"

3"

1/2"

1' - 10"
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346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER
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Checker

33AC23221
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ARCHITECTURAL - EXTERIOR
SECTIONS DETAILS

CFISD

SCALE: 3" = 1'-0"8 ROOF EDGE DETAIL - AUDITORIUM
SCALE: 3" = 1'-0"4 SOFFIT DETAIL

SCALE: 3" = 1'-0"2 BRICK LEDGE DETAIL

SCALE: 3" = 1'-0"9 TYP. EXPANSION JOINT - DETAIL

SCALE: 3" = 1'-0"5 HEAD FRAME  DETAIL

SCALE: 3" = 1'-0"1 DOOR SILL DETAIL

SCALE: 3" = 1'-0"6 JAMB FRAME DETAIL

SCALE: 3" = 1'-0"7 HEAD FRAME  DETAIL

SCALE: 3" = 1'-0"3 CANOPY DETAIL AT EXISTING BLDG

SCALE: 3" = 1'-0"10 SOFFIT DETAIL @ STOREFRONT

SCALE: 3" = 1'-0"11 EXTERIOR SOFFIT



PRE-FINISHED METAL COLUMN;
REF. STRUCTURAL

- MATCH EXISTING COLUMN COLOR

4" GROUT FILLED CMU

FLUID LIQUID APPLIED
AIR BARRIER

NEW FACE BRICK 3
ROWLOCK COURSE

(MATCH EXISTING)

NEW FACE BRICK 2
(MATCH EXISTING)

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP. 

4" CMU BOND BEAM

BACKER ROD & SEALANT

GALVANIZED CORRUGATED 
METAL PAN

STEEL SUPPORT ANGLE 
REF. STRUCTURAL

2X TREATED BLOCKING

MEMBRANE FLASHING

GROUT SOLID AT ROWLOCK COURSE

14

LEVEL 01
0' - 0"

S.S. THRU-WALL FLASHING 
W/ HEMMED EDGE SET IN 

BED OF SEALANT. TURN 
FLASHING UP WALL MIN. 8"

LAP MEMBRANE FLASHING 
OVER S.S. FLASHING MIN. 4"

LAP AIR AND MOISTURE BARRIER 
OVER MEMBRANE FLASHSING

VAPOR BARRIER
REF. STRUCTURAL

NEW COLUMN FOOTING W/ 
BRICK LEDGE - REF. STRUCTURAL

GROUT SOLID WHERE PAVEMENT IS 
ABOVE BRICK LEDGE UP TO 2 
COURSES ABOVE LEVEL 1

WEEP HOLE

MORTAR NET

4" GROUTED CMU

NEW FACE BRICK 1
(MATCH EXISTING)

SELF-LEVELING SEALANT WITH 
COMPRESSIBLE FILLER EXPANSION JOINT

PRE-FINISHED METAL COLUMN;
REF. STRUCTURAL
- MATCH EXISTING COLUMN COLOR

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

BASE PLATE; REF: STRUCTURUAL

M

2x_TREATED WOOD BLOCKING

AIR AND MOISTURE BARRIER

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN.)

5/8" EXTERIOR SHEATHING

MEMBRANE FLASHING

PRE-FINISHED EDGE
TRIM

SEALANT & BACKER ROD

1/2 INCH COMPRESSIBLE 
JOINT FILLER 

MULTI-PLY BUILT-UP 
ROOF MEMBRANE
RE: SPECS

MASTIC

SEALANT

PRE-FINISHED MTL
SOFFIT TRIM TO 
MATCH EDGE TRIM

MTL CLEAT

4" 4"

7 
1/

2"

STEEL FRAMING
RE: STRUCTURAL

22'-0" T.O.B.
22' - 0"

LT. WEIGHT INSULATED 
CONC.

AIR AND MOISTURE BARRIER

STEEL ANGLE; 
RE: STRUCTURAL

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN.)

METAL DECK; 
REF. STRUCTURAL

STEEL BEAM; 
REF. STRUCTURAL

BENT STEEL ANGLE; 
REF. STRUCTURAL

MEMBRANE FLASHING

2x_TREATED WOOD BLOCKING

PRE-FINISHED EDGE
TRIM

SEALANT & BACKER ROD

1/2 INCH COMPRESSIBLE 
JOINT FILLER 

MULTI-PLY BUILT-UP 
ROOF MEMBRANE
RE: SPECS

MASTIC

SEALANT

PRE-FINISHED MTL
SOFFIT TRIM TO 
MATCH EDGE TRIM

MTL CLEAT

4"4"

7 
1/

2"

BRICK TIES - @ 24" 
VERT. & HORIZ., TYP.

GRID

1' - 10"

5/8" EXTERIOR GYP ON 6" 
C.F.M.F. @ 16" O.C. BETWEEN
HANGERS

STEEL HANGER CHANNEL
RE: STRUCTUAL

SLOTTED DEFLECTION HEAD 
TRACK

REF; MANF.

3' - 7 1/2"

79
°

R
E

F
; M

A
N

F
. 

4'
 -

 6
 1

/2
"

LIGHTWEIGHT INSULATED 
CONCRETE 

METAL DECK;
REF, STRUCTURAL 

PARTITION AS SCHEDULE 
REF, FLOOR PLANS 

CANT STRIP  

METALLIC FACED FLASHING 
(VERAL) 24" MIN. 

MULTI-PLY BUILT-UP ROOF 
MEMBRANE. REF; SPECS 

4"

R
E

F
; M

A
N

F
. 

3'
 -

 6
" 

 E
X

T
E

N
T

E
D

 

PREFABRICATED INDUSTRIAL 
ALUMINUM FIXED LADDER 

LADDER UP SAFETY POST.
REF; CFISD CONSTRUCTION STANDARS

ROOF HATCH SYSTEM.
REF; CFISD CONSTRUCTION STANDARS

LADDER ANCHOR ATTACHMENT

WALL BRACKET

ROOF HATCH CURB  

T
Y

P
. B

R
A

C
K

E
T

 S
P

A
C

IN
G

2'
 -

 0
"

2'
-0

" 
M

A
X

1'
-0

" 
M

IN

9'
 -

 5
 1

/4
"

VARIES PER / WALL THICKNESS

2' - 3"

T
Y

P

1'
 -

 0
"

2'
 -

 5
 1

/2
"

1'
 -

 0
"

PROTECTION PAD

5'-0" X 5'-0" WALK PAD

3/4" O.D. GALV. STEEL BAR RUNGS AT 12" O.C. 
VERTICALLY MAX. 
VERIFY NUMBER & SPACING AT EACH LADDER.

GALV. L2 X 2 X 3/16 STEEL ANGLES EACH SIDE WITH 
1/4" THICK GALV. STEEL CHECKER PLATE 

GALV. 2" X 3/8" STIFFENER BAR AT RADIUS 

2" X 1/2" GALV. STEEL PLATE 

2" X 1/2" GALV. STEEL PLATE STRINGERS 18" 
APART, RADIUS ENDS.

TOP OF LOW ROOF DECK.

ROOF DECK.
2"

NEW ROOF LADDER HANGERS, 

MOUNTS, &.OR SUPPORTS SHALL BE 
COORDINATED WITH STRUCTURAL

GALV. STEEL WALL BRACKET

ANCHOR BOLT

ROOF SYSTEM

4" 4"

8"
 M

IN

SEALANT

CLAMP

WATERLIGHT 
UMBRELLA

BUILT-UP ROOF SYSTEM
RE: SPECS

LT. WEIGHT INSULATED 
CONC.

METAL DECK.
REF; STRUCTURAL

TREATED WOOD BLOCKING

METAL FLANGE 

ANGLES ON EACH 
SIDE OF POST; RE: 
STRUCTURAL 

ANGLES AT 
KICKERS; 
RE: STRUCTURAL

ANGLES AT 
KICKERS; 
RE: STRUCTURAL

1/
2"

1/2" MAX GAP BETWEEN
WALL AND PENETRATING
ELEMENT

SLEEVE IF REQ'D

SUPPORT ELEMENT TO
PREVENT CONTACT WITH
PARTITION

NO TAPE OR COMPOUND
BRIDGING BETWEEN PARTITION
AND ELEMENT

ACOUSTIC SEALANT
RE: SPECS

ACOUSTIC SEALANT
RE: SPECS

DUCT, PIPE OR CONDUIT

WIDTH

PARTITION

Harrison Kornberg Architects
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22'-0" T.O.B.
22' - 0"

4

20'-4" - ROOF
20'-4"

1' - 9 1/4"

MULTI-PLY BUILT-UP ROOF 
MEMBRANE SYSTEM

TREATED WOOD BLOCKING

PRE-FINISHED METAL EDGE 
TRIM

SEALANT & BACKER ROD

MEMBRANE FLASHING OVER STEEL ANGLE 
AND WRAP AROUND BLOCKING

LT. WEIGHT INSULATED CONC.

METAL DECK; REF. STRUCTURAL

2 PC S.S. THRU-WALL FLASHING 
WITH INTEGRAL RECEIVER

CANT STRIP

MULTI-PLY BUILT UP 
ROOF SYSTEM

TREATED WOOD 
BLOCKING

LT. WEIGHT INSULATED CONC.

METAL DECK; 
REF. STRUCTURAL

STEEL ANGLE
REF. STRUCTURAL

FACE BRICK. REF: ELEVATIONS

8" GROUT FILLED 
CMU

MEMBRANE FLASHING. LAP OVER 
S.S. FLASHING AND TIE INTO AIR 
BARRIER. SEAL BOTH ENDS

AIR BARRIER. LAP OVER 
MEMBRANE FLASHING

2 PC ADJUSTABLE MASONRY 
ANCHOR @ 24" O.C. VERT & HORIZ

STEEL BEAM, REF: STRUCTURAL

STEEL BEAM, REF: STRUCTURAL

8" CMU BOND BEAM. REF: STRUCTURAL

COMPRESSIBLE JOINT FILLER

1/2"

1 1/2" RIGID INSULATION

7"

1"
7"

REMOVE AND REINSTALL EXISTING FACE 
BRICK IN SECTIONS, ASSOCIATED 
SUPPORT AND INSULATION SYSTEMS, AS 
REQUIRED TO INSTALL NEW THRU-WALL 
FLASHING.

2 PC SS THRU-WALL FLASHING 
WITH INTEGRAL RECEIVER

24 GA. STAINLESS STEEL 
EXPANSION JOINT COVER

TREATED WOOD BLOCKING  

1" EXPANSION JOINT  
WITH COMPRESSIBLE
FILLER

STRUCTURAL STEEL; 
REF. STRUCTURAL

CANT STRIP

BASE PLY FULLY ADHERED

LIGHTWEIGHT INSULATED 
CONCRETE ROOF SYSTEM

METAL DECK; 
REF. STRUCTURAL

FASTENERS WITH WEATHER GASKET

6"

EJ

1"

E
X

T
E

N
D

 O
F

 D
E

M
O

 / 
R

E
IN

S
T

A
LL

 

1'
 -

 6
"LAP MEMBRANE FLASHING OVER 

S.S. FLASHING AND TIE INTO AIR 
BARRIER. SEAL BOTH ENDS

LAP AIR BARRIER OVER 
MEMBRANE FLASHING

AIR AND MOISTURE BARRIER

EXISTING EXTERIOR WALL

F-B

TOP PLY FULLY ADHERED

WEEP HOLES AT 24" O.C.

STEEL SUPPORT
RE: STRUCTURAL

22'-0" T.O.B.
22' - 0"

MULTI-PLY BUILT UP 
ROOFING MEMBRANE

TREATED WOOD 
BLOCKING

LT. WEIGHT INSULATED CONC.

METAL DECK; 
REF. STRUCTURAL

24 GA. STAINLESS STEEL 
EXPANSION JOINT COVER

CANT STRIP

EXISTING ROOF - DEMO
ROOF EDGE AS 
REQUIRED TO TIE IN NEW
MEMBRANE/EXPANSION

MULTI-PLY MEMBRANE
BASE FLASHING (8" MIN. 
HEIGHT)

22 GA. CONTINUOUS CLEAT

S.S. COUNTERFLASHING 
EACH SIDE

TERMINATION BAR

TREATED WOOD 
BLOCKING

STEEL ANGLES; 
REF. STRUCTURAL

STEEL ANGLES; 
REF. STRUCTURAL

COMPRESSSED FIBER 
GLASS INSULATION

EXTEND BASE FLASHING 
OVER TOP OF BLOCKING

8"
 M

IN
.

4 
1/

8"

1" 2" 1"

12" CMU BOND BEAM, 
RE: STRUCTURAL

1" SUSPENDED CEMENT PLASTER 
SOFFIT ON METAL LATH

FACE BRICK

1 1/2" CI INSULATION (R-5 MIN)

S.S. THRU-WALL 
FLASHING W/ HEMMED 
EDGE SET IN FULL BED 
OF SEALANT. 

GALV STL. BENT PLATE; 
REF. STRUCTURAL

LAP MEMBRANE 
FLASHING OVER S.S. 
FLASHING. SEAL ENDS 

AIR AND MOISTURE 
BARRIER. LAP OVER 
MEMBRANE FLASHING

WEEP VENTS @ 24" O.C.

12" CMU TO MATCH EXISTING
RE: STRUCTURAL

GROUT FILL

METAL FRAME

VARIES2" 2"

NOTE:  DIMENSIONS ARE 
SIMILAR FOR JAMB DETAIL

DOOR AS SCHEDULED

THRU-WALL
FLASHING

LOOSE LINTEL
ANGLE

SEALANT & BACKER ROD
BOTH SIDES

FACE BRICK

RIGID INSULATION

AIR & MOISTURE
BARRIER

GYPSUM BOARD

STEEL HANGER
RE: STRUCTURAL

CFMF BOX BEAM
RE: STRUCTURAL

BRICK TIES - @ 24"
HORIZ., TYP.

LEVEL 01
0' - 0"

01 - DATUM
0'-0"

8

1' - 3"

3 1/2"

6"SIDEWALK REF CIVIL

WEEPS @ 2´-0" OC

SELF ADHERING FLASHING 
HELD BACK 1/2" MIN FROM 
EXTERIOR FACE OF WALL

MASONRY MORTAR 
DROPPING COLLECTION 
SYSTEM

ALUM SUB-SILL W/END DAMS

ALUM WINDOW SILL

FACE BRICK (REF PLANS & 
ELEV´S)

1 1/2" CONT RIGID INSUL 
R-9.75, OVER CONT 
WEATHER BARRIERLAP MEMBRANE FLASHING 

INTO OPENING AND 
AROUND ANGLE AIR AND MOISTURE 

BARRIER. LAP OVER 
MEMBRANE FLASHING

C.M.U; REF. STRUCTURAL

CONT. SEALANT EA. SIDE

ALUM WINDOW PER TYPE

STRUCT. SLAB; REF, STRUCTURAL

SCALE: 3" = 1'-0"2 ROOF TO WALL EXP. JOINT DETAIL

SCALE: 1 1/2" = 1'-0"1 TYPICAL ROOF TO WALL SECTION DETAIL
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ARCHITECTURAL - EXTERIOR
SECTIONS AND ROOF DETAILS

CFISD

SCALE: 3" = 1'-0"3 ROOF TO ROOF EXPANSION JOINT DETAIL

SCALE: 3" = 1'-0"4 SOFFIT DETAIL @ EXTERIOR

SCALE: 3" = 1'-0"5 HM FRAME HEAD IN CMU

SCALE: 1 1/2" = 1'-0"6 TYP EXT WALL ALUM OPENING SILL DETAIL

SCALE: 3" = 1'-0"7 TYPICAL ROOF DRAIN INSTALL

SCALE: 1 1/2" = 1'-0"8 TYPICAL ROOF PIPE STAND



METAL STUDS TO UNDERSIDE 
OF DECK OR STRUCTURE ABOVE

BRACE AT 48" OC

CEILING AS SCHEDULED

5/8" GYP BD ON 3 5/8"
METAL STUDS 24" OC

CONTINUOUS 3 5/8"
METAL RUNNER

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

 10"

CORNER BEAD

 9"

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

AS SHOWN ON PLANS

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

METAL STUDS 
TO UNDERSIDE OF DECK
OR STRUCTURE ABOVE

BRACE AT 48" OC

CEILING AS SCHEDULED

LIGHT AS SCHEDULED

5/8" GYP BD ON 3 5/8"
METAL STUDS 24" OC

1/
2" CONTINUOUS 3 5/8"

METAL RUNNER

CEILING AS SCHEDULED

AT SIMILAR OMIT LIGHT

EQUAL EQUAL

CORNER BEAD

3 5/8" METAL STUDS TO  UNDERSIDE 
OF DECK OR STRUCTURE ABOVE

.

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

.

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

ACOUSTICAL LAY-IN 
CEILING, REF FINISH 
SCHED.

SUSPENDED 5/8" 
GYP BOARD 
CEILING

3 5/8" METAL STUDS

4"

RCP DETAIL NOTES
1. SEE REFLECTED CEILING PLANS FOR CEILING HEIGHT AND TYPE.

2. SEE FLOOR PLANS FOR PARTITION TYPES AND PATRITION SCHEDULE FOR PARTITION
CONSTRUCTION.

3. SEE SPECIFICATIONS FOR METAL STUD AND GYP. BD. MATERIALS.

4. ALL GYP BOARD EXPOSED CORNERS SHALL RECEIVE CORNER BEADS.
1"

ACOUSTIC SEALANT; FIRESTOP
SEALANT AT FIRE RATED PARTITIONS

F
LA

S
H

IN
G

M
A

S
O

N
R

Y
 E

X
P

A
N

S
IO

N
 J

O
IN

T
C

U
R

T
A

IN
 W

A
LL

E
X

T
E

R
IO

R
 W

IN
D

O
W

S
C

M
U

 P
A

R
T

IT
IO

N
D

R
Y

W
A

LL
 P

A
R

T
IT

IO
N

ROOF FLASHIING

HORIZONTAL (SHELF ANGLE)

TYPICAL SEALANT JOINT

VERTICAL

SEALANT; CONCAVE FACE ON
OUTSIDE, HOURGLASS SHAPE
PREFERABLE

PRIMER AS/IF REQUIRED

BACKER ROD; USE BOND
BREAKER TAPE IF JOINT IS
TOO SHALLOW FOR BACKER
ROD

JOINT AT SECONDARY SEAL;
NOTE: DO NOT BLOCK
CURTAIIN WALL SYSTEM WEEPS

JOINT AT PRIMARY
SEAL

KEEP JOINT FREE
FROM MORTAR

DRAW BAND PREFERABLE
(FASTENERS WHERE REQUIRED)

CONT. SEALANT

CONT. SEALANT TAPE

FLASHING

COMPRESSIBLE FILLER

KEEP JOINT FREE FROM
MORTAR

NOTE: COMPLY WITH
FIRE ASSEMBLY
DESIGN AT RATED
PARTITIONS

FLASHING

KEEP WEEP SYSTEM/JOINT
CLEAN AND FREE FROM
SEALANT

ACOUSTIC SEALANT; FIRESTOP
SEALANT AT FIRE RATED
PARTITIONS

NOTE: REVIEW SEALANT JOINT(S)

LOCATIONS WITH CURTAIN WALL
MANUFACTURER

E
X

T
E

R
IO

R
 D

O
O

R
S

NOTE: REVIEW SEALANT

JOINT(S) LOCATIONS WITH
WINDOW MANUFACTURER

JOINT WIDTH TO DEPTH CHART

HEAD / JAMB

HEAD

HEAD

HEAD / JAMB / SILL

SILL (WINDOWS ONLY)

SILL

DEEP LEG
DEFLECTION
TRACK

HEAD / JAMB

NOTES:
1. JOINTS TYPICALY OCCUR ON BOTH SIDES OF SYSTEMS.
2. REVIEW ALL JOINTS LARGER THAN 1/2" WITH ARCHITECT.
3. MAXIMUM JOINT SIZE 2".

JOINT WIDTH DEPTH W/ POLYURETHANE
SEALANT

DEPTH W/ SILICONE
SEALANT

1/4" (MIN)

3/8"

1/2" - 2"

1/4"

3/8"

1/2"

1/4"

1/4" - 3/8"

3/8" - 1/2"

1/4" MIN.

3/
8"

 P
R

E
F

E
R

R
E

D

1" NOM.
3/8"

1/
2"

WIDTH

D
E

P
T

H

3/
8"

1"
 C

LE
A

R
1/

4"
 M

IN
.

3/
8"

 P
R

E
F

E
R

R
E

D

1/
4"

 M
IN

.
3/

8"
 P

R
E

F
E

R
R

E
D

3/
8"

 P
R

E
F

E
R

R
E

D

CEILING HANGER

CEILING SPLINE BEYOND

CEILING AS SCHEDULED

CONTROL PLASTER CEILING
JOINT

A
S

 S
H

O
W

N
 O

N
 P

LA
N

S

EXISTING CEILING TO REMAIN

EJ
3/4" MIN. 

EJ

2" MIN.

ACOUSTICAL LAY-IN CEILING, 
REF FINISH SCHED.

EDGE ANGLE CLG. 
EXPANSION JOINT. 

EXISTING BUILDING WALL

5/8" GYP BD ON 3 5/8"
METAL STUDS 24" OC

2 1/2" METAL STUD 
ANGLED BRACING 2 1/2" METAL STUD FRAMING 

TO STRUCTURE ABOVE

EXISTING BUILDING WALL

2 1/2" METAL STUD FRAMING 
CONT. ALONG E.J.

EJ

1"

EXPANSION JOINT COVER 
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ARCHITECTURAL - RCP DETAILS

CFISD

SCALE: 1 1/2" = 1'-0"1 FURR DOWN SECTION DETAIL

SCALE: 1 1/2" = 1'-0"2 LIGHTED FURR DOWN SECTION DETAIL

SCALE: 1 1/2" = 1'-0"22 CEILING TRANSITION DETAIL

SCALE: 12" = 1'-0"23 TYP. SEALANT JOINT DETAILS

SCALE: 1 1/2" = 1'-0"3 ACOUSTICAL CEILING EDGE DETAIL

SCALE: 3" = 1'-0"4

ACOUSTICAL CEILING TO EXISTING BLDG WALL
E.J.

SCALE: 6" = 1'-0"5

GYP BD CEILING TO MANSORY WALL EXISTING
BLDG. E.J.



1

EXISTING EXTERIOR 
WALL

EXPANSION JOINT SEAL

FLEXIBLE MEMBRANE 
FLASHING

EXPANSION JOINT COVER

1 1/2" RIGID WALL INSULATION

SEALANT AND 
BACKER RODS 
BOTH SIDES, TYP.

FACE BRICK

8" C.M.U.

AIR AND MOISTURE 
BARRIER

CURTAIN WALL 
FRAME

MASONRY TIES
REF; STRUCT. 

OVERSIZED BACKER ROD

COMPRESSIBLE FILLER

EXPANSION JOINT SEAL

6" METAL STUD FRAMING

PAINT EXPOSED 
CMU TO MATCH 
BRICK COLOR

SEALANT AND BACKER 
RODS BOTH SIDES, TYP.

F

1'
 -

 0
"

6 
1/

2"

1'
 -

 6
 1

/2
"

1' - 3" 10 3/4"

2'
 -

 2
"

EJ

1" 1' - 11 3/8"

2' - 0 3/8"

EXISTING EXTERIOR 
WALL 

EXPANSION JOINT COVER  

EXPANSION JOINT COVER  

FACE BRICK 

AIR GAP, MIN. 2"

5/8" GLASS-MAT-
FACED GYP. BD.

CFMF @16" O.C. HORIZ. 

EJ
1"

EXISTING STRUC. 
COLUMN

FACE BRICK

EJ COVER

E
J1"

1'
 -

 0
"

1'
 -

 1
"

MASONRY ANCHOR

E

3

7" 1' - 0"

1' - 7"

1'
 -

 0
"

7"

1'
 -

 7
"

FACE BRICK 

1 1/2" RIGID WALL 
INSULATION

8" C.M.U.

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT.  

6" C.M.U.  EXTEND 6" 
ABOVE CEILING

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

FACE BRICK 

1 1/2" RIGID WALL 
INSULATION

AIR AND MOISTURE 
BARRIER 

CURTAIN WALL 
FRAME 

SEALANT AND BACKER 
RODS BOTH SIDES, TYP.

8" C.M.U. 

MASONRY TIE @24", O.C.

2

9

FACE BRICK 

1 1/2" RIGID WALL 
INSULATION

8" C.M.U.

AIR AND MOISTURE 
BARRIER 

MASONRY TIE @24", O.C.

8

C.7

2'
 -

 9
 1

/2
"

1'
 -

 0
"

1'
 -

 9
 1

/2
"

AIR AND MOISTURE 
BARRIER 

11 5/8"7"
6" C.M.U.
EXTEND 6" 
ABOVE CEILING

8" C.M.U.

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT.  

FACE BRICK
RE: ELEVATION

4" C.M.U.

COLUMN
REF: STRUCTURAL

MASONRY TIES
REF; STRUCT. 

M

13

FACE BRICK

1 1/2" RIGID WALL 
INSULATION

8" C.M.U.

EXPASION 
JOINT SEAL

INSULATION

NOT RATED 
EXP JT SEAL

EXISTING 
EXTERIOR WALL

6" C.M.U. 
EXTEND 6" 
ABOVE CEILING

1'
 -

 0
"

10
 1

/2
"

E
J1"

1' - 0" 7"

1' - 7"

1'
 -

 1
1 

1/
2"

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT. 

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

E

5

1'
 -

 0
"

7"

1'
 -

 7
"

1' - 0" 1' - 0"

2' - 0"

FACE BRICK

1 1/2" RIGID WALL 
INSULATION

8" C.M.U.

6" C.M.U. EXTEND 6" 
ABOVE CEILING

STEEL COLUMN
REF; STRUCT.

SPRAYED 
FIREPROOFING

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

ELECTRIC HAND DRYER

M
O

U
N

T
IN

G
 H
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4" CLR.

SIDE APPROACH FRONT APPROACH 

EXISTING LAVATORY 
(REFERENCE ONLY)

MIRROR NOT ABOVE 
LAVATORY OR 
COUNTERTOP 

EXISTING LAVATORY 
(REFERENCE ONLY)
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EELECTRIC HAND DRYER. 
STANDAR MODEL: SANIFLO 
M06AF-UL

NOTE: DISPENSER 
MAY NOT ENCROACH 
INTO CLR. FLR. 
SPACE REQ'D. AT WC, 
WHERE OCCURS -
REF. T - TOILET 
ROOMS

M
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2' - 0"

6" C.M.U.

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT.

NOT RATED EXP JT SEAL

EXISTING 
EXTERIOR WALL
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13

FACE BRICK 

1 1/2" RIGID WALL 
INSULATION

8" C.M.U.

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT.  

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

6" C.M.U.
EXTENDED ABOVE CEILING
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8" C.M.U.

SPRAYED 
FIREPROOFING

STEEL COLUMN
REF; STRUCT.  

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

6" C.M.U.
EXTENDED ABOVE CEILING
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2'
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6" C.M.U.
EXTEND 6" 
ABOVE CEILING

SPRAYED 
FIREPROOFING

STEEL COLUMN,
REF. STRUCT.NEW 4" CMU BLOCK 

WALL FUROUT FOR 
MEPT EQUIPMENT

EXISTING FUROUT

EXISTING COLUMN

EXISTING WALL

1'
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"

V.I.F.
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3' - 0"
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1"
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4" C.M.U.

STEEL COLUMN
REF; STRUCT.

AIR AND MOISTURE 
BARRIER

MASONRY TIE @24", O.C.

1" AIR SPACE
1"

SCALE: 1/4" = 1'-0"
TYPICAL FIXTURES AND ACCESSORIES - MOUNTING HEIGHTS

SCALE: 1 1/2" = 1'-0"1 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"2 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"3 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"5 PLAN DETAIL

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 3

:0
8
:2

3
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-551

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR/EXTERIOR
PLAN DETAILS

CFISD

SCALE: 1 1/2" = 1'-0"6 PLAN DETAIL
SCALE: 1 1/2" = 1'-0"9 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"8 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"7 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"11 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"10 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"12 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"13 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"4 PLAN DETAIL
SCALE: 1 1/2" = 1'-0"14 PLAN DETAIL

SCALE: 1 1/2" = 1'-0"15 PLAN DETAIL



CARPET TILE

POWERHOLD LVT 130/150 TRANSITION STRIP

RESILIENT TILE

USE THIS DETAIL FOR RUBBER, LVT, SHEET VINYL AND SDT

LUXURY VINYL TILE

POWERHOLD NO-LIP LVT RAMP

RESILIENT FLOORING

USE THIS DETAIL FOR LVT TO RUBBER, SHEET VINYL AND SDT

RUBBER REDUCER

RESILIENT TILE

CONCRETE / TRAFFIC COATING

USE THIS DETAIL FOR RUBBER, LVT, SHEET VINYL AND SDT

RESILIENT FLOORING

BUTT JOINT WHEN FINISHES ARE LEVEL

RESILIENT FLOORING

USE THIS DETAIL FOR LVT, RUBBER, SHEET VINYL AND SDT

SCHLUTER SCHIENE TRANSITION STRIP 

TILE FLOOR OVER GROUT

CARPET

LEVELING COMPOUND (ARDEX OR APPROVED EQUAL) 
AS REQUIRED TO MAINTAIN FLUSH TRANSITION

NOTE: FLOAT CARPET UP TO TILE FLOOR, SLOPE 1/4" PER 1'-0" MAX.

SCHLUTER SCHIENE TRANSITION STRIP 

TILE FLOOR OVER GROUT

RESILIENT FLOOR TILE

LEVELING COMPOUND (ARDEX OR APPROVED EQUAL) 
AS REQUIRED TO MAINTAIN FLUSH TRANSITION

USE THIS DETAIL FOR RUBBER, LVT, SHEET VINYL AND SDT

NOTE: FLOAT RESILIENT FLOOR UP TO TILE FLOOR, SLOPE 1/4" PER 1'-0" MAX.

CONCRETE / TRAFFIC COATING

SCHLUTER RENO-U ALUMINUM TRANSITION STRIP

PORECLAIN TILE FLOORING

RESILIENT FLOORING

WOOD FLOORING

ASSA ABLOY; PEMKO COMMERCIAL THRESHOLD; 
HALF SADDLE/OFFSET SADDLE THRESHOLD 158A

SCHLUTER TREP-GS EB 90 GS

TILE FLOOR

EXISTING RISER 
TO REMAIN

RUBBER NOSING; TARKETT SLN-XX-A

CARPET AS SCHED.

REF. FLOOR PLANS
FOR FLOOR
CONSTRUCTION

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

1 1/2"

CONT. SHEATHING PAPER

1x T&G PINEWOOD FLOORING

(2) LAYERS, 15/32" THICK 
EXTERIOR GRADE PLYWOOD

REF. FLOOR PLAN FOR WALL 
CONSTRUCTION

3" X 4" VENTED PERIMETER 
COVE BASE - CONT.

TREATED CONT 2X @ 8" O.C. TREATED 2X x 1'-8" LONG @ 2'-8" 
O.C.

3"

CONT. VAPOR RETARDER FIREBLOCK ALL CONCEALED SLEEPER SPACE WITH 
TREATED 2X WOOD TO 100 SF MAX AREAS, AND 
WITH SOLID FIREBLOCKING UNDER PERMANENT 
PARTITIONS
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SCALE: 12" = 1'-0"1 TR-1 - FLOOR TRANSITION - CARPET TO RESILIENT

SCALE: 12" = 1'-0"2 TR-2 - FLOOR TRANSITION - LVT TO RESILIENT

SCALE: 12" = 1'-0"3 TR-3 - FLOOR TRANSITION - RESILIENT TO CONCRETE

SCALE: 12" = 1'-0"4 TR-4 - FLOOR TRANSITION - RESILIENT TO RESILIENT

SCALE: 12" = 1'-0"5 TR-5 - FLOOR TRANSITION - TILE TO CARPET

SCALE: 12" = 1'-0"6 TR-6 - FLOOR TRANSITION - TILE TO RESILIENT

SCALE: 12" = 1'-0"7 TR-7 - FLOOR TRANSITION - TILE TO CONCRETE

SCALE: 12" = 1'-0"8 TR-8 - ALUMINUM THRESHOLD DTL - WOOD TO RESILIENT

SCALE: 12" = 1'-0"9 TR-9 - STAIR NOSING DTL - TILE W/ SCHLUTER

SCALE: 12" = 1'-0"11

STAIR NOSING DTL - CARPET W/
RUBBER

SCALE: 6" = 1'-0"10 BLACK BOX FLOOR @ BASE



CORRUGATED OR FLUTED 
STEEL DECK

3/8" MAX. JOINT w/ 
ACOUSTICAL SEALANT AT 
NON-RATED PARTITIONS & 
FIRESTOPPING SEALANT AT 
RATED PARTITIONS

CONC. STRUCTURE

6

BOTTOM OF CONC. JOIST RIB

1/2" EXP. ANCHOR INSTALLED IN 
ACCORDANCE TO 
MANUFACTURER 
RECOMMENDATIONS. MIN. (2) 
PER CLIP.

BOND BEAM w/ 2 #5 CONT.

2 #5 DOWELS @ OUTER QUARTER 
POINTS BETWEEN EACH JOIST

CMU PARTITION

    4 x 4 x 1/4" - 10" CLIP EACH SIDE 
OF CMU. SET SNUG AGAINST 
CMU AND ANCHOR. SPACING 
NOT TO EXCEED 32".

PROVIDE #5 CONT. (HORIZ.) TIED TO 
VERTICAL DOWELS IN EACH 
COURSE OF CMU ABOVE BOND 
BEAM

2" MASONRY SOAPS EACH SIDE

BOTTOM OF CONC. 
STRUCTURE

ACOUSTICAL SEALANT OR 
FIRESTOPPING AS APPLICABLE  
ON EACH SIDE OF WALL

COMPRESSIBLE SOUND 
ATTENUATION BLANKET

GROUT CELLS FULL

    4 x 4 x 1/4" - 10" CLIP EACH 
SIDE OF CMU. SET SNUG 
AGAINST CMU AND ANCHOR. 
SPACING NOT TO EXCEED 
32".

1/2" EXP. ANCHOR 
INSTALLED IN 
ACCORDANCE TO 
MANUFACTURER 
RECOMMENDATIONS. MIN. 
(2) PER CLIP.

BOND BEAM w/ 2 #5 
CONT.

CMU PARTITION

AT CORRUGATED OR FLUTED 
STEEL DECK, FILL VOIDS ABOVE 
WALL WITH COMPRESSIBLE 
SOUND ATTENUATION BLANKET 
w/ ACOUSTICAL SEALANT OR 
FIRESTOPPING AS APPLICABLE 
ON EACH SIDE OF WALL

1"
  M

A
X

.
1/

2"
  M

IN
.

1"
  M

A
X

.
1/

2"
  M

IN
.

B

A

SCALE:

TOP ANCHORAGE ON CMU
PARTITION @ CONC. STRUCT.
OR STL. STRUCT.B 3" = 1'-0"SCALE:

TOP ANCHORAGE ON CMU
PARTITION PERP. TO CONC.
JOISTA 3" = 1'-0"

CORRUGATED OR FLUTED 
STEEL DECK w/ CONC. TOPPING

FLAT SLAB 
CONC. STRUCTURE

STEEL CLIP

CMU PARTITION
STEEL CLIP

CMU PARTITION

CONC. STRUCTURE

D

C

SCALE:

ELEV. OF TOP ANCHORAGE OF
CMU PARTITION @ CONC.
JOISTB 3" = 1'-0"SCALE:

ELEV. OF TOP ANCHORAGE OF
CMU PARTITIONA 3" = 1'-0"

CONTROL 
JT.

1' - 6"

CONTROL 
JT.

SCALE: 1 1/2" = 1'-0"3

TOP ANCHORAGE OF PARTITION
(ELEVATION)

SCALE: 3" = 1'-0"1 CMU PARTITION - ANCHORAGE DETAILS
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SCALE: 3/8" = 1'-0"2 DOORS IN PAIR



INTERIOR GRAPHIC LEGEND

PARTITION GRAPHIC LEGEND

PARTITION NOTES

PARTITION PRIORITY LEGEND

PARTITION
4 - HOUR FIRE PARTITION

PRIORITY
PRIORITY 1 - HIGHEST

2 - HOUR FIRE/SMOKE PARTITION PRIORITY 2

2 - HOUR FIRE PARTITION PRIORITY 3

1 - HOUR FIRE/SMOKE PARTITION PRIORITY 4

1 - HOUR FIRE PARTITION PRIORITY 5

1 - HOUR SMOKE BARRIER PARTITION PRIORITY 6

NON-RATED PARTITION PRIORITY 7 - LOWEST

1.  PROVIDE NONSTRUCTURAL METAL STUD FRAMING USING STUD DEPTHS AND SPANS AS 
DESIGNATED FOR EACH PARTITION TYPE. DESIGN FRAMING, BRACING AND BRIDGING [IN 
CONFORMANCE WITH SPECIFIED PERFORMANCE CRITERIA, LIMITING DEFLECTION TO NO GREATER 
THAN 1/240 OF THE WALL HEIGHT BASED ON INTERIOR LOADING, NO LESS THAN 5 PSF INTERIOR LIVE 
LOAD. 
2.  USE L/360 DEFLECTION CRITERIA FOR SELECTION AND SPACING OF METAL STUD FRAMING WHERE 
TILE, PLASTER, OR OTHER CEMENTITIOUS APPLIED FINISHES ARE INDICATED. DO NOT CHANGE STUD 
THICKNESS, SPACING, HEIGHT LIMITS OR OTHER ASPECTS OF TESTED ASSEMBLIES THAT COULD 
REDUCE ACOUSTICAL OR FIRE-RESISTIVE PERFORMANCE. 
3.  WALLS OR PARTITIONS THAT REQUIRE FIRE, SMOKE, OR FIRE/SMOKE RATINGS ARE INDICATED ON 
THE FLOOR PLANS BY A GRAPHIC PATTERN IN THE CENTER OF THE WALL. REFER TO GRAPHIC 
LEGEND ON THIS SHEET FOR SMOKE PARTITION INDICATORS, AND FOR RATINGS OF FIRE WALLS, FIRE 
BARRIERS, FIRE PARTITIONS, HORIZONTAL ASSEMBLIES, AND COMBINATION FIRE/SMOKE BARRIERS.
4.  WHERE A FIRE OR ACOUSTICAL RATING IS INDICATED FOR A PARTITION TYPE, THE 
CORRESPONDING NRTL DESIGN NUMBER, FIRE RATING IN HOURS, AND APPLICABLE SOUND 
TRANSMISSION COEFFICIENT (STC) IS INDICATED IN THE TABLE BELOW THE PARTITION SERIES DETAIL 
DRAWING.
5.  TYPE DESIGNATORS FOR NONSTRUCTURAL INTERIOR PARTITIONS ARE SHOWN ON THE BUILDING 
FLOOR PLAN(S). REFER TO ‘INTERIOR PARTITION TAGS’ THIS SHEET FOR DESIGNATOR (TAG) SYMBOL.
6.  RATED EXTERIOR ENVELOPE AND FIRE WALL CONSTRUCTION IS NOT DETERMINED BY PARTITION 
TYPE DESIGNATORS (TAGS). REFER TO WALL SECTIONS AND OTHER DRAWING DETAILS FOR FIRE-
RATED EXTERIOR AND FIRE WALL ASSEMBLIES.
7. SEAL THE ENTIRE PERIMETER, EXPANSION AND CONTROL JOINTS, AND ALL PENETRATIONS OF 
FULL-HEIGHT PARTITIONS (EXTENDING FROM FLOOR TO UNDERSIDE OF DECK ABOVE) WITH 
APPROVED SMOKE/ACOUSTICAL SEALANT, THROUGH-PENETRATION OR JOINT FIRESTOP SYSTEMS AS 
APPLICABLE TO MAINTAIN DESIGNATED ACOUSTICAL, SMOKE, FIRE, OR SMOKE/FIRE RATINGS.
8.  CONSTRUCT CONTROL AND EXPANSION JOINTS IN NON-FIRE-RATED INTERIOR PARTITIONS USING 
ACOUSTIC BATT INSULATION WITHIN EACH JOINT TO RESIST SOUND TRANSMISSION AND PREVENT 
SOUND FLANKING. REFER TO DETAILS IN THE CURRENT EDITION OF GYPSUM ASSOCIATION GA-600, 
FIRE RESISTANCE AND SOUND CONTROL DESIGN MANUAL. OTHER ACOUSTICAL ASSEMBLIES AND 
DETAILS MAY BE ACCEPTED WHERE CERTIFIED BY A NRTL AND SUBMITTED TO ARCHITECT FOR 
APPROVAL.
9.  WHERE DRYWALL PARTITIONS ARE DESIGNATED TO RECEIVE CERAMIC OR PORCELAIN TILE, 
QUARRY TILE, TERRAZZO OR SIMILAR APPLIED FINISHES, PROVIDE CEMENT BOARD OR TILE BACKER 
BOARD OF EQUAL THICKNESS TO THE GYPSUM BOARD LAYER(S) INDICATED IN THE PARTITION SERIES 
DETAIL DRAWING. PROVIDE TILE BACKING PRODUCTS WITH EQUAL OR BETTER ACOUSTICAL AND FIRE-
RESISTIVE PERFORMANCE WHEN TESTED AS PART OF THE SPECIFIED PARTITION DESIGN.
10.  DO NOT ALTER FIRE-RESISTANT OR ACOUSTICALLY-RATED PARTITIONS BY APPLICATION OF 
FINISHES IN A MANNER THAT MAY REDUCE THE REQUIRED PERFORMANCE OF THE PARTITION 
ASSEMBLY.
11. SPACE METAL STUDS IN PARTITIONS AT 16” O.C. MAXIMUM, UNLESS DIFFERENT SPACING IS 
REQUIRED FOR ACOUSTICAL OR FIRE-RESISTIVE PERFORMANCE OF TESTED ASSEMBLY.
12. WHERE HORIZONTAL RESILIENT CHANNELS OR FURRING CHANNELS ARE INDICATED, PROVIDE 
VERTICAL SPACING AT 24” O.C. MAXIMUM, WITH TOP AND BOTTOM CHANNELS PLACED NO MORE THAN 
4” BELOW TOP AND ABOVE BOTTOM OF MATERIALS TO BE FASTENED TO CHANNELS, UNLESS 
DETAILED OTHERWISE.
13. PROVIDE CONTINUOUS STEEL STUDS WITHOUT SPLICING FOR THE FULL SPAN INDICATED. IF SPAN 
REQUIRES SPLICING, SUBMIT SPLICE DETAIL AND STRUCTURAL DATA FOR EVALUATION AND 
APPROVAL PRIOR TO CONSTRUCTION. ALLOW FOR DEFLECTION OF FLOORS AND ROOF DECK ABOVE 
BY MEANS OF DEFLECTION TRACK, CLIPS, OR OTHER APPROVED METHOD.
14. UNLESS DIFFERENT THICKNESS IS REQUIRED FOR FIRE RESISTANCE OR ACOUSTICAL 
PERFORMANCE, PROVIDE 5/8” THICK GYPSUM BOARD FOR ALL INTERIOR PARTITIONS.
15. PARTITION TYPE REFERENCES DO NOT INCLUDE THE APPLIED FINISHES INDICATED BY THE ROOM 
FINISH REFERENCE AND ROOM FINISH SCHEDULE.
16. APPLIED FINISHES ARE NOT SHOWN ON PARTITION SERIES DETAIL DRAWINGS. REFER TO FINISH 
PLANS AND ROOM FINISH SCHEDULES FOR APPLIED FINISHES.
17. INSTALL DOUBLE 20 GA. STUDS AT ALL OPENINGS, HEADS, SILLS, JAMBS UNLESS NOTED 
OTHERWISE AT MINIMUM. 
18. MAINTAIN RATING OF FIRE-RATED WALLS AND PARTITIONS CONTAINING RECESSED EQUIPMENT, 
OUTLET BOXES, ALCOVES AND OTHER MEMBRANE PENETRATIONS USING APPROVED FIRESTOPPING 
METHODS, DETAILS AND LISTED MATERIALS.
19. FOLLOW APPROVED DETAILS FOR CONDITIONS WHERE FIRE RATED PARTITIONS ABUT OR ATTACH 
TO FIREPROOFED STRUCTURAL MEMBERS. DO NOT DAMAGE FIREPROOFING OR REDUCE 
PROTECTION FOR STRUCTURAL MEMBERS OR RATED PARTITIONS.
20. PROVIDE ASTM-C 840 LEVEL 1 FINISH FOR ALL CONCEALED SPACES, WALLS ABOVE CEILINGS, AND 
OTHER NON-EXPOSED DRYWALL SURFACES. 
21. INSTALL SOUND ATTENUATION BLANKETS CONTINUOUS FOR THE FULL HEIGHT AND FULL WIDTH 
OF PARTITIONS INDICATED TO RECEIVE ACOUSTIC INSULATION.
22. THE ABBREVIATION “SIM” (SIMILAR) ADJACENT TO A PARTITION TYPE TAG OR DETAIL REFERENCE 
INDICATES A MINOR VARIATION IN CONFIGURATION, ORIENTATION, ATTACHMENT, OR EXTENT, BUT 
RETAINING ALL REQUIRED PROPERTIES, RATINGS, PERFORMANCE ASPECTS OF THE ORIGINAL TYPE 
OR DETAIL. VARIANCES OR DEVIATIONS FROM LISTED FIRE-RATED OR STC-RATED ACOUSTICAL 
ASSEMBLIES REQUIRE A DOCUMENTED ENGINEERING JUDGMENT AND APPROVAL FROM THE 
ARCHITECT.

REFERENCES
1. SSMA - STEEL STUD MANUFACTURERS ASSOCIATION, "2015 SSMA Product Technical Guide," 
2. SFIA - STEEL FRAMING INDUSTRY ASSOCIATION, "2015 TECHNICAL GUIDE FOR COLD-FORMED 

STEEL FRAMING,"
3. ASTM - ASTM INTERNATIONAL DESIGNATION C754-20, "STANDARD SPECIFICATION FOR 

INSTALLATION OF STEEL FRAMING MEMBERS TO RECEIVE SCREW-ATTACHED GYPSUM PANEL 
PRODUCTS."

4. GA - GYPSUM ASSOCIATION, "FIRE RESISTIVE DESIGN MANUAL," 23rd EDITION GA-600-2021.
5. UL - UNDERWRITER'S LABORATORIES, "BUILDING MATERIALS, FIRE PROTECTION, ROOFING 

MATERIALS AND SYSTEMS AND FIRE RESISTANCE DIRECTORIES (4 VOLUMES)," CURRENT 
EDITION.

6. WHI-WARNOCK HERSEY MARK DIRECTORY
7. ICBO- ICBO EVALUATION SERVICES, INC. EVALUATION REPORT No. 3579
8. SAFB- MANUFACTURER THERMAFIBER PRODUCT: SOUND ATTENUATION FIRE BLANKET.
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P1

P2

P3

P4

P6

LINE OF DECK

CEILING AS SCHEDULED

SOUND ATTENUATION 
BLANKETS

5/8" GYP. BOARD

STEEL STUDS

STEEL RUNNERS

CONTINUOUS SEALANT

FLOOR FINISH AS SCHEDULED

METAL STUDS (HORIZ. 
BETWEEN STUDS AT TOP OF 
GYP.)

3/
8"

VERTICAL BRACING/ 
BRIDGING AT 48" O.C. MAX

ALTERNATE METHOD:
IN LIEU OF STUDS FULL 
HEIGHT TO DECK DIAGONAL 
BRACING  AT 48" O.C.

1 5/8" N / A -

2 1/2" N / A -

3 5/8" -

4" -

6" -N / A

N / A

N / A

6'- 11"

9' - 7"

12' - 4"

13' - 0"

15' - 9"*

8' - 2"

11' - 3"

14' - 11"

16' - 2"

21' - 7"

1 1/2"

2 1/2"

3 1/2"

3 1/2"

3 1/2"

BRACE TO STRUCTURE 
AS NEEDED

2 7/8"

3 3/4"

4 7/8"

5 1/4"

7 1/4"

'P' SERIES

PLAN

TYPE STUD MIN STC25 GA. 20 GA. INSUL

EST STC
W/O INSUL

MAX. HEIGHT

DESIGN NO.

DESIGN STC

SECTION
PART. 
WIDTH

LIMITING HEIGHTS BASED ON SSMA/SFIA; L/240; 5 PSF
*ADD WEB STIFFENERS

STEEL STUD

SOUND 
ATTENUATION
BLANKETS

5/8" GYP. BOARD 

-

-

-

-

-

2'-0".

6"

FACE BRICK 

LINE OF DECK

RE: STRUCT UL-U906 ( 2-HR)M6

UL-U905 (2- HR)M8

UL-U904 ( 3-HR)M10

UL-U904 ( 3-HR)

STRUCT. FRAMING BEYOND

CEILING AS SCHEDULED

RE: STRUCT

RE: STRUCT

RE: STRUCT

5 5/8" (6" NOMINAL)

7 5/8" (8" NOMINAL)

11 5/8" (12" NOMINAL)

BASE AS SCHEDULED

FLOOR FINISH AS SCHEDULED

CMU BLOCK

MISC. STEEL FRAMING

COMPRESSIBLE FILLER, FIRE STOP 
WHERE REQUIRED

1/2"

EXPANSION ANCHORS RE: STRUCT

SOAP AS REQUIRED

REINFORCING STEEL RE: STRUCT

BOND BEAM (AT TOP OF DOORS: 
GROUT FILLED)

REINFORCING STEEL  RE: STRUCT

MASONRY JOINT REINFORCEMENT 
RE: STRUCT
STEEL DOWELS

M12

9 5/8" (10" NOMINAL)

45

50

55

60

40

45

45

45

SOME WALLS ARE FULLY GROUTED.

CMU BLOCK

REINFORCING STEEL 
RE: STRUCT

'M' SERIES

PLAN

TYPE

SECTION

CMU WIDTH HEIGHT
2 OR 3 HOUR 
DESIGN NO.

MIN. STC

GROUT HOLLOW

1 
1/

2"

CMU WIDTH

RE: STRUCT UL-U906 ( 2-HR)M4 3 5/8" (4" NOMINAL) 45 40

LINE OF DECK

PART. WIDTH

DO NOT ATTACH GYP. TO TOP TRACK

CEILING AS SCHEDULED

SOUND ATTENUATION BLANKETS

5/8" GYP. BOARD BOTH SIDES

- IMPACT RATED AT SECURITY 1506
(RE:PLANS)

STEEL STUDS

STEEL RUNNERS

BASE AS SCHEDULED

CONTINUOUS SEALANT BOTH SIDES

FLOOR FINISH AS SCHEDULED

STRUCT. FRAMING BEYOND

CONTINUOUS SEALANT BOTH SIDES

3/
8"

3/
8"

'A' SERIES

PLAN

TYPE STUD MIN STC25 GA. 20 GA. INSUL

EST STC
W/O INSUL

MAX. HEIGHT 1 HOUR 
DESIGN NO.

DESIGN STC

SECTION
PART. 
WIDTH

LIMITING HEIGHTS BASED ON ASTM; L/240; 5 PSF

STEEL STUD

SOUND 
ATTENUATION
BLANKETS

P
A

R
T

. W
ID

T
H

5/8" GYP. BOARD 
BOTH SIDES

A1 1 5/8" GA-WP 1340 40

A2 2 1/2" UL-U494 40

A3 3 5/8" 40

A4 4" 40

A6 6" 40

A8 8" -

UL-U465

UL-U465

UL-U465

UL-U465

8'- 4"

11' - 3"

14' - 4"

15' - 4"

19' - 9"

-

9' - 2"

12' - 1"

15' - 8"

17' - 6"

23' - 2"

-

1 1/2"

2 1/2"

3 1/2"

3 1/2"

3 1/2"

3 1/2"

35

40

40

40

40

-

2 7/8"

3 3/4"

4 7/8"

5 1/4"

7 1/4"

9 1/4"

PART. WIDTH

SOUND ATTENUATION BLANKETS

5/8" GYP. BOARD BOTH SIDES

STEEL STUDS

STEEL RUNNERS

BASE AS SCHEDULED

CONTINUOUS SEALANT BOTH SIDES

FLOOR FINISH AS SCHEDULED

3/
8"

'K' SERIES

PLAN

TYPE STUD MIN STC25 GA. 20 GA. INSUL

EST STC
W/O INSUL

MAX. HEIGHT 1 HOUR 
DESIGN NO.

DESIGN STC

SECTION
PART. 
WIDTH

LIMITING HEIGHTS BASED ON ASTM; L/240; 5 PSF

STEEL STUD

SOUND 
ATTENUATION
BLANKETS

P
A

R
T

. W
ID

T
H

5/8" GYP. BOARD 
BOTH SIDES

K1 1 5/8" - -

K2 2 1/2" - -

K3 3 5/8" -

K4 4" -

K6 6" -

K8 8" -

-

-

-

-

8'- 4"

11' - 3"

14' - 4"

15' - 4"

19' - 9"

-

9' - 2"

12' - 1"

15' - 8"

17' - 6"

23' - 2"

-

1 1/2"

2 1/2"

3 1/2"

3 1/2"

3 1/2"

3 1/2"

-

-

-

-

-

-

2 7/8"

3 3/4"

4 7/8"

5 1/4"

7 1/4"

9 1/4"

STUD TOP RACK

3" RIP OF CONTINUOUS CEMENT/HARDI 
BOARD FASTENED TO STUDS
(BOTH SIDES)

3" RIP OF CONTINUOUS CEMENT/HARDI 
BOARD FASTENED TO STUDS
(BOTH SIDES)

3" RIP OF CONTINUOUS 
CEMENT/HARDI BOARD 
FASTENED TO STUDS

S4

S4

S4

A3

A3

A3

S4

S4

S4

A3

S4

1-HOUR FIRE WALL, FIRE BARRIER, OR 
FIRE PARTITION

INTERIOR PARTITION RATING (IF APPLICABLE)

H1X

INTERIOR PARTITION

INTERIOR PARTITION TYPE
INTERIOR PARTITION SERIES

INTERIOR PARTITION DESIGNATOR

X = NO INSULATION 

LINE OF DECK

STRUCT. FRAMING 
BEYOND

CEILING PER RCP

BASE AS SCHED

CONT. SEALANT 

FLOOR FINISH AS 
SCHEDULED

5/8" GYP. BOARD - ONE LAYER

- IMPACT RATED AT SECURITY 1506
(RE:PLANS)

CONT.SEALANT 
BOTH SIDES

STEEL STUDS

3/
8"

PART. WIDTH

'G' SERIES

TYPE STUD MIN STC25 GA. 20 GA. INSUL

EST STC
W/O INSUL

MAX. HEIGHT

DESIGN NO.

DESIGN STC

SECTION
PART. 
WIDTH

G1

G2

G3

G4

G6

1 5/8" -

2 1/2" -

3 5/8" -

4" -

6" -N/A

N/A

N/A

6'- 11"

9' - 7"

12' - 4"

13' - 0"

15' - 9"*

8' - 2"

11' - 3"

14' - 11"

16' - 2"

21' - 7"

1 1/2"

2 1/2"

3 1/2"

3 1/2"

3 1/2"

LIMITING HEIGHTS BASED ON SSMA / SFIA; L/240; 5 PSF
* ADD WEB STIFFENERS

3 1/8"

2 1/4"

4 1/4"

4 5/8"

6 5/8"

N/A

N/A -

-

-

-

-

3" RIP OF CONTINUOUS CEMENT/HARDI 
BOARD FASTENED TO STUDS

Harrison Kornberg Architects
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ARCHITECTURAL - PARTITION
SCHEDULE

CFISD



CONCEALED 
HARDWARE

3'
 -

 4
"

3'
 -

 4
"

3'
 -

 9
"

PULL

3'
 -

 2
"

CGL

4'
 -

 0
"

3'
 -

 3
"

STRIKE

PANIC EXITPANIC EXITTYPICAL PULLLEVERPUSH PLATE

2"

GROUT FILL

METAL FRAME5/
8"

VARIES2" 2"

GYP PARTITION 
WHERE OCCURS 
REFER TO FLOOR 
PLANS

CMU BOND BEAM, REFER 
STRUCTURAL

NOTE:  DIMENSIONS ARE 
SIMILAR FOR JAMB DETAIL

DOOR AS SCHEDULED

CAULK JOINT - BOTH SIDES 
AND TOP OF FRAME

METAL FRAME

MASONRY JAMB 
ANCHOR, MIN 3 PER 
JAMB

GROUT FILL

GYP PARTITION WHERE 
OCCURS REFER TO 
FLOOR PLANS

PARTITION AS SCHEDULED 
REFER FLOOR PLANS

DOOR AS SCHEDULED

HOLLOW METAL FRAME

JAMB ANCHOR

SEALANT EA
SIDE (TYP)

GLAZING STOP
ROOM SIDE

TEMP GLASS
GASKET GLAZED

VARIES

5/8"

1/4"

2"
5/

8"

5/8"

PARTITION AS SCHEDULED 
REFER FLOOR PLANS

JAMB BEYOND

TEMP GLASS
GASKET GLAZED

GLAZING STOP
ROOM SIDE

JAMB ANCHOR

HOLLOW METAL FRAME

EQ EQ

5/8"

2"
5/

8"

1/4"

5/8"

PARTITION AS SCHEDULED
REFER FLOOR PLANS

P
U

B
LI

C

P
R

IV
A

T
E

2 1/4"

FELT TAPE

ALUMINUM JAMB

TEMPERED GLASS IN 
ALUMINUM FRAME (FIXED)

TEMPERED GLASS IN 
ALUMINUM FRAME (SLIDER)

EQ EQ

PARTITION AS SCHEDULED

TEMPERED GLASS IN 
ALUMINUM FRAME (FIXED)

2 X FELT TAPE

TEMPERED GLASS IN 
ALUMINUM FRAME (SLIDER)

2 1/4"

ALUMINUM JAMB

TEMPERED GLASS IN 
ALUMINUM FRAME (FIXED)

FELT TAPE

TEMPERED GLASS IN 
ALUMINUM FRAME (SLIDER)

P
R

IV
A

T
E

P
U

B
LI

C

PARTITION AS SCHEDULED

EQ EQ

TYPE AX (AAX)
SLAB 

SINGLE (DOUBLE)

TYPE EX

TYPE BX (BBX)
STOREFRONT - MEDIUM STILE 

(V.I.F. - STILE FOR EXISTING DOORS)
SINGLE (DOUBLE)

TYPE DX (DDX)
ALL GLASS

SINGLE (DOUBLE)

1'
 -

 2
"

TYPE CX
OVERHEAD-COILING

R
E

F
. S

C
H

E
D

U
LE

REF. SCHEDULE

GLASS

REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

1'
 -

 2
"

5"

MINIMUM 1/2" THICK 
CLEAR TEMP GL

5" 5"

R
E

F
. S

C
H

E
D

U
LE

TYPE FX
SLIDING

R
E

F
. S

C
H

E
D

U
LE

R
E

F
. S

C
H

E
D

U
LE

REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

REF. SCHEDULE

REF. SCHEDULE REF. SCHEDULE

GLASS

R
E

F
. S

C
H

E
D

U
LE

2" 2"

2"

REF. SCHEDULE

2"

2" 2"REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

2"
R

E
F

. S
C

H
E

D
U

LE

6' - 0"

TYPE AX
SINGLE HM or AL 
(RE:SCHEDULE)
DOOR FRAME

TYPE BX
DOUBLE HM or AL 
(RE:SCHEDULE)
DOOR FRAME

TYPE CX
SIDE LITES

REF. PLAN

R
E

F
. S

C
H

E
D

U
LE

2" 2"

2"

REF. SCHEDULE

2"

2" 2"REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

2"

2" 2"

R
E

F
. S

C
H

E
D

U
LE

2"

2"REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

R
E

F
. S

C
H

E
D

U
LE

2"

4' - 0" 2" 1' - 6"

2"2"

TYPE A
SINGLE HM or AL 
(RE:SCHEDULE)
DOOR FRAME

TYPE B
DOUBLE HM

DOOR FRAME

TYPE C
FRAMED HM OPENING

NO DOOR STOPS

TYPE D
FRAMED HM OPENING

NO DOOR STOPS

TYPE E
DOOR W/ SIDE LITE

TYPE G
DOOR W/ SIDE LITE

REF. SCHEDULE 2"

REF. SCHEDULE 2"

R
E

F
. S

C
H

E
D

U
LE

REF. SCHEDULE 2"

R
E

F
. S

C
H

E
D

U
LE

2"

TYPE A (AA)
SLAB 

SINGLE (DOUBLE)

TYPE B
CUSTOM

TYPE C (CC)
SINGLE (DOUBLE)

TYPE D
SLIDING

TYPE E
SLAB GLAZING

TYPE F
SLIDING-BREAKAWAY

TYPE G (GG)
STOREFRONT - MEDIUM STILE

(V.I.F. - STILE FOR EXISTING DOORS)
SINGLE (DOUBLE)

TYPE H
DUTCH DOOR

TYPE J
SPECIALTY DOOR

LEAD LINED

TYPE K (KK)
ALL GLASS

SINGLE (DOUBLE)

1'
 -

 2
"

TYPE M
FOLDING (WON) DOOR

TYPE L
SLIDING 50%

TYPE N (NN)
SINGLE (DOUBLE)

TYPE O
CUSTOM

TYPE P
OVERHEAD-COILING

R
E

F
. S

C
H

E
D

U
LE

REF. SCHEDULE

1' - 0" 6"

REF. SCHEDULE

1'
 -

 6
"

1'
 -

 4
"

INTEGRAL 
BLINDS

REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

ART 
GLASS

REF. SCHEDULE

R
E

F
. S

C
H

E
D

U
LE

3'
 -

 6
"

7 1/2" 7 1/2"

7 
1/

2"

TRANSOM

 R
E

F
. S

C
H

E
D

U
LE

U
N
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ARCHITECTURAL - DOOR / FRAME
ELEVATIONS AND DETAILS

CFISD

SCALE: 1/4" = 1'-0"5 HARDWARE MOUNTING HEIGHTS

SCALE: 3" = 1'-0"9 HM FRAME HEAD IN CMU

SCALE: 3" = 1'-0"10 HM FRAME JAMB IN CMU

SCALE: 3" = 1'-0"11 HM GLAZING FRAME HEAD / JAMB

SCALE: 3" = 1'-0"6 HM GLAZING FRAME SILL

SCALE: 3" = 1'-0"7 SLIDING WINDOW HEAD

SCALE: 3" = 1'-0"13 SLIDING WINDOW INTERMEDIATE JAMB
SCALE: 3" = 1'-0"8 SLIDING WINDOW JAMB

SCALE: 1/4" = 1'-0"3 EXTERIOR DOOR TYPES

SCALE: 1/4" = 1'-0"1 EXTERIOR DOOR FRAME TYPES

SCALE: 1/4" = 1'-0"2 INTERIOR DOOR FRAME TYPES

SCALE: 1/4" = 1'-0"4 INTERIOR DOOR TYPES



1. FOR GENERAL NOTES REGARDING DOORS AND DOOR FRAMES SEE SHEET A-611.
2. FOR DETAILS RELATING TO THE HEAD, JAMB, AND SILL FOR EACH DOOR TYPE, 

REFERENCE SHEET A-611.
3. LOCATE DOOR FRAMES WITH THE HINGE SIDE OF THE JAMB 4" FROM THE CORNER 

OF THE SPACE UNLESS SHOWN CENTERED IN THE WALL OR DIMENSIONED 
OTHERWISE.  REFER TO DRAWING SHEET A-611 FOR MORE DETAIL. 

4. FIRE LABELS ARE UL CLASSIFICATIONS WITH FIRE RATINGS SHOWN IN MINUTES. FIRE 
RATINGS AND/OR LABELS REQUIRED FOR DOORS APPLY EQUALLY TO THE FRAME 
AND THE HARDWARE. ANYWHERE A RATING IS SHOWN IN THE SCHEDULE, THE 
APPLICABLE LABEL SHALL BE APPLIED TO THE DOOR, THE FRAME, AND THE 
HARDWARE THAT IS TO BE USED ON SAID DOOR.

5. SIZE ALL FRAME THROAT DIMENSIONS 1/8" GREATER THAN THE ACTUAL PARTITION 
THICKNESS. ACTUAL THICKNESS INCLUDES ALL MATERIALS LISTED IN THE PARTITION 
SCHEDULE PLUS ALL OTHER MATERIALS (I.E. LEAD LINING) THAT ARE TO BE BUILT 
INTO THE PARTITION. DO NOT INCLUDE FINISHES APPLIED TO THE FACE OF THE 
PARTITION WHEN DETERMINING PARTITION THICKNESS UNLESS NOTED OTHERWISE.

6. ALL HM, WD, AND SCW DOORS ARE TO BE 1 3/4" THICK UNLESS NOTED OTHERWISE.
7. THE GENERAL CONTRACTOR IS TO COORDINATE THE INSTALLATION OF CARD 

READERS, ELECTRONIC LOCKING DEVICES, FIRE ALARMS, AUTO OPERATORS, AND 
ALL OTHER MONITORING DEVICES WITH THE DOOR AND FRAME HARDWARE.

8. FOR LEAD LINED DOORS, REFERENCE HEAD AND JAMB DETAILS FOR IN-WALL STEEL 
AND TUBE SUPPORTS. SEE SHEET A-611. 

9. LEAD LINING, RF SHIELDING, AND ACOUSTICAL RATINGS REQUIRED FOR A GIVEN 
DOOR APPLY EQUALLY TO THE FRAME, GLAZING (IF PRESENT), AND THE HARDWARE.

10. PROVIDE A 3/4" UNDERCUT AT ALL TOILET ROOM DOORS - TYP.
11. THE UNDERCUT ON FIRE RATED DOORS (IF REQUIRED) SHALL NOT EXCEED 3/4".
12. ALL GLAZING USED IN THE INTERIOR DOORS SHALL BE LAMINATED TEMPERED 

"SAFETY GLASS" UNLESS NOTED OTHERWISE.
13. FOR ANY FIRE RATED DOORS THAT REQUIRE GLAZING, SAID GLAZING SHALL HAVE 

THE SAME RATING AS THE DOOR ITSELF AND SHALL NOT BE "WIRE GLASS".
14. FOR SITE ACCESS GATE DOOR AND DOOR TAG LOCATIONS REFER TO THE 

ENLARGED SITE PLAN SHEET AS-SERIES.
15. ALL DOORS THAT ARE TO RECEIVE PANIC HARDWARE (ELECTRIFIED OR NOT) SHALL 

HAVE CONCEALED VERTICAL RODS WITHIN THE DOOR LEAF.
16. ALL MAG LOCKS SHALL BE SUPPLIED WITH A DC POWER ADAPTER.
17. FOR ALL OTHER DOOR SCHEDULE ABBREVIATIONS SEE LISTS BELOW.

FINISHES:
A: PAINT HM FRAMES UNO.
B: PAINT HM DOORS UNO.
C: PLAM SCW DOOR UNO.
D: STORE FRONT DOOR FINISH PER SPECIFICATION.
E: STAIN WOOD VENEER DOORS UNO.
F: SEE SPECIFICATIONS FOR ALL OTHER DOORS.

LABELS - FIRE RATINGS
3 HOURS
90 MINUTES
45 MINUTES
20 MINUTES
ST SMOKE TIGHT

DOOR & FRAME GENERAL NOTES

SYMBOL

DOOR & FRAME LEGEND

NEW DOOR AND FRAME

NEW DOOR AND FRAME
WITH EMERGENCY RELEASE

NEW DOOR AND FRAME
ALLOW 180  SWING

NEW DOOR AND FRAME
DOUBLE EGRESS

NEW DOOR PAIR AND FRAME 
ONE LEAF INACTIVE

NEW DOOR AND FRAME
UNEQUAL PAIR AS SCHED.

EXISTING DOOR AND FRAME

DESCRIPTION

DOOR SCHEDULE FINISH AND MATERIAL ABBREVIATIONS:

HM - HOLLOW METAL
PLM - PLASTIC LAMINATE
CGL - CLEAR GLASS (TEMPERED AND LAMINATED)
OGL - OPAQUE GLASS (TEMPERED AND LAMINATED)
GYP - GYPSUM BOARD
WD - WOOD
SCW - SOLID CORE WOOD
STAIN - STAINED WOOD
GS          -         GALVANIZED STEEL
SS - STAINLESS STEEL
STL - STEEL
CA - CLEAR ANODIZED ALUMINUM
AL - ALUMINUM
PNT - PAINT
ACR - ACRYLIC
VC - VINYL COATED

DOOR SCHEDULE COMMENTS CODES AND ABBREVIATIONS:

ADO - AUTOMATIC SWING DOOR OPERATOR
SDO - AUTOMATIC SLIDING DOOR OPERATOR
CR - CARD READER
ML - MAGNETIC LOCK (INTEGRATED DPS)
EL - ELECTRIC LOCKSET (INTEGRATED REX)
REX - REQUEST TO EXIT SWITCH
IREX - INFRARED SENSOR REX
MREX - MOTION SENSOR REX
MHO - MAGNETIC HOLD OPEN
HO - ELECTRIC HOLD OPEN DEVICE
EPT - ELECTRIC POWER TRANSFER
DPS - DOOR POSITION SENSOR
P - EXIT/PANIC HARDWARE 
PEH        -         PEEP HOLE/DOOR VIEWER
EP - ELECTRIC EXIT/PANIC HARDWARE (INTEGRATED REX)
EPA - ELECTRIC EXIT/PANIC HARDWARE (LOCAL AUDIBLE AND MONITORING)
SMK - SMOKE SEALS
SND - SOUND SEALS
B - BULLET RESISTANT
LL - LEAD-LINED DOOR
CYL - CYLINDER LOCK W/ KEY OVERRIDE
180 - DOOR WITH A 180 DEGREE SWINGING HINGE
FH - FIXED HANDLE / DUMMY HARDWARE
LK - DOOR LOCK
PL - DOOR PRIVACY LOCK
PS - DOOR PASSAGE SET
CL - DOOR CLOSER
PP - PUSH PULL
KP - KEY PAD
PB - PUSH BUTTON
RR - REMOTE RELEASE
NR - DOOR NOT FIRE RATED
PR - PAIR
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ARCHITECTURAL - EXISTING DOOR
AND NEW HARDWARE SCHEDULE -
AREAS A - C

CFISD

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA A

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 A A101A EXIST (AA) AUXILIARY GYMNASIUM 1120 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 A A101B EXIST (AA) AUXILIARY GYMNASIUM 1120 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 A A101C EXIST (AA) AUXILIARY GYMNASIUM 1120 CORRIDOR 1130 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 A B101-1A EXIST (BBX) CORRIDOR B101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 35.0 EXISTING ALUM

LEVEL 01 A B101-1B EXIST (BBX) CORRIDOR B101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 48.0 EXISTING ALUM CR, P

LEVEL 01 A B101-2 EXIST (AA) CORRIDOR 1130 CORRIDOR B101 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 180 MIN 35.0 EXISTING HM

LEVEL 01 A B101A EXIST (A) WEIGHT RM 1118 CORRIDOR B103 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 45.0 EXISTING HM P

LEVEL 01 A B101B EXIST (A) WEIGHT RM 1118 CORRIDOR B103 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 39.0 EXISTING HM P

LEVEL 01 A B102A EXIST (A) FOUNDATION OF PERSONAL
FITNESS

1117 CORRIDOR B103 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 45.0 EXISTING HM P

LEVEL 01 A B102B EXIST (A) FOUNDATION OF PERSONAL
FITNESS

1117 CORRIDOR 1130 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 39.0 EXISTING HM P

LEVEL 01 A B103A EXIST (A) CORRIDOR B103 CORRIDOR 1130 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 36.0 EXISTING HM

LEVEL 01 A B103B EXIST (AX) CORRIDOR B103 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR EXISTING HM CR, P

LEVEL 01 A B104 EXIST (A) MEN´S RESTROOM B105 MEN´S LOCKER
RESTROOM

B104 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 A B104A EXIST (A) CORRIDOR 1130 WELLNESS ROOM 1113 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN EXISTING HM

LEVEL 01 A B105A EXIST (A) CORRIDOR B103 MEETING ROOM 1116 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN EXISTING HM

LEVEL 01 A B106 EXIST (AA) VESTIBULE B106 CORRIDOR B101 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 41.0 EXISTING HM P

LEVEL 01 A B108 EXIST (A) WOMEN´S RESTROOM B107 WOMEN´S LOCKER
ROOM

B108 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 A B111-1 EXIST (BBX) EXERCISE ROOM 1130 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-HM NR 53.0 EXISTING HM CR, P

LEVEL 01 A B111-2 EXIST (BBX) EXERCISE ROOM 1130 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-HM NR 53.0 EXISTING HM CR, P

LEVEL 02 A B201 EXIST (A) STAIR B200 SECOND FLOOR
MECHANICAL ROOM

B201 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 59.0 EXISTING HM

LEVEL 02 A B202 EXIST (A) STAIR B200 SECOND FLOOR
ELECTRICAL / IDF

B202 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 59.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA B

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 B A101 EXIST (AAX) SOUTH STAIR A101 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM NR 53.0 EXISTING HM CR, P

LEVEL 01 B A105-1 EXIST (A) CHEMISTRY LAB 1158 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 01 B A105-2 EXIST (A) CHEMISTRY LAB 1158 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 01 B A108-1 EXIST (A) CHEMISTRY LAB 1156 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 01 B A108-2 EXIST (A) CHEMISTRY LAB 1156 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 01 B A109-1 EXIST (A) CHEMISTRY LAB 1154 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 01 B A109-2 EXIST (A) CHEMISTRY LAB 1154 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 01 B A113-1 EXIST (A) CHEMISTRY LAB 1152 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 01 B A113-2 EXIST (A) CHEMISTRY LAB 1152 CORRIDOR A110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 01 B A114 EXIST (AAX) NORTH STAIR A114 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM NR 53.0 EXISTING HM CR, P

LEVEL 01 B C101A EXIST (AAX) MALL D101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 46.0 EXISTING ALUM P

LEVEL 01 B C103A EXIST (A) CORRIDOR C108 AQUATIC WORKROOM 1207 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 01 B C104A EXIST (A) CORRIDOR C108 AQUATIC LAB 1209 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C105A EXIST (A) CORRIDOR C108 AQUATIC LAB 1211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C106A EXIST (A) CORRIDOR C108 PLANT ROOM 1213 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 01 B C113A EXIST (A) ELEC 1253 CORRIDOR 2912 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 60.0 EXISTING HM

LEVEL 01 B C114A EXIST (A) CORRIDOR C108 CHEMISTRY 1206 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C115A EXIST (A) CORRIDOR 2912 CHEMISTRY 1255 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C117A EXIST (A) CORRIDOR C108 BIOLOGY 1210 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C118A EXIST (A) CORRIDOR 2912 PHYSICS 1257 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C122A EXIST (A) CORRIDOR 2905 ADVANCED BIOLOGY 1214 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C123A EXIST (A) CORRIDOR 2905 BIOLOGY 1259 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C125A EXIST (A) CORRIDOR 2912 PHYSICS 1254 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C131A EXIST (A) CORRIDOR 2912 PHYSICS 1258 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C133A EXIST (A) CORRIDOR 2912 BIOLOGY 1260 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C133B EXIST (A) CORRIDOR 2912 BIOLOGY 1260 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 01 B C135A EXIST (A) CORRIDOR 2905 BIOLOGY 1262 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 B C137A EXIST (BBX) CORRIDOR 2905 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 35.0 EXISTING ALUM CR,P

LEVEL 01 B C137B EXIST (BBX) CORRIDOR 2905 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 32.0 EXISTING ALUM

LEVEL 02 B A201 EXIST (A) CORRIDOR A202 STAIR A201 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 02 B A210-1 EXIST (A) CHEMISTRY LAB 2056 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 02 B A210-2 EXIST (A) CHEMISTRY LAB 2056 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 02 B A212-1 EXIST (A) CHEMISTRY LAB 2054 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 02 B A212-2 EXIST (A) CHEMISTRY LAB 2054 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 02 B A215-1 EXIST (A) CHEMISTRY LAB 2052 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 45.0 EXISTING HM P

LEVEL 02 B A215-2 EXIST (A) CHEMISTRY LAB 2052 CORRIDOR A211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 39.0 EXISTING HM P

LEVEL 02 B A216 EXIST (A) CORRIDOR A211 NORTH STAIR A216 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 02 B C212A EXIST (A) CORRIDOR C219 BOOKROOM 2105 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 63.0 EXISTING HM

LEVEL 02 B C214A EXIST (A) CORRIDOR C219 FOREIGN LANGUAGE 2109 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C215A EXIST (A) CORRIDOR C219 FOREIGN LANGUAGE 2111 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C216A EXIST (A) CORRIDOR C219 FOREIGN LANGUAGE 2113 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C225A EXIST (A) CORRIDOR C219 ESL 2108 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C226A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2209 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C227A EXIST (A) CORRIDOR C219 ESL 2110 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C228A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2211 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C232A EXIST (A) CORRIDOR C219 SOCIAL STUDIES 2114 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C233A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2213 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C234A EXIST (A) CORRIDOR C219 SOCIAL STUDIES 2116 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C235A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2215 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C246A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2210 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C248A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2212 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C251A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2214 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 B C253A EXIST (A) CORRIDOR C236 SOCIAL STUDIES 2216 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA C

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 C C132A EXIST (A) CORRIDOR 2914 PHYSICAL SCIENCE 1311 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C134A EXIST (A) CORRIDOR 2914 PHYSICAL SCIENCE 1313 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C136A EXIST (A) CORRIDOR 2905 BIOLOGY 1315 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C137C EXIST (BBX) CORRIDOR 2905 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 49.0 EXISTING ALUM CR, P

LEVEL 01 C C144A EXIST (A) CORRIDOR 2914 SCIENCE CLASSROOM 1306 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C146A EXIST (A) CORRIDOR D102 CLINIC 1355 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C153A EXIST (A) CORRIDOR 2914 PHYSICAL SCIENCE 1310 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C154A EXIST (A) CORRIDOR D102 PHYSICAL SCIENCE 1369 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C155A EXIST (A) CORRIDOR 2914 PHYSICAL SCIENCE 1312 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C156A EXIST (A) CORRIDOR D102 PHYSICAL SCIENCE 1371 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C157A EXIST (A) CORRIDOR 2905 BIOLOGY 1314 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C C158A EXIST (A) CORRIDOR 2905 BIOLOGY 1373 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C D102A EXIST (BBX) CORRIDOR 2905 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 32.0 EXISTING ALUM

LEVEL 01 C D103A EXIST (A) CORRIDOR D102 ATTENDANCE OFFICE 1352 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 C D106A EXIST (A) REGISTRAR´S OFFICE 1400 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 C D124A EXIST (A) CORRIDOR D125 CONFERENCE ROOM D124 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D126A EXIST (A) CORRIDOR D125 TESTING 1410 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D127A EXIST (A) REGISTRAR´S OFFICE 1400 OFFICE 1404 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D128A EXIST (A) CORRIDOR D125 STORAGE 1408 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D129A EXIST (A) CORRIDOR D125 VISITORS D129 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D131A EXIST (A) CORRIDOR D125 VISITORS D131 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 C D132A EXIST (A) CORRIDOR D125 COPY 1406 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 69.0 EXISTING ALUM

LEVEL 01 C D133A EXIST (A) CORRIDOR D135 MEN 1366 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 64.0 EXISTING HM

LEVEL 01 C D134A EXIST (A) CORRIDOR D135 WOMEN 1368 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 64.0 EXISTING HM

LEVEL 01 C D135A EXIST (A) CORRIDOR D125 CORRIDOR D143 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 C D138A EXIST (A) CORRIDOR D143 SPEECH THERAPY 1374 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 C D139A EXIST (A) CORRIDOR D143 DIAGNOSTIC OFFICE 1376 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 C D141A EXIST (A) CORRIDOR D142 CONFERENCE 1378 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C D147A EXIST (A) CORRIDOR D142 KITCHEN / DINNING D146 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C D148A EXIST (A) CORRIDOR D102 ADAPTIVE BEHAVIOR 1384 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C D149A EXIST (A) CORRIDOR D102 LIFE SKILLS 1386 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 C D151B EXIST (BBX) STAIR 1388 6' - 4" 7' - 4" 0' - 1 3/4" EXISTING-ALUM/ GL NR 77.0 EXISTING ALUM CR, P

LEVEL 02 C C245A EXIST (A) CORRIDOR C255 SOCIAL STUDIES LAB 2307 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C247A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2309 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C249A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2311 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C252A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2313 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C254A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2215 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C259A EXIST (A) STOR C259 CORRIDOR D209 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 02 C C261A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2310 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C263A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2312 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C264A EXIST (A) CORRIDOR D209 SOCIAL STUDIES 2407 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C265A EXIST (A) ELECTRICAL C265 MECHANICAL ROOM 2314 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 60.0 EXISTING HM

LEVEL 02 C C267A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2316 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C268A EXIST (A) CORRIDOR D209 SOCIAL STUDIES 2409 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C269A EXIST (A) CORRIDOR C255 SOCIAL STUDIES 2318 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C C271A EXIST (A) CORRIDOR D209 SOCIAL STUDIES 2411 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C D211B EXIST (A) A/V STORAGE 2451 CORRIDOR D209 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 02 C D214A EXIST (A) LIBRARY 2450 MEDIA/PERIODICAL 2410 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 69.0 EXISTING HM

LEVEL 02 C D214B EXIST (A) CORRIDOR D209 MEDIA/PERIODICAL 2410 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 C D221A EXIST (AAX) LIBRARY 2450 CORRIDOR D208 6' - 0" 7' - 0" 0' - 1 3/4" EXISTING-SCPL NR 40.0 EXISTING HM P



1. FOR GENERAL NOTES REGARDING DOORS AND DOOR FRAMES SEE SHEET A-611.
2. FOR DETAILS RELATING TO THE HEAD, JAMB, AND SILL FOR EACH DOOR TYPE, 

REFERENCE SHEET A-611.
3. LOCATE DOOR FRAMES WITH THE HINGE SIDE OF THE JAMB 4" FROM THE CORNER 

OF THE SPACE UNLESS SHOWN CENTERED IN THE WALL OR DIMENSIONED 
OTHERWISE.  REFER TO DRAWING SHEET A-611 FOR MORE DETAIL. 

4. FIRE LABELS ARE UL CLASSIFICATIONS WITH FIRE RATINGS SHOWN IN MINUTES. FIRE 
RATINGS AND/OR LABELS REQUIRED FOR DOORS APPLY EQUALLY TO THE FRAME 
AND THE HARDWARE. ANYWHERE A RATING IS SHOWN IN THE SCHEDULE, THE 
APPLICABLE LABEL SHALL BE APPLIED TO THE DOOR, THE FRAME, AND THE 
HARDWARE THAT IS TO BE USED ON SAID DOOR.

5. SIZE ALL FRAME THROAT DIMENSIONS 1/8" GREATER THAN THE ACTUAL PARTITION 
THICKNESS. ACTUAL THICKNESS INCLUDES ALL MATERIALS LISTED IN THE PARTITION 
SCHEDULE PLUS ALL OTHER MATERIALS (I.E. LEAD LINING) THAT ARE TO BE BUILT 
INTO THE PARTITION. DO NOT INCLUDE FINISHES APPLIED TO THE FACE OF THE 
PARTITION WHEN DETERMINING PARTITION THICKNESS UNLESS NOTED OTHERWISE.

6. ALL HM, WD, AND SCW DOORS ARE TO BE 1 3/4" THICK UNLESS NOTED OTHERWISE.
7. THE GENERAL CONTRACTOR IS TO COORDINATE THE INSTALLATION OF CARD 

READERS, ELECTRONIC LOCKING DEVICES, FIRE ALARMS, AUTO OPERATORS, AND 
ALL OTHER MONITORING DEVICES WITH THE DOOR AND FRAME HARDWARE.

8. FOR LEAD LINED DOORS, REFERENCE HEAD AND JAMB DETAILS FOR IN-WALL STEEL 
AND TUBE SUPPORTS. SEE SHEET A-611. 

9. LEAD LINING, RF SHIELDING, AND ACOUSTICAL RATINGS REQUIRED FOR A GIVEN 
DOOR APPLY EQUALLY TO THE FRAME, GLAZING (IF PRESENT), AND THE HARDWARE.

10. PROVIDE A 3/4" UNDERCUT AT ALL TOILET ROOM DOORS - TYP.
11. THE UNDERCUT ON FIRE RATED DOORS (IF REQUIRED) SHALL NOT EXCEED 3/4".
12. ALL GLAZING USED IN THE INTERIOR DOORS SHALL BE LAMINATED TEMPERED 

"SAFETY GLASS" UNLESS NOTED OTHERWISE.
13. FOR ANY FIRE RATED DOORS THAT REQUIRE GLAZING, SAID GLAZING SHALL HAVE 

THE SAME RATING AS THE DOOR ITSELF AND SHALL NOT BE "WIRE GLASS".
14. FOR SITE ACCESS GATE DOOR AND DOOR TAG LOCATIONS REFER TO THE 

ENLARGED SITE PLAN SHEET AS-SERIES.
15. ALL DOORS THAT ARE TO RECEIVE PANIC HARDWARE (ELECTRIFIED OR NOT) SHALL 

HAVE CONCEALED VERTICAL RODS WITHIN THE DOOR LEAF.
16. ALL MAG LOCKS SHALL BE SUPPLIED WITH A DC POWER ADAPTER.
17. FOR ALL OTHER DOOR SCHEDULE ABBREVIATIONS SEE LISTS BELOW.

FINISHES:
A: PAINT HM FRAMES UNO.
B: PAINT HM DOORS UNO.
C: PLAM SCW DOOR UNO.
D: STORE FRONT DOOR FINISH PER SPECIFICATION.
E: STAIN WOOD VENEER DOORS UNO.
F: SEE SPECIFICATIONS FOR ALL OTHER DOORS.

LABELS - FIRE RATINGS
3 HOURS
90 MINUTES
45 MINUTES
20 MINUTES
ST SMOKE TIGHT

DOOR & FRAME GENERAL NOTES

SYMBOL

DOOR & FRAME LEGEND

NEW DOOR AND FRAME

NEW DOOR AND FRAME
WITH EMERGENCY RELEASE

NEW DOOR AND FRAME
ALLOW 180  SWING

NEW DOOR AND FRAME
DOUBLE EGRESS

NEW DOOR PAIR AND FRAME 
ONE LEAF INACTIVE

NEW DOOR AND FRAME
UNEQUAL PAIR AS SCHED.

EXISTING DOOR AND FRAME

DESCRIPTION

DOOR SCHEDULE FINISH AND MATERIAL ABBREVIATIONS:

HM - HOLLOW METAL
PLM - PLASTIC LAMINATE
CGL - CLEAR GLASS (TEMPERED AND LAMINATED)
OGL - OPAQUE GLASS (TEMPERED AND LAMINATED)
GYP - GYPSUM BOARD
WD - WOOD
SCW - SOLID CORE WOOD
STAIN - STAINED WOOD
GS          -         GALVANIZED STEEL
SS - STAINLESS STEEL
STL - STEEL
CA - CLEAR ANODIZED ALUMINUM
AL - ALUMINUM
PNT - PAINT
ACR - ACRYLIC
VC - VINYL COATED

DOOR SCHEDULE COMMENTS CODES AND ABBREVIATIONS:

ADO - AUTOMATIC SWING DOOR OPERATOR
SDO - AUTOMATIC SLIDING DOOR OPERATOR
CR - CARD READER
ML - MAGNETIC LOCK (INTEGRATED DPS)
EL - ELECTRIC LOCKSET (INTEGRATED REX)
REX - REQUEST TO EXIT SWITCH
IREX - INFRARED SENSOR REX
MREX - MOTION SENSOR REX
MHO - MAGNETIC HOLD OPEN
HO - ELECTRIC HOLD OPEN DEVICE
EPT - ELECTRIC POWER TRANSFER
DPS - DOOR POSITION SENSOR
P - EXIT/PANIC HARDWARE 
PEH        -         PEEP HOLE/DOOR VIEWER
EP - ELECTRIC EXIT/PANIC HARDWARE (INTEGRATED REX)
EPA - ELECTRIC EXIT/PANIC HARDWARE (LOCAL AUDIBLE AND MONITORING)
SMK - SMOKE SEALS
SND - SOUND SEALS
B - BULLET RESISTANT
LL - LEAD-LINED DOOR
CYL - CYLINDER LOCK W/ KEY OVERRIDE
180 - DOOR WITH A 180 DEGREE SWINGING HINGE
FH - FIXED HANDLE / DUMMY HARDWARE
LK - DOOR LOCK
PL - DOOR PRIVACY LOCK
PS - DOOR PASSAGE SET
CL - DOOR CLOSER
PP - PUSH PULL
KP - KEY PAD
PB - PUSH BUTTON
RR - REMOTE RELEASE
NR - DOOR NOT FIRE RATED
PR - PAIR
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ARCHITECTURAL - EXISTING DOOR
AND NEW HARDWARE SCHEDULE -
AREAS D - G

CFISD

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1 - AREA G

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 G C139 EXIST (AX) RECEIVING C139 4' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM 90 MIN 32.0 EXISTING HM

LEVEL 01 G E164C EXIST (BBX) CORRIDOR C141 6' - 4" 7' - 6" 0' - 1 3/4" EXISTING-HM NR 32.0 EXISTING HM

LEVEL 01 G G142B EXIST (AAX) ART 1887 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-ALUM/ GL NR 75.0 EXISTING ALUM CR, P

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1 - AREA F

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

AUDITORIU
M LEVEL

F F110A EXIST (A) 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 59.0 EXISTING HM

AUDITORIU
M LEVEL

F F118A EXIST (A) CONTROL ROOM 1770 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 75.0 EXISTING HM

AUDITORIU
M LEVEL

F F118B EXIST (A) CONTROL ROOM 1770 CONTROL ROOM 1770 3' - 0" 8' - 4" 0' - 1 3/4" EXISTING-SCPL NR 59.0 EXISTING HM

LEVEL 01 F F101A EXIST (AAX) MALL F101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 47.0 EXISTING ALUM P

LEVEL 01 F F101B EXIST (AAX) MALL F101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 52.0 EXISTING ALUM P

LEVEL 01 F F103A EXIST (A) DRAMA CLASSROOM 1803 CORRIDOR G129 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 F F105A EXIST (A) DRAMA CLASSROOM 1809 CORRIDOR G129 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 F F105B EXIST (A) DRAMA CLASSROOM 1809 CORRIDOR 1827 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 01 F F107A EXIST (A) CORRIDOR 1827 DRAMA OFFICE 1752 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 69.0 EXISTING HM

LEVEL 01 F F115A EXIST (AA) STAIR F115 MALL F101 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 77.0 EXISTING HM

LEVEL 01 F F119A EXIST (AA) AUDITORIUM 1750 CORRIDOR 1827 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 42.0 EXISTING HM P

LEVEL 01 F F119B EXIST (AA) AUDITORIUM 1750 CORRIDOR 1764 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 42.0 EXISTING HM P

LEVEL 01 F F122A EXIST (AA) RAMP 1768 MALL F101 7' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM 90 MIN 77.0 EXISTING HM

LEVEL 01 F F125A EXIST (A) CORRIDOR 1764 BOY´S DRESSING 1763 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 63.0 EXISTING HM

LEVEL 01 F F128A EXIST (A) CORRIDOR 1764 GIRLS´ DRESSING 1761 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 63.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA E

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 E E107A EXIST (A) CORRIDOR 1600 COMPUTER LAB 1605 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E109A EXIST (A) CORRIDOR 1600 MATH 1607 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E111A EXIST (A) CORRIDOR 1600 MATH 1609 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E113A EXIST (A) CORRIDOR 1600 MATH 1611 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E115A EXIST (A) CORRIDOR 1600 MATH 1613 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E117A EXIST (A) CORRIDOR 1600 MATH 1602 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E118A EXIST (A) CORRIDOR 1650 MATH 1657 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E119A EXIST (A) CORRIDOR 1600 MATH 1604 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E121A EXIST (A) CORRIDOR 1650 MATH 1659 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E124A EXIST (A) CORRIDOR 1600 MATH 1608 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E125A EXIST (A) CORRIDOR 1650 MATH 1663 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E126A EXIST (A) CORRIDOR 1600 MATH 1610 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E127A EXIST (A) CORRIDOR 1650 MATH 1665 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E128A EXIST (A) CORRIDOR 1600 MATH 1612 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E129A EXIST (A) CORRIDOR 1650 MATH 1667 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E131A EXIST (BBX) CORRIDOR E131 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 50.0 EXISTING ALUM CR, P

LEVEL 01 E E131B EXIST (BBX) CORRIDOR E131 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 32.0 EXISTING ALUM

LEVEL 01 E E131C EXIST (BBX) CORRIDOR E131 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 34.0 EXISTING ALUM CR, P

LEVEL 01 E E138A EXIST (A) CORRIDOR 1650 MATH 1658 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E139A EXIST (A) SEWING LAB 1705 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E139B EXIST (A) SEWING LAB 1705 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 01 E E144A EXIST (A) CORRIDOR 1650 MATH 1662 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E145A EXIST (A) HOME ECONOMICS 1717 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E146A EXIST (A) CORRIDOR 1650 MATH 1664 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E148A EXIST (A) CORRIDOR 1650 MATH 1666 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E149A EXIST (A) CORRIDOR E151 COOKING LAB 1723 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E150A EXIST (A) HOME ECONOMICS 1719 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E152A EXIST (A) CORRIDOR E151 STAIR 1706 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 01 E E152B EXIST (AX) STAIR 1706 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM NR 77.0 EXISTING HM CR,P

LEVEL 01 E E160A EXIST (A) EARLY CHILDHOOD 1708 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 E E160B EXIST (AX) EARLY CHILDHOOD 1708 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 55.0 EXISTING HM CR

LEVEL 01 E E164A EXIST (A) TODDLER 1718 CORRIDOR E151 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN EXISTING HM

LEVEL 01 E E164B EXIST (AX) TODDLER 1718 YARD -- 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 55.0 EXISTING HM CR

LEVEL 01 E E165B EXIST (A) STAIRS 1728 INFANT CARE 1726 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 62.0 EXISTING HM

LEVEL 01 E E166B EXIST (AAX) STAIRS 1728 6' - 0" 7' - 4" 0' - 1 3/4" EXISTING-HM NR 77.0 EXISTING HM CR, P

LEVEL 02 E E216A EXIST (A) CORRIDOR E225 ENGLISH 2705 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E218A EXIST (A) CORRIDOR E225 ENGLISH 2707 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E222A EXIST (A) CORRIDOR E225 ENGLISH 2709 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E224A EXIST (A) CORRIDOR E225 ENGLISH 2711 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E226A EXIST (A) CORRIDOR E225 SPEECH ROOM 2702 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E236A EXIST (A) CORRIDOR E225 ENGLISH 2714 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E237A EXIST (A) CORRIDOR E255 ENGLISH 2807 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E238A EXIST (A) CORRIDOR E225 ENGLISH 2716 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E239A EXIST (A) CORRIDOR E255 ENGLISH 2809 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E241A EXIST (A) CORRIDOR E225 ENGLISH 2718 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E242A EXIST (A) CORRIDOR E255 ENGLISH 2811 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E243A EXIST (A) CORRIDOR E225 ENGLISH 2720 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E244A EXIST (A) CORRIDOR E255 ENGLISH 2813 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E251A EXIST (A) CORRIDOR E255 ENGLISH 2806 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E252A EXIST (A) CORRIDOR E262 ENGLISH 2907 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E253A EXIST (A) CORRIDOR E255 ENGLISH 2808 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E254A EXIST (A) CORRIDOR E262 ENGLISH 2909 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E257A EXIST (A) CORRIDOR E255 ENGLISH 2812 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E258A EXIST (A) CORRIDOR E262 ENGLISH 2913 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E259A EXIST (A) CORRIDOR E255 ENGLISH 2814 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E261A EXIST (A) CORRIDOR E262 ENGLISH 2915 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E263A EXIST (A) CORRIDOR E209 STAIR E263 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 02 E E264A EXIST (A) CORRIDOR E262 MARKETING 2904 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E265A EXIST (A) CORRIDOR E262 HEALTH OCCUPATION 2906 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E266A EXIST (A) CORRIDOR E262 MOCT/ICT 2908 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 E E267A EXIST (A) CORRIDOR E262 CONTENT ENGLISH LAB 2910 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA D

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 D 1506A EXIST (A) RECEPTION 1504 SECURITY 1506 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 75.0 EXISTING HM CR

LEVEL 01 D D108A EXIST (A) RECEPTION 1430 COUNSELOR 1427 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D109A EXIST (A) RECEPTION 1430 COUNSELOR 1425 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D111A EXIST (A) RECEPTION 1430 COUNSELOR 1423 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D112A EXIST (A) RECEPTION 1430 COUNSELOR 1421 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D113A EXIST (A) RECEPTION 1430 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D114A EXIST (A) RECEPTION 1430 COUNSELOR 1426 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D115A EXIST (A) RECEPTION 1430 COUNSELOR 1424 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D116A EXIST (A) RECEPTION 1430 COUNSELOR 1422 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D117A EXIST (A) RECEPTION 1430 COUNSELOR 1420 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D118A EXIST (A) HALL 1418 MAIN ENTRY D153 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D121A EXIST (A) HALL 1418 COPY 1417 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 69.0 EXISTING ALUM

LEVEL 01 D D123A EXIST (A) STAIR 1423 MAIN ENTRY D153 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 01 D D123B EXIST (A) STAIR 1423 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-SCPL NR 50.1 EXISTING HM CR, P

LEVEL 01 D D124B EXIST (A) CORRIDOR D125 CONFERENCE ROOM D124 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D153A EXIST (BBX) MAIN ENTRY D153 5' - 11 1/2" 7' - 6 1/2" 0' - 1 3/4" EXISTING-ALUM/ GL NR 58.0 EXISTING ALUM 2N, CR BY
SECURITY

LEVEL 01 D D156A EXIST (A) RECEPTION 1504 FINANCE 1510 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING ALUM

LEVEL 01 D D157A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1513 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D158A EXIST (A) MALL D101 WAITING 1512 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 77.0 EXISTING HM

LEVEL 01 D D164A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1523 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D165A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1521 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D166A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1519 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D167A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1517 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D168A EXIST (A) WAITING 1512 ASSISTANT PRINCIPAL 1515 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D169A EXIST (A) MAIN ENTRY D153 RECEPTION 1504 3' - 0" 6' - 10" 0' - 0" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D169B EXIST (A) RECEPTION 1504 CORRIDOR 1531 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D169C EXIST (A) RECEPTION 1504 WAITING 1512 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D172A EXIST (A) SECRETARY 1529 DIRECTOR OF
INSTRUCTION

1527 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D173B EXIST (A) STAIR D173 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-ALUM NR 75.0 EXISTING ALUM CR, P

LEVEL 01 D D175A EXIST (A) SECRETARY 1529 ASSOCIATE PRINCIPAL 1530 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D177A EXIST (A) CORRIDOR 1531 CONFERENCE ROOM 1532 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D177C EXIST (A) SECRETARY 1533 CONFERENCE ROOM 1532 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D178A EXIST (A) CORRIDOR 1555 WOMEN 1534 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING ALUM

LEVEL 01 D D179A EXIST (A) CORRIDOR 1555 MEN 1535 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING ALUM

LEVEL 01 D D181A EXIST (A) CORRIDOR 1555 CORRIDOR 1550 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D181B EXIST (A) WAITING 1512 CORR D163 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D182B EXIST (A) CORRIDOR 1550 TEACHER AIDES 1538 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D183B EXIST (A) CORRIDOR 1550 TEACHERS LOUNGE 1540 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D184A EXIST (BBX) CORRIDOR E131 5' - 11 1/2" 7' - 0" 0' - 1 3/4" EXISTING-ALUM/ GL NR 32.0 EXISTING ALUM

LEVEL 01 D D185B EXIST (A) CORRIDOR 1550 TEACHER WORKROOM 1542 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 D D187A EXIST (A) CORRIDOR D187 CORRIDOR 1550 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 43.0 EXISTING HM P

LEVEL 01 D D188A EXIST (A) SECRETARY 1533 PRINCIPAL 1543 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 71.0 EXISTING ALUM

LEVEL 01 D D191A EXIST (A) CORRIDOR 1550 MATH 1563 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 D D192B EXIST (BBX) STAIR D192 6' - 4" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL 90 MIN 35.0 EXISTING HM CR, P

LEVEL 01 D E106A EXIST (A) CORRIDOR 1550 COMPUTER LAB 1556 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 D E108A EXIST (A) CORRIDOR 1550 COMPUTER LAB 1558 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 D E112A EXIST (A) CORRIDOR 1550 COMPUTER LAB 1560 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 01 D E114A EXIST (A) CORRIDOR 1550 COMPUTER LAB 1562 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 D D221B EXIST (A) LIBRARY 2450 CORRIDOR D223 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM P

LEVEL 02 D D222A EXIST (A) CORRIDOR D223 STAIR D222 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 02 D D225A EXIST (A) CORRIDOR D224 STAIR D225 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 90 MIN 77.0 EXISTING HM

LEVEL 02 D D228A EXIST (A) LARGE GROUP INSTRUCTION 2500 CORRIDOR D224 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM P

LEVEL 02 D D228B EXIST (AAX) LARGE GROUP INSTRUCTION 2500 CORRIDOR D208 6' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 41.0 EXISTING HM P

LEVEL 02 D D232A EXIST (A) CORRIDOR D238 LIFE SKILLS 2517 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D D233A EXIST (A) CORRIDOR D238 DEAF ED. 2919A 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D D234A EXIST (A) CORRIDOR D238 DEAF ED. 2521A 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D D235A EXIST (A) CORRIDOR D236 STUDY SKILLS 2515 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D D237A EXIST (A) CORRIDOR D236 WORKROOM 2516 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 63.0 EXISTING HM

LEVEL 02 D D241A EXIST (A) CORRIDOR D243 OFFICE D241 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 02 D D246A EXIST (A) CORRIDOR D245 STUDY SKILLS 2523 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D E215A EXIST (A) CORRIDOR D243 ENGLISH 2606 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D E217A EXIST (A) CORRIDOR D243 ENGLISH 2608 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D E221A EXIST (A) CORRIDOR D243 ENGLISH 2612 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM

LEVEL 02 D E223A EXIST (A) CORRIDOR D243 ENGLISH 2614 3' - 0" 6' - 10" 0' - 1 3/4" <varies> 20 MIN 62.0 EXISTING HM



1. FOR GENERAL NOTES REGARDING DOORS AND DOOR FRAMES SEE SHEET A-611.
2. FOR DETAILS RELATING TO THE HEAD, JAMB, AND SILL FOR EACH DOOR TYPE, 

REFERENCE SHEET A-611.
3. LOCATE DOOR FRAMES WITH THE HINGE SIDE OF THE JAMB 4" FROM THE CORNER 

OF THE SPACE UNLESS SHOWN CENTERED IN THE WALL OR DIMENSIONED 
OTHERWISE.  REFER TO DRAWING SHEET A-611 FOR MORE DETAIL. 

4. FIRE LABELS ARE UL CLASSIFICATIONS WITH FIRE RATINGS SHOWN IN MINUTES. FIRE 
RATINGS AND/OR LABELS REQUIRED FOR DOORS APPLY EQUALLY TO THE FRAME 
AND THE HARDWARE. ANYWHERE A RATING IS SHOWN IN THE SCHEDULE, THE 
APPLICABLE LABEL SHALL BE APPLIED TO THE DOOR, THE FRAME, AND THE 
HARDWARE THAT IS TO BE USED ON SAID DOOR.

5. SIZE ALL FRAME THROAT DIMENSIONS 1/8" GREATER THAN THE ACTUAL PARTITION 
THICKNESS. ACTUAL THICKNESS INCLUDES ALL MATERIALS LISTED IN THE PARTITION 
SCHEDULE PLUS ALL OTHER MATERIALS (I.E. LEAD LINING) THAT ARE TO BE BUILT 
INTO THE PARTITION. DO NOT INCLUDE FINISHES APPLIED TO THE FACE OF THE 
PARTITION WHEN DETERMINING PARTITION THICKNESS UNLESS NOTED OTHERWISE.

6. ALL HM, WD, AND SCW DOORS ARE TO BE 1 3/4" THICK UNLESS NOTED OTHERWISE.
7. THE GENERAL CONTRACTOR IS TO COORDINATE THE INSTALLATION OF CARD 

READERS, ELECTRONIC LOCKING DEVICES, FIRE ALARMS, AUTO OPERATORS, AND 
ALL OTHER MONITORING DEVICES WITH THE DOOR AND FRAME HARDWARE.

8. FOR LEAD LINED DOORS, REFERENCE HEAD AND JAMB DETAILS FOR IN-WALL STEEL 
AND TUBE SUPPORTS. SEE SHEET A-611. 

9. LEAD LINING, RF SHIELDING, AND ACOUSTICAL RATINGS REQUIRED FOR A GIVEN 
DOOR APPLY EQUALLY TO THE FRAME, GLAZING (IF PRESENT), AND THE HARDWARE.

10. PROVIDE A 3/4" UNDERCUT AT ALL TOILET ROOM DOORS - TYP.
11. THE UNDERCUT ON FIRE RATED DOORS (IF REQUIRED) SHALL NOT EXCEED 3/4".
12. ALL GLAZING USED IN THE INTERIOR DOORS SHALL BE LAMINATED TEMPERED 

"SAFETY GLASS" UNLESS NOTED OTHERWISE.
13. FOR ANY FIRE RATED DOORS THAT REQUIRE GLAZING, SAID GLAZING SHALL HAVE 

THE SAME RATING AS THE DOOR ITSELF AND SHALL NOT BE "WIRE GLASS".
14. FOR SITE ACCESS GATE DOOR AND DOOR TAG LOCATIONS REFER TO THE 

ENLARGED SITE PLAN SHEET AS-SERIES.
15. ALL DOORS THAT ARE TO RECEIVE PANIC HARDWARE (ELECTRIFIED OR NOT) SHALL 

HAVE CONCEALED VERTICAL RODS WITHIN THE DOOR LEAF.
16. ALL MAG LOCKS SHALL BE SUPPLIED WITH A DC POWER ADAPTER.
17. FOR ALL OTHER DOOR SCHEDULE ABBREVIATIONS SEE LISTS BELOW.

FINISHES:
A: PAINT HM FRAMES UNO.
B: PAINT HM DOORS UNO.
C: PLAM SCW DOOR UNO.
D: STORE FRONT DOOR FINISH PER SPECIFICATION.
E: STAIN WOOD VENEER DOORS UNO.
F: SEE SPECIFICATIONS FOR ALL OTHER DOORS.

LABELS - FIRE RATINGS
3 HOURS
90 MINUTES
45 MINUTES
20 MINUTES
ST SMOKE TIGHT

DOOR & FRAME GENERAL NOTES

SYMBOL

DOOR & FRAME LEGEND

NEW DOOR AND FRAME

NEW DOOR AND FRAME
WITH EMERGENCY RELEASE

NEW DOOR AND FRAME
ALLOW 180  SWING

NEW DOOR AND FRAME
DOUBLE EGRESS

NEW DOOR PAIR AND FRAME 
ONE LEAF INACTIVE

NEW DOOR AND FRAME
UNEQUAL PAIR AS SCHED.

EXISTING DOOR AND FRAME

DESCRIPTION

DOOR SCHEDULE FINISH AND MATERIAL ABBREVIATIONS:

HM - HOLLOW METAL
PLM - PLASTIC LAMINATE
CGL - CLEAR GLASS (TEMPERED AND LAMINATED)
OGL - OPAQUE GLASS (TEMPERED AND LAMINATED)
GYP - GYPSUM BOARD
WD - WOOD
SCW - SOLID CORE WOOD
STAIN - STAINED WOOD
GS          -         GALVANIZED STEEL
SS - STAINLESS STEEL
STL - STEEL
CA - CLEAR ANODIZED ALUMINUM
AL - ALUMINUM
PNT - PAINT
ACR - ACRYLIC
VC - VINYL COATED

DOOR SCHEDULE COMMENTS CODES AND ABBREVIATIONS:

ADO - AUTOMATIC SWING DOOR OPERATOR
SDO - AUTOMATIC SLIDING DOOR OPERATOR
CR - CARD READER
ML - MAGNETIC LOCK (INTEGRATED DPS)
EL - ELECTRIC LOCKSET (INTEGRATED REX)
REX - REQUEST TO EXIT SWITCH
IREX - INFRARED SENSOR REX
MREX - MOTION SENSOR REX
MHO - MAGNETIC HOLD OPEN
HO - ELECTRIC HOLD OPEN DEVICE
EPT - ELECTRIC POWER TRANSFER
DPS - DOOR POSITION SENSOR
P - EXIT/PANIC HARDWARE 
PEH        -         PEEP HOLE/DOOR VIEWER
EP - ELECTRIC EXIT/PANIC HARDWARE (INTEGRATED REX)
EPA - ELECTRIC EXIT/PANIC HARDWARE (LOCAL AUDIBLE AND MONITORING)
SMK - SMOKE SEALS
SND - SOUND SEALS
B - BULLET RESISTANT
LL - LEAD-LINED DOOR
CYL - CYLINDER LOCK W/ KEY OVERRIDE
180 - DOOR WITH A 180 DEGREE SWINGING HINGE
FH - FIXED HANDLE / DUMMY HARDWARE
LK - DOOR LOCK
PL - DOOR PRIVACY LOCK
PS - DOOR PASSAGE SET
CL - DOOR CLOSER
PP - PUSH PULL
KP - KEY PAD
PB - PUSH BUTTON
RR - REMOTE RELEASE
NR - DOOR NOT FIRE RATED
PR - PAIR
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ARCHITECTURAL - EXISTING DOOR
AND NEW HARDWARE SCHEDULE -
AREAS H - K

CFISD

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA H

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 H G101A EXIST (AAX) CORRIDOR G101 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 50.0 EXISTING ALUM P

LEVEL 01 H G136A EXIST (A) SCULPTURE 1883 CORRIDOR G101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H G138A EXIST (A) ART 1887 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 59.0 EXISTING HM

LEVEL 01 H G138B EXIST (A) SCULPTURE 1883 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 59.0 EXISTING HM

LEVEL 01 H G142A EXIST (A) ART 1887 CORRIDOR G101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H H127A EXIST (A) MALL D101 COMMUNICATIONS 1924 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 H H130C EXIST (A) AG SHOP 1904 SERVICE YARD -- 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 55.0 EXISTING HM CR

LEVEL 01 H H132A EXIST (A) MALL D101 VOCATION CLASSROOM 1902 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 H H133A EXIST (A) CORR 1900 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 H H136A EXIST (A) PHOTO LAB #1 1860 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H H137A EXIST (A) PHOTO LAB #2 1854 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H H147A EXIST (A) JOURNALIST 1866 CORRIDOR F102 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H H165A EXIST (A) COSMETOLOGY 1874 CORRIDOR G101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 62.0 EXISTING HM

LEVEL 01 H H165B EXIST (A) COSMETOLOGY 1874 CORRIDOR G101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 20 MIN 59.0 EXISTING HM

LEVEL 01 H H170A EXIST (A) CORRIDOR H168 LOCKER 1878 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 77.0 EXISTING HM

LEVEL 02 H H204A EXIST (A) CORRIDOR E201 BUSINESS COMPUTER
LAB

3010 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 H H205A EXIST (A) CORRIDOR E201 OFFICE EDUCATION 3012 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA I

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 I H108A EXIST (A) DRAFTING 1938 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 I H108B EXIST (A) DRAFTING 1938 CUSTODIAL STORAGE I137 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 59.0 EXISTING HM

LEVEL 01 I H113A EXIST (A) PRODUCTION SYSTEMS 1932 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 I H114A EXIST (A) ENERGY SYSTEMS 1933 SERVICE YARD -- 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM NR 57.0 EXISTING HM 2N, CR BY
SECURITY, P

LEVEL 01 I H117A EXIST (A) HALL H117 MALL D101 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-HM 90 MIN 62.0 EXISTING HM

LEVEL 01 I I120B EXIST (AAX) DRILL TEAM 1990 3' - 0" 7' - 4" 0' - 1 3/4" EXISTING-ALUM/ GL NR 75.0 EXISTING ALUM CR, P

LEVEL 01 I I131A EXIST (A) PREP AREA 1977 OFFICE 1982 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 69.0 EXISTING HM

LEVEL 01 I I141 EXIST (AA) TABLE STORAGE 1972 MALL D101 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 59.0 EXISTING HM

LEVEL 02 I H201A EXIST (A) CORRIDOR E201 BUSINESS CLASSROOM 3004 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 I H202A EXIST (A) CORRIDOR E201 BUSINESS COMPUTER
LAB

3006 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 I H203A EXIST (A) CORRIDOR E201 BUSINESS COMPUTER
LAB

3008 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA J

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 J I101A EXIST (BBX) CORRIDOR 1044 6' - 0" 7' - 4" 0' - 1 3/4" EXISTING-ALUM/ GL NR 47.0 EXISTING ALUM CR, P

LEVEL 01 J I112A EXIST (A) PREP AREA 1012 OFFICE 1020 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 69.0 EXISTING HM

LEVEL 01 J I116A EXIST (BBX) CORRIDOR I115 5' - 9 1/2" 5' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 46.0 EXISTING ALUM P

LEVEL 01 J I116D EXIST (BBX) CORRIDOR I119 5' - 9 1/2" 5' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 47.0 EXISTING ALUM CR, P

LEVEL 01 J I120A EXIST (BX) CORRIDOR I119 DRILL TEAM 1990 3' - 0" 7' - 6" 0' - 0" EXISTING-ALUM/ GL NR 38.0 EXISTING ALUM P

LEVEL 01 J J152A EXIST (A) SHOWERS / DRESSING 1055 ASSISTANT COACHES 1054 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 J J161A EXIST (A) CORRIDOR 1056 HEAD COACH 1045 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 J J162A EXIST (A) ASSISTANT COACHES 1054 STOR 1053 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 J J173B EXIST (A) BOYS´ATHETICS 1036 CORRIDOR 1056 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 43.0 EXISTING HM P

LEVEL 02 J J210A EXIST (A) ELECT J210 MECHANICAL J201 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 60.0 EXISTING HM

ARCHITECTURAL - EXISTING DOOR - NEW HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1&2 - AREA K

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

AAOS
Shared
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 K J101A EXIST (AAX) LOBBY 1128 5' - 10 1/2" 9' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 49.0 EXISTING ALUM CR, P

LEVEL 01 K J101B EXIST (AAX) LOBBY 1128 5' - 10 1/2" 9' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 51.0 EXISTING ALUM P

LEVEL 01 K J101C EXIST (AAX) LOBBY 1128 5' - 10 1/2" 9' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 49.0 EXISTING ALUM CR, P

LEVEL 01 K J101D EXIST (AAX) LOBBY 1128 5' - 10 1/2" 9' - 3" 0' - 1 3/4" EXISTING-ALUM/ GL NR 51.0 EXISTING ALUM P

LEVEL 01 K J102B EXIST (A) WOMEN 1122 WOMEN 1122 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J105B EXIST (A) MEN 1124 MEN 1124 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J107A EXIST (AA) COMPETITION GYMNASIUM 1102 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107B EXIST (AA) COMPETITION GYMNASIUM 1102 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107C EXIST (AA) COMPETITION GYMNASIUM 1102 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107D EXIST (AA) COMPETITION GYMNASIUM 1102 LOBBY 1128 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107E EXIST (AA) COMPETITION GYMNASIUM 1102 CORRIDOR 1100 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107F EXIST (AA) COMPETITION GYMNASIUM 1102 CORRIDOR 1130 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J107G EXIST (AA) COMPETITION GYMNASIUM 1102 CORRIDOR 1130 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J117A EXIST (A) GIRLS´ATHLETICS J117 CORRIDOR 1130 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 39.0 EXISTING HM P

LEVEL 01 K J117C EXIST (A) GIRLS´ATHLETICS J117 GIRLS´PHYS EDUC 1104 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J124B EXIST (A) MALL D101 COACHES OFFICE 1105 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 K J125A EXIST (A) COACHES OFFICE 1105 COACHES´DRESSING J125 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J127A EXIST (A) CORRIDOR 1130 MEETING ROOM 1103 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 K J128A EXIST (A) GIRLS´PHYS EDUC 1104 CORRIDOR 1130 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 39.0 EXISTING HM P

LEVEL 01 K J129A EXIST (BBX) CORRIDOR 1100 6' - 0" 7' - 6" 0' - 1 3/4" EXISTING-ALUM/ GL NR 33.0 EXISTING ALUM

LEVEL 01 K J141A EXIST (A) CORRIDOR J141 VEST J134 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J143A EXIST (A) CORRIDOR 1057 VEST J136 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J154A EXIST (A) CORRIDOR 1100 TRAINING ROOM 1050 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 69.0 EXISTING HM

LEVEL 01 K J155A EXIST (AA) WEIGHT ROOM 1047 CORRIDOR 1056 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J155B EXIST (AA) WEIGHT ROOM 1047 CORRIDOR 1056 6' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 41.0 EXISTING HM P

LEVEL 01 K J171B EXIST (A) BOYS´PHYS EDUC 1030 CORRIDOR 1056 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 43.0 EXISTING HM P

LEVEL 01 K J172B EXIST (A) MALL D101 COACHES´OFFICE 1031 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 71.0 EXISTING HM

LEVEL 01 K J173A EXIST (A) BOYS´ATHETICS 1036 CORRIDOR 1056 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 39.0 EXISTING HM P

LEVEL 01 K J177A EXIST (A) COACHES´OFFICE 1031 COACHES´DRESSING J177 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J180A EXIST (A) TOILET J166 VEST. J180 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 01 K J180B EXIST (A) TOILET J167 VEST. J180 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 77.0 EXISTING HM

LEVEL 02 K J203A EXIST (A) CORRIDOR C201 FOREIGN LANGUAGE 2006 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J204A EXIST (A) CORRIDOR C201 FOREIGN LANGUAGE 2008 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J205A EXIST (A) CORRIDOR C201 FOREIGN LANUAGE 2010 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J206A EXIST (A) CORRIDOR C201 FOREIGN LANUAGE 2012 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J207A EXIST (A) CORRIDOR C201 FOREIGN LANUAGE 2014 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J208A EXIST (A) CORRIDOR I203 FOREIGN LANUAGE 2016 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM

LEVEL 02 K J209A EXIST (A) CORRIDOR I203 FOREIGN LANUAGE 2018 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL 20 MIN 62.0 EXISTING HM



1. FOR GENERAL NOTES REGARDING DOORS AND DOOR FRAMES SEE SHEET A-611.
2. FOR DETAILS RELATING TO THE HEAD, JAMB, AND SILL FOR EACH DOOR TYPE, 

REFERENCE SHEET A-611.
3. LOCATE DOOR FRAMES WITH THE HINGE SIDE OF THE JAMB 4" FROM THE CORNER 

OF THE SPACE UNLESS SHOWN CENTERED IN THE WALL OR DIMENSIONED 
OTHERWISE.  REFER TO DRAWING SHEET A-611 FOR MORE DETAIL. 

4. FIRE LABELS ARE UL CLASSIFICATIONS WITH FIRE RATINGS SHOWN IN MINUTES. FIRE 
RATINGS AND/OR LABELS REQUIRED FOR DOORS APPLY EQUALLY TO THE FRAME 
AND THE HARDWARE. ANYWHERE A RATING IS SHOWN IN THE SCHEDULE, THE 
APPLICABLE LABEL SHALL BE APPLIED TO THE DOOR, THE FRAME, AND THE 
HARDWARE THAT IS TO BE USED ON SAID DOOR.

5. SIZE ALL FRAME THROAT DIMENSIONS 1/8" GREATER THAN THE ACTUAL PARTITION 
THICKNESS. ACTUAL THICKNESS INCLUDES ALL MATERIALS LISTED IN THE PARTITION 
SCHEDULE PLUS ALL OTHER MATERIALS (I.E. LEAD LINING) THAT ARE TO BE BUILT 
INTO THE PARTITION. DO NOT INCLUDE FINISHES APPLIED TO THE FACE OF THE 
PARTITION WHEN DETERMINING PARTITION THICKNESS UNLESS NOTED OTHERWISE.

6. ALL HM, WD, AND SCW DOORS ARE TO BE 1 3/4" THICK UNLESS NOTED OTHERWISE.
7. THE GENERAL CONTRACTOR IS TO COORDINATE THE INSTALLATION OF CARD 

READERS, ELECTRONIC LOCKING DEVICES, FIRE ALARMS, AUTO OPERATORS, AND 
ALL OTHER MONITORING DEVICES WITH THE DOOR AND FRAME HARDWARE.

8. FOR LEAD LINED DOORS, REFERENCE HEAD AND JAMB DETAILS FOR IN-WALL STEEL 
AND TUBE SUPPORTS. SEE SHEET A-611. 

9. LEAD LINING, RF SHIELDING, AND ACOUSTICAL RATINGS REQUIRED FOR A GIVEN 
DOOR APPLY EQUALLY TO THE FRAME, GLAZING (IF PRESENT), AND THE HARDWARE.

10. PROVIDE A 3/4" UNDERCUT AT ALL TOILET ROOM DOORS - TYP.
11. THE UNDERCUT ON FIRE RATED DOORS (IF REQUIRED) SHALL NOT EXCEED 3/4".
12. ALL GLAZING USED IN THE INTERIOR DOORS SHALL BE LAMINATED TEMPERED 

"SAFETY GLASS" UNLESS NOTED OTHERWISE.
13. FOR ANY FIRE RATED DOORS THAT REQUIRE GLAZING, SAID GLAZING SHALL HAVE 

THE SAME RATING AS THE DOOR ITSELF AND SHALL NOT BE "WIRE GLASS".
14. FOR SITE ACCESS GATE DOOR AND DOOR TAG LOCATIONS REFER TO THE 

ENLARGED SITE PLAN SHEET AS-SERIES.
15. ALL DOORS THAT ARE TO RECEIVE PANIC HARDWARE (ELECTRIFIED OR NOT) SHALL 

HAVE CONCEALED VERTICAL RODS WITHIN THE DOOR LEAF.
16. ALL MAG LOCKS SHALL BE SUPPLIED WITH A DC POWER ADAPTER.
17. FOR ALL OTHER DOOR SCHEDULE ABBREVIATIONS SEE LISTS BELOW.

FINISHES:
A: PAINT HM FRAMES UNO.
B: PAINT HM DOORS UNO.
C: PLAM SCW DOOR UNO.
D: STORE FRONT DOOR FINISH PER SPECIFICATION.
E: STAIN WOOD VENEER DOORS UNO.
F: SEE SPECIFICATIONS FOR ALL OTHER DOORS.

LABELS - FIRE RATINGS
3 HOURS
90 MINUTES
45 MINUTES
20 MINUTES
ST SMOKE TIGHT

DOOR & FRAME GENERAL NOTES

SYMBOL

DOOR & FRAME LEGEND

NEW DOOR AND FRAME

NEW DOOR AND FRAME
WITH EMERGENCY RELEASE

NEW DOOR AND FRAME
ALLOW 180  SWING

NEW DOOR AND FRAME
DOUBLE EGRESS

NEW DOOR PAIR AND FRAME 
ONE LEAF INACTIVE

NEW DOOR AND FRAME
UNEQUAL PAIR AS SCHED.

EXISTING DOOR AND FRAME

DESCRIPTION

DOOR SCHEDULE FINISH AND MATERIAL ABBREVIATIONS:

HM - HOLLOW METAL
PLM - PLASTIC LAMINATE
CGL - CLEAR GLASS (TEMPERED AND LAMINATED)
OGL - OPAQUE GLASS (TEMPERED AND LAMINATED)
GYP - GYPSUM BOARD
WD - WOOD
SCW - SOLID CORE WOOD
STAIN - STAINED WOOD
GS          -         GALVANIZED STEEL
SS - STAINLESS STEEL
STL - STEEL
CA - CLEAR ANODIZED ALUMINUM
AL - ALUMINUM
PNT - PAINT
ACR - ACRYLIC
VC - VINYL COATED

DOOR SCHEDULE COMMENTS CODES AND ABBREVIATIONS:

ADO - AUTOMATIC SWING DOOR OPERATOR
SDO - AUTOMATIC SLIDING DOOR OPERATOR
CR - CARD READER
ML - MAGNETIC LOCK (INTEGRATED DPS)
EL - ELECTRIC LOCKSET (INTEGRATED REX)
REX - REQUEST TO EXIT SWITCH
IREX - INFRARED SENSOR REX
MREX - MOTION SENSOR REX
MHO - MAGNETIC HOLD OPEN
HO - ELECTRIC HOLD OPEN DEVICE
EPT - ELECTRIC POWER TRANSFER
DPS - DOOR POSITION SENSOR
P - EXIT/PANIC HARDWARE 
PEH        -         PEEP HOLE/DOOR VIEWER
EP - ELECTRIC EXIT/PANIC HARDWARE (INTEGRATED REX)
EPA - ELECTRIC EXIT/PANIC HARDWARE (LOCAL AUDIBLE AND MONITORING)
SMK - SMOKE SEALS
SND - SOUND SEALS
B - BULLET RESISTANT
LL - LEAD-LINED DOOR
CYL - CYLINDER LOCK W/ KEY OVERRIDE
180 - DOOR WITH A 180 DEGREE SWINGING HINGE
FH - FIXED HANDLE / DUMMY HARDWARE
LK - DOOR LOCK
PL - DOOR PRIVACY LOCK
PS - DOOR PASSAGE SET
CL - DOOR CLOSER
PP - PUSH PULL
KP - KEY PAD
PB - PUSH BUTTON
RR - REMOTE RELEASE
NR - DOOR NOT FIRE RATED
PR - PAIR

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 3

:0
9
:5

7
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

A-624

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - NEW DOOR AND
NEW HARDWARE SCHEDULE - LEVEL 1
- AREAS F - I

CFISD

ARCHITECTURAL - NEW DOOR HARDWARE SCHEDULE - MAIN CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE - LEVEL 1 - AREA I

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating
AAOS Shared

HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 I H107A A CUSTODIAL STORAGE I137 BREAK ROOM 1958 3' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN A HM

LEVEL 01 I I125A A DRILL TEAM 1990 DRESSING ROOM 1992 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 30.0 A HM

LEVEL 01 I I129A A PREP AREA 1977 FOYER I142 3' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN A HM

LEVEL 01 I I129B A BOILER ROOM 1965 FOYER I142 3' - 0" 6' - 10" 0' - 1 3/4" HM NR 59.0 A HM

LEVEL 01 I I137A NN CUSTODIAL STORAGE I137 MALL D101 6' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN 7.0 B HM p

LEVEL 01 I I137B NN CUSTODIAL STORAGE I137 FOYER I142 6' - 0" 6' - 10" 0' - 1 3/4" HM 20 MIN 6.0 B HM CR, P

LEVEL 01 I I138A AA MECHANICAL 1955 CUSTODIAL STORAGE I137 6' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN B HM

LEVEL 01 I I141A A STORAGE 1953 CUSTODIAL STORAGE I137 4' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN 59.0 A HM

LEVEL 01 I I142A AA FOYER I142 SERVICE YARD -- 6' - 0" 7' - 4" 0' - 1 3/4" HM NR 4.0 B HM 2N, CR BY SECURITY

ARCHITECTURAL - NEW DOOR HARDWARE SCHEDULE - MAIN CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE - LEVEL 1 - AREA H

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating
AAOS Project

HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 H G119A A BAND HALL 1810 PRACTICE 1821 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 H G121A A BAND HALL 1810 PRACTICE 1822 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 H G122A A BAND HALL 1810 PRACTICE 1823 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 H G123A A BAND HALL 1810 PRACTICE 1824 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 H G124A A BAND HALL 1810 PRACTICE 1825 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 H H138A A CORRIDOR F102 GIRLS H138 3' - 0" 6' - 10" 0' - 1 3/4" HM 20 MIN A HM

LEVEL 01 H H153A A CORRIDOR 1872 GIRLS 1915 3' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 H H154A A CORRIDOR 1872 BOYS 1914 3' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 H H155A A AUTO MECHANICS 1909 CLASSRM 1913 4' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 H H156B A OFFICE 1911 STOR 1912 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM

LEVEL 01 H H157A A TOOL RM 1910 STOR 1865 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM

LEVEL 01 H H158A A AUTO MECHANICS 1909 OFFICE 1911 3' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 H H159A A AUTO MECHANICS 1909 TOOL RM 1910 4' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 H H161A A CORRIDOR 1872 CORRIDOR G101 3' - 0" 6' - 10" 0' - 1 3/4" HM 3 HRS A HM P

LEVEL 01 H H171A A AUTO MECHANICS 1909 SERVICE YARD -- 3' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM CR, P

LEVEL 01 H H171H AX AUTO MECHANICS 1909 SERVICE YARD -- 3' - 0" 6' - 10" 0' - 1 3/4" HM NR AX HM CR, P

LEVEL 01 H H172A A MECHANICAL 1916 AUTO MECHANICS 1909 3' - 0" 6' - 10" 0' - 1 3/4" HM 20 MIN A HM

LEVEL 01 H H172B A MECHANICAL 1917 MECHANICAL 1916 3' - 0" 6' - 10" 0' - 1 3/4" HM 3 HRS A HM

LEVEL 01 H H173A A ELECTRICAL 1918 MECHANICAL 1916 3' - 0" 6' - 10" 0' - 1 3/4" HM 20 MIN A HM

ARCHITECTURAL - NEW DOOR HARDWARE SCHEDULE - RECEPTION, MAIN CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE - LEVEL 1&2 - AREA A - F

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating
AAOS Shared

HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 A B105 A VESTIBULE B106 MEN´S RESTROOM B105 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 30.0 A HM

LEVEL 01 A B107 A VESTIBULE B106 WOMEN´S RESTROOM B107 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 30.0 A HM

LEVEL 02 B C239A A CORRIDOR C208 WOMEN C239 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 25.0 A HM

LEVEL 02 C C241A A CORRIDOR C208 MEN C2401 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 25.0 A HM

LEVEL 01 D 1506D G SECURITY 1506 SECURITY 1506 3' - 0" 7' - 0" 0' - 1 3/4" ALUM/GLZ NR A ALUM CR

LEVEL 02 D D229A A CORRIDOR D208 WOMEN D229 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 25.0 A HM

LEVEL 02 D D231A A CORRIDOR D208 MEN D231 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 25.0 A HM

LEVEL 01 F F1002A AA CORRIDOR F1001 AUDITORIUM STORAGE F1002 6' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 18.0 B HM

LEVEL 01 F F1001A BBX CORRIDOR F1001 6' - 6" 7' - 0" 0' - 1 3/4" ALUM/GLZ NR 2.0 BX ALUM CR, P

LEVEL 01 F F117A A CORRIDOR F102 MEN F117 3' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN 31.0 A HM

ARCHITECTURAL - NEW DOOR HARDWARE SCHEDULE - MAIN CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE - LEVEL 1 - AREA G

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating

Frame

AAOS Project
HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 G C103 A VESTIBULE C103 CORRIDOR C101 4' - 0" 6' - 10" 0' - 1 3/4" SCPL 45 MIN A HM STC 51 P

LEVEL 01 G C106 A CHORAL ROOM 1850 ENSEMBLE C106 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C107H A SCULPTURE 1883 3' - 0" 7' - 4" 0' - 1 3/4" SCPL NR A HM

LEVEL 01 G C108-1 A CHORAL ROOM 1850 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C111 A CHORAL ROOM 1850 PRACTICE C111 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C112 A CHORAL ROOM 1850 PRACTICE C112 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C115 A VESTIBULE C115 CORRIDOR G129 4' - 0" 6' - 10" 0' - 1 3/4" SCPL 45 MIN A HM STC 51 P

LEVEL 01 G C119 A BAND HALL 1810 PERCUSSION 1813 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C120 A BAND HALL 1810 REHEARSAL-2 1814 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G C121 A BAND HALL 1810 REHEARSAL-1 1815 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51

LEVEL 01 G G106A A BAND HALL 1810 INSTRUMENT STORAGE 1816 3' - 0" 6' - 10" 0' - 1 3/4" HM NR A HM

LEVEL 01 G G111A A BAND HALL 1810 CORRIDOR G129 4' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN A HM P

LEVEL 01 G G111B A BAND HALL 1810 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A HM STC 51 P

LEVEL 01 G G135A A ORCHESTRA 1840 CORRIDOR G129 4' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN A HM P

LEVEL 01 G G1001A BBX CORRIDOR G1001 6' - 0" 7' - 0" 0' - 1 3/4" ALUM/GLZ NR BX 2.0 ALUM CR, P

LEVEL 01 G G1002A A CORRIDOR G1002 4' - 0" 7' - 4" 0' - 1 3/4" SCPL NR A 12.0 HM STC 51 P

LEVEL 01 G G1002B A VESTIBULE G1020 CORRIDOR G1002 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 12.0 HM STC 51 P

LEVEL 01 G G1003A BBX CORRIDOR 1003 6' - 0" 7' - 0" 0' - 1 3/4" ALUM/GLZ NR BX 2.0 ALUM CR, P

LEVEL 01 G G1004A NN VESTIBULE G1004 CORRIDOR G1001 6' - 0" 7' - 0" 0' - 1 3/4" SCPL NR B 13.0 HM STC 53 P

LEVEL 01 G G1004B AA BLACK BOX G1006 VESTIBULE G1004 6' - 0" 6' - 10" 0' - 1 3/4" SCPL NR B 29.0 HM STC 40 BLACK PLM DOOR, BLACK FRAME FINISH

LEVEL 01 G G1005A AA CHAIR STORAGE G1005 BLACK BOX G1006 6' - 0" 6' - 10" 0' - 1 3/4" SCPL NR B 18.0 HM BLACK PLM DOOR, BLACK FRAME FINISH

LEVEL 01 G G1008A A BLACK BOX G1006 VESTIBULE G1008 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 28.0 HM STC 40 BLACK PLM DOOR, BLACK FRAME FINISH

LEVEL 01 G G1008B N VESTIBULE G1008 CORRIDOR 1003 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 8.0 HM STC 53 P

LEVEL 01 G G1009A N BLACK BOX G1006 CONTROL ROOM G1009 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 22.0 HM STC 40 BLACK PLM DOOR, BLACK FRAME FINISH

LEVEL 01 G G1010A G BLACK BOX G1006 OFFICE G1010 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR G 23.0 HM BLACK PLM DOOR, BLACK FRAME FINISH

LEVEL 01 G G1011A N ART G1011 CORRIDOR 1003 3' - 0" 7' - 0" 0' - 1 3/4" SCPL A 10.0 HM P

LEVEL 01 G G1011B BX ART G1011 3' - 0" 7' - 4" 0' - 1 3/4" ALUM/GLZ NR AX 1.0 ALUM CR, P

LEVEL 01 G G1012A A ART STORAGE G1013 ART G1011 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR G 17.0 HM

LEVEL 01 G G1014A G ART OFFICE G1014 CORRIDOR 1003 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR G 23.0 HM

LEVEL 01 G G1015A A DIGITAL ART G1017 WORK ROOM G1015 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR G 20.0 HM

LEVEL 01 G G1016A AX IDF G1016 3' - 0" 7' - 4" 0' - 1 3/4" HM 90 MIN AX 5.0 HM

LEVEL 01 G G1017A N DIGITAL ART G1017 CORRIDOR 1003 3' - 0" 7' - 0" 0' - 1 3/4" SCPL A 10.0 HM P

LEVEL 01 G G1017B AX DIGITAL ART G1017 3' - 0" 7' - 4" 0' - 1 3/4" HM NR AX 3.0 HM CR, P, PEH

LEVEL 01 G G1018A A VESTIBULE G1020 ENSEMBLE G1018 4' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 24.0 HM STC 51

LEVEL 01 G G1019A AAX MECHANICAL G1019 6' - 0" 7' - 4" 0' - 1 3/4" HM 90 MIN BX 19.0 HM

LEVEL 01 G G1021A A VESTIBULE G1020 PRACTICE G1021 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 24.0 HM STC 51

LEVEL 01 G G1022A A VESTIBULE G1020 PRACTICE G1022 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 24.0 HM STC 51

LEVEL 01 G G1023A A VESTIBULE G1020 MUSIC LIBRARY G1023 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 14.0 HM

LEVEL 01 G G1024A A VESTIBULE G1020 PRACTICE G1024 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR A 24.0 HM STC 51

LEVEL 01 G G1026A AX KILN G1026 3' - 0" 7' - 4" 0' - 1 3/4" HM 90 MIN AX 5.0 HM PEH

LEVEL 01 G G1850A AX CHORAL ROOM 1850 4' - 0" 7' - 4" 0' - 1 3/4" HM NR AX HM CR, P

ARCHITECTURAL - NEW DOOR HARDWARE SCHEDULE - EXTERIOR, CLASSROOM AND ADMINISTRATION - LEVEL 1 - AREA K

Level AREA
Door

Number
Door
Type

From Room To Room Door

Fire Rating
AAOS Shared

HW Set

Frame

STC Comments Room Name Room # Room Name Room #
Overall
Width Height Thickness Material Type Material

LEVEL 01 K H131I AX VEST J136 3' - 0" 7' - 4" 0' - 1 3/4" HM NR 3.0 A HM CR, P

LEVEL 01 K H131J AX VEST J134 3' - 0" 7' - 4" 0' - 1 3/4" HM NR 3.0 A HM CR, P

LEVEL 01 K J102A A LOBBY 1128 WOMEN 1122 3' - 0" 6' - 10" 0' - 1 3/4" EXISTING-SCPL NR 30.0 A HM

LEVEL 01 K J105A A LOBBY 1128 MEN 1124 3' - 0" 6' - 10" 0' - 1 3/4" SCPL NR 30.0 A HM

LEVEL 01 K J171A A BOYS´PHYS EDUC 1030 CORRIDOR 1056 3' - 0" 6' - 10" 0' - 1 3/4" SCPL 20 MIN 9.0 A HM P
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ARCHITECTURAL - GLAZING
ELEVATIONS - EXISTING

CFISD

SCALE: 1/4" = 1'-0"1 EXISTING EXTERIOR WINDOW - TYPE A
SCALE: 1/4" = 1'-0"2

AREA D - EXISTING EXTERIOR WINDOW TYPE B-
FRONT ENTRANCE

SCALE: 1/4" = 1'-0"7 AREA J - EXISTING EXTERIOR WINDOW TYPE E- CURVED STOREFRONT

SCALE: 1/4" = 1'-0"4

AREA K - EXISTING EXTERIOR WINDOW
TYPE D - GYM

SCALE: 1/4" = 1'-0"3

AREA D - EXISTING EXTERIOR WINDOW TYPE C -
FRONT ENTRANCE

SCALE: 1/4" = 1'-0"5

AREA K - EXISTING EXTERIOR WINDOW
TYPE D2 - GYM

SCALE: 1/4" = 1'-0"6

AREA K - EXISTING EXTERIOR WINDOW
TYPE D1 - GYM
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SCALE: 1/4" = 1'-0"1 AREA F - NEW EXTERIOR WINDOW TYPE F
SCALE: 1/4" = 1'-0"2 AREA G - NEW EXTERIOR WINDOW TYPE G

SCALE: 1/4" = 1'-0"3 AREA G - NEW EXTERIOR WINDOW TYPE H
SCALE: 1/4" = 1'-0"4 AREA G - NEW EXTERIOR WINDOW TYPE I

SCALE: 1/4" = 1'-0"5 AREA G - NEW EXTERIOR WINDOW TYPE J
SCALE: 1/4" = 1'-0"6 AREA G - NEW EXTERIOR WINDOW TYPE K
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ARCHITECTURAL - GLAZING
ELEVATIONS - NEW

CFISD

SCALE: 1/4" = 1'-0"10 AREA G - NEW INTERIOR WINDOW TYPE O

SCALE: 1/4" = 1'-0"8

AREA D - NEW INTERIOR WINDOW TYPE M -
RECEPTION

SCALE: 1/4" = 1'-0"7

AREA D - NEW INTERIOR WINDOW TYPE L -
RECEPTION

Exterior window sill, 
match existing

SCALE: 1/4" = 1'-0"9 AREA G NEW INTERIOR WINDOW TYPE N

SCALE: 1/4" = 1'-0"11 STOREFRONT ELEVATION NORTH - EXISTING
SCALE: 1/4" = 1'-0"12 STOREFRONT ELEVATION EAST - EXISTING

116 GC SHALL FIELD VERIFY, DOCUMENT, AND REPLACE
SECURITY GLAZING PANELS AT VESTIBULE THAT
EXHIBIT CRAZING.  MATCH EXISTING GLAZING TYPE,
PERFORMANCE, AND TINT. REFER TO WINDOW
ELEVATIONS.
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GLAZING PANEL REPLACEMENT



AA

A
A

A
A

G
M

AA

16' X 20' EASEMENT

H.C.C.F. NO. V184457

FIRE LANE

F
IR

E
 L

A
N

E

FDC

FDC

SL
O
P
E
 
U
P

SL
O
P
E
 
U
P

E.J.

E.J.

E.J.

SL
O
P
E
 
U
P

SL
O
P
E
 
U
P

HEDGE

PLANTING
AREA

AREA
PLANTING

PLANTING
AREA

PLANTING
AREA

PLANTING
AREA

AREA
PLANTINGPLANTING

AREA

EJ

EJ

EJ

EJ

EJ

EJ

EJ

E
J

EJ

EJ

EJ

EJ

EJ

EJ

EJ

E
J

E
J

E
J

E
J

E
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ

EJ

EJ

E
J

E
J

E
JE
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ
EJ

EJ

(TYP.)
CJ
(TYP.)

CJ
(TYP.)

EJ
(TYP.)

CJ
(TYP.)

CJ
(TYP.)

7'-11
13__
16

"

20 1030405040302010

1608
MATH

F1002

AUDITORIUM

STORAGE
F1001

CORRIDOR

1614
ELEC

1610
MATH

1665
MATH

1663
MATH

1612
MATH

1667
MATH

1613
MATH

1611
MATH

1609
MATH

1607
MATH 1606

MECHANICAL

1604
MATH

1659
MATH

1657
MATH

1602
MATH

1601
BOYS

1552
GIRLS

1556
COMPUTER LAB

1605
COMPUTER LAB

1558
COMPUTER LAB

1560
COMPUTER LAB

1562
COMPUTER LAB

1661
MATH WORKROOM

1656

TECHNOLOGY

SUPPORT ROOM

1705
SEWING LAB

1701
BOYS

1652
GIRLS

1706
STAIR

1716
STORAGE

1714
CLASSRM

1708

EARLY

CHILDHOOD

1709
OFFICE

1658
MATH

1668
IDF-E

1717
HOME ECONOMICS

1662
MATH

1719
HOME ECONOMICS

1664
MATH 1721

STORAGE

1723
COOKING LAB

1666
MATH 1728

STAIRS

1726
INFANT CARE

1718
TODDLER

1761
GIRLS´ DRESSING

1763
BOY´S DRESSING

1767
ELECTRICAL

1764
CORRIDOR

1762
STORAGE

1766

COSTUME

STORAGE

1768
RAMP

1770
CONTROL ROOM

F115
STAIR

F116
STORAGE

1803

DRAMA

CLASSROOM
1807

STAGE 1809

DRAMA

CLASSROOM 1827
CORRIDOR

1752
DRAMA OFFICE

1754
PROP STORAGE

1756
SHOP

F109
SHOP STORAGE

1839
MECHANICAL

G129
CORRIDOR

C101
CORRIDOR

C102
ELEC. / IDF

1850
CHORAL ROOM

C104
STORAGE

C105
CHORAL LIBRARY

C141
CORRIDOR

C131
STORAGE C130

DINING

C132
RESTROOM

C134
DRY STORAGEC107

UNIFORM

STORAGE

C109
MECH. ROOM

C135
OFFICE

C140

BOILER / ELEC

ROOM

C139
RECEIVING

C138
COOLER

C137
FREEZER

C136
JANITOR

C111
PRACTICE

C112
PRACTICE

C113
OFFICE

C133
PRODUCTION

1830
REHEARSAL

C123
STO.

1816

INSTRUMENT

STORAGE

1815
REHEARSAL-1

1814
REHEARSAL-2

1813
PERCUSSION

1812
BAND LIBRARY

1811
OFFICE / LIBRARY

1831
STORAGE

C115
VESTIBULE 1832

UNIFORM

1838
STOR

1829
ELEC

1826
BAND OFFICE

1825
PRACTICE

1824
PRACTICE

1823
PRACTICE

1810
BAND HALL

1822
PRACTICE1821

PRACTICE

1883
SCULPTURE

G140
STOR

1884
STOR

G101
CORRIDOR

1874
COSMETOLOGY

H163
WAITING AREAH164

OFFICE

1875
CLASSRM

1914
BOYS

1915
GIRLS

H174
TELEPHONE

1866
JOURNALIST

1913
CLASSRM1911

OFFICE

1870
OFFICE

H148
VEST.

1869
DARK RM

H144
VEST.

1863
DARK RM

1855
DARK RM

H141
STOR

1859
COMPUTER

H140
VEST.

H139
DARK RM

H138
GIRLS

1854
PHOTO LAB #2

1860
PHOTO LAB #1

1901
STORAGE

1903
OFFICE

1900
CORR

1902

VOCATION

CLASSROOM

1904
AG SHOP

1906

PROJECT

STORAGE

F114
STORAGE

F117
MEN

1563
MATH

1561
MECHANICAL

1543
PRINCIPAL

1533
SECRETARY

1542

TEACHER

WORKROOM

1540

TEACHERS

LOUNGE

1538
TEACHER AIDES

1555
CORRIDOR

1534
WOMEN

1535
MEN1526

STORAGE

1524
PUBLIC ADDRESS

D159
SECRETARY

1523

ASSISTANT

PRINCIPAL
1521

ASSISTANT

PRINCIPAL

D163
CORR

1532

CONFERENCE

ROOM

1530

ASSOCIATE

PRINCIPAL
1529

SECRETARY
1527

DIRECTOR OF

INSTRUCTION
1506

SECURITY

1504
RECEPTION

1510
FINANCE

1502
ELEV

1501
ELEV EQUIP

D119
STOR

1417
COPY

1418
HALL

1420
COUNSELOR

1422
COUNSELOR

1424
COUNSELOR

1426
COUNSELOR

1974
BOYS

1972
TABLE STORAGE

1953
STORAGE

1938
DRAFTING

1932

PRODUCTION

SYSTEMS

1927

VOCATIONAL

CLASSROOM

1928
COMPUTER ROOM

1929
STOR

1930
STOR

H117
HALL

1931
OFFICE

1978
DRY STORAGE 1979

STORAGE

I137

CUSTODIAL

STORAGE

1941
WORK AREA

--
SERVICE YARD

1967
CENTRAL PLANT

1966

ELECTRICAL

ROOM

1965
BOILER ROOM

H101B
TOILET

H101
OFFICE

I122

UNIFORM

STORAGE

I130
MECHANICAL

I121

DRILL TEAM

STORAGE

1990
DRILL TEAM

1992
DRESSING ROOM

1993
TOILET

1991
OFFICE

I119
CORRIDOR

I115
CORRIDOR

1130
EXERCISE ROOM

B110
STORAGE

B109
STAIRS

B108

WOMEN´S LOCKER

ROOM

B107

WOMEN´S

RESTROOM

B106
VESTIBULE

B101
CORRIDOR

B105
MEN´S RESTROOM

B104

MEN´S LOCKER

RESTROOM
1129

OFFICE

1128
CUSTODIAL

1120

AUXILIARY

GYMNASIUM

1117

FOUNDATION OF

PERSONAL

FITNESS

1118
WEIGHT RM 1116

MEETING ROOM

1113
WELLNESS ROOM 1111

OFFICIALS´DRESSING

J120
STORAGE

J111A
S-BALL STORAGE

J111

SOFTBALL

LOCKERS

J110

BASKETBALL

LOCKERS

J110A
B-BALL STORAGE

J112A
SOCCER STORAGE

J112
SOCCER LOCKERS

J113
TRACK LOCKERS

J113A
TRACK STOR.

J119
EQUIP. STORAGE

J121
VOALL STORAGE

1105
COACHES OFFICE

J125
COACHES´DRESSING

J117
GIRLS´ATHLETICS

J115
TENNIS LOCKERS

J116

VOLLEYBALL

LOCKERS

J122
TOILET

J123
TOILET

1104
GIRLS´PHYS EDUC

1103
MEETING ROOM

J132
CORRIDOR

1049
TOILET

1030
BOYS´PHYS EDUC

1032
LAUNDRY

1056
CORRIDOR

1048
OFFICE

1050
TRAINING ROOM

1051
STORAGE

1058
EQUIPMENT ROOM

1001
STAIR

1065
SHOWERS

1059
TOILET

1056
MEETING ROOM

1060
VARSITY

1064
JUNIOR VARSITY

J140
DRYING

1066
TOILET

1057
CORRIDOR

1068
FRESHMEN1067

BASEBALL
1125

GYM STORAGE

1128
LOBBY

1122
WOMEN

1124
MEN

J104
STORAGE

1123
CONCESSIONS

1121
MECHANICAL

1119

GYMNASIUM

STORAGE

1128
LOBBY

1052
ICE RM,

J141
CORRIDOR

J134
VEST

J136
VEST

1063
STORAGE

1062

EQUIPMENT

STORAGE

1061
STORAGE

1055

SHOWERS /

DRESSING

J150
STORAGE

1054

ASSISTANT

COACHES

1044
CORRIDOR1053

STOR

1046
STOR1045

HEAD COACH

1024
FREEZER

1023
COOLER

1022
DRY STORAGE

1056
CORRIDOR

J170
CUSTODIAL

J166
TOILET

J167
TOILET J168

GOLF LOCKERS
J169

VARSITY

BASKETBALL

1036
BOYS´ATHETICS

J180
VEST.

J177
COACHES´DRESSING

1031
COACHES´OFFICE

J178
STOR

J179
TENNIS LOCKERS

J181

SOPHOMORE &

JUNIOR

BASKETBALL

J175
FRESHMAN

J174
SOCCER

1041
MECHANICAL

1042
WATER HEATERS

J182
TELE

1043
ELEC

1005
GIRLS

1020
OFFICE

1028
TOILET

I111
HALL

1012
PREP AREA

1014
BAKERY

1010
SERVING

1152
CHEMISTRY LAB

1153
PREP ROOM

A112
CHEM STO.

A114
NORTH STAIR 1151

STORAGE

A110
CORRIDOR

A118

VESTIBULE /

TRANSITION

1205
STORAGE

A117
ELEVATOR

1207

AQUATIC

WORKROOM

1209
AQUATIC LAB

1211
AQUATIC LAB

1154
CHEMISTRY LAB

1156
CHEMISTRY LAB

1157
PREP ROOM

A107
GLASS STORAGE

1158
CHEMISTRY LAB

1161
STORAGE

1215
STAIR

1217
STOR

1213
PLANT ROOM

1211
AQUATIC LAB

1160
STORAGE

A101
SOUTH STAIR

A103
CORRIDOR

1214

ADVANCED

BIOLOGY
1259

BIOLOGY

1212
BIOLOGY  PREP

1210
BIOLOGY

1257
PHYSICS

1208

PHYSICS

STORAGE

1255
CHEMISTRY1206

CHEMISTRY

1202
GIRLS

1251
BOYS

1204
CUST

1253
ELEC

1262
BIOLOGY

1315
BIOLOGY

1313

PHYSICAL

SCIENCE1260
BIOLOGY

1258
PHYSICS

1311

PHYSICAL

SCIENCE

1309
WORKROOM

1256
PHYSICS PREP

1254
PHYSICS

1305
IDF- C

1307
BOOKROOM

1301
ELEC ROOM

1303
TELEPHONE

1304
CUST

1302
GIRLS

1351
BOYS

1353
STOR

1355
CLINIC

1357
OFFICE

1306

SCIENCE

CLASSROOM

1308

PHYSICAL

SCIENCE PREP

1363
STORAGE

1367
STORAGE

1385
COT

1361
TOILET

?
?

1310

PHYSICAL

SCIENCE
1369

PHYSICAL

SCIENCE

1312

PHYSICAL

SCIENCE

1371

PHYSICAL

SCIENCE

1314
BIOLOGY

1373
BIOLOGY

1386
LIFE SKILLS

1384

ADAPTIVE

BEHAVIOR

1383
TIME OUT

1382
TOILET

1380
LIFE SKILLS

D146
KITCHEN / DINNING

D144
STORAGE

1376

DIAGNOSTIC

OFFICE
D143

CORRIDOR

1374
SPEECH THERAPY

D137
HOUR ELEC

1370
TELE / MDF

1378
CONFERENCE

D131
VISITORS

D129
VISITORS

D125
CORRIDOR

1430
RECEPTION

1421
COUNSELOR

1423
COUNSELOR

1425
COUNSELOR

1427
COUNSELOR1402

FILE

1400

REGISTRAR´S

OFFICE

1404
OFFICE

1408
STORAGE

1410
TESTING

1406
COPY

D124

CONFERENCE

ROOM
D122

SECRETARY

1368
WOMEN

1366
MEN

1354
LOST & FOUND

1352

ATTENDANCE

OFFICE
1512

WAITING

1517

ASSISTANT

PRINCIPAL
1515

ASSISTANT

PRINCIPAL

D187
CORRIDOR

1545
STOR

1547
ELEC

1563
MATH

1660
TELE

1670
ELEC ROOM

1730
STOR

1720
TOILET

1722
LAUNDRY / STOR

1724
OFFICE

1710
CHILDREN

1712
ADULT

F127
TOILET

F126
TOILET

F113
CORR

C106
ENSEMBLE

1887
ART

G143
STOR

H167
STOR

H168
CORRIDOR

H166
TOILET

1878
LOCKER H169

WASH / DRYER

1917
MECHANICAL

1916
MECHANICAL
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EXTERIOR DOOR SIGNAGE GENERAL
NOTES

1. ALL SIGNAGE SHALL COMPLY WITH TAS.

2. ALL SIGNAGE SHOULD BE MOUNTED IN COMPLIANCE WITH TAS.

3. BUILDING: EXTERIOR ENTRANCES ARE TO BE LABELED, ON THE EXTERIOR AND 
INTERIOR, WITH A NUMBERED SIGN STARTING WITH THE NUMBER "1" AT THE FRONT 
MAIN ENTRY AND CONTINUING CLOCKWISE AROUND THE BUILDING FOR ALL 
REMAINING ENTRIES.

4. EXTERIOR ENTRANCE SIGNS SHALL BE 9" WIDE BY 6" HIGH, WITH GLOSS WHITE 
BACKGROUND AND 4" HIGH GLOSS BLACK NUMBERS/LETTERS. CONFIRM FINAL 
MATERIALS AND GRAPHICS WITH CFISD.

5. BUILDING ENTRANCE SIGNS SHALL BE MOUNTED ABOVE THE ENTRANCE, INTERIOR 
AND EXTERIOR, WITH MECHANICAL FASTNERS OR CLEAR DOUBLE SIDED VHB TAPE. 
USE VHB TAPE AT GLAZING.

6. SMALL ANCILLARY BUILDINGS SEPARATE FROM THE MAIN BUILDING (E.G.,
CONCESSION STANDS) ARE NOT INCLUDED IN THE DOOR NUMBERING SEQUENCE.

7. EXTERIOR DOORS THAT LEAD TO MECHANICAL OR STORAGE ROOMS THAT DON’T 
HAVE ACCESS TO THE INTERIOR OF THE BUILDING ARE NOT INCLUDED IN THE DOOR 
NUMBERING SEQUENCE.
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1608
MATH

F1002

AUDITORIUM

STORAGE
F1001

CORRIDOR

1614
ELEC

1610
MATH

1665
MATH

1663
MATH

1612
MATH

1667
MATH

1613
MATH

1611
MATH

1609
MATH

1607
MATH 1606

MECHANICAL

1604
MATH

1659
MATH

1657
MATH

1602
MATH

1601
BOYS

1552
GIRLS

1556
COMPUTER LAB

1605
COMPUTER LAB

1558
COMPUTER LAB

1560
COMPUTER LAB

1562
COMPUTER LAB

1661
MATH WORKROOM

1656

TECHNOLOGY

SUPPORT ROOM

1705
SEWING LAB

1701
BOYS

1652
GIRLS

1706
STAIR

1716
STORAGE

1714
CLASSRM

1708

EARLY

CHILDHOOD

1709
OFFICE

1658
MATH

1668
IDF-E

1717
HOME ECONOMICS

1662
MATH

1719
HOME ECONOMICS

1664
MATH 1721

STORAGE

1723
COOKING LAB

1666
MATH

1728
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1726
INFANT CARE

1718
TODDLER

1761
GIRLS´ DRESSING

1763
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ELECTRICAL

1764
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1762
STORAGE

1766

COSTUME

STORAGE

1768
RAMP

1770
CONTROL ROOM

F115
STAIR

F116
STORAGE

1803

DRAMA

CLASSROOM
1807

STAGE 1809

DRAMA

CLASSROOM 1827
CORRIDOR

1752
DRAMA OFFICE

1754
PROP STORAGE

1756
SHOP

F109
SHOP STORAGE

1839
MECHANICAL

G129
CORRIDOR

C101
CORRIDOR

C102
ELEC. / IDF

1850
CHORAL ROOM

C104
STORAGE

C105
CHORAL LIBRARY

C141
CORRIDOR

C131
STORAGE

C130
DINING

C132
RESTROOM

C134
DRY STORAGEC107

UNIFORM

STORAGE

C109
MECH. ROOM

C135
OFFICE

C140

BOILER / ELEC

ROOM
C139

RECEIVING C138
COOLER

C137
FREEZER

C136
JANITOR

C111
PRACTICE

C112
PRACTICE

C113
OFFICE

C133
PRODUCTION

1830
REHEARSAL

C123
STO.

1816

INSTRUMENT

STORAGE

1815
REHEARSAL-1

1814
REHEARSAL-2

1813
PERCUSSION

1812
BAND LIBRARY

1811
OFFICE / LIBRARY

1831
STORAGE

C115
VESTIBULE

1832
UNIFORM

1838
STOR

1829
ELEC

1826
BAND OFFICE

1825
PRACTICE

1824
PRACTICE

1823
PRACTICE

1810
BAND HALL

1822
PRACTICE1821

PRACTICE

1883
SCULPTURE

G140
STOR

1884
STOR

G101
CORRIDOR

1874
COSMETOLOGY

H163
WAITING AREAH164

OFFICE

1875
CLASSRM

1914
BOYS

1915
GIRLS

H174
TELEPHONE

1866
JOURNALIST

1913
CLASSRM1911

OFFICE

1870
OFFICE

H148
VEST.

1869
DARK RM

H144
VEST.

1863
DARK RM

1855
DARK RM

H141
STOR

1859
COMPUTER

H140
VEST.

H139
DARK RM

H138
GIRLS

1854
PHOTO LAB #2

1860
PHOTO LAB #1

1901
STORAGE

1903
OFFICE

1900
CORR

1902

VOCATION

CLASSROOM

1904
AG SHOP

1906

PROJECT

STORAGE

F114
STORAGE

F117
MEN

1563
MATH

1561
MECHANICAL

1543
PRINCIPAL

1533
SECRETARY

1542

TEACHER

WORKROOM

1540

TEACHERS

LOUNGE

1538
TEACHER AIDES

1555
CORRIDOR

1534
WOMEN

1535
MEN

1526
STORAGE

1524
PUBLIC ADDRESSD159

SECRETARY

1523

ASSISTANT

PRINCIPAL
1521

ASSISTANT

PRINCIPAL

D163
CORR

1532

CONFERENCE

ROOM

1530

ASSOCIATE

PRINCIPAL1529
SECRETARY

1527

DIRECTOR OF

INSTRUCTION
1506

SECURITY

1504
RECEPTION

1510
FINANCE

1502
ELEV

1501
ELEV EQUIP

D119
STOR

1417
COPY

1418
HALL

1420
COUNSELOR

1422
COUNSELOR

1424
COUNSELOR

1426
COUNSELOR

1974
BOYS

1972
TABLE STORAGE

1953
STORAGE

1938
DRAFTING

1932

PRODUCTION

SYSTEMS

1927

VOCATIONAL

CLASSROOM

1928
COMPUTER ROOM

1929
STOR

1930
STOR

H117
HALL

1931
OFFICE

1978
DRY STORAGE 1979

STORAGE

I137

CUSTODIAL

STORAGE

1941
WORK AREA

--
SERVICE YARD

1967
CENTRAL PLANT

1966

ELECTRICAL

ROOM

1965
BOILER ROOM

H101B
TOILET

H101
OFFICE

I122

UNIFORM

STORAGE

I130
MECHANICAL

I121

DRILL TEAM

STORAGE

1990
DRILL TEAM

1992
DRESSING ROOM

1993
TOILET

1991
OFFICE

I119
CORRIDOR

I115
CORRIDOR

1130
EXERCISE ROOM

B110
STORAGE

B109
STAIRS

B108

WOMEN´S LOCKER

ROOM

B107

WOMEN´S

RESTROOM

B106
VESTIBULE

B101
CORRIDOR

B105
MEN´S RESTROOM

B104

MEN´S LOCKER

RESTROOM
1129

OFFICE

1128
CUSTODIAL

1120

AUXILIARY

GYMNASIUM

1117

FOUNDATION OF

PERSONAL

FITNESS

1118
WEIGHT RM 1116

MEETING ROOM

1113
WELLNESS ROOM 1111

OFFICIALS´DRESSING

J120
STORAGE

J111A
S-BALL STORAGE

J111

SOFTBALL

LOCKERS

J110

BASKETBALL

LOCKERS

J110A
B-BALL STORAGE

J112A
SOCCER STORAGE

J112
SOCCER LOCKERS

J113
TRACK LOCKERS

J113A
TRACK STOR.

J119
EQUIP. STORAGE

J121
VOALL STORAGE

1105
COACHES OFFICE

J125
COACHES´DRESSING

J117
GIRLS´ATHLETICS

J116

VOLLEYBALL

LOCKERS

J122
TOILET

J123
TOILET

1104
GIRLS´PHYS EDUC

1103
MEETING ROOM

J132
CORRIDOR

1049
TOILET

1030
BOYS´PHYS EDUC

1032
LAUNDRY

1056
CORRIDOR

1048
OFFICE

1050
TRAINING ROOM

1051
STORAGE

1058
EQUIPMENT ROOM

1001
STAIR

1065
SHOWERS

1059
TOILET

1056
MEETING ROOM

1060
VARSITY

1064
JUNIOR VARSITY

J140
DRYING

1066
TOILET

1057
CORRIDOR

1068
FRESHMEN

1067
BASEBALL

1126
ELEC

1125
GYM STORAGE

1128
LOBBY

1122
WOMEN

1124
MEN

J104
STORAGE

1123
CONCESSIONS

1121
MECHANICAL

1119

GYMNASIUM

STORAGE

1128
LOBBY

1052
ICE RM,

J141
CORRIDOR

J134
VEST

J136
VEST

1063
STORAGE

1062

EQUIPMENT

STORAGE

1061
STORAGE

1055

SHOWERS /

DRESSING

J150
STORAGE

1054

ASSISTANT

COACHES

1044
CORRIDOR1053

STOR

1046
STOR1045

HEAD COACH

1024
FREEZER

1023
COOLER

1022
DRY STORAGE

1056
CORRIDOR

J170
CUSTODIAL

J166
TOILET

J167
TOILET

J168
GOLF LOCKERS

J169

VARSITY

BASKETBALL

1036
BOYS´ATHETICS

J180
VEST.

J177
COACHES´DRESSING

1031
COACHES´OFFICE

J178
STOR J179

TENNIS LOCKERS

J181

SOPHOMORE &

JUNIOR

BASKETBALL

J175
FRESHMAN

J174
SOCCER

1041
MECHANICAL

1042
WATER HEATERS

J182
TELE

1043
ELEC

1005
GIRLS

1020
OFFICE 1028

TOILET

I111
HALL

1012
PREP AREA

1014
BAKERY

1010
SERVING

1152
CHEMISTRY LAB

1153
PREP ROOM

A112
CHEM STO.

A114
NORTH STAIR

1151
STORAGE

A110
CORRIDOR

A118

VESTIBULE /

TRANSITION

1205
STORAGE

A117
ELEVATOR

1207

AQUATIC

WORKROOM

1209
AQUATIC LAB

1211
AQUATIC LAB

1154
CHEMISTRY LAB

1156
CHEMISTRY LAB

1157
PREP ROOM

A107
GLASS STORAGE

1158
CHEMISTRY LAB

1161
STORAGE

1215
STAIR

1217
STOR

1213
PLANT ROOM

1211
AQUATIC LAB

1160
STORAGE

A101
SOUTH STAIR

A103
CORRIDOR

1214

ADVANCED

BIOLOGY
1259

BIOLOGY

1212
BIOLOGY  PREP

1210
BIOLOGY

1257
PHYSICS

1208

PHYSICS

STORAGE

1255
CHEMISTRY1206

CHEMISTRY

1202
GIRLS

1251
BOYS

1204
CUST

1253
ELEC

1262
BIOLOGY

1315
BIOLOGY

1313

PHYSICAL

SCIENCE1260
BIOLOGY

1258
PHYSICS

1311

PHYSICAL

SCIENCE

1309
WORKROOM1256

PHYSICS PREP

1254
PHYSICS

1305
IDF- C

1307
BOOKROOM

1301
ELEC ROOM

1303
TELEPHONE

1304
CUST 1302

GIRLS
1351
BOYS

1353
STOR

1355
CLINIC

1357
OFFICE

1306

SCIENCE

CLASSROOM

1308

PHYSICAL

SCIENCE PREP

1363
STORAGE

1367
STORAGE

1385
COT

1361
TOILET

1359
STUDENT TOILET

1310

PHYSICAL

SCIENCE
1369

PHYSICAL

SCIENCE

1312

PHYSICAL

SCIENCE

1371

PHYSICAL

SCIENCE

1314
BIOLOGY

1373
BIOLOGY

1386
LIFE SKILLS

1384

ADAPTIVE

BEHAVIOR 1383
TIME OUT

1382
TOILET

1380
LIFE SKILLS

D146
KITCHEN / DINNING

D144
STORAGE

1376

DIAGNOSTIC

OFFICE
D143

CORRIDOR

1374
SPEECH THERAPY

D137
HOUR ELEC

1370
TELE / MDF

1378
CONFERENCE

D131
VISITORS

D129
VISITORS

D125
CORRIDOR

1430
RECEPTION

1421
COUNSELOR

1423
COUNSELOR

1425
COUNSELOR

1427
COUNSELOR

1402
FILE

1400

REGISTRAR´S

OFFICE

1404
OFFICE

1408
STORAGE

1410
TESTING

1406
COPY

D124

CONFERENCE

ROOM
D122

SECRETARY

1368
WOMEN

1366
MEN

1354
LOST & FOUND

1352

ATTENDANCE

OFFICE

1512
WAITING

1517

ASSISTANT

PRINCIPAL
1515

ASSISTANT

PRINCIPAL

D187
CORRIDOR

1545
STOR

1547
ELEC

1563
MATH

1660
TELE

1670
ELEC ROOM

1730
STOR

1720
TOILET 1722

LAUNDRY / STOR

1724
OFFICE

1710
CHILDREN

1712
ADULT

F127
TOILET

F126
TOILET

F113
CORR

C106
ENSEMBLE

?
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ART

G143
STOR

H167
STOR

H168
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H166
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LOCKER

H169
WASH / DRYER
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MECHANICAL1916

MECHANICAL
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ELECTRICAL
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TOOL RM
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STORAGE
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STOR 1905
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VEST
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DARK RM
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MATERIAL
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STOR
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CHAIR STORAGE
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BLACK BOX

G1004
VESTIBULE

G1026
KILN

G1009
CONTROL ROOM
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OFFICE

G1008
VESTIBULE
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DIGITAL ART

G1015
WORK ROOM

G1014
ART OFFICE G1016

IDF

G1013
ART STORAGE
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ART
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MECHANICAL

G1023
MUSIC LIBRARY
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PRACTICE

G1025
PRACTICE
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VESTIBULE
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PRACTICE
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PRACTICE
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UNIFORM STOR
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - SIGNAGE PLAN -
LEVEL 01

CFISD

SCALE: 1" = 40'-0"1 ARCHITECTURAL - OVERALL SIGNAGE PLAN - LEVEL 01

SIGNAGE

Level SIGN TYPE
SIGN TYPE
NUMBER LARGE TEXT WAYFINDING TEXT

LEVEL 01

LEVEL 01 J J1 (VERIFY EXIST.) ROOMS 1151 TO 1158

LEVEL 01 J J2 VERIFY EXIST. ROOMS  D101 TO 1750

LEVEL 01 J J3 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J4 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J5 VERIFY EXIST. ROOMS  D101 TO 1750

LEVEL 01 J J6 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J7 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J8 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J9 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J10 (VERIFY EXIST.) ROOMS  D101 TO 1750

LEVEL 01 J J11 (VERIFY EXIST.) ROOMS  G143 TO EXIT

LEVEL 01 J J12 (VERIFY EXIST.) ROOMS  G143 TO EXIT

LEVEL 01 J J13 (VERIFY EXIST.) ROOMS  1067 TO 1315

LEVEL 01 J J14 (VERIFY EXIST.) ROOMS  1125 TO 1262

LEVEL 01 J J15 VERIFY EXIST. ROOMS  1043 TO 1117

LEVEL 02

LEVEL 02 J J16 (VERIFY EXIST.) ROOMS  2052 TO A223

LEVEL 02 J J17 (VERIFY EXIST.) ROOMS  A219 TO C238

LEVEL 02 J J18 (VERIFY EXIST.) ROOMS  A219 TO C238

LEVEL 02 J J19 (VERIFY EXIST.) ROOMS  242 TO 2451

LEVEL 02 J J20 (VERIFY EXIST.) ROOMS  242 TO 2451

LEVEL 02 J J21 (VERIFY EXIST.) ROOMS  2515 TO 2904

LEVEL 02 J J22 (VERIFY EXIST.) ROOMS  2515 TO 2904

LEVEL 02 J J23 (VERIFY EXIST.) ROOMS  2515 TO 2904

LEVEL 02 J J24 (VERIFY EXIST.) ROOMS  2515 TO 2904

LEVEL 02 J J25 (VERIFY EXIST.) ROOMS  H212 TO J212

LEVEL 02 J J26 (VERIFY EXIST.) ROOMS  H212 TO J212

LEVEL 02 J J27 (VERIFY EXIST.) ROOMS  H212 TO J212

LEVEL 02 J J28 (VERIFY EXIST.) ROOMS  H212 TO J212

LEVEL 02 J J29 (VERIFY EXIST.) ROOMS  H212 TO J212

LEVEL 02 J J30 (VERIFY EXIST.) ROOMS  H212 TO J212

SCALE: 6" = 1'-0"2 SIGN TYPE B - WAYFINDING



STORAGE

A203

DN

ROOF HATCH

ROOF HATCH

DN

HATCH
ROOF
HATCH
ROOF

DN

DN

U P

DN

J16
J17 J18 J19 J20

J30 J29 J28 J27 J26 J25

J21 J22 J23 J24

2110
ESL

J201
MECHANICAL

J210
ELECT

2210
SOCIAL STUDIES

2309
SOCIAL STUDIES

2212
SOCIAL STUDIES

2311
SOCIAL STUDIES

2010

FOREIGN

LANUAGE
2012

FOREIGN

LANUAGE

2014

FOREIGN

LANUAGE
2016

FOREIGN

LANUAGE
2018

FOREIGN

LANUAGE

2020
MECHANICAL

2006

FOREIGN

LANGUAGE
2008

FOREIGN

LANGUAGE

2116
SOCIAL STUDIES

2113

FOREIGN

LANGUAGE

2111

FOREIGN

LANGUAGE

2109

FOREIGN

LANGUAGE

2107
WORKROOM

2105
BOOKROOM

2052
CHEMISTRY LAB

2053
PREP ROOM

2054
CHEMISTRY LAB

2056
CHEMISTRY LAB

2060
STORAGE ROOM

2058

MECHANICAL

ROOM
2062

STORAGE

2214
SOCIAL STUDIES

2313
SOCIAL STUDIES

2215
SOCIAL STUDIES

2216
SOCIAL STUDIES

2314

MECHANICAL

ROOM

2452
WORKROOM

2451
A/V STORAGE

2454

LIBRARY

CLASSROOM

2455
GROUP STUDY

2408
STORAGE

2410
MEDIA/PERIODICAL

D218
STAIR

D219
STORE

2450
LIBRARY

2509
MECH

2500

LARGE GROUP

INSTRUCTION

D210
STOR.

2507
STORAGE

D225
STAIR

3002
MECHANICAL

3004

BUSINESS

CLASSROOM
3010

BUSINESS

COMPUTER LAB
3012

OFFICE

EDUCATION
3016

WORKROOM

3014
BOOKROOM

H209
TELE

H211
STOR

H212
MECHANICAL

H213
ELECTRICAL

2310
SOCIAL STUDIES

2312
SOCIAL STUDIES

2407
SOCIAL STUDIES

2405
SOCIAL STUDIES

2215
SOCIAL STUDIES

A214
CHEM. STO.

2910

CONTENT ENGLISH

LAB

2908
MOCT/ICT

2906

HEALTH

OCCUPATION

2904
MARKETING

E263
STAIR

2907
ENGLISH

2911
MECHANICAL

E260
ELECTRICAL

2810
BOOKROOM

2803
WORKROOM

2712
REFERENCE ROOM

2710
OFFICE

2805
STORAGE

2702
SPEECH ROOM

E232
PRACT. ROOM E233

PRACT. ROOM

E234
PRACT. ROOM

2801
MECHANICAL

E214
STOR

2610
MECHANICALE220

ELECTRICAL
E210

TELEPHONE

2523
STUDY SKILLS

2516
WORKROOM

2520
BOOK ROOM

2609
ELEC

D241
OFFICE

2522
WORKROOM

2515
STUDY SKILLS

2517
LIFE SKILLS

D229
WOMEN

D231
MEN

3006

BUSINESS

COMPUTER LAB
3008

BUSINESS

COMPUTER LAB

D247
STAIR

H208
CORR

E204
CORRIDOR

E203
CORRIDOR

2714
ENGLISH

2807
ENGLISH

2809
ENGLISH

2716
ENGLISH

2718
ENGLISH

2811
ENGLISH

2720
ENGLISH

2813
ENGLISH

2808
ENGLISH

2909
ENGLISH

2806
ENGLISH

E268
STAIRS

E249
STORAGE

E246
CUST

E247
WOMEN

E248
MEN

2812
ENGLISH

2913
ENGLISH

2814
ENGLISH

2915
ENGLISH

E269
STOR

2307

SOCIAL STUDIES

LAB
2206

WORKROOM

C238

ELECTRICAL

ROOM

2208
BOOKROOM

C242
STORAGE

C239
WOMEN

C2401
MEN

C224
STOR

2108
ESL

2209
SOCIAL STUDIES

2211
SOCIAL STUDIES

C229
ELECTRICAL

2112
MECHANICAL

C231
TELEPHONE

2114
SOCIAL STUDIES

2213
SOCIAL STUDIES

C219
CORRIDOR

A217
STORAGE

A218

ELEVATOR

EQUIPMENT

A219
ELEVATOR

A216
NORTH STAIR

32
GIRLS

A223
BOYS

A205
STAIRS

C237
CORRIDOR

C255
CORRIDOR

C265
ELECTRICAL

2316
SOCIAL STUDIES

2409
SOCIAL STUDIES

2318
SOCIAL STUDIES

2411
SOCIAL STUDIES

D209
CORRIDOR

2919B
DEAF ED.

2919A
DEAF ED.

2521A
DEAF ED.

2521B
DEAF ED.

F204
MECHANICAL

2606
ENGLISH

2705
ENGLISH

2608
ENGLISH

2707
ENGLISH

E212
WOMEN

E213
MEN

E211
CUST

D236
CORRIDOR

D238
CORRIDOR

D245
CORRIDOR

E209
CORRIDOR

E208
STAIR

I204
CORRIDOR

E201
CORRIDOR

E206
CORRIDOR

E205
STAIR

C202
CORRIDOR

C203
CORRIDOR

C204
CORRIDOR

C205
CORRIDOR

D205
CORRIDOR

C236
CORRIDOR

C257
GIRLS

C258
BOYS

C256
CUST

I205
TELE

E207
CORRIDOR

E202
CORRIDOR

D208
CORRIDOR

D224
CORRIDOR

D223
CORRIDOR

D206
CORRIDOR

D207
CORRIDOR

C207
CORRIDOR

C206
STAIRS

C259
STOR

C208
CORRIDOR

C209
CORRIDOR

C221
CUST

A202
CORRIDOR

A220
VESTIBULE/TRANSITION

A211
CORRIDOR

2453
STORAGE

2406
TELE/IDF

J202
MECHANICAL

J200
ELECTRICAL

D226
ELEV

2612
ENGLISH

2709
ENGLISH

2614
ENGLISH

2711
ENGLISH

E245
CORRIDOR

E225
CORRIDOR

E255
CORRIDOR

E262
CORRIDOR

D203
STAIR

D201
STAIR

I203
CORRIDOR

A201
STAIR

2057
PREP ROOM

G202
MECH. MEZZ

G201
ELECT.
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FIRE RISER
INSIDE

Minimum

  12"

0
' 
- 

6
 1

/3
2

" M
in

.
 

 
2

"

RED BACKGROUND WITH WHITE LETTERING
WALL MOUNTED AT FIRE RISER

VERIFY SIGNAGE WITH AHJ

TYPE H
(INTERIOR)

FHC
REMOTE FIRE
HOSE OUTLET
CONNECTION

Minimum

  1' - 6"

1
' 
- 

0
"

M
in

.
 

 
2

"

RED BACKGROUND WITH WHITE LETTERING
EXTERIOR WALL MOUNTED
VERIFY SIGNAGE WITH AHJ

TYPE H1
(EXTERIOR)

RISER
AT BACK

OF BUILDING

Minimum

  12"

M
in

im
u
m

 
 

1
2

"

RED BACKGROUND WITH WHITE LETTERING
WALL MOUNTED AT EXISTING FDC LOCATION

VERIFY SIGNAGE WITH AHJ

TYPE H2
(EXTERIOR)

MAXIMUM OCCUPANCY SIGNAGE

NUMBER NAME SIGN TYPE TEXT COUNT

LIBRARY

MUSIC

ART

A058

G 57 1

CAFETERIA

A059 G 69 1

A060 G 205 1

A057 GYMNASIUM

G 1

C061 G 45 1

61

0
' 
- 

8
"

TYPE K

0' - 8"

0
' 
- 

1
 1

/4
"

0
' 
- 

0
 1

/2
"0
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- 

1
"

0
' 
- 

1
"

0
' 
- 

2
"

0
' 
- 

1
"

0
' 
- 

1
 1

/4
"

FRONT VIEW

ROOF 

MOUNTED ON UNDERSIDE OF ROOF

1/32" RAISED COPY-
PAINTED P2
ROOM NAME FONT 
TO BE
EM CONDENSED

1/32" RAISED COPY
ROOM NUMBER
GRADE 2 BRAILLE

1/4" THICK BRUSED 
ALUMINUM FINISH 
ACRYLIC, MUST BE 
MATTE, NO-GLARE 
FINISH

TYPE K

ROOF AND WARRANTY SIGNAGE

FRONT VIEW

MOUNTED ON UNDERSIDE OF ROOF

1/32" RAISED COPY -

PAINTED P2

1/4" THICK BRUSHED ALUMINUM

FINISHED ACRYLIC, MUST BE MATTE,

NO-GLARE FINISH

0' - 8"

0
' 
- 

8
"

THE EXISTING ROOF

0
' 
- 

1
 3

/1
6

"
0

' 
- 

0
 5

/8
"

0
' 
- 

0
 3

/8
"

0
' 
- 

0
 5

/8
"

0
' 
- 

0
 3

/8
"

0
' 
- 

0
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/8
"

0
' 
- 

0
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/8
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0
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0
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/8
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0
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0
 3
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0
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0
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"

0
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- 

0
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/8
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0
' 
- 

0
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/8
"

0
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- 

1
 3

/1
6

"

IS UNDER A 20 YEAR

ROOF WARRANTY.

CONTACT DISTRICT

BEFORE ANY 

MODIFICATIONS

0
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- 

8
"

0
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1
"

0
' 
- 

1
"

0
' 
- 

1
"

0
' 
- 

4
"

0
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1
"

TYPE A1
BOYS FRONT VIEW

0
' 
- 

8
"

0
' 
- 

1
"

0
' 
- 

1
"

0
' 
- 

1
"

0
' 
- 

4
"

0
' 
- 

1
"

TYPE B1
GIRLS FRONT VIEW

0' - 6"
0' - 6"

0
' 
- 

5
"

0
' 
- 

1
"0

' 
- 

0
 5

/8
"

0
' 
- 

0
 3

/8
"

0
' 
- 

0
 5

/8
"0
' 
- 

1
 1

/4
"0
' 
- 

0
 3

/4
"

0
' 
- 

0
 3

/8
"

TYPE E
FRONT VIEW

0' - 6"

STAFF RESTROOM

0
' 
- 

8
"

0
' 
- 

1
"

0
' 
- 

1
"

0
' 
- 

1
"

0
' 
- 

4
"

0
' 
- 

1
"

TYPE C

UNISEX FRONT VIEW

0' - 8"

1/8" ACRYLIC BACKER BAR

SIDE VIEW

TYPE F
(EXTERIOR)

FRONT VIEW

0
' 
- 

8
"

TYPE G

FRONT VIEW

0' - 8"

0
' 
- 

2
"

0
' 
- 

1
 1

/2
"

0
' 
- 

1
"0
' 
- 

0
 1

/2
"

0
' 
- 

0
 1

/2
"0
' 
- 

1
"

0
' 
- 

1
"0
' 
- 

0
 1

/2
"1/8" ACRYLIC CORE WITH 0.030 

LAMINATE FACE FORMICA - TYPE 1

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

GRADE II BRAILLE

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

GIRLSBOYS

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

1/8" ACRYLIC CORE WITH 0.030 
LAMINATE FACE FORMICA - TYPE 1

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

GRADE II BRAILLE

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

R 1/2"

R 1/2"

R 1/
2"

R 1/2"

R 1
/2

"

102

MECHANICAL

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

GRADE II BRAILLE

ADDITIONAL TEXT LINE, IF 
NEEDED

1/8" ACRYLIC CORE WITH 0.030 
LAMINATE FACE
FORMICA - TYPE 1

0
' 
- 

5
"

0
' 
- 

1
 3

/1
6

"
0

' 
- 

1
"0

' 
- 

0
 5

/8
"0

' 
- 

1
"

0
' 
- 

1
 3

/1
6

"

0' - 6"

R 1/
2"

MECHANICAL 1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

GRADE II BRAILLE

ADDITIONAL TEXT LINE, IF 
NEEDED

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

1/8" ACRYLIC CORE WITH 0.030 
LAMINATE FACE FORMICA - TYPE 1

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

MAXIMUM

OCCUPANCY

100

1/8" ACRYLIC CORE WITH 0.030 
LAMINATE FACE FORMICA - TYPE 1

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

GRADE II BRAILLE

1/32" RAISED SYMBOL/TEXT, 
CHEMICALLY WELDED THROUGH 
LAMINATE FACE TO FACE

SIDE VIEW

FRONT SIGNAGE TYPE 
MOUNTED TO GLAZING

PROVIDE SIGNAGE BACKING/ BLANK 
PANEL MOUNTED TO GLAZING -

MATCH MATERIAL AND 
MAIN COLOR OF FRONT SIGNAGE  

ROOM INTERIOR SIDE

GLAZING 

ROOM EXTERIOR SIDE

SIGNAGE AT GLAZING PANEL (TYPICAL)

1"
3"

7/
8"

1/
4"

1 
1/

4"
3/

8"

8"

8"

1001
GRADE II BRAILLE

3/
4"

MATTE FINISHED ACRYLIC, RAISED, OF 
COLOR CONTRASTING TO FACE LAMINATE.
CHARACTERS AND PICTOGRAMS SHALL BE 
CHEMICALLY WELDED TO THE ACRYLIC 
BACKING, THROUGH THE FACE LAMINATE.

1/
2"

1/2"

1" 6" 1"

CLEAR, NON-GLARE ACRYLIC 
LENS CREATES A WINDOW TO 
ACCEPT AND VIEW A 
CHANGEABLE MESSAGE INSERT

TOP LAMINATE PLM-6

PLM-7 BACKGROUND

1/4" PVC CORE WITH 0.030 
LAMINATE FACE BOTTOM 
LAMINATE PLM-2

R 1/2"

TYPE D
FRONT VIEW

BACKGROUND COLOR: BLACK
TEXT/SYMBOL COLOR: BLACK

EDGE COLOR: BLACK
FONT: ARIAL

R 1/2"

TYPE A2 TYPE B2
"MEN" FRONT VIEW "WOMEN" FRONT VIEW

48
" 

M
IN

. T
O

 B
O

T
T

O
M

 O
F

 T
E

X
T

FINISH FLOOR

9"

CL

60
" 

M
A

X
 T

O
 B

O
T

T
O

M
 O

F
 T

O
P

 T
E

X
T

DOOR FRAME; RE: 
DOOR SCHEDULE

DOOR; RE: DOOR 
SCHEDULE

RE:11A-551

GENERAL NOTES:
• CONSTRUCTED OF TWO (2) HIGH PRESSURE LAMINATES AND 

LAMINATED TO A 1/8-INCH-THICK ACRYLIC BACK. 
• SIGNS SHALL COMPLY WITH ALL STATE AND FEDERAL CODES, 

INCLUDING, BUT NOT LIMITED TO THE ADA AND TAS 
REQUIREMENTS.

• SIGNS MOUNTED TO GLASS SHALL BE BACKED UP WITH A 
BLANK PANEL TO MATCH THE MAIN COLOR OF THE FRONT SIGN 
TO AVOID SEEING ADHESIVE STRIPS.

• SIGN TYPE A TO REPLACE ALL EXISTING ROOM SIGNAGE, 
COORDINATE WITH ARCHITECT

• SIGN TYPE B WAYFINDING SIGNAGE TO BE INSTALLED AT THE 
END OF EACH CORRIDOR IN THE ENTIRE FACILITY, COORDINATE 
WITH ARCHITECT.

SCALE: 1/2" = 1'-0"7 SIGNAGE HEIGHT
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SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

3 �ATH 32 ATHLETIC
STORAGE

31 ESL D 31 ESL 1 1 BACKUP PLATE

33 MECHANICAL

34 ELECT

1960 ELEC ROOM

F110 RACKS D

F111 Room D

101 ATHLETIC STOR.

102 MAINTENANCE STOR.

103 MEN

104 WOMEN

105 MEN

106 WOMEN

107 CUST.

108 CONCESSION

109 CUST.

110 STOR.

-- SERVICE YARD -

-- YARD -

1001 STAIR E 1001 STAIRS 1

1003 CORRIDOR

1005 GIRLS B1 1005 GIRLS 1

1010 SERVING E 1010 SERVERY 1

1012 PREP AREA E 1012 PREP AREA 1

1014 BAKERY E 1014 BAKERY 1

1020 OFFICE D 1020 (SLIDE WINDOW) 1

1022 DRY STORAGE E 1022 STORAGE 1

1023 COOLER E 1023 COOLER 1

1024 FREEZER E 1024 FREEZER 1

1026 CUST E 1026 CUSTODIAL 1

1028 TOILET C 1028 STAFF RESTROOM 1

1030 BOYS´PHYS EDUC E 1030 BOYS´PHYS EDUC 5

1031 COACHES´OFFICE D 1031 (SLIDE WINDOW) 3

1032 LAUNDRY E 1032 LAUNDRY 1

1036 BOYS´ATHETICS E 1036 BOYS' ATHLETICS 4

1041 MECHANICAL E 1041 MECHANICAL 1

1042 WATER HEATERS E 1042 WATER HEATERS 1

1043 ELEC E 1043 ELECTRICAL 1

1044 CORRIDOR -- -- -- --

1045 HEAD COACH D 1045 (SLIDE WINDOW) 2

1046 STOR E 1046 STORAGE 1

1047 WEIGHT ROOM E 1047 WEIGHT ROOM 1

1048 OFFICE D 1048 (SLIDE WINDOW) 1

1049 TOILET C 1049 STAFF RESTROOM 1

1050 TRAINING ROOM E 1050 TRAINING ROOM 2

1051 STORAGE E 1051 STORAGE 1

1052 ICE RM, E 1052 ICE ROOM 1

1053 STOR E 1053 STORAGE 1

1054 ASSISTANT COACHES D 1054 (SLIDE WINDOW) 2

1055 SHOWERS / DRESSING E 1055 SHOWERS / DRESSING 1

1056 CORRIDOR -- -- -- --

1056 MEETING ROOM E 1056 MEETING ROOM 2 1 BACKUP PLATE

1057 CORRIDOR -- -- -- --

1058 EQUIPMENT ROOM E 1058 STORAGE 1

1059 TOILET C 1059 STAFF RESTROOM 1

1060 VARSITY E 1060 VARSITY 2 1 BACKUP PLATE

1061 STORAGE E 1061 STORAGE 1

1062 EQUIPMENT STORAGE E 1062 STORAGE 2

1063 STORAGE E 1063 STORAGE 1

1064 JUNIOR VARSITY E 1064 JUNIOR VARSITY 2 1 BACKUP PLATE

1065 SHOWERS E 1065 SHOWERS 2

1066 TOILET C 1066 STAFF RESTROOM 1

1067 BASEBALL E 1067 BASEBALL 1 1 BACKUP PLATE

1068 FRESHMEN E 1068 FRESHMEN 2 1 BACKUP PLATE

1100 CORRIDOR -- -- -- --

1102 COMPETITION GYMNASIUM E 1102 GYMNASIUM 5

1103 MEETING ROOM E 1103 MEETING ROOM 1

1104 GIRLS´PHYS EDUC E 1104 GIRLS'PHYS EDU 4

1105 COACHES OFFICE D 1105 (SLIDE WINDOW) 3

1111 OFFICIALS´DRESSING E 1111 DRESSING ROOM 1

1113 WELNESS ROOM

1113 WELLNESS ROOM E 1113 WELLNESS ROOM 1

1116 MEETING ROOM E 1116 MEETING ROOM 1

1117 FOUNDATION OF
PERSONAL FITNESS

E 1117 WEIGHT ROOM 2

1118 WEIGHT RM E 1118 WEIGHT ROOM 2

1119 GYMNASIUM STORAGE E 1119 STORAGE 1

1120 AUXILIARY GYMNASIUM E 1120 GYMNASIUM 2

1121 MECHANICAL E (VERIFY
EXIST.)

MECHANICAL 1

1122 WOMEN B2 1122 WOMEN 1

1123 CONCESSIONS F 1123 CONCESSIONS 1

1124 MEN A2 1124 MEN 1

1125 GYM STORAGE E 1125 STORAGE 1

1126 ELEC E 1126 ELECTRICAL 1

1128 CUSTODIAL E 1128 CUSTODIAL 1

1128 LOBBY -- -- -- --

1128 LOBBY -- -- -- --

1129 OFFICE D 1129 (SLIDE WINDOW) 1

1130 CORRIDOR

1130 EXERCISE ROOM E AND F 1130 EXERCISE ROOM 3

1130 CORRIDOR -- -- -- --

1130 CORRIDOR -- -- -- --

1151 STORAGE E 1151 STORAGE 1

1152 CHEMISTRY LAB D 1152 (SLIDE WINDOW) 2

1153 PREP ROOM E 1153 PREP 2

1154 CHEMISTRY LAB D 1154 (SLIDE WINDOW) 2

1156 CHEMISTRY LAB D 1156 (SLIDE WINDOW) 2

1157 PREP ROOM E 1157 PREP 2

1158 CHEMISTRY LAB D 1158 (SLIDE WINDOW) 2

1160 STORAGE E 1160 STORAGE 1

1161 STORAGE E 1161 STORAGE 1

1202 GIRLS B1 1202 GIRLS 1

1204 CUST E 1204 CUSTODIAL 1

1205 STORAGE E 1205 STORAGE 1

1206 CHEMISTRY D 1206 (SLIDE WINDOW) 2

1207 AQUATIC WORKROOM D 1207 (SLIDE WINDOW) 2

1208 PHYSICS STORAGE E 1208 STORAGE 6

1209 AQUATIC LAB D 1209 (SLIDE WINDOW) 2

1210 BIOLOGY D 1210 (SLIDE WINDOW) 2

1211 AQUATIC LAB D 1211 (SLIDE WINDOW) 2

1212 BIOLOGY  PREP E 1212 PREP 4

1213 PLANT ROOM E 1213 PLANT ROOM 2

1214 ADVANCED BIOLOGY D 1214 (SLIDE WINDOW) 2

1215 STAIR E 1215 STAIRS 1

1217 STOR E 1217 STORAGE 1

1251 BOYS A1 1251 BOYS 1

1253 ELEC E 1253 ELECTRICAL 1

1254 PHYSICS D 1254 (SLIDE WINDOW) 2

1255 CHEMISTRY D 1255 (SLIDE WINDOW) 2

1256 PHYSICS PREP E 1256 PREP 3

1257 PHYSICS D 1257 (SLIDE WINDOW) 2

1258 PHYSICS D 1258 (SLIDE WINDOW) 2

1259 BIOLOGY D 1259 (SLIDE WINDOW) 2

1260 BIOLOGY D 1260 (SLIDE WINDOW) 2

1262 BIOLOGY D 1262 (SLIDE WINDOW) 2

1301 ELEC ROOM E 1301 ELECTRICAL 1

1302 GIRLS B1 1302 GIRLS 1

1303 TELEPHONE E 1303 TELEPHONE 1

1304 CUST E 1304 CUSTODIAL 1

1305 IDF- C E 1305 IDF 1

1306 SCIENCE CLASSROOM D 1306 (SLIDE WINDOW) 1

1307 BOOKROOM E 1307 BOOKROOM 1

1308 PHYSICAL SCIENCE PREP E 1308 PREP 1

1309 WORKROOM D 1309 (SLIDE WINDOW) 1

1310 PHYSICAL SCIENCE D 1310 (SLIDE WINDOW) 2

1311 PHYSICAL SCIENCE D 1311 (SLIDE WINDOW) 2

1312 PHYSICAL SCIENCE D 1312 (SLIDE WINDOW) 2

1313 PHYSICAL SCIENCE D 1313 (SLIDE WINDOW) 2

1314 BIOLOGY D 1314 (SLIDE WINDOW) 2

1315 BIOLOGY D 1315 (SLIDE WINDOW) 2

1351 BOYS A1 1351 BOYS 1

1352 ATTENDANCE OFFICE D 1352 (SLIDE WINDOW) 1

1353 STOR E 1353 STORAGE 1

1354 LOST & FOUND E 1354 LOST & FOUND 1

1355 CLINIC E 1355 CLINIC 1

1357 OFFICE D 1357 (SLIDE WINDOW) 1

1359 STUDENT TOILET C 1359 RESTROOM 1

1361 TOILET C 1361 STAFF RESTROOM 1

SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

1363 STORAGE E 1363 STORAGE 1

1366 MEN A2 1366 MEN 1

1367 STORAGE E 1367 STORAGE 1

1368 WOMEN B2 1368 WOMEN 1

1369 PHYSICAL SCIENCE D 1369 (SLIDE WINDOW) 2

1370 TELE / MDF E 1370 TELE/MDF 1

1371 PHYSICAL SCIENCE D 1371 (SLIDE WINDOW) 2

1373 BIOLOGY D 1373 (SLIDE WINDOW) 2

1374 SPEECH THERAPY D 1374 (SLIDE WINDOW) 1

1376 DIAGNOSTIC OFFICE D 1376 (SLIDE WINDOW) 1

1378 CONFERENCE E 1378 CONFERENCE 1

1380 LIFE SKILLS D 1380 (SLIDE WINDOW) 2

1382 TOILET C 1382 STAFF RESTROOM 1

1383 TIME OUT E 1383 TIME OUT 1

1384 ADAPTIVE BEHAVIOR E 1384 ADAPTIVE BEHAVIOR 1

1385 COT E 1385 COT 1

1386 LIFE SKILLS D 1386 (SLIDE WINDOW) 1

1388 STAIR E AND F 1388 STAIRS 2

1390 STOR E 1390 STORAGE 1

1400 REGISTRAR´S OFFICE D 1400 (SLIDE WINDOW) 1

1402 FILE E 1402 FILE 1

1404 OFFICE D 1404 (SLIDE WINDOW) 1

1406 COPY E 1406 COPY 1

1408 STORAGE E 1408 STORAGE 1

1410 TESTING E 1410 TESTING 1

1417 COPY E 1417 COPY 1

1418 HALL -- -- -- --

1420 COUNSELOR D 1420 (SLIDE WINDOW) 1

1421 COUNSELOR D 1421 (SLIDE WINDOW) 1

1422 COUNSELOR D 1422 (SLIDE WINDOW) 1

1423 COUNSELOR D 1423 (SLIDE WINDOW) 1

1423 STAIR E 1423 STAIRS 1

1424 COUNSELOR D 1424 (SLIDE WINDOW) 1

1425 COUNSELOR D 1425 (SLIDE WINDOW) 1

1426 COUNSELOR D 1426 (SLIDE WINDOW) 1

1427 COUNSELOR D 1427 (SLIDE WINDOW) 1

1430 RECEPTION E 1430 RECEPTION 1

1501 ELEV EQUIP E 1501 EQUIPMENT ROOM 1

1502 ELEV D -- ELEVATOR 1

1504 RECEPTION E 1504 RECEPTION 4 1 BACKUP PLATE

1506 SECURITY

1506 SECURITY

1506 SECURITY E 1506 SECURITY 1 1 BACKUP PLATE

1510 FINANCE D 1510 (SLIDE WINDOW) 1

1512 WAITING D 1512 WAITING 1 1 BACKUP PLATE

1513 ASSISTANT PRINCIPAL D 1513 (SLIDE WINDOW) 1

1515 ASSISTANT PRINCIPAL D 1515 (SLIDE WINDOW) 1

1517 ASSISTANT PRINCIPAL D 1517 (SLIDE WINDOW) 1

1519 ASSISTANT PRINCIPAL D 1519 (SLIDE WINDOW) 1

1521 ASSISTANT PRINCIPAL D 1521 (SLIDE WINDOW) 1

1523 ASSISTANT PRINCIPAL D 1523 (SLIDE WINDOW) 1

1524 PUBLIC ADDRESS E 1524 DRESSING ROOM 1

1526 STORAGE E 1526 STORAGE 1

1527 DIRECTOR OF
INSTRUCTION

D 1527 (SLIDE WINDOW) 1

1529 SECRETARY D 1529 (SLIDE WINDOW) 1

1530 ASSOCIATE PRINCIPAL D 1530 (SLIDE WINDOW) 1

1531 CORRIDOR -- -- -- --

1532 CONFERENCE ROOM E 1532 CONFERENCE 2

1533 SECRETARY D 1533 (SLIDE WINDOW) 1

1534 WOMEN B2 1534 WOMEN 1

1535 MEN A2 1535 MEN 1

1538 TEACHER AIDES E 1538 TEACHER AIDES 2

1540 TEACHERS LOUNGE E 1540 LOUNGE 2

1542 TEACHER WORKROOM D 1542 (SLIDE WINDOW) 2

1543 PRINCIPAL D 1543 (SLIDE WINDOW) 1

1545 STOR E 1545 STORAGE 1

1547 ELEC E 1547 ELECTRICAL 1

1550 CORRIDOR -- -- -- --

1552 GIRLS B1 1552 GIRLS 1

1554 CUST E 1554 CUSTODIAL 1

1555 CORRIDOR -- -- -- --

1556 COMPUTER LAB D 1556 (SLIDE WINDOW) 1

1558 COMPUTER LAB D 1558 (SLIDE WINDOW) 1

1560 COMPUTER LAB D 1560 (SLIDE WINDOW) 1

1561 MECHANICAL E 1561 MECHANICAL 1

1562 COMPUTER LAB D 1562 (SLIDE WINDOW) 1

1563 MATH D 1563 (SLIDE WINDOW) 1

1600 CORRIDOR -- -- -- --

1601 BOYS A1 1601 BOYS 1

1602 MATH D 1602 (SLIDE WINDOW) 1

1603 STOR E 1603 STORAGE 1

1604 MATH D 1604 (SLIDE WINDOW) 1

1605 COMPUTER LAB D 1605 (SLIDE WINDOW) 1

1606 MECHANICAL E 1606 MECHANICAL 1

1607 MATH D 1607 (SLIDE WINDOW) 1

1608 MATH D 1608 (SLIDE WINDOW) 1

1609 MATH D 1609 (SLIDE WINDOW) 1

1610 MATH D 1610 (SLIDE WINDOW) 1

1611 MATH D 1611 (SLIDE WINDOW) 1

1612 MATH D 1612 (SLIDE WINDOW) 1

1613 MATH D 1613 (SLIDE WINDOW) 1

1614 ELEC E 1614 ELECTRICAL 1

1650 CORRIDOR -- -- -- --

1652 GIRLS B1 1652 GIRLS 1

1654 CUST E 1654 CUSTODIAL 1

1656 TECHNOLOGY SUPPORT
ROOM

D 1656 (SLIDE WINDOW) 1

1657 MATH D 1657 (SLIDE WINDOW) 1

1658 MATH D 1658 (SLIDE WINDOW) 1

1659 MATH D 1659 (SLIDE WINDOW) 1

1660 TELE E 1660 TELEPHONE 1

1661 MATH WORKROOM D 1661 (SLIDE WINDOW) 1

1662 MATH D 1662 (SLIDE WINDOW) 1

1663 MATH D 1663 (SLIDE WINDOW) 1

1664 MATH D 1664 (SLIDE WINDOW) 1

1665 MATH D 1665 (SLIDE WINDOW) 1

1666 MATH D 1666 (SLIDE WINDOW) 1

1667 MATH D 1667 (SLIDE WINDOW) 1

1668 IDF-E E 1668 IDF 1

1670 ELEC ROOM E 1670 ELECTRICAL 1

1701 BOYS A1 1701 BOYS 1

1703 STORAGE E 1703 STORAGE 1

1705 SEWING LAB D 1705 (SLIDE WINDOW) 3

1706 STAIR E 1706 STAIRS 2

1707 DRESS´G E 1707 DRESSING ROOM 1

1708 EARLY CHILDHOOD D 1708 (SLIDE WINDOW) 5

1709 OFFICE D 1709 (SLIDE WINDOW) 2

1710 CHILDREN C 1710 CHILD RESTROOM 1

1712 ADULT C 1712 STAFF RESTROOM 1

1714 CLASSRM D 1714 (SLIDE WINDOW) 1

1716 STORAGE E 1716 STORAGE 1

1717 HOME ECONOMICS D 1717 (SLIDE WINDOW) 1

1718 TODDLER D 1718 (SLIDE WINDOW) 3

1719 HOME ECONOMICS D 1719 (SLIDE WINDOW) 2

1720 TOILET C 1720 STAFF RESTROOM 1

1721 STORAGE E 1721 STORAGE 1

1722 LAUNDRY / STOR E 1722 LAUNDRY / STORAGE 2

1723 COOKING LAB D 1723 (SLIDE WINDOW) 1

1724 OFFICE D 1724 (SLIDE WINDOW) 1

1726 INFANT CARE D 1726 (SLIDE WINDOW) 2

1728 STAIRS E 1728 STAIRS 3

1730 STOR E 1730 STORAGE 1

1750 AUDITORIUM E 1750 AUDITORIUM 1

1752 DRAMA OFFICE E 1752 (SLIDE WINDOW) 1

1754 PROP STORAGE E 1754 STORAGE 1

1756 SHOP E 1756 SHOP 1

1759 STAGE E 1759 STAGE 1

1760 FLY PIT

1761 GIRLS´ DRESSING E 1761 DRESSING ROOM 1

1762 STORAGE E 1762 STORAGE 1

1763 BOY´S DRESSING E 1763 DRESSING ROOM 1

1764 CORRIDOR -- -- -- --

1766 COSTUME STORAGE E 1766 STORAGE 1

1767 ELECTRICAL E 1767 ELECTRICAL 1

1768 RAMP - - - 1

1770 CONTROL ROOM E 1770 CONTROL ROOM 1

1803 DRAMA CLASSROOM D 1803 (SLIDE WINDOW) 1

1807 STAGE

1809 DRAMA CLASSROOM D 1809 (SLIDE WINDOW) 1

SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

1810 BAND HALL E 1810 BAND HALL 1

1811 OFFICE / LIBRARY D 1811 (SLIDE WINDOW) 1

1812 BAND LIBRARY E 1812 LIBRARY 1

1813 PERCUSSION E 1813 PERCUSSION 1

1814 REHEARSAL-2 E 1814 REHEARSAL 1

1815 REHEARSAL-1 E 1815 REHEARSAL 1

1816 INSTRUMENT STORAGE E 1816 STORAGE 1

1821 PRACTICE E 1821 PRACTICE ROOM 1

1822 PRACTICE E 1822 PRACTICE ROOM 1

1823 PRACTICE E 1823 PRACTICE ROOM 1

1824 PRACTICE E 1824 PRACTICE ROOM 1

1825 PRACTICE E 1825 PRACTICE ROOM 1

1826 BAND OFFICE D 1826 (SLIDE WINDOW) 1

1827 CORRIDOR -- -- -- --

1829 ELEC E 1829 ELECTRICAL 1

1830 REHEARSAL E 1830 REHEARSAL 1

1831 STORAGE E 1831 STORAGE 1

1832 UNIFORM E 1832 UNIFORM 1

1838 STOR E 1838 STORAGE 1

1839 MECHANICAL E 1839 MECHANICAL 1

1840 ORCHESTRA E 1840 ORCHESTRA 1

1841 OFFICE D 1841 (SLIDE WINDOW) 1

1842 INSTRUMENT STOR E 1842 STORAGE 1

1843 UNIFORM STOR E 1843 STORAGE 1

1850 CHORAL ROOM

1850 CHORAL ROOM E 1850 CHORAL ROOM 3

1854 PHOTO LAB #2 D 1854 (SLIDE WINDOW) 1

1855 DARK RM E 185 DARK ROOM 1

1859 COMPUTER D 1859 (SLIDE WINDOW) 2

1860 PHOTO LAB #1 D 1860 (SLIDE WINDOW) 1

1861 STOR E 1861 STORAGE 1

1862 DARK RM E 1862 DARK ROOM 1

1863 DARK RM E 1863 DARK ROOM 1

1864 COLOR DARK RM E 1864 COLOR DARK ROOM 1

1865 STOR E 1865 STORAGE 1

1866 JOURNALIST D 1866 (SLIDE WINDOW) 2

1869 DARK RM E 1869 DARK ROOM 1

1870 OFFICE D 1870 (SLIDE WINDOW) 1

1872 CORRIDOR -- -- -- --

1874 COSMETOLOGY E 1874 COSMETOLOGY 2

1875 CLASSRM D 1875 (SLIDE WINDOW) 1

1878 LOCKER E 1878 LOCKERS 1

1883 SCULPTURE D 1883 (SLIDE WINDOW) 1 1 BACKUP PLATE

1884 STOR E 1884 STORAGE 1

1885 KILN E 1885 KILN 1

1886 OFFICE D 1886 (SLIDE WINDOW) 1

1887 ART D 1887 (SLIDE WINDOW) 2 1 BACKUP PLATE

1900 CORR -- -- -- --

1901 STORAGE E 1901 STORAGE 1

1902 VOCATION CLASSROOM D 1902 (SLIDE WINDOW) 1

1903 OFFICE D 1903 (SLIDE WINDOW) 1

1904 AG SHOP E 1904 AG SHOP 1

1905 SUPPLY STORAGE E 1905 STORAGE 1

1906 PROJECT STORAGE E 1906 STORAGE 1

1907 MATERIAL STORAGE E 1907 STORAGE 1

1908 AIR COMPRESSOR E 1908 AIR COMPRESSOR 1

1909 AUTO MECHANICS E 1909 AUTO MECHANICS 1

1910 TOOL RM E 1910 TOOL ROOM 1

1911 OFFICE D 1911 (SLIDE WINDOW) 1

1912 STOR E 1912 STORAGE 1

1913 CLASSRM D 1913 (SLIDE WINDOW) 1

1914 BOYS A1 1914 BOYS 1

1915 GIRLS B1 1915 GIRLS 1

1916 MECHANICAL E 1916 MECHANICAL 1

1917 MECHANICAL E 1917 MECHANICAL 1

1918 ELECTRICAL E 1918 ELECTRICAL 1

1924 COMMUNICATIONS D 1924 (SLIDE WINDOW) 2

1925 AV ROOM D 1925 (SLIDE WINDOW) 1

1926 STOR E 1926 STORAGE 1

1927 VOCATIONAL CLASSROOM D 1927 (SLIDE WINDOW) 1

1928 COMPUTER ROOM D 1928 (SLIDE WINDOW) 1

1929 STOR E 1929 STORAGE 1

1930 STOR E 1930 STORAGE 1

1931 OFFICE D 1931 (SLIDE WINDOW) 1

1932 PRODUCTION SYSTEMS D 1932 (SLIDE WINDOW) 1

1933 ENERGY SYSTEMS D & F 1933 (SLIDE WINDOW) 1

1934 TOOL STORAGE E 1934 STORAGE 1

1935 TOOL STORAGE E 1935 STORAGE 1

1937 MATERIAL STORAGE E 1937 STORAGE 1

1938 DRAFTING D 1938 (SLIDE WINDOW) 1

1939 STOR E 1939 STORAGE 1

1940 OFFICE D 1940 (SLIDE WINDOW) 1

1941 WORK AREA D 1941 (SLIDE WINDOW) 1

1953 STORAGE E 1953 STORAGE 1

1955 MECHANICAL E 1955 MECHANICAL 1

1956 ELECTRICAL E 1956 ELECTRICAL 1

1958 BREAK ROOM E 1958 BREAK ROOM 1

1960 ELEC ROOM

1960 ELEC ROOM E 1960 ELECTRICAL 1

1962 MECHANICAL ROOM E 1962 MECHANICAL 1

1965 BOILER ROOM E 1965 BOILER ROOM 2

1966 ELECTRICAL ROOM E 1966 ELECTRICAL 1

1967 CENTRAL PLANT E 1967 PLANT ROOM 1

1972 TABLE STORAGE E 1972 STORAGE 1

1974 BOYS A1 1974 BOYS 1

1975 SERVING E 1975 SERVERY 1

1977 PREP AREA E 1977 PREP 1

1978 DRY STORAGE E 1978 STORAGE 1

1979 STORAGE E 1979 STORAGE 1

1980 COOLER E 1980 COOLER 1

1981 FREEZER E 1981 FREEZER 1

1982 OFFICE D 1982 (SLIDE WINDOW) 1

1983 CUST E 1983 CUSTODIAL 1

1984 LOCKERS D 1984 (SLIDE WINDOW) 1

1990 DRILL TEAM D 1990 (SLIDE WINDOW) 1

1991 OFFICE D 1991 (SLIDE WINDOW) 1

1992 DRESSING ROOM E 1992 DRESSING ROOM 1

1993 TOILET C 1993 STAFF RESTROOM 1

2905 CORRIDOR -- -- -- --

2912 CORRIDOR -- -- -- --

2914 CORRIDOR -- -- -- --

A101 SOUTH STAIR F (VERIFY
EXIST.)

STAIRS 1

A103 CORRIDOR -- -- -- --

A107 GLASS STORAGE E (VERIFY
EXIST.)

STORAGE 1

A110 CORRIDOR -- -- -- --

A112 CHEM STO. E (VERIFY
EXIST.)

STORAGE 1

A114 NORTH STAIR F (VERIFY
EXIST.)

STAIRS 1

A117 ELEVATOR E -- ELEVATOR 1

A118 VESTIBULE / TRANSITION -- -- -- --

B101 CORRIDOR -- -- -- --

B103 CORRIDOR -- -- -- --

B104 MEN´S LOCKER
RESTROOM

A2 (VERIFY
EXIST.)

MEN 1

B105 MEN´S RESTROOM A2 (VERIFY
EXIST.)

MEN 1

B106 VESTIBULE -- -- -- --

B107 WOMEN´S RESTROOM B2 (VERIFY
EXIST.)

WOMEN 1

B108 WOMEN´S LOCKER ROOM D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

B109 STAIRS F (VERIFY
EXIST.)

STAIRS 1

B110 STORAGE E (VERIFY
EXIST.)

STORAGE 1

C101 CORRIDOR -- -- -- --

C102 ELEC. / IDF E (VERIFY
EXIST.)

ELECTRICAL/IDF 1

C103 VESTIBULE D

C104 STORAGE E (VERIFY
EXIST.)

STORAGE 1

C105 CHORAL LIBRARY E (VERIFY
EXIST.)

LIBRARY 1

C106 ENSEMBLE D

C107 UNIFORM STORAGE E (VERIFY
EXIST.)

STORAGE 1

C108 CORRIDOR -- -- -- --

C109 MECH. ROOM E (VERIFY
EXIST.)

MECHANICAL 1

SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

C110 PRACTICE E (VERIFY
EXIST.)

PRACTICE ROOM 1

C111 PRACTICE E (VERIFY
EXIST.)

PRACTICE ROOM 1

C112 PRACTICE E (VERIFY
EXIST.)

PRACTICE ROOM 1

C113 OFFICE D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

C115 VESTIBULE -- -- -- --

C123 STO. E (VERIFY
EXIST.)

STORAGE 1

C130 DINING D

C131 STORAGE E (VERIFY
EXIST.)

STORAGE 1

C132 RESTROOM C (VERIFY
EXIST.)

RESTROOM 1

C133 PRODUCTION D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

C134 DRY STORAGE E (VERIFY
EXIST.)

STORAGE 1

C135 OFFICE D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

C136 JANITOR E (VERIFY
EXIST.)

JANITOR 1

C137 FREEZER E (VERIFY
EXIST.)

FREEZER 1

C138 COOLER E (VERIFY
EXIST.)

COOLER 1

C139 RECEIVING -- -- -- --

C140 BOILER / ELEC ROOM E (VERIFY
EXIST.)

ELECTRICAL 1

C141 CORRIDOR -- -- -- --

D101 MALL D

D102 CORRIDOR -- -- -- --

D119 STOR E (VERIFY
EXIST.)

STORAGE 1

D122 SECRETARY D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

D124 CONFERENCE ROOM E (VERIFY
EXIST.)

CONFERENCE 2

D125 CORRIDOR -- -- -- --

D129 VISITORS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

D131 VISITORS D (VERIFY
EXIST.)

(SLIDE WINDOW)

D135 CORRIDOR -- -- -- --

D137 HOUR ELEC E (VERIFY
EXIST.)

ELECTRICAL 1

D142 CORRIDOR -- -- -- --

D143 CORRIDOR -- -- -- --

D144 STORAGE E (VERIFY
EXIST.)

STORAGE 1

D146 KITCHEN / DINNING D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

D153 MAIN ENTRY -- -- -- --

D159 SECRETARY D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

D163 CORR -- --

D173 STAIR E (VERIFY
EXIST.)

STAIRS 1

D187 CORRIDOR -- -- -- --

D192 STAIR E (VERIFY
EXIST.)

STAIRS 1

D193 STOR E (VERIFY
EXIST.)

STORAGE 1

D195 RAMP -- -- -- --

D196 RAMP -- -- -- --

E131 CORRIDOR -- -- -- --

E151 CORRIDOR -- -- -- --

F101 MALL -- -- -- --

F102 CORRIDOR -- -- -- --

F109 SHOP STORAGE E (VERIFY
EXIST.)

STORAGE 1

F110 RACKS D (VERIFY
EXIST.)

STORAGE 1

F113 CORR -- -- -- --

F114 STORAGE E (VERIFY
EXIST.)

STORAGE 1

F115 STAIR - -- -- --

F116 STORAGE E (VERIFY
EXIST.)

STORAGE 1

F117 MEN A2 (VERIFY
EXIST.)

MEN 1

F120 STAGE STORAGE E (VERIFY
EXIST.)

STAIRS 1

F126 TOILET C (VERIFY
EXIST.)

STAFF RESTROOM 1

F127 TOILET C (VERIFY
EXIST.)

STAFF RESTROOM 1

F1001 CORRIDOR

F1002 AUDITORIUM STORAGE

G100 CORRIDOR

G101 CORRIDOR -- -- -- --

G129 CORRIDOR -- -- -- --

G140 STOR E (VERIFY
EXIST.)

STORAGE 1

G141 VEST. D

G143 STOR E (VERIFY
EXIST.)

STORAGE 1

G1001 CORRIDOR

G1002 CORRIDOR

G1004 VESTIBULE

G1005 CHAIR STORAGE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1006 BLACK BOX D (SLIDE WINDOW) 2 1 BACKUP PLATE

G1008 VESTIBULE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1009 CONTROL ROOM D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1010 OFFICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1011 ART D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1013 ART STORAGE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1014 ART OFFICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1015 WORK ROOM D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1016 IDF F IDF 1

G1017 DIGITAL ART D (SLIDE WINDOW) 2 1 BACKUP PLATE

G1018 ENSEMBLE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1019 MECHANICAL F MECHANICAL 1

G1020 VESTIBULE

G1021 PRACTICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1022 PRACTICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1023 MUSIC LIBRARY D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1024 PRACTICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1025 PRACTICE D (SLIDE WINDOW) 1 1 BACKUP PLATE

G1026 KILN F KILN 1

H101 OFFICE D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

H101B TOILET C (VERIFY
EXIST.)

STAFF RESTROOM 1

H112C STOR E (VERIFY
EXIST.)

STORAGE 1

H117 HALL D

H127A VEST D

H138 GIRLS B1 (VERIFY
EXIST.)

GIRLS 1

H139 DARK RM E (VERIFY
EXIST.)

DARK ROOM 1

H140 VEST. D

H141 STOR E (VERIFY
EXIST.)

STORAGE 1

H144 VEST. D

H148 VEST. D

H149 FIRM LOAD E (VERIFY
EXIST.)

STORAGE 1

H163 WAITING AREA D (VERIFY
EXIST.)

WAITING 1

H164 OFFICE D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

H166 TOILET C (VERIFY
EXIST.)

STAFF RESTROOM 1
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SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

H167 STOR E (VERIFY
EXIST.)

STORAGE 1

H168 CORRIDOR -- -- -- --

H169 WASH / DRYER E (VERIFY
EXIST.)

WASHER/DRYER 1

H174 TELEPHONE E (VERIFY
EXIST.)

TELEPHONE 1

I111 HALL -- --

I115 CORRIDOR -- -- -- --

I116 COMMONS E (VERIFY
EXIST.)

CAFETERIA 2

I119 CORRIDOR -- -- -- --

I121 DRILL TEAM STORAGE E AND F (VERIFY
EXIST.)

STORAGE 2

I122 UNIFORM STORAGE E (VERIFY
EXIST.)

STORAGE 1

I127 TOILET C (VERIFY
EXIST.)

STAFF RESTROOM 1

I130 MECHANICAL E (VERIFY
EXIST.)

MECHANICAL 1

I137 CUSTODIAL STORAGE E (VERIFY
EXIST.)

CUSTODIAL 1

I142 FOYER E (VERIFY
EXIST.)

CUSTODIAL 1

J104 STORAGE E (VERIFY
EXIST.)

STORAGE 1

J110 BASKETBALL LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J110A B-BALL STORAGE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

J111 SOFTBALL LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J111A S-BALL STORAGE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

J112 SOCCER LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J112A SOCCER STORAGE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

J113 TRACK LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J113A TRACK STOR. E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

J115 TENNIS LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

J116 VOLLEYBALL LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

J117 GIRLS´ATHLETICS E (VERIFY
EXIST.)

GIRLS' ATHLETICS 4

J119 EQUIP. STORAGE E (VERIFY
EXIST.)

STORAGE 1

J120 STORAGE E (VERIFY
EXIST.)

STORAGE 1

J121 VOALL STORAGE E (VERIFY
EXIST.)

STORAGE 1

J122 TOILET B1 (VERIFY
EXIST.)

GIRLS 1

J123 TOILET B1 (VERIFY
EXIST.)

GIRLS 1

J125 COACHES´DRESSING E (VERIFY
EXIST.)

DRESSING ROOM 1

J132 CORRIDOR -- -- -- --

J134 VEST F (VERIFY
EXIST.)

BOYS' ATHLETICS 1

J136 VEST F (VERIFY
EXIST.)

BOYS' ATHLETICS 1

J140 DRYING -- -- -- --

J141 CORRIDOR -- -- -- --

J150 STORAGE E (VERIFY
EXIST.)

STORAGE 1

J166 TOILET A1 (VERIFY
EXIST.)

BOYS 1

J167 TOILET A1 (VERIFY
EXIST.)

BOYS 1

J168 GOLF LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J169 VARSITY BASKETBALL D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J170 CUSTODIAL E (VERIFY
EXIST.)

CUSTODIAL 1

J174 SOCCER D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J175 FRESHMAN D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J177 COACHES´DRESSING E (VERIFY
EXIST.)

DRESSING ROOM 1

J178 STOR E (VERIFY
EXIST.)

STORAGE 1

J179 TENNIS LOCKERS D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J180 VEST. -- -- -- --

J181 SOPHOMORE & JUNIOR
BASKETBALL

D (VERIFY
EXIST.)

(SLIDE WINDOW) 1 1 BACKUP PLATE

J182 TELE E (VERIFY
EXIST.)

TELEPHONE 1

32 GIRLS B1 32 GIRLS 1 1 BACKUP PLATE

2006 FOREIGN LANGUAGE D 2006 (SLIDE WINDOW) 1

2008 FOREIGN LANGUAGE D 2008 (SLIDE WINDOW) 1

2010 FOREIGN LANUAGE D 2010 (SLIDE WINDOW) 1

2012 FOREIGN LANUAGE D 2012 (SLIDE WINDOW) 1

2014 FOREIGN LANUAGE D 2014 (SLIDE WINDOW) 1

2016 FOREIGN LANUAGE D 2016 (SLIDE WINDOW) 1

2018 FOREIGN LANUAGE D 2018 (SLIDE WINDOW) 1

2020 MECHANICAL E 2020 MECHANICAL 1 1 BACKUP PLATE

2052 CHEMISTRY LAB D 2052 (SLIDE WINDOW) 1 1 BACKUP PLATE

2053 PREP ROOM E 2053 PREP 1 1 BACKUP PLATE

2054 CHEMISTRY LAB D 2054 (SLIDE WINDOW) 1 1 BACKUP PLATE

2056 CHEMISTRY LAB D 2056 (SLIDE WINDOW) 1 1 BACKUP PLATE

2057 PREP ROOM E 2057 PREP 1 1 BACKUP PLATE

2058 MECHANICAL ROOM E 2058 MECHANICAL 1 1 BACKUP PLATE

2060 STORAGE ROOM E 2060 STORAGE 1 1 BACKUP PLATE

2062 STORAGE E 2062 STORAGE 1 1 BACKUP PLATE

2105 BOOKROOM E 2105 BOOKROOM 1 1 BACKUP PLATE

2107 WORKROOM D 2107 (SLIDE WINDOW) 1 1 BACKUP PLATE

2108 ESL D 2108 (SLIDE WINDOW) 1

2109 FOREIGN LANGUAGE D 2109 (SLIDE WINDOW) 1

2110 ESL D 2110 (SLIDE WINDOW) 1

2111 FOREIGN LANGUAGE D 2111 (SLIDE WINDOW) 1

2112 MECHANICAL E 2112 MECHANICAL 1 1 BACKUP PLATE

2113 FOREIGN LANGUAGE D 2113 (SLIDE WINDOW) 1

2114 SOCIAL STUDIES D 2114 (SLIDE WINDOW) 1

2116 SOCIAL STUDIES D 2116 (SLIDE WINDOW) 1

2206 WORKROOM D 2206 (SLIDE WINDOW) 1 1 BACKUP PLATE

2208 BOOKROOM D 2208 (SLIDE WINDOW) 1 1 BACKUP PLATE

2209 SOCIAL STUDIES D 2209 (SLIDE WINDOW) 1

2210 SOCIAL STUDIES D 2210 (SLIDE WINDOW) 1

2211 SOCIAL STUDIES D 2211 (SLIDE WINDOW) 1

2212 SOCIAL STUDIES D 2212 (SLIDE WINDOW) 1

2213 SOCIAL STUDIES D 2213 (SLIDE WINDOW) 1

2214 SOCIAL STUDIES D 2214 (SLIDE WINDOW) 1

2215 SOCIAL STUDIES D 2215 (SLIDE WINDOW) 1

2215 SOCIAL STUDIES D 2215 (SLIDE WINDOW) 1

2216 SOCIAL STUDIES D 2216 (SLIDE WINDOW) 1

2307 SOCIAL STUDIES LAB D 2307 (SLIDE WINDOW) 1 1 BACKUP PLATE

2309 SOCIAL STUDIES D 2309 (SLIDE WINDOW) 1

2310 SOCIAL STUDIES D 2310 (SLIDE WINDOW) 1

2311 SOCIAL STUDIES D 2311 (SLIDE WINDOW) 1

2312 SOCIAL STUDIES D 2312 (SLIDE WINDOW) 1

2313 SOCIAL STUDIES D 2313 (SLIDE WINDOW) 1

2314 MECHANICAL ROOM E 2314 MECHANICAL 1 1 BACKUP PLATE

2316 SOCIAL STUDIES D 2316 (SLIDE WINDOW) 1

2318 SOCIAL STUDIES D 2318 (SLIDE WINDOW) 1

2405 SOCIAL STUDIES D 2405 (SLIDE WINDOW) 1

2406 TELE/IDF E 2406 TELEPHONE/IDF 1 1 BACKUP PLATE

2407 SOCIAL STUDIES D 2407 (SLIDE WINDOW) 1

2408 STORAGE E 2408 STORAGE 1 1 BACKUP PLATE

2409 SOCIAL STUDIES D 2409 (SLIDE WINDOW) 1

2410 MEDIA/PERIODICAL D 2410 (SLIDE WINDOW) 1

2411 SOCIAL STUDIES D 2411 (SLIDE WINDOW) 1

2450 LIBRARY D 2450 (SLIDE WINDOW) 1

2451 A/V STORAGE E 2451 STORAGE 1 1 BACKUP PLATE

2452 WORKROOM D 2452 (SLIDE WINDOW) 1 1 BACKUP PLATE

2453 STORAGE E 2453 STORAGE 1 1 BACKUP PLATE

SIGNAGE SCHEDULE

Number Name
Signage

Type
No. on

Signage Text on Signage Quantity Comments

2454 LIBRARY CLASSROOM D 2454 (SLIDE WINDOW) 1 1 BACKUP PLATE

2455 GROUP STUDY D 2455 (SLIDE WINDOW) 1

2500 LARGE GROUP
INSTRUCTION

E 2500 LGI

2507 STORAGE E 2507 STORAGE 1 1 BACKUP PLATE

2509 MECH E 2509 MECHANICAL 1 1 BACKUP PLATE

2515 STUDY SKILLS D 2515 (SLIDE WINDOW) 1 1 BACKUP PLATE

2516 WORKROOM D 2516 (SLIDE WINDOW) 1 1 BACKUP PLATE

2517 LIFE SKILLS D 2517 (SLIDE WINDOW) 1 1 BACKUP PLATE

2520 BOOK ROOM E 2520 BOOKROOM 1 1 BACKUP PLATE

2521A DEAF ED. D 2521A (SLIDE WINDOW) 1

2521B DEAF ED. D 2521B (SLIDE WINDOW) 1

2522 WORKROOM D 2522 (SLIDE WINDOW) 1 1 BACKUP PLATE

2523 STUDY SKILLS D 2523 (SLIDE WINDOW) 1 1 BACKUP PLATE

2606 ENGLISH D 2606 (SLIDE WINDOW) 1

2608 ENGLISH D 2608 (SLIDE WINDOW) 1

2609 ELEC E 2609 ELECTRICAL 1 1 BACKUP PLATE

2610 MECHANICAL E 2610 MECHANICAL 1 1 BACKUP PLATE

2612 ENGLISH D 2612 (SLIDE WINDOW) 1

2614 ENGLISH D 2614 (SLIDE WINDOW) 1

2702 SPEECH ROOM D 2702 (SLIDE WINDOW) 1 1 BACKUP PLATE

2705 ENGLISH D 2705 (SLIDE WINDOW) 1

2707 ENGLISH D 2707 (SLIDE WINDOW) 1

2709 ENGLISH D 2709 (SLIDE WINDOW) 1

2710 OFFICE D 2710 (SLIDE WINDOW) 1 1 BACKUP PLATE

2711 ENGLISH D 2711 (SLIDE WINDOW) 1

2712 REFERENCE ROOM D 2712 (SLIDE WINDOW) 1

2714 ENGLISH D 2714 (SLIDE WINDOW) 1

2716 ENGLISH D 2716 (SLIDE WINDOW) 1

2718 ENGLISH D 2718 (SLIDE WINDOW) 1

2720 ENGLISH D 2720 (SLIDE WINDOW) 1

2801 MECHANICAL E 2801 MECHANICAL 1 1 BACKUP PLATE

2803 WORKROOM D 2803 (SLIDE WINDOW) 1 1 BACKUP PLATE

2805 STORAGE E 2805 STORAGE 1 1 BACKUP PLATE

2806 ENGLISH D 2806 (SLIDE WINDOW) 1

2807 ENGLISH D 2807 (SLIDE WINDOW) 1

2808 ENGLISH D 2808 (SLIDE WINDOW) 1

2809 ENGLISH D 2809 (SLIDE WINDOW) 1

2810 BOOKROOM E 2810 BOOKROOM 1 1 BACKUP PLATE

2811 ENGLISH D 2811 (SLIDE WINDOW) 1

2812 ENGLISH D 2812 (SLIDE WINDOW) 1

2813 ENGLISH D 2813 (SLIDE WINDOW) 1

2814 ENGLISH D 2814 (SLIDE WINDOW) 1

2904 MARKETING D 2904 (SLIDE WINDOW) 1

2906 HEALTH OCCUPATION D 2906 (SLIDE WINDOW) 1

2907 ENGLISH D 2907 (SLIDE WINDOW) 1

2908 MOCT/ICT D 2908 (SLIDE WINDOW) 1

2909 ENGLISH D 2909 (SLIDE WINDOW) 1

2910 CONTENT ENGLISH LAB D 2910 (SLIDE WINDOW) 1 1 BACKUP PLATE

2911 MECHANICAL E 2911 MECHANICAL 1 1 BACKUP PLATE

2913 ENGLISH D 2913 (SLIDE WINDOW) 1

2915 ENGLISH D 2915 (SLIDE WINDOW) 1

2919A DEAF ED. D 2919A (SLIDE WINDOW) 1

2919B DEAF ED. D 2919B (SLIDE WINDOW) 1

3002 MECHANICAL E 3002 MECHANICAL 1 1 BACKUP PLATE

3004 BUSINESS CLASSROOM D 3004 (SLIDE WINDOW) 1 1 BACKUP PLATE

3006 BUSINESS COMPUTER LAB D 3006 (SLIDE WINDOW) 1 1 BACKUP PLATE

3008 BUSINESS COMPUTER LAB D 3008 (SLIDE WINDOW) 1 1 BACKUP PLATE

3010 BUSINESS COMPUTER LAB D 3010 (SLIDE WINDOW) 1 1 BACKUP PLATE

3012 OFFICE EDUCATION D 3012 (SLIDE WINDOW) 1 1 BACKUP PLATE

3014 BOOKROOM E 3014 BOOKROOM 1 1 BACKUP PLATE

3016 WORKROOM D 3016 (SLIDE WINDOW) 1 1 BACKUP PLATE

A201 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

A202 CORRIDOR -- -- -- -- --

A205 STAIRS E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

A209 GLASS STO. D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

A211 CORRIDOR -- -- -- -- --

A214 CHEM. STO. E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

A216 NORTH STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

A217 STORAGE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

A218 ELEVATOR EQUIPMENT E (VERIFY
EXIST.)

EQUIPMENT ROOM 1 1 BACKUP PLATE

A219 ELEVATOR D (VERIFY
EXIST.)

(SLIDE WINDOW) 1

A220 VESTIBULE/TRANSITION -- -- -- --

A223 BOYS A1 (VERIFY
EXIST.)

BOYS 1 1 BACKUP PLATE

B200 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

B201 SECOND FLOOR
MECHANICAL ROOM

E (VERIFY
EXIST.)

MECHANICAL 1 1 BACKUP PLATE

B202 SECOND FLOOR
ELECTRICAL / IDF

E (VERIFY
EXIST.)

ELECTRICAL 1 1 BACKUP PLATE

C201 CORRIDOR -- -- -- -- --

C202 CORRIDOR -- -- -- -- --

C203 CORRIDOR -- -- -- -- --

C204 CORRIDOR -- -- -- -- --

C205 CORRIDOR -- -- -- -- --

C206 STAIRS E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

C207 CORRIDOR -- -- -- -- --

C208 CORRIDOR -- -- -- -- --

C209 CORRIDOR -- -- -- -- --

C217 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

C218 STOR E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

C219 CORRIDOR -- -- -- -- --

C221 CUST E (VERIFY
EXIST.)

CUSTODIAL 1 1 BACKUP PLATE

C224 STOR E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

C229 ELECTRICAL E (VERIFY
EXIST.)

ELECTRICAL 1 1 BACKUP PLATE

C231 TELEPHONE E (VERIFY
EXIST.)

TELEPHONE 1 1 BACKUP PLATE

C236 CORRIDOR -- -- -- -- --

C237 CORRIDOR -- -- -- -- --

C238 ELECTRICAL ROOM E (VERIFY
EXIST.)

ELECTRICAL 1 1 BACKUP PLATE

C239 WOMEN B2 (VERIFY
EXIST.)

WOMEN 1 1 BACKUP PLATE

C242 STORAGE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

C255 CORRIDOR -- -- -- -- --

C256 CUST E (VERIFY
EXIST.)

CUSTODIAL 1 1 BACKUP PLATE

C257 GIRLS B1 (VERIFY
EXIST.)

GIRLS 1 1 BACKUP PLATE

C258 BOYS A1 (SLIDE WINDOW) 1

C259 STOR E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

C265 ELECTRICAL E (VERIFY
EXIST.)

ELECTRICAL 1 1 BACKUP PLATE

C2401 MEN A2 (VERIFY
EXIST.)

MEN 1 1 BACKUP PLATE

D201 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

D203 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

D205 CORRIDOR -- -- -- -- --

D206 CORRIDOR -- -- -- -- --

D207 CORRIDOR -- -- -- -- --

D208 CORRIDOR -- -- -- -- --

D209 CORRIDOR -- -- -- -- --

D210 STOR. E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

D218 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

D219 STORE E (VERIFY
EXIST.)

STORAGE 1 1 BACKUP PLATE

D222 STAIR E (VERIFY
EXIST.)

STAIRS 1 1 BACKUP PLATE

D223 CORRIDOR -- -- -- -- --

D224 CORRIDOR -- -- -- -- --



1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

Harrison Kornberg Architects
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ARCHITECTURAL - INTERIORS FINISH
SCHEDULE

CFISD

INTERIORS - FINISH SCHEDULE - NOTEBLOCK_SHAPES - SUSTAINABILITY

ITEM CODE ITEM DESIGNATION MANUFACTURER MODEL COLOR COLOR NUMBER FINISH, TEXTURE, PATTERN, SIZE COMMENTS

v4 EPD (OPT 1) SOURCING OF RAW MATERIALS (OPT 2) MATERIAL INGREDIENTS (OPT 1)

FINISH - REP CONTACTv4 EPD OPT 1 EPD TYPE
PRODUCT

TAKE BACK
BIO BASED
MATERIALS FSC

MATERIAL
REUSE RECYCLED

MFG
INVENTORY

SELF
REPORTED

HEALTH
PRODUCT

DECLARATION
CRADLE TO

CRADLE DECLARE
PRODUCT LENS
CERTIFICATION

Base

RB-1 RUBBER BASE ROPPE BLACK BROWN 4" RUBBER BASE ● ● JENNIFER BRAMMER
JENNIFER.BRAMMER@PROFESSIONALF
LOORING.COM
(713) 957-8282 X 3947

TIL-3B TILE BASE DALTILE VOLUME 1.O
P36C9

INTENSITY PEBBL VL72 COVE BASE 6" X 12" TILE BASE FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

Ceiling

ACT-1 ACOUSTICAL CEILING GRID TILE ARMSTRONG SCHOOL ZONE
FINE FISSURED

WHITE; REFER TO RCP FOR LOCATION OF
BLACK CEILING TILES (BLACK BOX)

NRC.70 CLASSROOM/LEARNING SPACES ● PRODUCT
SPECIFIC

● ● ● ● ● KATHERINE A. KIDD
KAKIDD@ARMSTRONGCEILINGS.COM
(713) 702-5955

ACT-2 ACOUSTICAL CEILING GRID TILE ARMSTRONG CORTEGA WHITE; REFER TO RCP FOR LOCATION OF
BLACK CEILING TILES (BLACK BOX)

770 NRC.55 CORRIDORS ● PRODUCT
SPECIFIC

● ● ● ● KATHERINE A. KIDD
KAKIDD@ARMSTRONGCEILINGS.COM
(713) 702-5955

ACT-3 ACOUSTICAL CEILING GRID TILE ARMSTRONG WHITE NRC.70 MINIMUM LIBRARY KATHERINE A. KIDD
KAKIDD@ARMSTRONGCEILINGS.COM
(713) 702-5955

ACT-4 ACOUSTICAL CEILING GRID TILE ARMSTRONG CLEAN ROOM WHITE 868 KITCHENS ● KATHERINE A. KIDD
KAKIDD@ARMSTRONGCEILINGS.COM
(713) 702-5955

DCT-1 DECORATIVE CEILING GRID TILE

EXP EXPOSED DECK / STRUCTURE

Floor

CPT-1 CARPET TARKETT AFTERMATH TAPESTRY 23512 6' POWERBOND FIELD; TRANSITION TRIM SCHLUTER VINPRO-S ALUMINUM CARPET TO RESILIENT. ● PRODUCT
SPECIFIC

● ● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

CPT-2 WALKOFF CARPET TARKETT FABRICATE FRENCH NAVY 36204 6' POWERBOND AT THEATER STEPS ONLY

LVT-1 LUXURY VINYL TILE TARKETT ID LATITUDE
ABSTRACT

VILLA WHITE 7563 18" X 18" FIELD ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

LVT-2 LUXURY VINYL TILE TARKETT ID LATITUDE
ABSTRACT

LANDMARK 7565 18" X 18" ACCENT ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

LVT-3 LUXURY VINYL TILE TARKETT ID LATITUDE
ABSTRACT

NIGHTFALL 7552 18" X 18" ACCENT ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

LVT-4 LUXURY VINYL TILE TARKETT EVENT STONE CALDERA 11198 12" X 24" DARK ROOM, STAGE RAMPS. ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

LVT-5 LUXURY VINYL TILE MOHAWK MOLVENO
STONES

CITYSCAPE 988 11.75" X 35.75" PRESS BOX ● PRODUCT
SPECIFIC

● ● PATTI SUE
PATTISUE_BROWN@MOHAWKIND.COM

POC-1 CONCRETE - POLISHED ART ROOMS, KILN, ART OFFICE

SEC-1 CONCRETE - SEALED MECHANICAL ROOM, METAL STORAGE BUILDING, IDF

SF-1 SPORTS FLOORING REGUPOL AKTIVPRO MEAN GREEN AK10106 ROLLED PRODUCT ONLY; 1/2" THICKNESS FIELD COLOR 20% SPECKLED LENNY WACHOWIAK
LENNY@GFRCONTRACT.COM
(281) 757 4196

SF-2 SPORTS FLOORING REGUPOL AKTIVPRO THUNDER GRAY AK95102 ROLLED PRODUCT ONLY; 1/2" THICKNESS PLATFORMS; 4MM THUNDER GRAY ON TOP OF 8MM #7619 LENNY WACHOWIAK
LENNY@GFRCONTRACT.COM
(281) 757 4196

SF-3 SPORTS FLOORING REGUPOL AKTIVPRO CRASH BLACK AK10100 ROLLED PRODUCT ONLY; 1/2" THICKNESS CRASH PADS LENNY WACHOWIAK
LENNY@GFRCONTRACT.COM
(281) 757 4196

SVH-1 RESILIENT SHEET VINYL TARKETT IQ GRANIT WARM LIGHT GREY 0234 CLINIC FIELD ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

SVH-2 RESILIENT SHEET VINYL TARKETT IQ GRANIT WHITE SAND 0320 CLINIC ACCENT ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

SVH-3 RESILIENT SHEET VINYL TARKETT IQ GRANIT WARM CONCRETE 0297 CLINIC ACCENT ● PRODUCT
SPECIFIC

● ● KAREN PERUCKI
KAREN.PERUCKI@TARKETT.COM
(832) 367-5109

TIL-1 TILE DALTILE VOLUME 1.0 STEREO GREY VL73 12" X 24" FIELD; TRANSITION TRIM SCHLUTER RENO-U ALUMINUM TILE TO CONCRETE.TRANSITION TRIM
SCHLUTER SCHIENE ALUMINUM TILE TO RESILIENT.

● FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

TIL-2 TILE DALTILE VOLUME 1.0 INTENSITY PEBBL VL72 12" X 24" ACCENT; TRANSITION TRIM SCHLUTER RENO-U ALUMINUM TILE TO CONCRETE.TRANSITION TRIM
SCHLUTER SCHIENE ALUMINUM TILE TO RESILIENT.

● FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

TIL-3 TILE DALTILE VOLUME 1.0 VAPOR VL63 12" X 24" MAIN CORRIDOR ACCENT ● FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

TIL-4 TILE DALTILE VOLUME 1.0 STEREO GREY VL73 12" X 12" STAIRS; TRANSITION TRIM SCHLUTER RENO-U ALUMINUM TILE TO CONCRETE.TRANSITION TRIM
SCHLUTER SCHIENE ALUMINUM TILE TO RESILIENT.

● FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

TIL-5 TILE DALTILE VOLUME 1.0 INTENSITY PEBBL VL72 12" X 12" STAIRS; TRANSITION TRIM SCHLUTER RENO-U ALUMINUM TILE TO CONCRETE.TRANSITION TRIM
SCHLUTER SCHIENE ALUMINUM TILE TO RESILIENT.

● FABIAN BROADEN
FABIAN.BROADEN@DALTILE.COM

WD-2 HARDBOARD FACED PLYWOOD (MASONITE) TO BE PAINTED PNT-6 IN BLACK BOX

Millwork/Casework

EPX-1 SURFACING SCIENCE LAB COUNTERTOPS

PLM-1 PLASTIC LAMINATE FORMICA SILVER RIFTWOOD 6413-NG GRAIN DIRECTION: VERTICAL ALL VERTICAL SURFACES U.N.O.UPPER & LOWER CABINETS AMY RITCHMOND
AMY.RITCHMOND@FORMICA.COM
(713) 658-5886

PLM-2 PLASTIC LAMINATE FORMICA COTTON CLOTH 8681-58 MATTE ALL COUNTERTOPS U.N.O; SIGNAGE ● PRODUCT
SPECIFIC

● ● ● ● ● AMY RITCHMOND
AMY.RITCHMOND@FORMICA.COM
(713) 658-5886

PLM-3 PLASTIC LAMINATE WILSONART BLACK 1595-60 MATTE COSMETOLOGY AND DARK ROOM. CONTROL ROOM AND BLACK BOX. VERTICAL SURFACES ● PRODUCT
SPECIFIC

● ● ● ● ● CASSIDY CAREY
CAREYC@WILSONART.COM
(281) 908-8611

PLM-4 PLASTIC LAMINATE FORMICA WILD CHERRY 5904-43 GRAIN DIRECTION: VERTICAL MATCH EXISTING VERTICAL SURFACES AND DOORS AMY RITCHMOND
AMY.RITCHMOND@FORMICA.COM
(713) 658-5886

PLM-5 PLASTIC LAMINATE WILSONART BLACKBIRD 5024K-19 CONTROL ROOM COUNTERTOP ● PRODUCT
SPECIFIC

● ● ● ● ● CASSIDY CAREY
CAREYC@WILSONART.COM
(281) 908-8611

PLM-6 PLASTIC LAMINATE FORMICA TBD MATCH NAVY PAINT FOR SIGNAGE

PLM-7 PLASTIC LAMINATE FORMICA TBD MATCH GREEN PAINT FOR SIGNAGE

QTZ-1 SURFACING CAMBRIA HARROGATE RECEPTION DESK ● ● JOSIE WEST
JOSIE.WEST@CAMBRIAUSA.COM
(218) 591-7062

QTZ-2 SURFACING CAMBRIA TEMPLETON COOKING LAB AND PRESSBOX ● ● JOSIE WEST
JOSIE.WEST@CAMBRIAUSA.COM
(218) 591-7062

QTZ-3 SURFACING CAMBRIA BLACKPOOL MATTE COSMETOLOGY ● ● JOSIE WEST
JOSIE.WEST@CAMBRIAUSA.COM
(218) 591-7062

Miscellaneous

GR-1 GROUT LATICRETE N/A DUSTY GREY 60 FLOOR GROUT EMILY WOOD
EMWOOD@LATICRETE.COM
1(800) 243-4788

TEX-1 Textiles

TR-1 FLOOR TRANSITION - CARPET TO RESILIENT SCHLUTER VINPRO-S ALUMINUM CARPET TO RESILIENT JOSIE JANSSEN
JJANSSEN@SCHLUTER.COM
(888) 473-5488 EXT. 4693

TR-2 FLOOR TRANSITION - LVT TO RESILIENT LVT TO RESILIENT

TR-3 FLOOR TRANSITION - RESILIENT TO CONCRETE RUBBER REDUCER

TR-4 FLOOR TRANSITION - RESILIENT TO RESILIENT RESILIENT TO RESILIENT

TR-5 FLOOR TRANSITION - TILE TO CARPET SCHLUTER SCHIENE ALUMINUM TILE TO CARPET JOSIE JANSSEN
JJANSSEN@SCHLUTER.COM
(888) 473-5488 EXT. 4693

TR-6 FLOOR TRANSITION - TILE TO RESILIENT SCHLUTER SCHIENE ALUMINUM TILE TO RESILIENT JOSIE JANSSEN
JJANSSEN@SCHLUTER.COM
(888) 473-5488 EXT. 4693

TR-7 FLOOR TRANSITION - TILE TO CONCRETE SCHLUTER RENO-U ALUMINUM TILE TO CONCRETE JOSIE JANSSEN
JJANSSEN@SCHLUTER.COM
(888) 473-5488 EXT. 4693

TR-8 FLOOR TRANSITION - ALUMINUM THRESHOLD
DTL - WOOD TO RESILIENT

ASSA ABLOY PEMKO ALUMINUM WOOD TO RESILIENT LAURIE BAKER
LAURIE.BAKER@ASSAABLOY.COM
(346) 257-9331

TR-9 STAIR NOSING PROFILE SCHLUTER TREP-G-S BLACK GS 11/32" H JOSIE JANSSEN
JJANSSEN@SCHLUTER.COM
(888) 473-5488 EXT. 4693

Wall

AWP-1 ACOUSTICAL WALL PANELING GUILFORD OF MAINE FR701 2100 BLUE PLUM 553 MAIN CORRIDOR ● GUILFORDSALES@GUILFORDOFMAINE.
COM

AWP-2 ACOUSTICAL WALL PANELING GUILFORD OF MAINE FR701 2100 FIR 743 MAIN CORRIDOR ● GUILFORDSALES@GUILFORDOFMAINE.
COM

PNT-1 PAINT SHERWIN WILLIAMS AGREEABLE GRAY SW7029 FIELD ● PRODUCT
SPECIFIC

● JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

PNT-2 PAINT SHERWIN WILLIAMS DORIAN GRAY SW7017 NEUTRAL ACCENT ● PRODUCT
SPECIFIC

● JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

PNT-3 PAINT SHERWIN WILLIAMS DRESS BLUE SW9176 CORRIDOR ACCENT, STAIRS, DOOR FRAMES, RAILINGS ● PRODUCT
SPECIFIC

● JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

PNT-4 PAINT SHERWIN WILLIAMS KALE GREEN SW6460 GREEN ACCENT ● PRODUCT
SPECIFIC

● JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

PNT-5 PAINT SHERWIN WILLIAMS PURE WHITE SW7005 CEILING JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

PNT-6 PAINT SHERWIN WILLIAMS BLACK MAGIC SW6991 PAINT FLOORING IN AREA G - CONTROL ROOM AND BLACK BOX JOY LACHELLE BABUR
JOY.L.BABUR@SHERWIN.COM
(713) 957-4209

WP-1 FOLDING PARTITION TBD WHITE ENAMEL ON STEEL, BONDED TO THE FACE OF THE PANEL, THE
FULL HEIGHT OF THE PARTITION UNO DURING DESIGN.

MARKERBOARDS TO HAVE HORIZONTAL TRIM; TRIM IS NOT ACCEPTABLE ON VERTICAL EDGES, TO
PROVIDE UNINTERRUPTED WORK SURFACE. NO EXPOSED FASTENERS ON PARTITION WALL;
FASTENERS REQUIRED TOP, BOTTOM AND BOTH SIDES.



CASEWORK GENERAL NOTES
ALL CASEWORK SHOWN ON THIS SHEET IS PLASTIC LAMINATE CLAD UNO.
ALL EXPOSED SURFACES AND EDGES SHALL RECEIVE PLASTIC LAMINATE AS SCHED. 
ALL SEMI-EXPOSED SURFACES AND EDGES SHALL RECEIVE WHITE MELAMINE UNO, 
TYP.
CABINET WIDTHS ARE BASED ON MODULE INCREMENTS OF 3 INCHES FROM 12 TO 36 
INCHES WIDE CABINETS AND 6 INCH INCREMENTS FOR 36 TO 48 INCHES OF WIDE 
CABINETS.
ALL COUNTERTOPS SHALL BE PLASTIC LAMINATE UNO. PROVIDE 3/4" PLYWD 
SUBSTRATE FOR ALL WET LOCATIONS. 3/4" MDF AT OTHER LOCATIONS, UNO. 
REFER TO 8 AND 11/A-702 FOR COUNTERTOP DETAILS.  11/A-702 IS TYPICAL 
COUNTERTOP DETAIL UNO ON ELEVATIONS. 
REFER TO SHEET A-701 FOR TYP CASEWORK DETAILS. 
INSTALL 3/4" THK BACKSPLASHES AT ALL LOCATIONS UNO. INSTALL 3/4" END 
SPLASHES WHEN COUNTER IS ADJACENT TO A PARTITION OR TALLER CASEWORK. 
LAMINATE ALL EXPOSED EDGES TO MATCH COUNTERTOP. BACKSPLASH AND END 
SPLASH TO BE 4" HIGH UNO.
EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS, U.N.O.. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS 
TO HAVE 1/2" RADIUS CORNERS. DO NOT RADIUS CORNER IF A FULL HEIGHT 
REFRIGERATOR IS PLANNED IMMEDIATELY NEXT TO COUNTERTOP.
ADJACENT UPPER CABINETS SHALL HAVE FLUSH BOTTOM TO FORM CONTINUOUS 
POCKET BEHIND FRONT VALENCE FOR LIGHT FIXTURES. BOTTOM OF EXPOSED SIDES 
SHALL ALIGN WITH FRONT.
PROVIDE FILLER PANEL WHERE CASEWORK ABUTS WALL OR HEADER ABOVE, 1 INCH 
MINIMUM TO 3 INCH MAXIMUM WIDTH.
PROVIDE FINISHED END PANELS AND/OR END RETURNS AT OPEN ENDED, EXPOSED 
CASEWORK OR AT KNEE SPACES.
OPTION 1: LOCATE GROMMETS 48 INCHES ON CENTER MAX. AT BACK OF 
COUNTERTOPS ABOVE KNEE SPACE, ONE GROMMET MIN. PER COUNTERTOP RUN.  
COORDINATE EXACT LOCATION WITH OWNER PRIOR TO INSTALLATION. SHOW 
GROMMET LOCATIONS ON SHOP DRAWINGS.
OPTION 2: SCHED GROMMETS SHALL BE INSTALLED IN FIELD. ARCHITECT/OWNER TO 
DETERMINE LOCATIONS AFTER CASEWORK IS INSTALLED. ESTIMATE 1 GROMMET PER 
48" OR FRACTION THEREOF OF COUNTERTOP W/O FLOOR MOUNTED BASE CABINETS.
FIELD VERIFY ALL DIMENSIONS PRIOR TO FABRICATION OF CASEWORK.
SOME DETAILS ON THIS SHEET MAY NOT BE USED.
PROVIDE FIRE TREATED WOOD BLOCKING WITHIN WALL FOR ALL MOUNTED 
CASEWORK.
MILLWORK SHALL BE CAULKED TO WALLS
CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED
SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.
ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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CASEWORK LEGEND

ELEVATION PLAN

CASEWORK ELEVATION TYPE

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

DESCRIPTION NOMENCLATURE
1 DWR 2DR 1SH 1 DRAWER OVER 2 DOORS W/ 1 SHELF
1PEN, 4DWR EQ 1 PENCIL DRAWER OVER 

4 DRAWERS EQUAL SIZE
3OPEN 3 OPEN SPACES

ABBREVIATIONS
BLNK BLANK
CATH CATHETERIZATION
CSWK CASEWORK
CNTR COUNTER
DR DOOR
DWR DRAWER
EQ EQUAL
EQUIP EQUIPMENT
HD HEAVY DUTY
KNEE KNEE SPACE
LCKR LOCKER
OPEN OPEN SPACE(S)
PEN PENCIL DRAWER
REF REFRIGERATOR
SH SHELF OR SHELVES
STOR STORAGE

CASEWORK 
TAG

BK
3034

BK
3034

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

CONCEALED HINGES, TYP.

DOOR PULLS, TYP.

ADJUSTABLE SHELF.

BASE AS SCHED.

BLOCKING, TYP.
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ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.

BASE CABINET WITH PENCIL DRAWER.

BASE AS SCHED.

BLOCKING, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

CONCEALED HINGES, TYP.

DOOR/DRAWER PULLS, TYP.

ADJUSTABLE SHELF.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.
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ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.

LAMINATE ALL EXPOSED SURFACES 
TO MATCH CASEWORK FRONTS.

ADJUSTABLE SHELVES. REF; ELEVATIONS

BASE CABINET WITH 
OPEN SHELVES.

BASE AS SCHED.

BLOCKING, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.
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ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.
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3 SHELVES 2 SHELVES

BASE UNIT WITH 
PULL-OUT DRAWER.

BLOCKING, TYP.

BASE AS SCHED.

LAMINATE ALL EXPOSED SURFACES TO
MATCH CASEWORK FRONTS.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

HEAVY-DUTY SHELF, 
TOP OF SHELF TO ALIGN WITH 
ADJACENT DRAWERS WHERE 
NOTED.

100# HEAVY DUTY FULL EXTENSION 
DRAWER SLIDES, SIDE MOUNT.

DOOR/DRAWER PULLS AS 
SCHED, TYP.
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BASE UNIT WITH 3 
EQUAL DRAWERS.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

DOOR/DRAWER PULLS AS SCHED, TYP.

BASE AS SCHED.

BLOCKING, TYP.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.
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BASE UNIT WITH 
PENCIL DRAWER AND 
3 EQUAL DRAWERS.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

DOOR/DRAWER PULLS AS SCHED, TYP.

BASE AS SCHED.

BLOCKING, TYP.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.
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BASE AS SCHED INSTALL ON 
SIDES AND BACK.

FLOOR AS SCHED.

OPEN KNEE 
SPACE AT SINK.

ADA REQUIRES AT LEAST 27" HIGH AND
30" WIDE KNEE CLEARANCE AT SINK
(4.24.3).

INSTALL PIPE PROTECTION ON ALL
EXPOSED PIPES. THERE SHALL BE NO
SHARP OR ABRASIVE SURFACES (4.24.6).

FINISHED END PANEL ON CSWK BEYOND.

APRON

SINK AS SCHEDULED
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STEEL SUPPORTS

MAX

TOE SPACE

DISTANCE FROM EDGE OF COUNTER TO 
FAUCET HANDLE TO BE NO MORE THAN THE TOE
SPACE DEPTH.

OFFSET P-TRAP

BACKSPLASH, WHERE OCCURS, REF. ELEVATION
WALL FINISH AS SCHEDULED

BASE AS SCHED 
INSTALL ON SIDES 
AND BACK.

EXTEND FLOOR AS 
SCHEDULED UNDER 
CABINET

BASE CABINET AT 
SINK W/ DOORS.

CABINET DOOR WITH 
TOE SPACE 
CONNECTED TO 
DOOR.

INSTALL PIPE PROTECTION ON ALL
EXPOSED PIPES. THERE SHALL BE NO
SHARP OR ABRASIVE SURFACES (4.24.6).

FOR COUNTERTOP DETAIL REFER TO 
ELEVATIONS AND DETAILS ON A-XXX
FIXED SINK FRONT.

SINK AS SCHED, RE: PLBG.
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PROVIDE AT LEAST 27" HIGH,
8" DEEP AND 30" WIDE KNEE 
CLEARANCE AT SINK 

PULL AS SPECIFIED.

INTEGRAL BASE TO  
MATCH.   HOLD 1/4" AFF.

OFFSET P-TRAP

9"
 M

IN
.

DISTANCE FROM EDGE OF COUNTER TO 
FAUCET HANDLE TO BE NO MORE THAN THE TOE
SPACE DEPTH.

BACKSPLASH, WHERE OCCURS, REF. ELEVATION

WALL FINISH AS SCHEDULED

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

DRAWER PULLS AS SCHED, TYP.

BASE UNIT WITH 
DEEP DRAWER,

OPEN UNDERNEATH.

FINISH ENDS OF ADJ CABINETS.

BASE AS SCHED.

FINISH FLOOR.
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INSTALL ON SIDES AND 
BACK.

FLOOR AS SCHEDULED

OPEN KNEE 
SPACE AT SINK.

PROVIDE AT LEAST 27" HIGH,
8" DEEP AND 30" WIDE KNEE 
CLEARANCE AT SINK 

REMOVABLE SLOPED (6:1) FRONT PANEL,
PLAM ON 3/4" PLYWOOD.

FINISHED END PANEL ON CASEWORK BEYOND.
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SINK AS SCHEDULED
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DISTANCE FROM EDGE OF COUNTER TO 
FAUCET HANDLE TO BE NO MORE THAN THE TOE
SPACE DEPTH.
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MIN
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BACKSPLASH, WHERE OCCURS, REF. ELEVATION

WALL FINISH AS SCHEDULED

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
UPPER CABINETS.

UPPER CABINET

DOOR PULLS, TYP.

CONCEALED HINGES, TYP.

BLOCKING, TYP.
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UPPER CABINET W/ 
ADJUSTABLE SHELF.

ADJUSTABLE SHELF, TYP.

CONCEALED HINGES, TYP.

DOOR PULLS, TYP.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING 
BEHIND GYP BD ENTIRE LENGTH OF 
UPPER CABINETS.

VALANCE TERMINATES 
INTO OUTER END PANELS.

CONTINUOUS POCKET AT UPPER 
BOTTOM WITH SCHED LAMINATE 
ON ALL EXPOSED SURFACES.

LIGHT FIXTURE WHERE 
SCHED, RE: ELEC.

BLOCKING, TYP.
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ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.
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VALANCE TERMINATES 
INTO OUTER END PANELS.

CONTINUOUS POCKET AT UPPER 
BOTTOM WITH SCHED LAMINATE ON 
ALL EXPOSED SURFACES.

LIGHT FIXTURE WHERE 
SCHED, RE: ELEC.

UPPER CABINET W/ 
ADJUSTABLE SHELVES.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL 
BLOCKING BEHIND GYP BD ENTIRE 
LENGTH OF UPPER CABINETS.

CONCEALED HINGES, TYP.

DOOR PULLS, TYP.

ADJUSTABLE SHELVES, TYP.

BLOCKING, TYP.
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ONLY AT FURR DOWNS
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ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.

UPPER CABINET -
OPEN SHELF.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
UPPER CABINETS.

BLOCKING, TYP.
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VALANCE TERMINATES INTO 
OUTER END PANELS.

CONTINUOUS POCKET AT 
UPPER BOTTOM WITH 
SCHED LAMINATE ON ALL 
EXPOSED SURFACES.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING 
BEHIND GYP BD ENTIRE LENGTH OF 
UPPER CABINETS.

ADJUSTABLE SHELF, TYP.

UPPER CABINET W/ 
ADJUSTABLE SHELF.

BLOCKING, TYP.

RE: PLAN

1' - 3" UNO

UH

2"

ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.

UPPER CABINET W/ 
ADJUSTABLE SHELVES.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
UPPER CABINETS.

ADJUSTABLE SHELF, TYP.

BLOCKING, TYP.
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SEE ABV

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING 
BEHIND GYP BD ENTIRE LENGTH OF 
UPPER CABINETS.

BLOCKING, TYP.

UPPER OPEN 
SHELF/ CABINET.

VALANCE TERMINATES INTO OUTER END 
PANELS, RADIUS TO MATCH PLAN.

CONTINUOUS POCKET AT UPPER BOTTOM 
WITH SCHED LAMINATE ON ALL 
EXPOSED SURFACES.

LIGHT FIXTURE WHERE 
SCHED, RE: ELEC.

PLAN DETAIL.

EDGE OF SHELF.

EDGE OF CABINET ABOVE.

WHEN OUTLETS ARE LOCATED BEHIND
UNIT, FACE PLATE SHALL BE INSTALLED 
ON BACK SURFACE.
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RE: PLAN

1' - 3" UNO 4"
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LAMINATE ALL EXPOSED SURFACES 
TO MATCH CASEWORK FRONTS.

ADJUSTABLE SHELVES. REF; ELEVATIONS

BASE CABINET WITH 
OPEN SHELVES.

BASE AS SCHED.

BLOCKING, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.
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ARCHITECTURAL CASEWORK DETAILS

CFISD

SCALE: 1" = 1'-0"4 BASE CABINET - BS BT

SCALE: 1" = 1'-0"3 BASE CABINET - BQ
SCALE: 1" = 1'-0"1 BASE CABINET - BE BF

SCALE: 1" = 1'-0"2 BASE CABINET - BJ BK BL
SCALE: 1" = 1'-0"8 BASE CABINET - DM

SCALE: 1" = 1'-0"7 BASE CABINET - DE

SCALE: 1" = 1'-0"5 BASE CABINET - KC

SCALE: 1" = 1'-0"6 BASE SINK CABINET - SG

SCALE: 1" = 1'-0"9 BASE SINK CABINET - SF

SCALE: 1" = 1'-0"10 BASE SINK CABINET - SE

SCALE: 1" = 1'-0"11 UPPER CABINET - UE UF
SCALE: 1" = 1'-0"15 UPPER CABINET - UQ

SCALE: 1" = 1'-0"12 UPPER CABINET - UC UD

SCALE: 1" = 1'-0"14 UPPER CABINET - UH

SCALE: 1" = 1'-0"13 UPPER CABINET - UA UB
SCALE: 1" = 1'-0"17 UPPER CABINET - UG

SCALE: 1" = 1'-0"16 UPPER CABINET - UK

SCALE: 1" = 1'-0"18 BASE CABINET - BM



CASEWORK GENERAL NOTES
ALL CASEWORK SHOWN ON THIS SHEET IS PLASTIC LAMINATE CLAD UNO.
ALL EXPOSED SURFACES AND EDGES SHALL RECEIVE PLASTIC LAMINATE AS SCHED. 
ALL SEMI-EXPOSED SURFACES AND EDGES SHALL RECEIVE WHITE MELAMINE UNO, 
TYP.
CABINET WIDTHS ARE BASED ON MODULE INCREMENTS OF 3 INCHES FROM 12 TO 36 
INCHES WIDE CABINETS AND 6 INCH INCREMENTS FOR 36 TO 48 INCHES OF WIDE 
CABINETS.
ALL COUNTERTOPS SHALL BE PLASTIC LAMINATE UNO. PROVIDE 3/4" PLYWD 
SUBSTRATE FOR ALL WET LOCATIONS. 3/4" MDF AT OTHER LOCATIONS, UNO. 
REFER TO 8 AND 11/A-702 FOR COUNTERTOP DETAILS.  11/A-702 IS TYPICAL 
COUNTERTOP DETAIL UNO ON ELEVATIONS. 
REFER TO SHEET A-701 FOR TYP CASEWORK DETAILS. 
INSTALL 3/4" THK BACKSPLASHES AT ALL LOCATIONS UNO. INSTALL 3/4" END 
SPLASHES WHEN COUNTER IS ADJACENT TO A PARTITION OR TALLER CASEWORK. 
LAMINATE ALL EXPOSED EDGES TO MATCH COUNTERTOP. BACKSPLASH AND END 
SPLASH TO BE 4" HIGH UNO.
EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS, U.N.O.. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS 
TO HAVE 1/2" RADIUS CORNERS. DO NOT RADIUS CORNER IF A FULL HEIGHT 
REFRIGERATOR IS PLANNED IMMEDIATELY NEXT TO COUNTERTOP.
ADJACENT UPPER CABINETS SHALL HAVE FLUSH BOTTOM TO FORM CONTINUOUS 
POCKET BEHIND FRONT VALENCE FOR LIGHT FIXTURES. BOTTOM OF EXPOSED SIDES 
SHALL ALIGN WITH FRONT.
PROVIDE FILLER PANEL WHERE CASEWORK ABUTS WALL OR HEADER ABOVE, 1 INCH 
MINIMUM TO 3 INCH MAXIMUM WIDTH.
PROVIDE FINISHED END PANELS AND/OR END RETURNS AT OPEN ENDED, EXPOSED 
CASEWORK OR AT KNEE SPACES.
OPTION 1: LOCATE GROMMETS 48 INCHES ON CENTER MAX. AT BACK OF 
COUNTERTOPS ABOVE KNEE SPACE, ONE GROMMET MIN. PER COUNTERTOP RUN.  
COORDINATE EXACT LOCATION WITH OWNER PRIOR TO INSTALLATION. SHOW 
GROMMET LOCATIONS ON SHOP DRAWINGS.
OPTION 2: SCHED GROMMETS SHALL BE INSTALLED IN FIELD. ARCHITECT/OWNER TO 
DETERMINE LOCATIONS AFTER CASEWORK IS INSTALLED. ESTIMATE 1 GROMMET PER 
48" OR FRACTION THEREOF OF COUNTERTOP W/O FLOOR MOUNTED BASE CABINETS.
FIELD VERIFY ALL DIMENSIONS PRIOR TO FABRICATION OF CASEWORK.
SOME DETAILS ON THIS SHEET MAY NOT BE USED.
PROVIDE FIRE TREATED WOOD BLOCKING WITHIN WALL FOR ALL MOUNTED 
CASEWORK.
MILLWORK SHALL BE CAULKED TO WALLS
CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED
SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.
ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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CASEWORK LEGEND

ELEVATION PLAN

CASEWORK ELEVATION TYPE

NOMINAL HEIGHT IN INCHES

NOMINAL WIDTH IN INCHES

DESCRIPTION NOMENCLATURE
1 DWR 2DR 1SH 1 DRAWER OVER 2 DOORS W/ 1 SHELF
1PEN, 4DWR EQ 1 PENCIL DRAWER OVER 

4 DRAWERS EQUAL SIZE
3OPEN 3 OPEN SPACES

ABBREVIATIONS
BLNK BLANK
CATH CATHETERIZATION
CSWK CASEWORK
CNTR COUNTER
DR DOOR
DWR DRAWER
EQ EQUAL
EQUIP EQUIPMENT
HD HEAVY DUTY
KNEE KNEE SPACE
LCKR LOCKER
OPEN OPEN SPACE(S)
PEN PENCIL DRAWER
REF REFRIGERATOR
SH SHELF OR SHELVES
STOR STORAGE

CASEWORK 
TAG

BK
3034

BK
3034

FULL HEIGHT CABINET 
WITH DOOR AND

ADJUSTABLE SHELVES.
6 SHELVES

BASE AS SCHED.

BLOCKING, TYP.

FIXED SHELF, 
TYP.

BLOCKING, TYP.

DOOR PULLS AS 
SCHED, TYP.

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

OFFSET PIVOT HINGES,
TOP AND BOTTOM.

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
FULL HEIGHT CABINETS.

RE: PLAN
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FF
5 SHELVESFIXED SHELF, TYP.

WHERE OUTLETS ARE 
SCHEDULED
WITHIN UNIT, INSTALL 
FACE FLUSH
WITH REAR PANEL.  RE: 
ELEC. FOR LOCATIONS.

5 SHELVES

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
FULL HEIGHT CABINETS.

BLOCKING, TYP.

BASE AS SCHED.

1/4" PLYWD. BACK.

BLOCKING, TYP.

1/4"1/4"

RE: PLAN

1' - 6" UNO

3"
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"
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E
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S

FO FC
7 SHELVES

FE FD
8 SHELVES6 SHELVES

DRAWER EDGE DETAIL.

DRAWER ISOMETRIC.

FOR 15" WIDE UNITS:
- DIMENSION "A" SHALL BE 12" CLEAR.
- DRAWER SHALL BE DESIGNED TO HOLD LETTER SIZE 
  HANGING FOLDER WITH TABS (SMEAD C13H OR EQUAL).
- ALLOW 1" CLEAR ABOVE TOP OF DRAWER EDGE.

FOR 18" WIDE UNITS:
- DIMENSION "A" SHALL BE 15" CLEAR.
- DRAWER SHALL BE DESIGNED TO HOLD LEGAL SIZE 
  HANGING FOLDER WITH TABS (SMEAD C23H OR EQUAL).
- ALLOW 1" CLEAR ABOVE TOP OF DRAWER EDGE.

FOR OTHER UNIT WIDTHS:
- DIMENSION "A" SHALL BE 3" LESS UNIT WIDTH.
- DRAWER EDGE SHALL BE CONSTRUCTED AS DETAILED.
- ALLOW 1 1/2" CLEAR ABOVE TOP OF DRAWER EDGE.
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SUPPORT @ COUNTER ABOVE 30".
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IL

45°

8"

SUPPORT @ 30" HIGH COUNTER. 
COUNTERTOP AND APRON AS SCHED.

CROSS BRACE AT SUPPORTS.

OPENING FOR CABLE ACCESS.

2 LAYERS 3/4" PLWD LAMINATE ON ALL 
EXPOSED EDGES TO MATCH CASEWORK.

ATTACH SUPPORT TO CONCEALED BLOCKING 
IN PARTITION, INSTALL PLAM OVER HEADS OF 
FASTENERS.

1 1/2" RADIUS AT CORNER.

NOTE:
SUPPORTS SHALL BE SPACED AT 42"
OC MAX.

KNEE SPACES BETWEEN SUPPORTS 
SHALL BE EQUAL UNO.

COUNTERTOP ASSEMBLY SHALL 
SUPPORT 300# MIN.

ALL NOTES SIMILAR TO BELOW.

2"

2
"

DOOR EDGE

TYP CABINET DOOR

PULL AS SPECIFIED 
(06 41 16)

DRAWER EDGE

PULL AS SPECIFIED 
(06 41 16)

2
"

TYP DRAWER FRONT

EQ EQ
0"2" 0" 2"

PLAM TOP AND SIDES TO MATCH FRONT.1' - 6"

2
 3

/4
"

. AS NOTED IN CABINET SECT.

DOOR/DRAWER PULLS AS SCHED, TYP.

DRAWER SLIDES TO SUPPORT 150 LBS.

1
 1

/2
"

1
 1

/2
"

1
/4

"

U
N

O

4
"

1/2" SOLID SURFACING OR 
3/4" STONE AS SCHED, W/ 
EASED EDGES.

TRANSACTION 
COUNTER

FOR LOCATIONS WITHOUT A BACKSPLASH,
TERMINATE COUNTERTOP FLUSH WITH WALL.
SEALANT BETWEEN COUNTERTOP AND WALL.

EASED COUNTER, TYP.

1/2" SOLID SURFACING OR 
3/4" STONE AS SCHED, APRON
AND COUNTERTOP TO BE MONOLITHIC.

SUBSTRATE

REFER TO BASE CABINET
SECTION FOR DETAILS.

1/2"

CONT. SEALANT

CONT. SEALANT

WALL LINE
COUNTERTOPS TO 
MEET ALL CRITERIA OF 
TAS SECTION 606.3

CONT. SEALANT

U
N

O

4
"

1/2"

1
 1

/2
"

1
/4

"

COUNTERTOPS TO 
MEET ALL CRITERIA OF 
TAS SECTION 606.3

MDF COUNTER TOPS 
OVERLAID W/P'LAM

MDF

REFER TO BASE CABINET
SECTION FOR DETAILS.

MDF OVERLAID W/P'LAM U.N.O.

CONT. SEALANT

WALL LINE

PLAM FINISH; RE:FINISH 
SCHEDULE

FLOOR PLAN VIEW OF COUNTER EDGES

R 1 1/2"

R 1 1/2"

BASE CABINET WITH 
OPEN SHELVES.

BASE AS SCHED.

BLOCKING, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

4
"

R
E

: E
L
E

V
A

T
IO

N
S

2
' -

 1
0
" 

M
A

X

RE:PLAN

2' - 6" UNO

DG

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

2"

3"

DOOR/DRAWER PULLS AS SCHED, TYP.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.

BASE CABINET 
WITH OPEN 
TOP PANEL.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-701.

BASE AS SCHED  INSTALL ON SIDES
AND BACK.

FLOOR AS SCHED.

5/8" DIA FLEXIBLE 
BLACK RUBBER 
SEAL.

OPEN FRONT.

ADJUSTABLE REAR 
PANEL RE: 
ELEVATION ABOVE.

CONCEALED HINGES & MAGNETIC 
LATCH.

CABINET PULL, TYP

FINISHED END PANEL ON CSWK BEYOND.

R
E

: E
L
E

V
A

T
IO

N
S

4
"

8
"

RE: PLAN

2' - 0" TYP

CU

BASE UNIT WITH 2 STORAGE 
DRAWERS AND A FILE 

DRAWER.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.

BASE AS SCHED.

BLOCKING, TYP.

DOOR/DRAWER PULLS AS SCHED, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

FILE DRAWER, RE: A-XXX FOR DETAILS.

RE: PLAN

2' - 0" UNO

3"

M
IN

1
0
 1

/4
"

4
"

4
 1

/4
"

2"
4
"

R
E

: E
L
E

V
A

T
IO

N
S

6
 1

/4
"

1
' -

 0
"

DK

R
E

F
 E

LE
V

.

6 
1/

4"
 U

N
O

BASE AS SCHED 
INSTALL ON SIDES 
AND BACK.

EXTEND FLOOR AS 
SCHEDULED UNDER 
CABINET

BASE CABINET AT 
SINK W/ DOORS.

CABINET DOOR WITH 
TOE SPACE 
CONNECTED TO 
DOOR.

INSTALL PIPE PROTECTION ON ALL
EXPOSED PIPES. THERE SHALL BE NO
SHARP OR ABRASIVE SURFACES (4.24.6).

FOR COUNTERTOP DETAIL REFER TO 
ELEVATIONS AND DETAILS ON A-XXX
FIXED SINK FRONT.

SINK AS SCHED, RE: PLBG.

R
E

: E
L
E

V

5
" 

U
N

O

RE: PLAN

2' - 0" UNO

2
' -

 1
0
" 

M
A

X

SX

PULL AS SPECIFIED.

INTEGRAL BASE TO  
MATCH.   HOLD 1/4" AFF.

OFFSET P-TRAP

DISTANCE FROM EDGE OF COUNTER TO 
FAUCET HANDLE TO BE NO MORE THAN THE TOE
SPACE DEPTH.

BACKSPLASH, WHERE OCCURS, REF. ELEVATION

WALL FINISH AS SCHEDULED

4"

BASE CABINET WITH BLANK PANEL AND POWER

BASE AS SCHED.

BLOCKING, TYP.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

CONCEALED HINGES, TYP.

DOOR/DRAWER PULLS, TYP.

ADJUSTABLE SHELF.

1/16" MAX GAP BETWEEN
DOOR/DRAWER FRONTS, TYP.

RE: PLAN

2' - 0" UNO

3"

R
E

: E
L
E

V
A

T
IO

N
S

2
' -

 1
0
" 

M
A

X

4
"

TYP

1' - 9 1/2"

R
E

: E
L
E

V

4
" 

U
N

O

BKX BLXBJX

ALL ADJUSTABLE SHELVES TO HAVE 
METAL SUPPORT PIECES, TYP.

BASE UNIT WITH 2 
FILE DRAWERS.

COUNTERTOP DETAIL, REFER TO 
ELEVATIONS AND DETAILS ON A-XXX.

DOOR/DRAWER PULLS AS SCHED, TYP.

BASE AS SCHED.

BLOCKING, TYP.

1/16" MAX GAP BETWEEN DOOR/DRAWER 
FRONTS, TYP.

FILE DRAWER, RE: A-XXX FOR DETAILS.

FILE DRAWER, RE: A-XXX FOR DETAILS.

RE: PLAN

2' - 0" UNO

3"

M
IN

1
0
 1

/4
"

M
IN

1
0
 1

/4
"

2"

E
Q

E
Q

4
"

R
E

: E
L
E

V
A

T
IO

N
S

2
' -

 1
0
" 

M
A

X

DB

SCALE: 1" = 1'-0"3 FILE DRAWER DETAILS

SCALE: 1" = 1'-0"6 WRITING SURFACE DRAWER

SCALE: 1" = 1'-0"4 TYPICAL COUNTER SUPPORT

SCALE: 6" = 1'-0"7 TYPICAL PULL LOCATIONS

SCALE: 6" = 1'-0"8 COUNTERTOP DETAIL
SCALE: 6" = 1'-0"11 COUNTERTOP DETAIL

SCALE: 1" = 1'-0"2 FULL HEIGHT CABINET - FO FC
SCALE: 1" = 1'-0"1 FULL HEIGHT CABINET - FA FB
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SCALE: 1" = 1'-0"5 BASE CABINET - DG
SCALE: 1" = 1'-0"9 BASE CABINET - CU

SCALE: 1" = 1'-0"12 BASE CABINET - DK

SCALE: 1" = 1'-0"13 BASE SINK CABINET - SX
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6'
 -

 0
"

P
A

S
S

 T
H

R
U

6"

1 
1/

2"

4"
2'

 -
 0

 1
/2

"

6 3/4"

E
Q

E
Q

1/4" PAINTED REVEAL (BLACK)

OPEN KNEE SPACE

QUARTZ COUNTERTOP

3/4" PLYWOOD SUBSTRATE

BASE AS SCHEDULED

PLASTIC LAMINATE PANEL 
W/ 1/4" PAINTED REVEAL 

(PLM-1)

6" METAL STUD

5/8" IMPACT-RESISTANT RATED 
GYPSUM BOARD

5/8" IMPACT RESISTANT RATED 
GYPSUM BOARD

PLASTIC LAMINATE COUNTERTOP (PLM-2)

3/4" PLYWOOD SUBSTRATE

IMPACT-RATED GLAZED 
INTERIOR STOREFRONT 
ASSEMBLY WITH CLEAR GLAZING
REFER TO WINDOW SCHEDULE

2'
 -

 6
"

2"

6 3/8"

GROMMETT

2' - 0"

G3 PARTITION

4 1/4"6 5/8"

4"

3 5/8" METAL STUD

2"

5 3/8"

QUARTZ COUNTERTOP - MITRE 
JOINT W/ 1/8" CHAMFER
(QTZ-1)

6" METAL STUD

5/8" IMPACT-RESISTANT RATED 
GYPSUM BOARD

1'
 -

 0
"

2'
 -

 6
"

5'
 -

 6
"

9'
 -

 0
"

E
Q

4"
E

Q

3/4" PLYWOOD SUBSTRATE

1/4" PAINTED REVEAL (BLACK)

BASE AS SCHEDULED

PLASTIC LAMINATE PANEL 
W/ 1/4" PAINTED REVEAL 

(PLM-1)

6" METAL STUD

5/8" IMPACT-RESISTANT RATED 
GYPSUM BOARD

PLASTIC LAMINATE BACKSPLASH (PLM-2)

3 5/8" METAL STUD

5/8" IMPACT RESISTANT RATED 
GYPSUM BOARD

BASE AS SCHEDULED

TREATED WOOD BLOCKING

SCHEDULED BASE CABINET -
REFER TO ELEVATIONS AND 
CASEWORK FOR DETAILS

PLASTIC LAMINATE COUNTERTOP (PLM-2)

3/4" PLYWOOD SUBSTRATE

4"

2'
 -

 6
"

6 5/8"

G3 PARTITION

4 1/4"

2"

3'
 -

 6
"

2' - 0"

5/8" IMPACT RESISTANT RATED 
GYPSUM BOARD

2

A-703

3

A-703

1

A-703

G6

A6

G3
A6

IMPACT-RATED GLAZED INTERIOR STOREFRONT 
ASSEMBLY WITH CLEAR GLAZING

REFER TO WINDOW SCHEDULE

QUARTZ COUNTERTOP - MITRE 
JOINT W/ 1/8" CHAMFER

(QTZ-1)

3/4" PLYWOOD SUBSTRATE

E
Q

4"
E

Q

1/4" REVEAL (BLACK)

BASE AS SCHEDULED

PLASTIC LAMINATE PANEL 
W/ 1/4" REVEAL (PLM-1)

6" METAL STUD

5/8" IMPACT-RESISTANT RATED 
GYPSUM BOARD

6 5/8"

PLASTIC LAMINATE BACKSPLASH (PLM-2)

3 5/8" METAL STUD

5/8" IMPACT RESISTANT RATED 
GYPSUM BOARD

PLASTIC LAMINATE COUNTERTOP (PLM-2)

4"

DOOR RELEASE BUTTON. RE: 
ELEC & TECH

2'
 -

 4
 1

/2
"

1 
1/

2"

2"

G3 PARTITION

4 1/4"

7 1/4"5 3/8"

2' - 1 7/8"1' - 2 5/8"

3'
 -

 6
"

1'
 -

 0
"

2"

2' - 0"

4"

5/8" IMPACT RESISTANT RATED 
GYPSUM BOARD
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ARCHITECTURAL CASEWORK DETAILS
- RECEPTION DESK

CFISD

SCALE: 1 1/2" = 1'-0"2

CASEWORK SECTION DETAIL - RECEPTION DESK
(SECURITY 1506)

SCALE: 1 1/2" = 1'-0"3

CASEWORK DETAIL - RECEPTION DESK
(SECURITY 1506)

SCALE: 1/4" = 1'-0"4

S62 - RECEPTION ENLARGED PLAN - PROPOSED
(WHOLE)

SCALE: 1 1/2" = 1'-0"1 CASEWORK SECTION DETAIL - RECEPTION DESK @ KNEE SPACE



REF. PLAN

CMU LINTEL AS SCHED - REF STRUCT

TREATED 2X4 CONT. ATTACH TO 
WALL W/ 1/2" E.B. @ 4' - 0" O.C.

TREATED 2X BLOCKING CONT. 
ANCHOR TO WALL W/ 1/2" E.B. 
@ 24" O.C. COUNTERSINK

FILL CELLS SOLID W/ GROUT

CMU, PAINTED

R
E

F
 E

LE
V

.

BASE AS SCHEDULED

TREATED 2X 
BLOCKING CONT 
ANCHOR TO WALL W/ 
1/2" E.B. @ 24" O.C. -COUNTERSINK.

TREATED 2x4 CONT. ATTACH TO 
WALL W/ 1/2" E.B. @ 48" O.C.

SLIDING TEMPERED GLASS 
DISPLAY CASE WINDOWS 
W/ LOCK HARDWARE

PROVIDE 1" PLYWOOD COVERED 
WITH PLASTIC LAMINATE

ADJUSTABLE SHELF BRACKET, TYP

LED LIGHTING W/ DIFFUSER CHANNEL, REF ELECTRICAL

TREATED BLOCKING, TYP

TREATED BLOCKING, TYP

PRE FINISHED METAL TRIM/FRAME

PRE FINISHED METAL TRIM/FRAME
COORDINATE COLOR W/ ARCHITECT

A
LI

G
N

 W
IT

H
 T

O
P

 O
F

 D
O

O
R

 F
R

A
M

E
S

7'
 -

 0
"

2 LAYERS OF 3/4" TREATED PLYWOOD

PRE FINISHED METAL CHANNEL 

2 LAYERS OF 3/4" TREATED PLYWOOD
PLASTIC LAMINATE AT FINISH LAYER

1' - 6"

LED LIGHTING W/ RECESSED DIFFUSER CHANNEL, 
REF ELECTRICAL

4 
1/

8"
4 

1/
8"

4'
 -

 3
 3

/4
"

TREATED BLOCKING, TYP

TREATED BLOCKING, TYP

6"6"

CMU

LED LIGHTING W/ RECESSED 
DIFFUSER CHANNEL

ADJUSTABLE SHELVING

TREATED BLOCKING, TYP.

CMU

TREATED BLOCKING, TYP.LED LIGHTING W/ RECESSED 
DIFFUSER CHANNEL

1" PLYWOOD W/ PLASTIC 
LAMINATE FINISH

11' - 0"

1" PLYWOOD W/ PLASTIC 
LAMINATE FINISH

1 1/2" THICK BLOCKING 1 1/2" THICK BLOCKING

1'
 -

 6
"

TEMPERED SLIDING GLASS PANEL
W/ LOCK HARDWARE. REFER TO 
SLIDING WINDOW DTLS ON A611

TEMPERED SLIDING GLASS PANEL
W/ LOCK HARDWARE. REFER TO 
SLIDING WINDOW DTLS ON A611

5'
 -

 0
"

2'
 -

 0
"

TEMPERED GLASS TEMPERED GLASS

PRE-FINISHED METAL FRAME, 
COORDINATE COLOR W/ 
ARCHITECT

SCALE: 1 1/2" = 1'-0"2 DISPLAY CASE DETAIL
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SCALE: 1 1/2" = 1'-0"1 DISPLAY CASE DETAIL PLAN

SCALE: 1 1/2" = 1'-0"3 DISPLAY CASE ELEVATION



REFER TO ELEVATION FOR SOFFIT 
CONDITION.

R
E

 : 
E

LE
V

A
T

IO
N

S

7'
 -

 0
"

3 1/4" 11" 1/4"

RE: PLAN

1' - 2 1/2"

ADJUSTABLE SHELF, TYP.

2"

MODULE

4' - 0"

FULL HEIGHT CABINET  
HEIGHT ADJUSTABLE 

SHELVES.

FOX (TYPE A)

REFER TO ELEVATION FOR SOFFIT 
CONDITION.

REF: PLAN

2' - 6" U.N.O.

ADJUSTABLE SHELF, TYP.

WHERE OUTLETS ARE 
SCHEDULED
WITHIN UNIT, INSTALL 
FACE FLUSH
WITH REAR PANEL.  RE: 
ELEC. FOR LOCATIONS.

BLOCKING, TYP.

BASE AS SCHED.

1/4" PLYWD. BACK.

BLOCKING, TYP.

1/4"

3"

4
"

7
' -

 0
"

INSTALL MIN 6" WIDE METAL BLOCKING
BEHIND GYP BD ENTIRE LENGTH OF
FULL HEIGHT CABINETS.

FULL HEIGHT CABINET 
WITH NORMAL 

STRENGTH ADJUSTABLE 
SHELVES.

DR

FINISHED END PANEL ON CSWK BEYOND.

3
' -

 9
"

4
' -

 0
"

3
' -

 0
"

IN-WALL 
BLOCKING; B/O

84
"

18
"

66
"

4
"

A
.F

.F
.

60
"

INST. HINGE

ADJ. SHELF

FLANGE FOR 
CLOTHES ROD

WIRE PULL

LINE OF FIXED 
VERTICAL DIVIDER

VERT. GRADE 
COLOR PLAM AT 
ALL EXPOSED 
SUFACES; TYP

MAGNETIC DOOR CATCH

PLAM
IN-WALL 
BLOCKING; B/O

4
"

INST. HINGE

ADJ. SHELF

WIRE PULL

LINE OF FIXED 
VERTICAL DIVIDER

VERT. GRADE 
COLOR PLAM AT 
ALL EXPOSED 
SUFACES; TYP

MAGNETIC DOOR CATCH

PLAM

2
' -

 6
"

MAGNETIC DOOR 
CATCH

MAGNETIC DOOR 
CATCH

ADJ. SHELF

ADJ. SHELF

FIXED SHELF

IN-WALL 
BLOCKING; B/O

4
"

INST. HINGE

ADJ. SHELF

WIRE PULL

LINE OF FIXED 
VERTICAL DIVIDER

VERT. GRADE 
COLOR PLAM AT 
ALL EXPOSED 
SUFACES; TYP

MAGNETIC 
DOOR CATCH

PLAM

4
' -

 6
"

2
' -

 6
"

MAGNETIC DOOR 
CATCH

ADJ. SHELF

ADJ. SHELF

FIXED SHELF

7
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 0
"

TEACHER CABINET 

1
TEACHER CABINET 

2
TEACHER CABINET 

3 FULL HEIGHT WARDROBE 
WITH DOOR ,

ADJUSTABLE SHELVES 
AND DRAWERS.

FSREF: PLANS

2' - 0" U.N.O.

123

CASEWORK GENERAL NOTES
ALL CASEWORK SHOWN ON THIS SHEET IS PLASTIC LAMINATE CLAD UNO.
ALL EXPOSED SURFACES AND EDGES SHALL RECEIVE PLASTIC LAMINATE AS SCHED. 
ALL SEMI-EXPOSED SURFACES AND EDGES SHALL RECEIVE WHITE MELAMINE UNO, 
TYP.
CABINET WIDTHS ARE BASED ON MODULE INCREMENTS OF 3 INCHES FROM 12 TO 36 
INCHES WIDE CABINETS AND 6 INCH INCREMENTS FOR 36 TO 48 INCHES OF WIDE 
CABINETS.
ALL COUNTERTOPS SHALL BE PLASTIC LAMINATE UNO. PROVIDE 3/4" PLYWD 
SUBSTRATE FOR ALL WET LOCATIONS. 3/4" MDF AT OTHER LOCATIONS, UNO. 
REFER TO 8 AND 11/A-702 FOR COUNTERTOP DETAILS.  11/A-702 IS TYPICAL 
COUNTERTOP DETAIL UNO ON ELEVATIONS. 
REFER TO SHEET A-701 FOR TYP CASEWORK DETAILS. 
INSTALL 3/4" THK BACKSPLASHES AT ALL LOCATIONS UNO. INSTALL 3/4" END 
SPLASHES WHEN COUNTER IS ADJACENT TO A PARTITION OR TALLER CASEWORK. 
LAMINATE ALL EXPOSED EDGES TO MATCH COUNTERTOP. BACKSPLASH AND END 
SPLASH TO BE 4" HIGH UNO.
EXPOSED CORNERS AT PLASTIC LAMINATE COUNTERTOPS TO HAVE 1" RADIUS 
CORNERS, U.N.O.. EXPOSED CORNERS AT QUARTZ/SOLID SURFACE COUNTERTOPS 
TO HAVE 1/2" RADIUS CORNERS. DO NOT RADIUS CORNER IF A FULL HEIGHT 
REFRIGERATOR IS PLANNED IMMEDIATELY NEXT TO COUNTERTOP.
ADJACENT UPPER CABINETS SHALL HAVE FLUSH BOTTOM TO FORM CONTINUOUS 
POCKET BEHIND FRONT VALENCE FOR LIGHT FIXTURES. BOTTOM OF EXPOSED SIDES 
SHALL ALIGN WITH FRONT.
PROVIDE FILLER PANEL WHERE CASEWORK ABUTS WALL OR HEADER ABOVE, 1 INCH 
MINIMUM TO 3 INCH MAXIMUM WIDTH.
PROVIDE FINISHED END PANELS AND/OR END RETURNS AT OPEN ENDED, EXPOSED 
CASEWORK OR AT KNEE SPACES.
OPTION 1: LOCATE GROMMETS 48 INCHES ON CENTER MAX. AT BACK OF 
COUNTERTOPS ABOVE KNEE SPACE, ONE GROMMET MIN. PER COUNTERTOP RUN.  
COORDINATE EXACT LOCATION WITH OWNER PRIOR TO INSTALLATION. SHOW 
GROMMET LOCATIONS ON SHOP DRAWINGS.
OPTION 2: SCHED GROMMETS SHALL BE INSTALLED IN FIELD. ARCHITECT/OWNER TO 
DETERMINE LOCATIONS AFTER CASEWORK IS INSTALLED. ESTIMATE 1 GROMMET PER 
48" OR FRACTION THEREOF OF COUNTERTOP W/O FLOOR MOUNTED BASE CABINETS.
FIELD VERIFY ALL DIMENSIONS PRIOR TO FABRICATION OF CASEWORK.
SOME DETAILS ON THIS SHEET MAY NOT BE USED.
PROVIDE FIRE TREATED WOOD BLOCKING WITHIN WALL FOR ALL MOUNTED 
CASEWORK.
MILLWORK SHALL BE CAULKED TO WALLS
CLOSE TOP AND BOTTOM VOIDS BETWEEN CORNER CABINETS AND FILLER PANELS 
WHERE BLIND CORNERS ARE NOT USED
SPLICES ARE NOT PERMITTED ON CONTERTOP LAMINATE MATERIAL LESS THAN 144" 
LONG.
ENSURE FILE DRAWERS ACCOMMODATE 8 1/2"X11" PENDAFLEX HANGING FILES WITH 
TABS FRONT TO REAR, TYP.
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ELEVATION PLAN
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NOMINAL HEIGHT IN INCHES
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DESCRIPTION NOMENCLATURE
1 DWR 2DR 1SH 1 DRAWER OVER 2 DOORS W/ 1 SHELF
1PEN, 4DWR EQ 1 PENCIL DRAWER OVER 

4 DRAWERS EQUAL SIZE
3OPEN 3 OPEN SPACES

ABBREVIATIONS
BLNK BLANK
CATH CATHETERIZATION
CSWK CASEWORK
CNTR COUNTER
DR DOOR
DWR DRAWER
EQ EQUAL
EQUIP EQUIPMENT
HD HEAVY DUTY
KNEE KNEE SPACE
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SCALE: 1" = 1'-0"1 FULL HEIGHT CABINET - FOX (TYPE A)
SCALE: 1" = 1'-0"3 FULL HEIGHT CABINET - DR

SCALE: 1" = 1'-0"4 FULL HEIGHT TEACHER CABINET - FS

SCALE: 1" = 1'-0"7 FULL HEIGHT CASEWORK "FX"

SCALE: 1" = 1'-0"8 FULL HEIGHTCABINET - FT

SCALE: 1" = 1'-0"9 PREFAB. ADJUST SHELVING - FZ
SCALE: 1" = 1'-0"10 BASE CABINET - FOX (TYPE B)

SCALE: 1" = 1'-0"11 BASE CABINET - FOX (TYPE C)



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS

NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

185

185
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ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 01 & 02
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KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868

SCALE: 1" = 40'-0"1 ARCHITECTURAL - OVERALL REFLECTED CEILING PLAN - LEVEL 01

SCALE: 1" = 40'-0"3 ARCHITECTURAL - OVERALL REFLECTED CEILING PLAN - LEVEL 02



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES
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AUXILIARY
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EXERCISE ROOM

B110
STORAGE

B109
STAIRS

B108

WOMEN´S LOCKER
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VESTIBULE

B101
CORRIDOR
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MEN´S LOCKER
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MEN´S LOCKER
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1129
OFFICE
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CUSTODIAL
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FOUNDATION OF

PERSONAL

FITNESS
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WEIGHT RM

1113
WELLNESS ROOM

B103
CORRIDOR

1119

GYMNASIUM

STORAGE

1116
MEETING ROOM

1128
LOBBY

1121
MECHANICAL

1116
MEETING ROOM
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DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)
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ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 01 - AREA A

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA A

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES
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STORAGE
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NORTH STAIR

1205
STORAGE

A117
ELEVATOR
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WORKROOM
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AQUATIC LAB
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AQUATIC LAB
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CORRIDOR

1152
CHEMISTRY LAB

1153
PREP ROOM
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CHEM STO.
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CHEMISTRY LAB

1156
CHEMISTRY LAB
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CHEMISTRY LAB

A107
GLASS STORAGE

1157
PREP ROOM
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PLANT ROOM

1215
STAIR
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STOR
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STORAGE

A103
CORRIDOR
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STORAGE
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SOUTH STAIR
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BIOLOGY
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BIOLOGY

1212
BIOLOGY  PREP
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BIOLOGY
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PHYSICS
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CHEMISTRY
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PHYSICAL
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PHYSICAL
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WORKROOM

1307
BOOKROOM

185

1202
GIRLS

1251
BOYS

1204
CUST

1253
ELEC

D101
MALL

OPEN TO ABOVE OPEN TO ABOVE OPEN TO ABOVE 

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)
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KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

1311

PHYSICAL

SCIENCE

1313

PHYSICAL

SCIENCE

1315
BIOLOGY

1305
IDF- C

1309
WORKROOM

1307
BOOKROOM

1310

PHYSICAL

SCIENCE
1369

PHYSICAL

SCIENCE

1312

PHYSICAL

SCIENCE
1371

PHYSICAL

SCIENCE

1373
BIOLOGY

1314
BIOLOGY

1386
LIFE SKILLS

1384

ADAPTIVE

BEHAVIOR

1383
TIME OUT

1382
TOILET

D144
STORAGE

1376

DIAGNOSTIC

OFFICE

1374
SPEECH THERAPY

1370
TELE / MDF

1378
CONFERENCE

D137
HOUR ELEC

D143
CORRIDOR

D142
CORRIDOR

D131
VISITORS

D135
CORRIDOR

1408
STORAGE

1406
COPY

1368
WOMEN

1366
MEN

1354
LOST & FOUND

1352

ATTENDANCE

OFFICE

1363
STORAGE

1367
STORAGE

1385
COT

1361
TOILET

1359
STUDENT TOILET

1355
CLINIC

1357
OFFICE

1351
BOYS

1302
GIRLS

1353
STOR

1304
CUST

1303
TELEPHONE

1301
ELEC ROOM

1400

REGISTRAR´S

OFFICE

1306

SCIENCE

CLASSROOM

1308

PHYSICAL

SCIENCE PREP

D124

CONFERENCE

ROOM

1410
TESTING

1421
COUNSELOR

1423
COUNSELOR

1404
OFFICE

1402
FILE

1427
COUNSELOR

1425
COUNSELOR

J178
STOR

185

1380
LIFE SKILLS

D146
KITCHEN / DINNING

D129
VISITORS

OPEN TO ABOVE OPEN TO ABOVE OPEN TO ABOVE 

1388
STAIR

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING
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Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA C
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NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

D124

CONFERENCE

ROOM

1421
COUNSELOR

1423
COUNSELOR

1427
COUNSELOR

1425
COUNSELOR

D122
SECRETARY

1430
RECEPTION

1422
COUNSELOR

1420
COUNSELOR

1418
HALL

1417
COPY

D119
STOR

1506
SECURITY

1504
RECEPTION

1563
MATH

1561
MECHANICAL

1547
ELEC

1545
STOR

1543
PRINCIPAL

1533
SECRETARY

D187
CORRIDOR

1542

TEACHER

WORKROOM

1562
COMPUTER LAB

1560
COMPUTER LAB

1558
COMPUTER LAB

1556
COMPUTER LAB

1554
CUST

1552
GIRLS

1535
MEN

1534
WOMEN

1555
CORRIDOR

1538
TEACHER AIDES

1540

TEACHERS

LOUNGE

1532

CONFERENCE

ROOM1530

ASSOCIATE

PRINCIPAL

1529
SECRETARY

1527

DIRECTOR OF

INSTRUCTION

1515

ASSISTANT

PRINCIPAL
1517

ASSISTANT

PRINCIPAL

1519

ASSISTANT

PRINCIPAL

1521

ASSISTANT

PRINCIPAL

1523

ASSISTANT

PRINCIPAL

D163
CORR

1524
PUBLIC ADDRESS

D159
SECRETARY

1512
WAITING

1526
STORAGE

1513

ASSISTANT

PRINCIPAL
1510

FINANCE
1502
ELEV

1501
ELEV EQUIP

1424
COUNSELOR

1426
COUNSELOR

185

185

1550
CORRIDOR

D101
MALL

D101
MALL

E131
CORRIDOR

OPEN TO ABOVE OPEN TO ABOVE 

1423
STAIR

D173
STAIR

OPEN TO ABOVE 

OPEN TO ABOVE 

D192
STAIR

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA D

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

1730
STOR

1728
STAIRS

1726
INFANT CARE

1718
TODDLER

1723
COOKING LAB

1721
STORAGE

1666
MATH

1664
MATH

1724
OFFICE

1720
TOILET

1722
LAUNDRY / STOR

1708

EARLY

CHILDHOOD

1719
HOME ECONOMICS

1662
MATH

1717
HOME ECONOMICS

1709
OFFICE

1707
DRESS´G

1668
IDF-E

1670
ELEC ROOM

1660
TELE

?
?

?
?

1714
CLASSRM

1716
STORAGE

1705
SEWING LAB

1658
MATH

1656

TECHNOLOGY

SUPPORT ROOM

1654
CUST

1652
GIRLS

1701
BOYS

1703
STORAGE

1706
STAIR

1657
MATH

1602
MATH

1604
MATH

1659
MATH

1661
MATH WORKROOM

1606
MECHANICAL

1614
ELEC

1608
MATH

1663
MATH

1665
MATH

1610
MATH

1612
MATH

1667
MATH

1613
MATH

1611
MATH

1609
MATH

1607
MATH

1605
COMPUTER LAB

1601
BOYS

1603
STOR

1929
STOR

185

D101
MALL

OPEN TO ABOVE OPEN TO ABOVE 

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA E

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

G129
CORRIDOR

1826
BAND OFFICE

1816

INSTRUMENT

STORAGE

1810
BAND HALL

1815
REHEARSAL-1

1814
REHEARSAL-2

1813
PERCUSSION

1812
BAND LIBRARY

1831
STORAGE

C115
VESTIBULE

1832
UNIFORM

1829
ELEC

1830
REHEARSAL

1838
STOR

1842

INSTRUMENT

STOR

1843
UNIFORM STOR

G1022
PRACTICE

G1021
PRACTICE

G1020
VESTIBULE

G1023
MUSIC LIBRARY

G1024
PRACTICE

G1025
PRACTICE

1840
ORCHESTRA

C101
CORRIDOR

C141
CORRIDOR

C130
DINING

C106
ENSEMBLE

C131
STORAGE

C132
RESTROOM

C134
DRY STORAGE

C133
PRODUCTION

C135
OFFICE

C140

BOILER / ELEC

ROOM

C139
RECEIVING

C138
COOLER

C137
FREEZER

C136
JANITOR

C109
MECH. ROOM

C110
PRACTICE

C111
PRACTICE

C112
PRACTICE

C113
OFFICE

G1001
CORRIDOR G1005

CHAIR STORAGE

G1004
VESTIBULE

G1006
BLACK BOX

G1008
VESTIBULE

G1009
CONTROL ROOM

G1010
OFFICE

G1018
ENSEMBLE

G1019
MECHANICAL

G1017
DIGITAL ART

G1014
ART OFFICE

G1015
WORK ROOM

G1016
IDF

G1013
ART STORAGE

G1011
ART

G1002
CORRIDOR

1003
CORRIDOR

10' - 0"

10' - 0"

10' - 0"

9' - 0"

9' - 0"
9' - 0"

9' - 0"

10' - 0"

10' - 0"

9' - 0"

185

18' - 0"

12' - 0"

9' - 0"

9' - 0"

9' - 0" 9' - 0"

9' - 0"

9' - 0"

10' - 6"

10' - 6"

9' - 0"

9' - 0" 9' - 0"

9' - 0"

E
Q

E
Q

141

141141

141

C104
STORAGE C105
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DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA G

KEYED NOTES
NUMBER DESCRIPTION

141 NEW GYPSUM BOARD FURR DOWN. REF; DETAIL 01 /
A-531

174 PROVIDE 4' X 4' PIPE GRID BY A/V. MOUNT AT 15' - 4"
AFF. PAINTED BLACK. REFER TO A/V DRAWINGS
FOR ADDITIONAL DETAILS.

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868

186 NEW TRACK LIGHTING - CEILING MOUNTED.
REFERENCE ELECTRICAL DWGS.

191 CANOPY MOUNTED LIGHTING.  CONDUIT FOR
LIGHTING SHALL NOT PENETRATE CANOPY.  PAINT
CONDUIT TO MATCH CANOPY COLOR.



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 
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CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)
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Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
7
:4

1
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AC-101-H

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - REFLECTED
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CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA H

KEYED NOTES
NUMBER DESCRIPTION

141 NEW GYPSUM BOARD FURR DOWN. REF; DETAIL 01 /
A-531

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868

191 CANOPY MOUNTED LIGHTING.  CONDUIT FOR
LIGHTING SHALL NOT PENETRATE CANOPY.  PAINT
CONDUIT TO MATCH CANOPY COLOR.



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 
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CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA I

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 
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GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA J

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

SOCCER

STORAGE
J112A

B-BALL STORAGE
J110A

S-BALL STORAGE
J111A

STORAGE
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MECHANICAL

J169

VARSITY

BASKETBALL
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TOILET

1048
OFFICE

1050
TRAINING ROOM

1051
STORAGE
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DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 01 - AREA K

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA K
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NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

J200
ELECTRICAL

STAIR
B200

185
SECOND FLOOR MECHANICAL ROOM

B201

SECOND FLOOR ELECTRICAL / IDF
B202

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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Checker

33AC23221

Author

ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 02 - AREA A

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA A

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

2210
SOCIAL STUDIES

2309
SOCIAL STUDIES

2212
SOCIAL STUDIES

2311
SOCIAL STUDIES

2214
SOCIAL STUDIES

2313
SOCIAL STUDIES

2215
SOCIAL STUDIES

2216
SOCIAL STUDIES

2307

SOCIAL STUDIES

LAB

2206
WORKROOM

2208
BOOKROOM

C239
WOMEN

C2401
MEN

C237
CORRIDOR

C208
CORRIDOR

2110
ESL

2116
SOCIAL STUDIES

2113

FOREIGN

LANGUAGE

2111

FOREIGN

LANGUAGE

2109

FOREIGN

LANGUAGE

2107
WORKROOM

2105
BOOKROOM

2052
CHEMISTRY LAB

2053
PREP ROOM

2054
CHEMISTRY LAB

2056
CHEMISTRY LAB

2060
STORAGE ROOM

2058

MECHANICAL

ROOM

2062
STORAGE

2215
SOCIAL STUDIES

A214
CHEM. STO.

C238

ELECTRICAL

ROOM

C224
STOR

2108
ESL

2209
SOCIAL STUDIES

2211
SOCIAL STUDIES

C229
ELECTRICAL

2112
MECHANICAL

C231
TELEPHONE

2114
SOCIAL STUDIES

2213
SOCIAL STUDIES

C219
CORRIDOR

A217
STORAGE

A218

ELEVATOR

EQUIPMENT
A219

ELEVATOR

A216
NORTH STAIR

32
GIRLS

A223
BOYS

A205
STAIRS

C202
CORRIDOR

C203
CORRIDOR

C236
CORRIDOR

C209
CORRIDOR

C221
CUST

A202
CORRIDOR

A220
VESTIBULE/TRANSITION

A211
CORRIDOR

J200
ELECTRICAL

A201
STAIR

2057
PREP ROOM
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DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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33AC23221

Author

ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 02 - AREA B

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA B

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES
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SOCIAL STUDIES

2411
SOCIAL STUDIES

2409
SOCIAL STUDIES

2316
SOCIAL STUDIES

2309
SOCIAL STUDIES

2311
SOCIAL STUDIES
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2215
SOCIAL STUDIES
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SOCIAL STUDIES

LAB

C239
WOMEN

C2401
MEN

C237
CORRIDOR

C208
CORRIDOR

2314

MECHANICAL

ROOM
C265

ELECTRICAL

2312
SOCIAL STUDIES

2407
SOCIAL STUDIES

2405
SOCIAL STUDIES

2310
SOCIAL STUDIES

C256
CUST

C257
GIRLS

C258
BOYS

C259
STOR

C207
CORRIDOR

C206
STAIRS

I203
CORRIDOR

2451
A/V STORAGE

2452
WORKROOM

2406
TELE/IDF

2453
STORAGE

2454

LIBRARY

CLASSROOM
D209

CORRIDOR

2408
STORAGE

2455
GROUP STUDY

2410
MEDIA/PERIODICAL

D218
STAIR

D219
STORE

C237
CORRIDOR

C255
CORRIDOR

2450
LIBRARY

D205
CORRIDOR

I203
CORRIDOR

I205
TELE

185

185

C242
STORAGE

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
8
:1

3
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AC-102-C

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 02 - AREA C

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA C
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2450
LIBRARY

D205
CORRIDOR

D208
CORRIDOR

D226
ELEV

D210
STOR.

2500

LARGE GROUP

INSTRUCTION

2509
MECH

2507
STORAGE

D225
STAIR

2919B
DEAF ED.

2919A
DEAF ED.

2517
LIFE SKILLS

2515
STUDY SKILLS

D236
CORRIDOR

2516
WORKROOM

D238
CORRIDOR

D241
OFFICE

2520
BOOK ROOM

2609
ELEC

2522
WORKROOM

D245
CORRIDOR

2523
STUDY SKILLS

D247
STAIR

E211
CUST

E212
WOMEN

2606
ENGLISH

2608
ENGLISH

E220
ELECTRICAL

2610
MECHANICAL

2612
ENGLISH

2614
ENGLISH

E245
CORRIDOR

I204
CORRIDOR

D208
CORRIDOR

D229
WOMEN

D231
MEN

2450
LIBRARY

2521A
DEAF ED.

2521B
DEAF ED.

E201
CORRIDOR

CORRIDOR
375 SF

185

185

1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING
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Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA D
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NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

2711
ENGLISH

2709
ENGLISH

2610
MECHANICAL

E210
TELEPHONE

2707
ENGLISH

2705
ENGLISH

E213
MEN

E214
STOR

E225
CORRIDOR

E206
CORRIDOR

E205
STAIR

E201
CORRIDOR

E207
CORRIDOR

E232
PRACT. ROOM

E233
PRACT. ROOM

E234
PRACT. ROOM

2801
MECHANICAL

2702
SPEECH ROOM

2710
OFFICE

2803
WORKROOM

2712
REFERENCE ROOM

2805
STORAGE

2714
ENGLISH

2807
ENGLISH

2716
ENGLISH

2809
ENGLISH

2718
ENGLISH

2811
ENGLISH

2720
ENGLISH

2813
ENGLISH

E245
CORRIDOR

E255
CORRIDOR

E209
CORRIDOR

E208
STAIR

E246
CUST

E247
WOMEN

E248
MEN

E249
STORAGE

2806
ENGLISH

2907
ENGLISH

2909
ENGLISH

2911
MECHANICAL

E260
ELECTRICAL

2810
BOOKROOM

2808
ENGLISH

2812
ENGLISH

2913
ENGLISH

2814
ENGLISH

2915
ENGLISH

E269
STOR

E268
STAIRS

2910

CONTENT ENGLISH

LAB

2908
MOCT/ICT

2906

HEALTH

OCCUPATION

2904
MARKETING

E263
STAIR

E262
CORRIDOR

185

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING
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Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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Checker
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Author

ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 02 - AREA E

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA E

KEYED NOTES
NUMBER DESCRIPTION

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

F114
STORAGE

F115
STAIR

F117
MEN

F116
STORAGE

1803

DRAMA

CLASSROOM
1807

STAGE

1809

DRAMA

CLASSROOM

G129
CORRIDOR

1827
CORRIDOR

1752
DRAMA OFFICE

F109
SHOP STORAGE

1839
MECHANICAL

1756
SHOP

1754
PROP STORAGE

F113
CORR

1770
CONTROL ROOM

1767
ELECTRICAL

1766

COSTUME

STORAGE 1764
CORRIDOR

1763
BOY´S DRESSING

F126
TOILET

F127
TOILET

1761
GIRLS´ DRESSING

F1001
CORRIDOR

F1002

AUDITORIUM

STORAGE

1750
AUDITORIUM

C101
CORRIDOR

10' - 0"

9' - 9"

185

185

EQ EQ

126

EXISTING CATWALK 
PROJECTION

F110
RACKS

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING
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Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - REFLECTED
CEILING PLAN - LEVEL 01 - AREA F

CFISD

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 01- BUILDING AREA F

KEYED NOTES
NUMBER DESCRIPTION

126 PROVIDE NEW A/V SYSTEMS AND CONTROLS PER
DISTRICT STANDARDS (INCLUDES LIGHTING,
SOUND, VIDEO, THEATRICAL LIGHT FIXTURES,
SPEAKERS & INPUTS, DMX, SOUND AMPLIFIERS,
PROJECTOR AND SCREEN, CONTROL BOOTH,
COMMUNICATIONS, ETC. 1.- FOR LIGHT FIXTURE
REPLACED AT CATWALKS, DESIGN TEAM TO
ENSURE USER´S REACH RANGES AND ACCESS TO
FIXTURE FROM CATWALK REMAIN WITHIN SAFE
DISTANCES. RE: AV DRAWING PLANS.

185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868



3010

BUSINESS

COMPUTER LAB
3012

OFFICE

EDUCATION

3014
BOOKROOM

3016
WORKROOM

H211
STOR

H209
TELE

H208
CORR

H212
MECHANICAL

H213
ELECTRICAL

185

1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

I204
CORRIDOR

E201
CORRIDOR

3010

BUSINESS

COMPUTER LAB

3002
MECHANICAL

3004

BUSINESS

CLASSROOM
3006

BUSINESS

COMPUTER LAB
3008

BUSINESS

COMPUTER LAB

E201
CORRIDOR

CORRIDOR
375 SF

185

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC
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CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
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1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 

CEILING PLAN GENERAL NOTES

I204
CORRIDOR

2018

FOREIGN

LANUAGE
2020

MECHANICAL

I203
CORRIDOR

I205
TELE

185

DESCRIPTIONSYMBOL

CEILING PLAN LEGEND

2'x2' ACOUSTIC CEILING TILE

GYPSUM CEILING, PAINTED

NEW LIGHT FIXTURES.
REF; ELECTRICAL DRAWINGS

NEW DOWNLIGHT REF; ELECTRICAL DRAWINGS

EXISTING HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

NOT IN CONTRACT (NIC) 

PRE-FINISHED METAL CANOPY

EXISTING LIGHT FIXTURES TO REMAIN.
REF; ELECTRICAL DRAWINGS

E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects

Page Southerland Page, Inc.
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA J

KEYED NOTES
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185 NEW ACOUSTICAL CEILING TILE AND GRID
CLASSROOM - LEARNING SPACES: ARMSTRONG
SCHOOL ZONE FINE FISSURED / CORRIDORS:
ARMSTRONG CORTEGA 70 / KITCHENS:
ARMSTRONG CLEAN ROOM 868
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1. ALL CEILINGS HEIGHTS IN "CORRIDORS/HALLS" SHALL BE 9'-0" AFF UNLESS NOTED 
OTHERWISE. ALL CEILINGS HEIGHTS SHALL BE 9'-0" AFF UNLESS NOTED OTHERWISE.

2. ALL ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN ROOM UNLESS NOTED 
OTHERWISE.

3. ALL CORRIDOR ACOUSTICAL CEILING GRIDS TO BE CENTERED WITHIN THE CORRIDOR, 
UNLESS NOTED OTHERWISE.

4. ALL 'CAN' LIGHT FIXTURES TO BE CENTERED WITHIN ACOUSTICAL CEILING TILES. 

5. PROVIDE CONTINUOUS R19 BATT INSULATION ABOVE PARKING AREA CEILING EXCEPT 
AT LOCATIONS DESIGNATED "INSULATED CEILING TILES".

6. ALL DIFFUSERS AND AIR GRILLES SHALL BE PAINTED TO MATCH THE WALL OR CEILING 
THEY ARE INSTALLED IN U.N.O.

7. ALL EXISTING SPEAKERS WILL BE REMOVE AND PLACE THEM BACK IN THE SAME 
LOCATION, WHERE THEY REQUIRED; FIRE ALARM AND SPEAKERS SHOULD BE 
TOGETHER. 

8. GC TO DOCUMENT EXISTING LOCATIONS OF SUPPLY, EXHAUST AND RETURN GRILLS 
PRIOR TO DEMOLITION. LABEL, INSPECT AND INVENTORY.  GC SHALL REINSTALL ALL 
GRILLS IN PREVIOUS LOCATIONS PRIOR TO DEMOLITION. 
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EXISTING LIGHT FIXTURES TO REMAIN.
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E E

EXTERIOR PLASTER SOFFIT, PAINTED

2'x2' ACOUSTIC CEILING TILE - BLACK (BLACK BOX)

NEW SUSPENDED OR MOUNTED LIGHT FIXTURES
REF; ELECTRICAL DRAWINGS
NEW HVAC GRILLE, DIFFUSER.
REF; MEP DRAWINGS

2'x2' ACOUSTIC CEILING TILE -TYPE 2 (CAFETERIA, LIBRARY, 
LGI)

Harrison Kornberg Architects
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - REFLECTED CEILING PLAN - LEVEL 02 - BUILDING AREA K
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)

STORAGE
B110

STAIRS
B109

WOMEN´S

LOCKER ROOM
B108 WOMEN´S

RESTROOM
B107

VESTIBULE
B106

MEN´S

RESTROOM
B105

MEN´S LOCKER

RESTROOM
B104

OFFICE
1129

CUSTODIAL
1128

CORRIDOR
B101

CORRIDOR
1130

FOUNDATION OF

PERSONAL
FITNESS

1117

WEIGHT RM
1118

MEETING ROOM
1116

WELLNESS ROOM
1113

CORRIDOR
B103

AUXILIARY

GYMNASIUM
1120

EXERCISE ROOM
1130

LOBBY
1128

GYMNASIUM

STORAGE
1119

154

626

628

C Y P R E S S   R I D G E 

C Y P R E S S   R I D G E 

EXISTING ROCK WALL PADS TO 
REMAIN. RE-INSTALL IN ORIGINAL 
LOCATION AFTER PAINTING

ALL GAME LINES TO BE RE-PAINTED. 
PAINT STRIPING PER CFISD and UIL
STANDARDS - TAPE THEN APPROVE 
BY ATHLETICS PRIOR TO PAINTING. 

WALL PADS TO BE PROTECTED 
DURING CONSTRUCTION - TYP

WALL PADS TO BE PROTECTED 
DURING CONSTRUCTION - TYP

LVT-1

SF-1

TR-6

TR-6
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LVT-1

LVT-1

TR-2 TR-2

TR-6

LVT-1

LVT-1

TR-6

TR-6

PNT-1

PNT-1 PNT-1 PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

TR-8

628

627

627

627

627627

627

627

SF-3

SF-2

TYP.

2' - 0"

TYP.

4' - 0" 6' - 0" 4' - 0" 6' - 0" 4' - 0" 6' - 0" 4' - 0" 2' - 0"

V
IF

6'
 - 

11
"

T
Y

P
.

4'
 - 

0"

V
IF

16
' -

 0
"

T
Y

P
.

4'
 - 

0"

V
IF

16
' -

 0
"

T
Y

P
.

4'
 - 

0"

V
IF

2'
 - 

9 
3/

8"

TYP.

2' - 0"

TYP.

2' - 0"

TYP.

2' - 0"

VIF

EQ

VIF

EQ

38' - 0"

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:1
9
:2

3
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AI-101-A

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA A

CFISD

KEYED NOTES
NUMBER DESCRIPTION

154 STRIP DOWN AND REFINISH EXISTING GYM FLOOR
IN AUXILIARY GYM. PROTECT GYM STRUCTURE,
HVAC SYSTEMS AND COILS, EQUIPMENT, AND
BLEACHERS DURING CONSTRUCTION. CLEAN AREA
UNDER EXTENDED BLEACHERS, UPON
COMPLETION OF NEW WORK. PROVIDE
TEMPORARY AIR FILTERS FOR AIR HANDLERS
DURING CONSTRUCTION.

626 PROTECT BLEACHERS DURING CONSTRUCTION
AND REFINISH. CLEAN AREA UNDER EXTENDED
BLEACHERS, UPON COMPLETION OF NEW WORK.

627 PAINTED GAME LINES PER CFISD STANDARDS.
CONFIRM FINAL LAYOUT PRIOR TO PAINTING.

628 REPLACE VOLLEYBALL INSERTS.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA A
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J2 J3

J1

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)
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190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
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RESISTANT COUNTER TOPS, WORKSTATIONS AND
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SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA B
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND
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SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619
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190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
PER DISTRICT STANDARDS (INCLUDE CHEMICAL
RESISTANT COUNTER TOPS, WORKSTATIONS AND
SINKS)

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

631 ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR
STRINGERS, RISERS SHALL HAVE PRIMER AND TWO
COATS OF EPOXY PAINT WITH POLYURETHANE
TOPCOAT. PAINT COLOR TO BE PNT-3

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA C
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)
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1427
COUNSELOR

1425
COUNSELOR

1423
COUNSELOR

1421
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CONFERENCE
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SECRETARY 1417
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D119
STOR
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CORRIDOR
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RECEPTION
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1424
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COUNSELOR
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MAIN

ENTRY
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MAIN
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OF
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PRINCIPAL
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PRINCIPAL
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PRINCIPAL
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ASSISTANT

PRINCIPAL
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PRINCIPAL
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ELEC
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MECHANICAL

1563
MATH
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CORRIDOR

1550
CORRIDOR

1562

COMPUTER

LAB
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COMPUTER

LAB

1558

COMPUTER

LAB

1556

COMPUTER

LAB

1554
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1552
GIRLS
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CORR
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122 PROTECT MOSAIC GRAPHIC IN PLACE.
CONTRACTOR IS RESPONSIBLE TO PROTECT AND
REPAIR ANY DAMAGE TO MOSAIC GRAPHIC DURING
CONSTRUCTION WORKS.

159 CNC SCORING ON TILE. "DESIGN BY CRHS
STUDENTS: JUSTIN CASTILLO RODRIGUEZ ANGEL
ALVAREZ DIGITAL ART MEDIA"

198 NEW CLASSROOM OR EXTERIOR DOOR HARDWARE.
REFER TO DOOR SCHEDULE FOR ADDITIONAL
DETAILS.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA D
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619
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1605
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MATH
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MATH
1667
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1610
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1614
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1659
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)

AUDITORIUM

STORAGE
F1002

CORRIDOR
F1001

RAMP
1768

COSTUME

STORAGE
1766

ELECTRICAL
1767 BOY´S DRESSING

1763

TOILET
F126

TOILET
F127 GIRLS´ DRESSING

1761

CORRIDOR
1764

STORAGE
1762

AUDITORIUM
1750

STAIR
F115

CONTROL ROOM
1770

MALL
F101

STORAGE
F114

MEN
F117

STORAGE
F116

DRAMA

CLASSROOM
1803

STAGE
1807

DRAMA

CLASSROOM
1809

CORRIDOR
1827

DRAMA OFFICE
1752

PROP STORAGE
1754

SHOP
1756

SHOP STORAGE
F109

MECHANICAL
1839
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F113

CORRIDOR
G129
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LVT-4

LVT-4

NOTE: PROVIDE STAIR 
NOSING AT EDGE OF EACH 
STEP IN AUDITORIUM. REF
DETAIL 10/A-681
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LVT-1
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CPT-1
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA F

CFISD

KEYED NOTES
NUMBER DESCRIPTION

171 ZONE INDICATES INSTALLATION LOCATION OF NEW
CARPET AND TRANSITION STRIPS AT AUDITORIUM -
MATCH EXISTING. GC SHALL FIELD VERIFY TO
DETERMINE LINE OF DEMARCATION BETWEEN NEW
AND EXISTING CARPET. COORDINATE WITH
ARCHITECT PRIOR TO INSTALLATION.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA F



RAMP DOWN

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES
DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)

CORRIDOR
G1001

CHAIR STORAGE
G1005

BLACK BOX
G1006

CONTROL ROOM
G1009

OFFICE
G1010

VESTIBULE
G1008

CORRIDOR
1003

DIGITAL ART
G1017

ENSEMBLE
G1018

MECHANICAL
G1019

ART OFFICE
G1014

WORK ROOM
G1015

IDF
G1016

ART STORAGE
G1013

ART
G1011

CORRIDOR
G1002

G1021
PRACTICE

G1022
PRACTICE

G1020
VESTIBULE

G1023

MUSIC

LIBRARY

G1024
PRACTICE

G1025
PRACTICE

104

PRACTICE
1825

BAND OFFICE
1826

OFFICE / LIBRARY
1811

BAND LIBRARY
1812

PERCUSSION
1813

REHEARSAL-2
1814

REHEARSAL-1
1815

INSTRUMENT

STORAGE
1816

STO.
C123

REHEARSAL
1830

UNIFORM STOR
1843

INSTRUMENT

STOR
1842

ELEC
1829

STORAGE
1831

VESTIBULE
C115

UNIFORM
1832 STOR

1838

ORCHESTRA
1840

CORRIDOR
C101

ELEC. / IDF
C102 VESTIBULE

C103

STORAGE
C104

CHORAL LIBRARY
C105

ENSEMBLE
C106

UNIFORM

STORAGE
C107

DRY STORAGE
C134

RESTROOM
C132

STORAGE
C131

DINING
C130

CORRIDOR
C141

CORRIDOR
C141

MECH. ROOM
C109

BOILER / ELEC

ROOM
C140

RECEIVING
C139

COOLER
C138

FREEZER
C137

JANITOR
C136

PRODUCTION
C133

OFFICE
C135

OFFICE
C113

PRACTICE
C112

PRACTICE
C111

CHORAL ROOM
1850

VESTIBULE
G1004

CORRIDOR
G129

POC-1

LVT-1

POC-1

POC-1

SEC-1

CPT-1

LVT-1

SEC-1

SEC-1

LVT-4

CPT-1

LVT-4

LVT-4

LVT-4

WD-2

NOTE: BLACK BOX TO HAVE DEPRESSED SLAB REF. STRUCTURAL.

CPT-1

CPT-1 CPT-1 LVT-1

LVT-1

CPT-1

LVT-1

CPT-1 LVT-1 LVT-1

LVT-1

LVT-1 LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

LVT-1

CPT-1
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CPT-1
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T
Y

P

1'
 - 

0"

V
IF

7'
 - 

6"

T
Y

P

1'
 - 

0"

VIF

4' - 6"

VIF

8' - 0 1/2"

TYP

1' - 0"

ALIGN

A
L

IG
N

CPT-1

TIL-1

TIL-1

TIL-1

TR-6 TR-6

TR-5
TR-1

TR-1

TR-1

TR-1

TR-1

TR-6

TIL-2

TR-6

TR-6

TR-1

TR-6

8'
 - 

10
 1

/8
"

TYP

6' - 0" 11' - 8 3/8"

T
Y

P

6'
 - 

0"

T
Y

P

12
' -

 0
"

V
IF

6'
 - 

5"

15' - 10"

15' - 0"

8'
 - 

10
 1

/8
"

TYP / VIF

21' - 4 3/8"

4 TILES

6' - 0"

TYP

8' - 0"

T
Y

P

12
' -

 0
"

4 
T

IL
E

S

6'
 - 

0"

TYP

7' - 4"

4'
 - 

7"

TYP

29' - 4"

11
' -

 1
1 

1/
4"

TIL-2

LVT-2

TR-3

LVT-1

LVT-3

T
Y

P

12
' -

 0
"

TR-6

TR-7

TR-7

LVT-1

TIL-2

TR-6 TR-6

TR-7

TIL-2

TR-3

TYP

1' - 0"

TYP

8' - 0"

TYP

1' - 0"

TR-7

104

LVT-1
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OFFICE
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PNT-1

PNT-1

PNT-1
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BAND HALL
1810

PNT-1
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PNT-1

PNT-1
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PNT-2

PNT-3

TR-8
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TR-8

TR-8

VERIFY EXISTING FLOORING 
AND TRANSITION REQUIRED

AWP-1

AWP-1 AWP-1 AWP-1

8'H X 4''D ACOUSTIC 
PANELS @ 3' AFF, TYP. 2 
WALLS AT NEW 
PRACTICE RMS
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RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA G

CFISD

KEYED NOTES
NUMBER DESCRIPTION

104 PAINT CMU AND DOORS AT BAND, CHOIR,
ORCHESTRA, AND CORRIDORS. REF; ELEVATION
11/A-220.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA G



RAMP DOWN

F.D.

F.D.

F.D.

F.D.

FD FD

EW EW

FDFD
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)

CHAIR STORAGE
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199125
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F117
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H148
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PROJECT
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TR-6 TR-6 TR-6
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TR-7
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TR-6

CORRIDOR
G101
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7900 North Eldridge Parkway
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DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA H

CFISD

KEYED NOTES
NUMBER DESCRIPTION

104 PAINT CMU AND DOORS AT BAND, CHOIR,
ORCHESTRA, AND CORRIDORS. REF; ELEVATION
11/A-220.

125 REPLACE DOORS AND HARDWARE IN MAIN
CUSTODIAL HALL, FINE ARTS ENTRY AND PRACTICE
(SOUND DOORS), AUTOSHOP

199 ADDITIONAL CARD READER (EXTERIOR DOORS)

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA H



F.D.

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)

BOYS
1974

TABLE STORAGE
1972

STORAGE
1953

MECHANICAL
1955

ELECTRICAL
1956

DRY STORAGE
1978

STORAGE
1979

CUSTODIAL

STORAGE
I137

DRAFTING
1938

WORK AREA
1941

OFFICE
1940

STOR
1939

PRODUCTION

SYSTEMS
1932

VOCATIONAL

CLASSROOM
1927

OFFICE
1931

HALL
H117

STOR
1930

STOR
1929

COMPUTER ROOM
1928

COMMUNICATIONS
1924

VEST
H127A

AV ROOM
1925

STOR
1926

SUPPLY STORAGE
1905

STOR
H112C

TOOL STORAGE
1934

TOOL STORAGE
1935

MATERIAL

STORAGE
1937

SERVICE YARD
--

ELECTRICAL

ROOM
1966

BOILER ROOM
1965

CENTRAL PLANT
1967

MECHANICAL
I130

DRILL TEAM

STORAGE
I121

DRILL TEAM
1990

OFFICE
1991

TOILET
1993

DRESSING ROOM
1992

UNIFORM

STORAGE
I122

LOCKERS
1984

TOILET
I127

CUST
1983

FOYER
I142

OFFICE
1982

FREEZER
1981

COOLER
1980

PREP AREA
1977
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TR-6
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TOILET
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PNT-1 PNT-1

ELEC ROOM
1960

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

LVT-1

PNT-1

PNT-1

PNT-1

PNT-1

ENERGY

SYSTEMS
1933

PNT-1

PNT-1

PNT-1

LVT-1

PNT-1
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PNT-1
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PNT-1
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PNT-1
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA I
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KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA I
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
(AUDITORIUM)
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA J

CFISD

KEYED NOTES
NUMBER DESCRIPTION

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA J
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 01 - AREA K

CFISD

KEYED NOTES
NUMBER DESCRIPTION

192 STRIP DOWN AND REFINISH EXISTING GYM FLOOR
IN COMPETITION GYM. PROTECT GYM STRUCTURE,
HVAC SYSTEMS AND COILS, EQUIPMENT, AND
BLEACHERS DURING CONSTRUCTION. CLEAN AREA
UNDER EXTENDED BLEACHERS, UPON
COMPLETION OF NEW WORK. PROVIDE
TEMPORARY AIR FILTERS FOR AIR HANDLERS
DURING CONSTRUCTION.

625 CUSTOM PAINTED ARTWORK. CONTRACTOR TO
REQUEST ARTWORK FROM ARCHITECT. OWNER TO
APPROVE ARTWORK LAYOUT PRIOR TO
INSTALLATION.

626 PROTECT BLEACHERS DURING CONSTRUCTION
AND REFINISH. CLEAN AREA UNDER EXTENDED
BLEACHERS, UPON COMPLETION OF NEW WORK.

627 PAINTED GAME LINES PER CFISD STANDARDS.
CONFIRM FINAL LAYOUT PRIOR TO PAINTING.

628 REPLACE VOLLEYBALL INSERTS.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 01 - AREA K
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1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.
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ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 02 - AREA B

CFISD

KEYED NOTES
NUMBER DESCRIPTION

112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

190 REPLACE SCIENCE LAB/CLASSROOM CASEWORK
PER DISTRICT STANDARDS (INCLUDE CHEMICAL
RESISTANT COUNTER TOPS, WORKSTATIONS AND
SINKS)

631 ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR
STRINGERS, RISERS SHALL HAVE PRIMER AND TWO
COATS OF EPOXY PAINT WITH POLYURETHANE
TOPCOAT. PAINT COLOR TO BE PNT-3

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA B



J19 J20

J29 J28

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.
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Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AI-102-C

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 02 - AREA C

CFISD

KEYED NOTES
NUMBER DESCRIPTION

112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

631 ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR
STRINGERS, RISERS SHALL HAVE PRIMER AND TWO
COATS OF EPOXY PAINT WITH POLYURETHANE
TOPCOAT. PAINT COLOR TO BE PNT-3

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA C



J27

J21

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619
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SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692
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2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AI-102-D

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 02 - AREA D

CFISD

KEYED NOTES
NUMBER DESCRIPTION

112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

631 ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR
STRINGERS, RISERS SHALL HAVE PRIMER AND TWO
COATS OF EPOXY PAINT WITH POLYURETHANE
TOPCOAT. PAINT COLOR TO BE PNT-3

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA D



J26 J25

J22 J23 J24

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619

CPT-2

CPT- MATCH EXISTING
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112 REPLACE VINYL COVERING ON ALL SECOND FLOOR
FOLDING PARTITIONS; RE: FINISH SCHEDULE.
THE CONTRACTOR TO TEST ALL PARTITIONS
BEFORE  AND AFTER INSTALLATION, DOCUMENTING
FUNCTIONALITY.

631 ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR
STRINGERS, RISERS SHALL HAVE PRIMER AND TWO
COATS OF EPOXY PAINT WITH POLYURETHANE
TOPCOAT. PAINT COLOR TO BE PNT-3

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA E



HATCH
ROOF
HATCH
ROOF

J25

J27 J26

J28 J27

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619
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197 EXISTING ROOF SLAB.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA H

SCALE: 1/8" = 1'-0"2 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA I

SCALE: 1/8" = 1'-0"3 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA J



ROOF HATCH

ROOF HATCH

DN

J30 J29

1. NO SUBSTITUTIONS OF FINISHES ARE ALLOWED WITHOUT APPROVAL OF 
ARCHITECT.

2. SUBMIT (3) SAMPLES OF EACH FINISH AS SPECIFIED ON APPROPRIATE SUBSTRATE 
TO ARCHITECT FOR APPROVAL PRIOR TO ORDERING.

3. FLAME SPREAD AND SMOKE DEVELOPMENT RATINGS FOR INTERIOR FINISHES ARE 
TO BE IN ACCORDANCE WITH APPLICABLE CODES.

4. FLOOR TRANSITIONS SHALL OCCUR AT CENTERLINE OF DOOR IN CLOSED POSITION, 
UNO.

5. PROVIDE TRANSITION STRIP BETWEEN SCHEDULED CARPET, RESILIENT FLOORING, 
STONE FLOORING, AND TILE AS REQUIRED; UNO. REFER TO SECTION 096500.  
COLOR TO MATCH CARPET.  

6. FLOORING TRANSITIONS SHALL BE COMPLETELY FLUSH. FIELD VERIFY FLOOR SLAB 
AND NOTIFY ARCHITECT OF AREAS TO BE LEVELED BEFORE COMMENCING WORK. 
PROVIDE ADEQUATE FLOOR LEVELING MATERIAL TO MAINTAIN CONSISTENT LEVEL 
FLOOR SURFACE BETWEEN DIFFERENT FLOORING FINISH MATERIALS. NOTIFY 
ARCHITECT IMMEDIATELY IF EXCESSIVE FLOOR FLOAT IS REQUIRED. 

7. TYPICAL FLOOR BASE SHALL BE RB-1, UNO. PROVIDE STRAIGHT BASE AT CARPET 
AND COVED BASE AT OTHER HARD FLOOR MATERIALS.

8. REFER TO REFLECTED CEILING PLANS FOR CEILING FINISH INFORMATION.

9. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL FINISH REQUIREMENTS, 
INCLUDING DIMENSIONS AND EXTENT OF SPECIAL WALL FINISHES.

10. GYPSUM BOARD PARTITIONS SHALL BE FLOATED OUT TO MAINTAIN A SMOOTH, 
EVEN, CONSISTENT APPEARANCE IN ACCORDANCE WITH SPECIFICATION SECTION 
092900. NOTICEABLE JOINTS OR TAPE LINES IN GYPSUM BOARD PARTITIONS WILL 
NOT BE ACCEPTABLE. REFER TO FINISH SCHEDULE AND SPECIFICATIONS FOR 
ADDITIONAL WALL FINISH INFO.

11. PAINTED WALLS SHALL HAVE AN EVEN DEPTH OF COLOR AND REFLECTANCE.  IF A 
PORTION OF A WALL IS REPAINTED AND AN EVEN FINISH IS NOT ACHIEVED, THE 
ENTIRE WALL SHALL BE REPAINTED.

12. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING.

13. ELECTRICAL COMMUNICATION DEVICES AND COVER PLATES SHALL BE WHITE, 
UNO.

14. WALLS SHALL RECEIVE PNT-1 AND RB-1, TYPICAL, UNO. ALLOW FOR PRIMER AND 
TWO TOPCOATS FOR PAINT APPLICATION OVER GYPSUM BOARD WITH EGGSHELL 
FINISH.

15. WHEN A CEILING RECEIVES A COLOR OTHER THAN THE STANDARD, PAINT CEILING 
MOUNTED DEVICES TO MATCH, INCLUDING DIFFUSERS.

16. ACCESS PANELS, ELECTRICAL PANELS, AND OTHER UNFINISHED OR PRIME 
COATED ITEMS SHALL BE PAINTED TO MATCH THE WALL OR CEILING IN WHICH IT IS 
INSTALLED.

17. ACCENT PAINT SHALL EXTEND HORIZONTALLY FROM INSIDE CORNER TO INSIDE 
CORNER ALONG WALL.  CONTINUE ACCENT PAINT ACROSS FURR-DOWNS AND 
BULKHEADS ONLY IF THEY ARE IN THE SAME PLANE AS THE ACCENT WALL.

18. CAULKING AND SEALANT SHALL MATCH SURFACE TO WHICH IT IS APPLIED, UNO.  
SUBMIT COLOR CHART FOR ARCHITECT'S SELECTION.  WHERE TWO DIFFERENT 
MATERIALS/COLORS ALIGN IN THE SAME PLANE, MATCH THE DARKER COLOR.

19. PAINT ALL EXISTING/NEW HOLLOW METAL DOORS SAME COLOR AS FRAME, 
TYPICAL, UNO. HOLLOW METAL FRAMES SHALL BE SEMI-GLOSS. PAINT ALL EXISTING 
HOLLOW METAL FRAMES COLOR TO BE PNT-3. 

20. ALL PREVIOUSLY PAINTED METAL RAILINGS, STAIR STRINGERS, RISERS SHALL 
HAVE PRIMER AND TWO COATS OF EPOXY PAINT WITH POLYURETHANE TOPCOAT. 
PAINT COLOR TO BE PNT-3.

21. SCHEDULED FLOOR FINISH TO RUN CONTINUOUSLY UNDERNEATH MILLWORK, UNO.

22. ALL EXISTING ACCENT WALLS TO BE REPAINTED. REPAINTING TO BE DONE IN THE 
SAME LOCATION AS EXISTING ACCENT WALLS, UNO. NEW PAINT COLOR TO BE 
PNT-2. 

23. ALL VCT TO BE REPLACECED WITH LVT-1, UNO. 

24. CONTRACTOR TO COORDINATE FLOOR FINISHES WITH EXISTING FLOOR OUTLETS 
AND FLOOR DRAINS, PROTECT DURING CONSTRUCTION. 

25. CONTRACTOR IS RESPONSIBLE FOR CAREFULLY REMOVING THE EXISTING 
ACOUSTIC PANELS PRIOR TO PAINTING. AFTER PAINTING IS COMPLETE, THE 
PANELS SHALL BE REINSTALLED IN THEIR ORIGINAL LOCATIONS. ANY DAMAGED 
PANELS MUST BE REPLACED.

INTERIOR FINISH GENERAL NOTES

DESCRIPTIONSYMBOL

FINISH FLOOR LEGEND

CPT-1

LVT-1 (FIELD)

LVT-2 (ACCENT)

TIL-1 (FIELD)

TIL-2 (ACCENT)

LVT-3 (ACCENT)

TIL-3 (ACCENT)

SPORTS FLOORING - 1 (FIELD)
REGUPOL AKTIVPRO –  1/2" MEAN GREEN 20%

LVT-4 (ACCENT)

SPORTS FLOORING - 2 (ACCENT)
REGUPOL AKTIVPRO – 1/2" THUNDER GRAY

NOT IN CONTRACT 
(NIC)

SEALED CONCRETE

SPORTS FLOORING - 3 (ACCENT + DROP DOWN ZONES
REGUPOL AKTIVPRO – 4MM THUNDER GRRAY ON TOP OF 
8MM #7619
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CPT- MATCH EXISTING
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BELOW

197

PNT-1

PNT-1

PNT-1

CPT-1

PNT-1

CPT-1

PNT-1

CPT-1

PNT-1

CPT-1

PNT-1

CPT-1

PNT-1

CPT-1

PNT-1

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2
1

-C
F

IS
D

 -
 C

y
 R

id
g
e

 H
S

 R
e
n

o
v
a
ti
o

n
/3

3
A

C
2

3
2

2
1

-A
-N

W
-R

2
3

.r
v
t

1
2

/6
/2

0
2

4
 2

:2
1
:2

6
 P

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AI-102-K

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

Checker

33AC23221

Author

ARCHITECTURAL - INTERIOR FINISH
PLAN - LEVEL 02 - AREA K

CFISD

KEYED NOTES
NUMBER DESCRIPTION

197 EXISTING ROOF SLAB.

SCALE: 1/8" = 1'-0"1 ARCHITECTURAL - INTERIOR FINISH PLAN - LEVEL 02 - AREA K
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MEN´S LOCKER
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING FAN COIL UNIT TO REMAIN.
4 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA C

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.
2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING FAN COIL UNIT TO REMAIN.
4 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
5 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
6 REMOVE EXISTING DUCTWORK BACK TO POINT INDICATED. PATCH AND SEAL MAIN

DUCTWORK AS SPECIFIED.
7 EXISTING DUAL DUCT BOX TO REMAIN.
8 REMOVE EXISTING TEMPERATURE SENSOR AND ALL ASSOCIATED CONTROL WIRING BACK

TO ASSOCIATED MECHANICAL EQUIPMENT.

9 REMOVE EXISTING RETURN AIR GRILLE.
10 EXISTING AIR DEVICE TO REMAIN.
11 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 EXISTING AIR DEVICE TO REMAIN.
5 EXISTING AIR DEVICE TO BE RELOCATED.
6 EXISTING DUAL DUCT BOX TO REMAIN.
7 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.



T

STOR
1730

LAUNDRY / STOR
1722

TOILET
1720

ADULT
1712

CHILDREN
1710

STORAGE
1716

STAIR
1706

CLASSRM
1714

EARLY CHILDHOOD
1708

OFFICE
1724

TODDLER
1718

INFANT CARE
1726

STAIRS
1728

ELEC
1614

MECHANICAL
1606

MATH WORKROOM
1661

MATH
1602

MATH
1604

MATH
1659

MATH
1657

MATH
1608

MATH
1663

MATH
1610

MATH
1665

MATH
1667

MATH
1612

MATH
1613

MATH
1611

MATH
1609

MATH
1607

STOR
1603

COMPUTER LAB
1605

BOYS
1601

STORAGE
1703

CUST
1654

TELE
1660

ELEC ROOM
1670

TECHNOLOGY SUPPORT
ROOM
1656

MATH
1658 SEWING LAB

1705

DRESS´G
1707

OFFICE
1709

IDF-E
1668

MATH
1666

MATH
1662

MATH
1664

STORAGE
1721

COOKING LAB
1723

GIRLS
1652 BOYS

1701

HOME ECONOMICS
1717

HOME ECONOMICS
1719

20"Ø UP TO (E)EF-E-05 
ON ROOF

(E)20"ø

(E)14"ø
(E

)1
2"

ø

(E)10"ø

(E)7"ø

(E)7"ø

(E)7"ø

(E)7"ø(E)7"ø

(E)7"ø

(E)10"ø

(E)7"ø

(E)7"ø

(E)8/16

(E)16/16
(E)20/16

(E
)1

2/
16

(E)16/16 (E)20/16

1
1

1 1

11

1 1

2

2

2
2

2

2

2

2
2

2

2

2

2

2

2

3

3

3 3

3

3

3

3

(E)6"CHWS&R

(E)3"HWS&R

(E)2 1/2"CHWS&R

(E)1 1/4"HWS&R

(E)CHWS/R & (E)HWS/R 
UP TO MEZZANINE ABOVE.

(E)4"CHWS&R

(E)2"HWS&R

(E
)3

"H
W

S
&

R

(E
)6

"C
H

W
S

&
R

(E)3"CHWS&R

(E)1 1/2"HWS&R

(E
)2

"H
W

S
&

R

(E
)4

"C
H

W
S

&
R

(E)4"CHWS&R

(E)2"HWS&R

(E)CHWS/R & (E)HWS/R 
UP TO MEZZANINE ABOVE.

4

5

7

6

4

4

4

4

4

4

5

5

5

5

5

(E)AHU-E1

(E)AHU-E2

6

5

8

8

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

M-005-E

VP

33AC23221

BB

MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 1 - AREA E

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA E

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

DEMOLITION KEYED NOTES
1 EXISTING AIR DEVICE TO REMAIN.
2 EXISTING DUCTWORK TO REMAIN.
3 REMOVE EXISTING DUCTWORK AND ALL ASSOCIATED APPURTENANCES BACK TO POINT

INDICATED.

4 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN
PIPING.

5 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
6 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
7 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
8 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA F

DEMOLITION KEYED NOTES
1 EXISTING AIR DEVICE TO REMAIN.
2 EXISTING DUCTWORK TO REMAIN.
3 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

4 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
5 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
6 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.
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Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA G

DEMOLITION KEYED NOTES
1 EXISTING AIR DEVICE TO REMAIN.
2 EXISTING DUCTWORK TO REMAIN.
3 REMOVE EXISTING AIR DEVICE.
4 REMOVE EXISTING DUCTWORK BACK TO POINT INDICATED. PATCH, SEAL, AND INSULATE

MAIN DUCTWORK AS SPECIFIED.
5 REMOVE EXISTING DUCTWORK AS INDICATED.
6 EXISTING AIR DEVICE TO BE RELOCATED.
7 EXISTING TERMINAL UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
8 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
9 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.
10 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
11 REMOVE EXISTING EXHAUST FAN, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
12 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA H

DEMOLITION KEYED NOTES
1 EXISTING AIR DEVICE TO REMAIN.
2 EXISTING DUCTWORK TO REMAIN.
3 EXISTING TERMINAL UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING RELIEF VENT, ROOF CURB, AND ALL ASSOCIATED APPURTENANCES.

PATCH AND SEAL ROOF TO MATCH ADJACENT.

5 REMOVE EXISTING FAN, ROOF CURB, AND ALL ASSOCIATED APPURTENANCES. PATCH AND
SEAL ROOF TO MATCH ADJACENT.

6 REMOVE EXISTING TEMPERATURE SENSOR AND ALL ASSOCIATED CONTROL WIRING BACK
TO ASSOCIATED MECHANICAL EQUIPMENT.

7 REMOVE EXISTING AIR DEVICE.
8 REMOVE EXISTING DUCTWORK AND ALL ASSOCIATED APPURTENANCES BACK TO POINT

INDICATED.

9 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN
PIPING.

10 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
11 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
12 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
13 REMOVE EXISTING EXHAUST FAN, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
14 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA I

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING FAN AND ROOF CURB. EXISTING ROOF PENETRATION TO REMAIN AND BE

REUSED. CONTRACTOR SHALL PRESERVE OPENING FOR DURATION OF CONSTRUCTION.
2 EXISTING FAN COIL UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
3 EXISTING PIPING TO REMAIN.
4 REMOVE EXISTING PUMP, BASE PLATE, ALL ASSOCIATED VALVES AND OTHER

APPURTENANCES.

5 REMOVE EXISTING MAKE-UP WATER PIPING, FLOAT VALVE ASSEMBLY IN SUMP, INSULATION,
AND ALL ASSOCIATED APPURTENANCES.

6 REMOVE EXISTING HOT WATER SUPPLY AND RETURN PIPING BACK TO POINT INDICATED.
7 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING BACK TO POINT INDICATED.
8 REMOVE EXISTING EXPANSION TANK AND ALL ASSOCIATED APPURTENANCES.
9 REMOVE EXISTING CHEMICAL FEEDER AND ALL ASSOCIATED APPURTENANCES.

10 EXISTING CHILLED WATER DECOUPLER TO REMAIN.
11 REMOVE EXISTING HOT WATER AIR SEPARATOR.
12 REMOVE EXISTING COOLING TOWER, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
13 REMOVE EXISTING WATER COOLED CHILLER, CONTROLS, AND ALL ASSOCIATED

APPURTENANCES.

14 REMOVE EXISTING BOILER, CONCRETE PAD, CONTROLS, AND ALL ASSOCIATED
APPURTENANCES.

15 REMOVE EXISTING PUMP, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
16 REMOVE EXISTING COOLING TOWER CHEMICAL TREATMENT.
17 REMOVE EXISTING CONCRETE HOUSEKEEPING PAD.
18 REMOVE EXISTING REFRIGERANT MONITORING STATION AND ALL ASSOCIATED

APPURTENANCES.

19 REMOVE EXISTING PIPE STAND.
20 REMOVE EXISTING FAN, ROOF CURB, AND ALL ASSOCIATED APPURTENANCES. PATCH AND

SEAL ROOF TO MATCH ADJACENT.
21 EXISTING COMBUSTION AIR LOUVER TO REMAIN.
22 REMOVE EXISTING OUTSIDE AIR INTAKE, ROOF CURB, AND ALL ASSOCIATED

APPURTENANCES. EXISTING ROOF PENETRATION TO REMAIN AND BE REUSED.
CONTRACTOR SHALL PRESERVE OPENING FOR DURATION OF CONSTRUCTION.

23 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN
PIPING.

24 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
25 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
26 EXISTING OUTSIDE AIR UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
27 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

28 REMOVE EXISTING ELECTRIC UNIT HEATER, CONTROLS, AND ALL ASSOCIATED
APPURTENANCES.

29 REMOVE EXISTING OUTSIDE AIR INTAKE, ROOF CURB, AND ALL ASSOCIATED
APPURTENANCES. PATCH AND SEAL ROOF OPENING.

30 REMOVE EXISTING PIPING AND ALL ASSOCIATED APPURTENANCES BACK TO POINT
INDICATED. PATCH, SEAL, AND INSULATE MAIN PIPING AS SPECIFIED.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING DUCTWORK BACK TO POINT INDICATED. PATCH AND SEAL MAIN

DUCTWORK AS SPECIFIED.
5 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
6 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.
2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR DEVICE TO REMAIN.

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA A

#

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.
2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING FAN, ROOF CURB, AND ALL ASSOCIATED APPURTENANCES. PATCH AND

SEAL ROOF OPENING.

5 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM
MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 2 - AREA B

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA B

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
5 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 2 - AREA C
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.
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Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA C

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
5 REMOVE EXISTING DUCTWORK BACK TO POINT INDICATED. PATCH AND SEAL MAIN

DUCTWORK AS SPECIFIED.

6 EXISTING DUAL DUCT BOX TO REMAIN.
7 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 2 - AREA D
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

#

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA D

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.

N

Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA E
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CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
5 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 2 - AREA F
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.
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CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 EXISTING FAN COIL UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
5 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
PLAN - LEVEL 2 - AREA H, I, AND J

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.
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Scale:  1/8" = 1'-0"1 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA H
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N

Scale:  1/8" = 1'-0"3 MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA J

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.

2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING MDF/IDF UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
5 REMOVE EXISTING DUCTWORK BACK TO POINT INDICATED. PATCH AND SEAL MAIN

DUCTWORK AS SPECIFIED.

6 EXISTING DUAL DUCT BOX TO REMAIN.
7 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.
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MECHANICAL DEMOLITION FLOOR
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DECEMBER 09, 2024

GENERAL DEMOLITION NOTES
1 ALL EXISTING OPENINGS IN EXISTING TO REMAIN DUCTWORK NOT BEING REUSED ARE TO

BE PATCHED, SEALED, AND REINSULATED.

2 OWNER SHALL HAVE FIRST RIGHT OF REFUSAL ON ALL HVAC EQUIPMENT BEING REMOVED
FROM THIS PROJECT. THIS INCLUDES BUT NOT LIMITED TO COOLING TOWERS, WATER
COOLED CHILLERS, PUMPS, VALVES, AIR DEVICES, AND FANS.

3 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC AND DO NOT NECESSARILY
REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT OF ALL EQUIPMENT AND
ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

4 ALL MECHANICAL SYSTEMS SHOWN ARE FROM EXISTING DRAWINGS AND PRELIMINARY
FIELD WORK. CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFYING ALL LOCATIONS AND
SIZES OF MECHANICAL SYSTEMS PRIOR TO START OF WORK.

5 REMOVE ALL UNUSED OR ABANDONED HANGER AND SUPPORTS OF DEMOLISHED
EQUIPMENT AND MATERIAL.

6 ALL EXISTING AIR DEVICES SHALL REMAIN AND BE SECURED FROM STRUCTURE TO
FACILITATE THE EXISTING CEILING DEMOLITION. AIR DEVICES INCLUDE BUT NOT LIMITED
TO: SUPPLY DIFFUSERS/GRILLES, RETURN DIFFUSERS/GRILLES, AND EXHAUST
DIFFUSERS/GRILLES.

7 CONTRACTOR SHALL DOCUMENT LOCATION OF ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES. PRIOR TO CEILING BEING REMOVED.

8 CONTRACTOR SHALL UPDATE BMCS GRAPHICS FOR ALL MECHANICAL EQUIPMENT BEING
REMOVED FROM PROJECT.
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MECHANICAL DEMOLITION FLOOR PLAN - LEVEL 02 - AREA K

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

DEMOLITION KEYED NOTES
1 REMOVE EXISTING INSULATION IN ITS ENTIRETY FOR CHILLED WATER SUPPLY AND RETURN

PIPING.
2 EXISTING HOT WATER SUPPLY AND RETURN PIPING AND INSULATION TO REMAIN.
3 EXISTING AIR HANDLING UNIT AND ALL ASSOCIATED APPURTENANCES TO REMAIN.
4 REMOVE EXISTING CHILLED WATER SUPPLY AND RETURN PIPE INSULATION FROM

MECHANICAL EQUIPMENT BACK TO MAIN.



(E)2 1/2"CHWS&R

(E)1 1/2"HWS&R

(E)4"CHWS&R

(E)AHU-A1

(E)2"HWS&R
(E)2 1/2"CHWS&R

(E)1 1/2"HWS&R

(E)CHWS/R & (E)HWS/R 
UP TO MEZZANINE ABOVE.

1

1

1

2

CORRIDOR
B101

MEN´S RESTROOM
B105

MEN´S LOCKER
RESTROOM

B104

CUSTODIAL
1128

OFFICE
1129

WOMEN´S RESTROOM
B107

WOMEN´S LOCKER ROOM
B108STAIRS

B109
STORAGE

B110

WELLNESS ROOM
1113

MEETING ROOM
1116

CORRIDOR
B103

AUXILIARY GYMNASIUM
1120

GYMNASIUM STORAGE
1119

FOUNDATION OF
PERSONAL FITNESS

1117

WEIGHT RM
1118

S-BALL STORAGE
J111A

SOCCER STORAGE
J112A

B-BALL STORAGE
J110A

MECHANICAL
1121

EXERCISE ROOM
1130

VESTIBULE
B106

LOBBY-1
1128-1

STORAGE
J120

TRACK STOR.
J113A

CORRIDOR-1
1130-1

WELLNESS ROOM
1113

MEETING ROOM
1116

AUXILIARY GYMNASIUM
1120

GYMNASIUM STORAGE
1119

LOBBY-1
1128-1

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

M-201-A

VP

33AC23221

BB

MECHANICAL FLOOR PLAN - LEVEL 1 -
AREA A

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA A

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA B

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - LEVEL 1 -
AREA C
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DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA C

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER

MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

6 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO WYE TAIL PIECE. REFER
TO PLUMBING.

7 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

8 REBALANCE EXISTING AIR DEVICE TO CFM INDICATED.
9 REBALANCE EXISTING DUAL DUCT BOX TO CFM INDICATED. HEATING CFM SHALL BE

60% OF COOLING CFM INDICATED ON DRAWINGS.

10 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD
AND TO EXISTING FLOOR DRAIN

11 PROVIDE NEW DDC TEMPERATURE SENSOR AND CONTROL WIRING. REFER TO
SPECIFICATIONS FOR MORE INFORMATION. NO EXISTING CONTROL WIRE SHALL BE
REUSED.

12 ROUTE REFRIGERANT PIPING UP TO SECOND FLOOR.
13 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

14 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA D

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 NEW LOCATION OF EXISTING GRILLE.
3 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

#

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA E

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE

DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

6 CONNECT TO EXISTING DUCTWORK AS INDICATED.
7 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD

AND TO EXISTING FLOOR DRAIN

8 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

9 ROUTE REFRIGERANT PIPING UP TO SECOND FLOOR.
10 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA F

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

3 INTERNALLY LINED RETURN AIR PATH. PROVIDE DUCTWORK WITH AT LEAST TWO
ELBOWS. ELBOWS SHALL ELBOW UP NOT DOWN.

4 FOR EXPOSED DUCTWORK PROVIDE DOUBLE WALL ACOUSTIAL INSULATION. COLOR
BY ARCHITECT.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA G

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE

DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO EXISTING FLOOR DRAIN.
9 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER

MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

10 ROUTE EXHAUST AIR DUCTWORK UP TO FAN ON ROOF. TRANSITION DUCTWORK TO
CONNECT TO FAN OPENING.

11 ROUTE KILN ALUMINUM DUCTWORK DOWN ALONG WALL TO 24" A.F.F FOR
CONNECTION TO KILN FUME FAN. REFER TO DETAIL.

12 MOUNT KILN FAN TO WALL. REFER TO MANUFACTURER'S INSTALLATION
INSTRUCTIONS.

13 KILN VENTILATION SHALL BE ENVIROVENT 2 BY SKUTT. PROVIDE KILN WITH
ENVIROLINK CONTROLLER AND ALL WIRES WITH SUFFICIENT LENGTH TO MAKE ALL
CONNECTIONS AS PER MANUFACTURER RECOMMENDATIONS.

14 ROUTE FAN DISCHARGE DUCT AS SHOW UP TO GOOSENECK ON ROOF. REFER TO
GOOSENECK DETAIL.

15 PROVIDE ALUMINUM FLEX TO CONNECT KILN ALUMINUM DUCT WITH KILN FAN.
16 THERMOSTAT SHALL BE SET TO 80°F.(ADJUSTABLE).
17 PROVIDE HEAT DETECTOR, INTERLOCK WITH KILN TO SHUT OFF POWER SOURCE AT

135 F(ADJUSTABLE) MOUNT HEAT DETECTOR ON CEILING AT LOCATION SHOWN.
18 COLD AIR DUCTWORK.
19 HOT AIR DUCTWORK.
20 HATCHED DUCTWORK SHALL BE INTERNALLY LINED. INTERNALLY LINED DUCTWORK

SHALL BE THE FIRST 25 FEET OFF THE AIR HANDLING UNIT. REFER TO
SPECIFICATIONS FOR MORE INFORMATION.

21 NEW LOCATION OF EXISTING GRILLE.
22 INTERNALLY LINED RETURN AIR PATH. PROVIDE DUCTWORK WITH AT LEAST TWO

ELBOWS.

23 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

24 PROVIDE DUCT SILENCER AT LOCATION SHOWN. REFER TO SCHEDULE.
25 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

26 TEMPERATURE SENSOR SHALL WORK WITH OTHER SENSOR IN SPACE TO MAINTAIN
SPACE TEMPERATURE.

27 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA H

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER
MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

9 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO WYE TAIL PIECE. REFER
TO PLUMBING.

10 CONNECT TO EXISTING DUCTWORK AS INDICATED.
11 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

12 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

13 PROVIDE NEW BYPASS PIPING AND VALVES AS SHOWN TO ALLOW FOR ISOLATING
THE NEW PIPING FROM THE EXISTING HYDRONIC LOOPS. TESTING, FLUSHING, AND
TREATEMENT OF NEW PIPING SHALL BE PERFORMED PRIOR TO OPENING THE NEW
PIPING TO THE EXISTING HYDRONIC LOOPS. PURGERITE OR COMPARABLE COMPANY
SHALL PROVIDE ASSISTANCE TO THE MECHANICAL CONTRACTOR TO CONFIRM
FLUSHING AND CLEANING AT DESIGN SYSTEM FLOW RATES. CHEMICAL
TREATEMENT MANUFACTURER SHALL TEST WATER TO CONFIRM COMPLIANCE OF
FLUSHING AND TREATMENT OF WATER PRIOR TO OPENING THE NEW PIPING VALVES
TO THE EXISTING HYDRONIC LOOP.

14 PROVIDE NEW DDC TEMPERATURE SENSOR AND CONTROL WIRING. REFER TO
SPECIFICATIONS FOR MORE INFORMATION. NO EXISTING CONTROL WIRE SHALL BE
REUSED.

15 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA I

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA J

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE

DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO EXISTING FLOOR DRAIN.
9 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

10 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

11 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

# MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER
MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

9 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO WYE TAIL PIECE. REFER
TO PLUMBING.

10 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

11 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 01 - AREA K

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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AREA A

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

# MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER
MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

9 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD
AND TO EXISTING FLOOR DRAIN.

10 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

11 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

12 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA A

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - LEVEL 2 -
AREA B
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA B

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE

DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD
AND TO EXISTING FLOOR DRAIN.

9 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

10 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

11 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - LEVEL 2 -
AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER
MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

9 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO WYE TAIL PIECE. REFER
TO PLUMBING.

10 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

11 REBALANCE EXISTING AIR DEVICE TO CFM INDICATED.
12 REBALANCE EXISTING DUAL DUCT BOX TO CFM INDICATED. HEATING CFM SHALL BE

60% OF COOLING CFM INDICATED ON DRAWINGS.

13 ROUTE REFRIGERANT PIPING UP IN CHASE TO CONDENSING UNIT ON ROOF.
14 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

15 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA C

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA D

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - LEVEL 2 -
AREA E

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

# MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD
AND TO EXISTING FLOOR DRAIN.

9 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

10 ROUTE REFRIGERANT PIPING UP IN CHASE TO CONDENSING UNIT ON ROOF.
11 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING

MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

12 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA E

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.
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Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA F

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

# MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE
DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

4 PROVIDE TEMPERATURE SENSOR FOR BMCS.
5 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION

SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

6 PROVIDE NEW PIPE HOUSING. REFER TO DETAILS. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

7 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

8 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN AT EXISTING CONCRETE PAD
AND TO EXISTING FLOOR DRAIN.

9 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

10 REBALANCE EXISTING AIR DEVICE TO CFM INDICATED.
11 REBALANCE EXISTING DUAL DUCT BOX TO CFM INDICATED. HEATING CFM SHALL BE

60% OF COOLING CFM INDICATED ON DRAWINGS.

12 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

13 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA H

N

Scale:  1/8" = 1'-0"3 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA J

N

Scale:  1/8" = 1'-0"2 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA I

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - LEVEL 2 -
AREA K

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/8" = 1'-0"1 MECHANICAL FLOOR PLAN - LEVEL 02 - AREA K

MECHANICAL KEYED NOTES
1 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS

ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

2 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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MECHANICAL FLOOR PLAN - FIELD
STORAGE AND PRESS BOXES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - FIELD STORAGE

N

Scale:  1/4" = 1'-0"2 MECHANICAL ENLARGED FLOOR PLAN - BASEBALL PRESSBOX

N

Scale:  1/4" = 1'-0"3 MECHANICAL ENLARGED FLOOR PLAN - FOOTBALL PRESSBOX

N

Scale:  1/4" = 1'-0"4 MECHANICAL ENLARGED FLOOR PLAN - SOFTBALL PRESSBOX

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
2 ROUTE FULL SIZE CONDENSATE DRAIN PIPE AS INDICATED. INSTALL CONDENSATE

DRAIN TRAP AT UNIT AS RECOMMENDED BY MANUFACTURER.

3 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT. REFER TO
MANUFACTURER FOR PIPE SIZES.

4 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED AT LOCATION SHOWN. REFER
TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW CLEARANCES, AND
MAINTENANCE CLEARANCES. REFER TO MANUFACTURER FOR INSTALLATION
REQUIREMENTS.

5 PROVIDE 4" CONCRETE HOUSEKEEPING PAD.
6 PROVIDE 24"x24" WIND-DRIVEN RAIN RESISTANT INTAKE LOUVER, RUSKIN MODEL

HZ700MD OR APPROVED EQUIVALENT, WITH 1.77 SQ. FT. FREE AREA. PROVIDE WITH
BIRD SCREEN. COORDINATE FINAL COLOR AND MOUNTING HEIGHT WITH ARCHITECT.

7 PROVIDE DUCTWORK AT FULL SIZE OF LOUVER. REFER TO DETAIL.
8 CONDENSATE PUMP TO BE MOUNTED BELOW HIGHWALL UNIT. INSTALL PER

MANUFACTURER INSTALLATION INSTRUCTIONS. ROUTE CONDENSATE PIPE FROM
INDOOR UNIT TO CONDENSATE PUMP. REFER TO DUCTLESS MINI-SPLIT INDOOR UNIT
SCHEDULE FOR CONDENSATE PUMP INFORMATION.

9 PROVIDE PHP MODEL PP-10 WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

10 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL AND PENETRATE
EXTERIOR WALL AS INDICATED. REFER TO PIPE THROUGH EXTERIOR WALL DETAIL.
REFER TO PLUMBING FOR EXACT DRAIN LOCATION.

11 REMOVE EXISTING PTAC UNIT, CONTROLS, AND ALL ASSOCIATED APPURTENANCES.
PATCH WALL OPENING TO MATCH ADJACENT.

12 MOTORIZED DAMPER TO BE INTERLOCKED WITH EF-AS-1. INTERLOCK SHALL
OPERATE AS FOLLOWS, WHEN EF-AS-1 IS ENERGIZED THE DAMPER SHALL OPEN,
WHEN EF-AS-1 IS DE-ENERGIZED THE DAMPER SHALL CLOSE.

13 PROVIDE LINE VOLTAGE HUMIDITY SENSOR AT LOCATION SHOWN.
14 MOTORIZED DAMPER SHALL BE ON SAME 120V CIRCUIT AS ASSOCIATED EXHAUST

FAN. REFER TO ELECTRICAL.

15 PROVIDE 120V CIRCUIT FOR EXHAUST FAN. ASSOCIATED MOTORIZED DAMPERS
SHALL BE ON SAME CIRCUIT. REFER TO ELECTRICAL.

16 ROUTE REFRIGERANT PIPING THROUGH EXTERIOR WALL. REFER TO DETAIL.
17 PROVIDE INSULATION, PAINTING, AND JACKETING FOR OUTDOOR PIPING AS

SPECIFIED.
18 BOTTOM OF HIGH WALL UNIT SHALL BE MOUNTED ABOVE 7’-3” A.F.F.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - CONCESSIONS

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 ROUTE 6”Ø UP TO GOOSENECK ON ROOF. REFER TO DETAIL.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.
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Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - MECHANICAL 1019

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES FOR FAN SHAFT AND COIL REMOVAL WITH

EQUIPMENT MANUFACTURER. COORDINATE WITH OTHER TRADES NOT TO
OBSTRUCT.

2 VERIFY SERVICE CLEARANCES FOR AIR FILTER WITH EQUIPMENT MANUFACTURER.
COORDINATE WITH OTHER TRADES NOT TO OBSTRUCT.

3 ROUTE FULL SIZE CONDENSATE DRAIN LINE TO FLOOR SINK. INSTALL TRAP PER
MANUFACTURERS INSTALLATION INSTRUCTIONS. REFER TO PLUMBING DRAWINGS
FOR EXACT LOCATION.

4 PROVIDE 4" CONCRETE HOUSEKEEPING PAD.
5 REFER TO AHU WITH SPLIT DEHUMIDIFICATION UNIT DETAIL.
6 PROVIDE MANUAL BALANCING (D-2) DAMPER IN VERTICAL.
7 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.
8 ROUTE OUTSIDE AIR DUCTWORK UP TO SUPPLY FAN ON ROOF. TRANSITION

DUCTWORK TO CONNECT TO FAN OPENING.

9 INTERNALLY LINED RETURN AIR PATH. PROVIDE DUCTWORK WITH AT LEAST TWO
ELBOWS.

10 COLD AIR DUCTWORK.
11 HOT AIR DUCTWORK.
12 HATCHED DUCTWORK SHALL BE INTERNALLY LINED. INTERNALLY LINED DUCTWORK

SHALL BE THE FIRST 25 FEET OFF THE AIR HANDLING UNIT. REFER TO
SPECIFICATIONS FOR MORE INFORMATION.

13 CONNECT TO EXISTING PIPING AS INDICATED.
14 PROVIDE NEW VERTICAL INLINE PUMP. REFER TO DETAILS.
15 CIRCULATOR PUMP PROVIDED BY BOILER MANUFACTURER.
16 PROVIDE CHEMICAL FEEDER SUPPORT. REFER TO DETAIL.
17 PROVIDE CARBON MONOXIDE MONITORING STATION. MOUNT ENCLOSURE AT 5'-0"

AFF. INSTALL PER MANUFACTURER RECOMMENDATIONS. REFER TO
SPECIFICATIONS FOR MORE INFORMATION.

18 ROUTE BOILER FLUE UP THROUGH ROOF. INSTALL PER MANUFACTURER
RECOMMENDATIONS. REFER TO DETAILS. BOILER FLUE SHALL TERMINATE 3'-0"
VERTICALLY ABOVE COMBUSTION AIR INTAKE.

19 ROUTE COMBUSTION AIR INTAKE UP THROUGH ROOF. INSTALL PER MANUFACTURER
RECOMMENDATIONS. REFER TO DETAILS.

20 REFER TO PIPING DIAGRAM FOR PIPE SIZES.
21 PROVIDE ISOLATION VALVE AT LOCATION SHOWN.
22 COVER/BLANK OFF EXISTING COMBUSTION AIR LOUVER. COVER SHALL BE AIR AND

WATER TIGHT.

23 PROVIDE PRESSURE REDUCING VALVE ON CHILLED WATER RETURN PIPE.
24 SUSPEND UNIT WITH THREADED HANGER RODS ATTACHED TO UNISTRUT RUNNERS

SECURED TO STRUCTURE. PROVIDE SPRING ISOLATION. REFER TO MANUFACTURER
FOR MORE DETAILS.

25 ROUTE FULL SIZE CONDENSATE DRAIN LINE DOWN AT CORNER OF CONCRETE PAD.
ROUTE TO FLOOR DRAIN AS INDICATED. REFER TO PLUMBING FOR EXACT LOCATION
OF FLOOR DRAIN.

26 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

27 ROUTE FULL SIZE CONDENSATE DRAIN PIPE DOWN WALL TO FLOOR DRAIN. REFER
TO PLUMBING FOR EXACT LOCATION OF FLOOR DRAIN.

28 PROVIDE NEW BYPASS PIPING AND VALVES AS SHOWN TO ALLOW FOR ISOLATING
THE NEW PIPING FROM THE EXISTING HYDRONIC LOOPS. TESTING, FLUSHING, AND
TREATEMENT OF NEW PIPING SHALL BE PERFORMED PRIOR TO OPENING THE NEW
PIPING TO THE EXISTING HYDRONIC LOOPS. PURGERITE OR COMPARABLE COMPANY
SHALL PROVIDE ASSISTANCE TO THE MECHANICAL CONTRACTOR TO CONFIRM
FLUSHING AND CLEANING AT DESIGN SYSTEM FLOW RATES. CHEMICAL
TREATEMENT MANUFACTURER SHALL TEST WATER TO CONFIRM COMPLIANCE OF
FLUSHING AND TREATMENT OF WATER PRIOR TO OPENING THE NEW PIPING VALVES
TO THE EXISTING HYDRONIC LOOP.

29 REFER TO DETAILS FOR SUPPORT AT AIR/DIRT SEPARATOR.
30 AIR/DIRT SEPARATOR SHALL BE SUPPORTED FROM GROUND. REFER TO

MANUFACTURER FOR INSTALLATION INSTRUCTIONS. REFER TO STRUCTURAL
DRAWINGS FOR SUPPORTING OF AIR/DIRT SEPARATOR.

N

Scale:  1/4" = 1'-0"2 MECHANICAL ENLARGED FLOOR PLAN - BOILER ROOM

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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(CENTRAL PLANT)

1. 0.5 CFM / SQFT X (3,643 SQFT) = 1,825 CFM
REQUIRED: 1,825 CFM
PROVIDED: 1,825 CFM 

VENTILATION CALCULATIONS

REFRIGERANT CLASSIFICATION -  A1/B1

2.  CHILLER AT 1,406 LBS. OF REFRIGERANT  
100 X √(1,406 LBS) (REFRIGERANT CHARGE LBS) = 3,750 CFM
REQUIRED: 3,749 CFM
PROVIDED: 3,750 CFM
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

N

Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - CENTRAL PLANT

MECHANICAL KEYED NOTES
1 PROVIDE PRESSURE REDUCING VALVE ON CHILLED WATER RETURN PIPE.
2 PROVIDE 2'-0" LONG X 0'-6" TALL X CHILLER BASE WIDTH CONCRETE PAD UNDER

CHILLER FOOTINGS AS SHOWN. COORDINATE WITH CHILLER MANUFACTURER FOR
SUPPORTING EQUIPMENT.

3 PROVIDE COPPER REFRIGERANT RELIEF PIPING FROM CHILLER PRESSURE RELIEF
VALVES THROUGH THE ROOF. FOLLOW EXISTING ROUTING AND REUSE EXISTING
PENETRATION. SIZE RELIEF PIPE AS RECOMMENDED BY MANUFACTURER. REFER TO
DETAIL.

4 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE
WITH ALL TRADE NOT TO OBSTRUCT.

5 PROVIDE NEW VERTICAL INLINE PUMP. REFER TO DETAILS.
6 PROVIDE 4" CONCRETE HOUSEKEEPING PAD.
7 PROVIDE CHEMICAL FEEDER SUPPORT. REFER TO DETAIL.
8 PROVIDE NEW CHEMICAL TREATMENT FOR COOLING TOWER. REFER TO

SPECIFICATIONS FOR MORE INFORMATION.

9 CONNECT TO EXISTING PIPING AS INDICATED.
10 PROVIDE ISOLATION VALVE AT LOCATION SHOWN.
11 PROVIDE NEW COOLING TOWER WATER LEVEL CONTROLLER BY WATERLINE

CONTROLS. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

12 MOTORIZED VALVE TO BE OPERATED BY WATER LEVEL CONTROLLER.
13 PROVIDE NEW REFRIGERANT MONITORING STATION TO MONITOR ANY AND ALL

REFRIGERANTS UTILIZED IN CENTRAL. ESTABLISH CONTROLS REQUIRED FOR
AUDIO/VISUAL ALARMS AND EMERGENCY PURGE VENTILATION TO ACTIVATE ALL
CHILLERS TO SHUT DOWN UPON DETECTION OF REFRIGERANT LEAKS. REFER TO
SPECIFICATIONS FOR MORE INFORMATION.

14 PROVIDE AUDIO/VISUAL ALARM ABOVE DOOR.
15 PROVIDE BREAK-GLASS TYPE OFF-ONLY EMERGENCY CONTROL BUTTON.
16 PROVIDE BREAK-GLASS TYPE EMERGENCY PURGE VENTILATION BUTTON.
17 ROUTE 22/22 EXHAUST DUCT UP TO FAN ON ROOF. TRANSITION EXHAUST DUCT TO

CONNECT TO FAN OPENING. DUCTWORK SHALL TERMINATE 1'-0' ABOVE FINISHED
FLOOR. PROVIDE OPENING WITH 1/4" ALUMINUM WIRE MESH.

18 PROVIDE WITH ROOF CURB. REFER TO DETAIL.
19 ROUTE 16/16 OUTSIDE AIR DUCT UP TO INTAKE ON ROOF. TRANSITION OUTSIDE AIR

DUCT TO CONNECT TO INTAKE OPENING. DUCTWORK SHALL TERMINATE 1'-0' BELOW
EXISTING STRUCTURE. PROVIDE OPENING WITH 1/4" ALUMINUM WIRE MESH.

20 MODIFY EXISTING ROOF PENETRATION TO ACCOMMODATE NEW FAN.
21 MODIFY EXISTING ROOF PENETRATION TO ACCOMMODATE NEW INATKE.
22 ROUTE 22/22 OUTSIDE AIR DUCT UP TO INTAKE ON ROOF. TRANSITION OUTSIDE AIR

DUCT TO CONNECT TO INTAKE OPENING. DUCTWORK SHALL TERMINATE 1'-0' BELOW
EXISTING STRUCTURE. PROVIDE OPENING WITH 1/4" ALUMINUM WIRE MESH.

23 REFER TO PIPING DIAGRAM FOR PIPE SIZES.
24 VERIFY SERVICE CLEARANCE FOR AIR FILTER, FAN SHAFT, AND COIL REMOVAL WITH

EQUIPMENT MANUFACTURER. COORDINATE WITH ALL TRADES NOT TO OBSTRUCT.

25 ROUTE FULL SIZE CONDENSATE DRAIN PIPE TO FLOOR DRAIN. REFER TO PLUMBING
DRAWINGS FOR EXACT LOCATION OF FLOOR DRAIN. INSTALL TRAP AS
RECOMMENDED BY MANUFACTURER.

26 SUSPEND UNIT WITH THREADED HANGER RODS ATTACHED TO UNISTRUT RUNNERS
SECURED TO STRUCTURE. PROVIDE SPRING ISOLATION. REFER TO MANUFACTURER
FOR MORE DETAILS.

27 ROUTE FULL SIZE CONDENSATE DRAIN LINE DOWN AT CORNER OF CONCRETE PAD.
ROUTE TO FLOOR DRAIN AS INDICATED. REFER TO PLUMBING DRAWINGS FOR
EXACT LOCATION OF FLOOR DRAIN.

28 REINSULATE EXISTING CHILLED WATER SUPPLY AND RETURN PIPING IN ITS
ENTIRETY. REFER TO SPECIFICATIONS FOR MORE INFORMATION.

29 ROUTE REFRIGERANT LINES TO ASSOCIATED CONDENSING UNIT ON ROOF. REFER
TO MANUFACTURER FOR PIPE SIZES.

30 AIR COOLED CONDENSING UNIT SHALL BE MOUNTED ON ROOF AT LOCATION
SHOWN. REFER TO MANUFACTURER FOR REFRIGERANT PIPE SIZES, AIRFLOW
CLEARANCES, AND MAINTENANCE CLEARANCES. CONDENSING UNIT SHALL BE
MOUNTED TO ROOF MOUNTED BRACKET. REFER TO ARCHITECTURAL AND
STRUCTURAL DRAWINGS FOR MORE INFORMATION. ROUTE REFRIGERANT PIPING
THROUGH PIPE HOUSING SHOWN. PROVIDE ROOF PIPE SUPPORTS AS SPECIFIED.

31 PROVIDE NEW PIPE HOUSING. REFER TO DETAIL. PIPE HOUSING SHALL NOT BE
INSTALLED OVER MDF/IDF.

32 PROVIDE PHP MODEL PP-10 ON ROOF WITH ROLLER AND FULLY ADJUSTABLE HEIGHT
THROUGHOUT PIPE RUN EVERY 6'-0" ON CENTER AND EVERY CHANGE IN DIRECTION.

33 REINSULATE CHILLED WATER SUPPLY AND RETURN PIPING FROM EXISTING
MECHANICAL EQUIPMENT BACK TO MAINS. REFER TO SPECIFICATIONS FOR MORE
INFORMATION.

34 MOTORIZED DAMPER TO BE INTERLOCKED WITH EF-H-16. INTERLOCK SHALL
OPERATE AS FOLLOWS, WHEN EF-H-16 IS ENERGIZED THE DAMPER SHALL OPEN,
WHEN EF-H-16 IS DE-ENERGIZED THE DAMPER SHALL CLOSE. MOTORIZED DAMPER
SHALL ONLY BE ENERGIZED UPON PURGE DETECTION.

35 MOTORIZED DAMPER TO BE INTERLOCKED WITH EF-H-16. INTERLOCK SHALL
OPERATE AS FOLLOWS, WHEN EF-H-16 IS ENERGIZED THE DAMPER SHALL OPEN,
WHEN EF-H-16 IS DE-ENERGIZED THE DAMPER SHALL CLOSE. MOTORIZED DAMPER
SHALL ONLY BE ENERGIZED UPON TIMER SWITCH.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

PIPE INSULATION SHALL BE INSTALLED ON CLEAN AND DRY SURFACES ONLY. 
CONTRACTOR SHALL COORDINATE REMOVAL OF EXISTING INSULATION AND 
RE-INSULATION OF EXISTING CHILLED WATER PIPING WITH OWNER, 
ARCHITECT AND ENGINEER PRIOR TO STARTING WORK TO ENSURE ANY 
REQUIRED CHILLED WATER SHUTDOWNS ARE SCHEDULE AND ACCEPTABLE 
TO ALL PARTIES.
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N

Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - MARLEY - 3 CELL

MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 MOUNT NEW VERTICAL TURBINE PUMP ON EXISTING CONCRETE SUMP AND REUSE
EXISTING OPENING FOR INSTALLATION. MODIFY EXISTING OPENING AS REQUIRED
TO ALLOW NEW PUMP TO BE INSTALLED ACCORDING TO MANUFACTURER'S
INSTALLATION INSTRUCTIONS. MANUFACTURER SHALL PROVIDE NEW BASE PLATE.
CONTRACTOR SHALL HAVE BASE PLATE HOT DIPPED GALVANIZED. CONTRACTOR
SHALL VERIFY EXISTING SUMP DEPTH PRIOR TO BID.

3 PROVIDE NEW REMOVABLE STAINLESS STEEL SUMP SCREEN. SCREEN SHALL BE
REMOVABLE THROUGH THE EXISTING SUMP ACCESS.

4 PROVIDE A CORROSION RESISTANT 1-1/4" TALL SOLID SUMP COVER WITH RECESSED
HANDLES. THE COVER SHALL BE PROVIDED IN SECTIONS WITH EACH SECTION NOT
EXCEEDING 50 LBS.

5 PROVIDE MOTORIZED ISOLATION VALVE AT LOCATION SHOWN.
6 PROVIDE TOWER BYPASS VALVE AT LOCATION SHOWN.
7 PROVIDE MCNICHOLS MS I-4000 SERIES FIBERGLASS GRATING WITH 0.25"

GALVANIZED STEEL DIAMOND PLATE COVER WITH HANDLES. MAX 150 LBS PER
SECTION. REFER TO STRUCTURAL DRAWINGS FOR SUPPORTING OF COVER.

8 PROVIDE PIPE STAND AT LOCATION SHOWN. REFER TO DETAIL.
9 REFER TO PIPING DIAGRAM FOR PIPE SIZES.

10 PIPES INDICATED SHALL BE INSTALLED AT THE SAME HEIGHT.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

N

Scale:  1/4" = 1'-0"2 MECHANICAL ENLARGED FLOOR PLAN - EVAPCO - 3 CELL
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MECHANICAL GENERAL NOTES
1 ALL DUCTS ARE INSIDE CLEAR DIMENSIONS. INCREASE ACCORDINGLY WHERE

INTERIOR LINER IS SHOWN OR SPECIFIED.
2 THESE CONSTRUCTION DRAWINGS ARE DIAGRAMMATIC, AND DO NOT

NECESSARILY REFLECT ACTUAL DIMENSIONS. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO FIELD-VERIFY ALL DIMENSIONS AND COORDINATE PLACEMENT
OF ALL EQUIPMENT AND ROUTING OF ALL PIPING AND/OR DUCT SYSTEMS.

3 MECHANICAL CONTRACTOR SHALL COORDINATE WITH ELECTRICAL
CONTRACTOR FOR ALL ELECTRICAL POWER REQUIREMENTS.

4 THERMOSTATS SHALL BE MOUNTED AT +48" AFF (ABOVE FINISHED FLOOR),
UNLESS OTHERWISE NOTED.

5 COORDINATE IN THE FIELD THE EXACT LOCATION OF ALL CEILING MOUNTED
GRILLES AND DIFFUSERS AND ARCHITECT'S REFLECTED CEILING PLAN.

6 REINSTALL ALL EXISTING AIR DEVICES IN NEW CEILING WHERE APPLICABLE. AIR
DEVICES INCLUDE BUT NOT LIMITED TO: SUPPLY DIFFUSERS/GRILLES, RETURN
DIFFUSERS/GRILLES, AND EXHAUST DIFFUSERS/GRILLES.

7 CONTRACTOR TO REINSTALL ALL SUPPLY, RETURN, AND EXHAUST
DIFFUSERS/GRILLES IN NEW CEILING AT EXISTING LOCATION.

MECHANICAL KEYED NOTES
1 VERIFY SERVICE CLEARANCES WITH EQUIPMENT MANUFACTURER. COORDINATE

WITH ALL TRADE NOT TO OBSTRUCT.

2 MOUNT NEW VERTICAL TURBINE PUMP ON EXISTING CONCRETE SUMP AND REUSE
EXISTING OPENING FOR INSTALLATION. MODIFY EXISTING OPENING AS REQUIRED
TO ALLOW NEW PUMP TO BE INSTALLED ACCORDING TO MANUFACTURER'S
INSTALLATION INSTRUCTIONS. MANUFACTURER SHALL PROVIDE NEW BASE PLATE.
CONTRACTOR SHALL HAVE BASE PLATE HOT DIPPED GALVANIZED. CONTRACTOR
SHALL VERIFY EXISTING SUMP DEPTH PRIOR TO BID.

3 PROVIDE NEW REMOVABLE STAINLESS STEEL SUMP SCREEN. SCREEN SHALL BE
REMOVABLE THROUGH THE EXISTING SUMP ACCESS.

4 PROVIDE A CORROSION RESISTANT 1-1/4" TALL SOLID SUMP COVER WITH RECESSED
HANDLES. THE COVER SHALL BE PROVIDED IN SECTIONS WITH EACH SECTION NOT
EXCEEDING 50 LBS.

5 PROVIDE MOTORIZED ISOLATION VALVE AT LOCATION SHOWN.
6 PROVIDE TOWER BYPASS VALVE AT LOCATION SHOWN.
7 PROVIDE MCNICHOLS MS I-4000 SERIES FIBERGLASS GRATING WITH 0.25"

GALVANIZED STEEL DIAMOND PLATE COVER WITH HANDLES. MAX 150 LBS PER
SECTION. REFER TO STRUCTURAL DRAWINGS FOR SUPPORTING OF COVER.

8 PROVIDE PIPE STAND AT LOCATION SHOWN. REFER TO DETAIL.
9 REFER TO PIPING DIAGRAM FOR PIPE SIZES.

10 PIPES INDICATED SHALL BE INSTALLED AT THE SAME HEIGHT.

#

CONTRACTOR SHALL PROVIDE DEHUMIDIFICATION DURING THE ENTIRE 
CONSTRUCTION SCHEDULE. THE SCOPE IS TO MAINTAIN ACCEPTABLE 
HUMIDITY LEVELS WITHIN THE BUILDING: THE REMOVAL OF EXCESS HUMIDITY 
FROM THE AIR THROUGHOUT THE BUILDING. PROVIDE MOISTURE CONTROL 
RENTAL EQUIPMENT AND SOLUTION FOR PREVENTING THE LONG-TERM 
EFFECTS OF MOISTURE LEVELS THAT CAN DAMAGE INTERIOR BUILDING 
MATERIALS, BOOKS, AND ELECTRONIC EQUIPMENT. 

CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL REQUIRED POWER 
GENERATING EQUIPMENT.

N

Scale:  1/4" = 1'-0"1 MECHANICAL ENLARGED FLOOR PLAN - EVAPCO - 2 CELL



MECHANICAL KEYED NOTES

ROUTE TYPE "L" COPPER DRAIN SIZED AS SHOWN TO
NEAREST FLOOR DRAIN.

BALANCING VALVE TO BE PROVIDED WITH INFINITE
POSITION CRANK OR MEMORY STOP FOR
BALANCING SERVICE. REFER TO SPECIFICATIONS.

PROVIDE INLINE STRAINER.

REFER TO DETAILS FOR MORE INFORMATION ON
VERTICAL INLINE PUMP.
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PROVIDE DIFFERENTIAL PRESSURE SWITCH.
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7 7 7
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CHILLER TO BE REMOVED. PROVIDE WITH CHAIN OPERATORS.
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SCALE: NO SCALE

CHILLED WATER PIPING DIAGRAM1

SCALE: NO SCALE
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PROVIDE AN ERNEST GAUGE #E-57-3 BRONZE BODY SIGHT GLASS
WITH S.S. SHAFT, PLASTIC SPINNER AND DOUBLE WINDOW. OPERATING
TEMPERATURE AND PRESSURE SHALL BE 200°F, 125 PSI MINIMUM.
PROVIDE ISOLATION VALVE AS CLOSE AS POSSIBLE TO POT FEEDER.
ISOLATION VALVE SHALL NOT BE INSTALLED HIGHER THAN CHEMICAL
FEEDER.
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17 AIR/DIRT SEPARATOR SHALL BE SUPPORTED FROM GROUND.
REFER TO MANUFACTURER FOR INSTALLATION INSTRUCTIONS.
REFER TO STRUCTURAL DRAWINGS FOR SUPPORTING OF
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PROVIDE NEW DIFFERENTIAL PRESSURE SENSOR AT EXISTING19
LOCATION. MODIFY EXISTING PIPING TO ACCOMMODATE NEW
SENSOR.
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PROVIDE NEW MOTORIZED ISOLATION VALVE AT EXISTING21
LOCATION. MODIFY EXISTING PIPING TO ACCOMMODATE NEW
MOTORIZED VALVE.

FLOW METER
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PROVIDE NEW BMCS INPUT AT EXISTING LOCATION. MODIFY22
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INSIDE CENTRAL PLANT COOLING TOWER YARD

18" CWR

COOLING TOWER
CT-1

TOWER
SUMP

VERTICAL TURBINE
PUMP CWP-2

VERTICAL TURBINE
PUMPCWP-1

10"CWS

EXISTING

REFER TO STRUCTURAL DRAWINGS
FOR SUPPORT DETAILS.
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5 5

COOLING TOWER
CT-2

10" BYPASS

MECHANICAL KEYED NOTES
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4
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11

12

PROVIDE WATERLINE CONTROLS MODEL WLC-5000
WATER LEVEL CONTROL KIT COMPLETE WITH
SENSORS, SENSOR WIRE, CONTROLLER, AND
MOUNTING ASSEMBLY.

PUMP BELL WITH STAINLESS STEEL STRAINER.

EXTEND PIPE TO MANUFACTURER'S
RECOMMENDED WATER LEVEL. FLANGE INSIDE
AND OUTSIDE OF TOWER.

BALANCING VALVE TO BE PROVIDED WITH INFINITE
POSITION CRANK OR MEMORY STOP FOR
BALANCING SERVICE. REFER TO SPECIFICATIONS.

PROVIDE 2.5" MOTORIZED BALL VALVE AND
ACTUATOR AS SPECIFIED AND INTEGRATE TO BE
OPERATED BY NEW COOLING TOWER WATER
LEVEL CONTROLLER (WATERLINE CONTROLS).

PROVIDE NEW REMOVABLE STAINLESS STEEL
SUMP SCREEN. SCREEN SHALL BE REMOVABLE
THROUGH THE EXISTING SUMP ACCESS.

2

14

TO EXISTING
TOWER SUMP

15

TO EXISTING SUMP AND BASIN. REFER TO 2/M-402
FOR COOLING TOWER SUMP AND BASIN DETAIL.

16

PROVIDE MOTORIZED ISOLATION VALVE.

13

GALVANIZED DIAMOND PLATE SOLID COVER WITH
HANDLES. PROVIDE SEPARATE SECTIONS TO SPAN
ENTIRE OPENING. EACH SECTION TO BE A MAXIMUM
OF 150 LBS.

3/4"

TO WATER
TREATMENT
CONTROLLER

10 PROVIDE (4) 3/4" TAPS EACH WITH BALL VALVE FOR
WATER TREATMENT CONNECTIONS. COORDINATE ALL
CHEMICAL TREATMENT CONNECTIONS WITH NALCO
PRIOR TO INSTALLATIONS.

10 15

CWP-1 CWP-2

WM

BUILDING PLUMBING SYSTEM BUILDING HVAC SYSTEM

BACKFLOW
PREVENTER

1 PROVIDE AND INSTALL A VOLUMETRIC WATER METER.

1

9

COOLING TOWER
BYPASS VALVE

TO EXISTING
TOWER SUMP

PROVIDE NEW
STAINLESS STEEL
MOUNTING PLATE

PROVIDE NEW
STAINLESS STEEL
MOUNTING PLATE

VARIABLE
FREQUENCY

DRIVE

VARIABLE
FREQUENCY

DRIVE

COOLING TOWER WATER LEVEL CONTROLLER
(WATERLINE CONTROLS) INSTALLED IN CENTRAL
PLANT. RE: M-302 FOR LOCATION.

PROVIDE NEW MAKE-UP WATER PIPING AT SIZE
INDICATED.

PROVIDE COOLING TOWER BLOWDOWN LINE, VALVE, AND
WATER METER. WATER METER SHALL BE PROVIDED BY
WATER TREATMENT VENDOR ON BLOWDOWN LINES OF
COOLING TOWER AND INSTALLED BY MECHANICAL
CONTRACTOR. COORDINATE COOLING TOWER BLOWDOWN
VALVE ACTUATOR REQUIREMENTS WITH NALCO PRIOR TO
INSTALLATION. BLOWDOWN LINE SHALL FOLLOW EXISTING

2-½" MAKEUP

NONE

 PARTIAL CONDENSER WATER PIPING DIAGRAM
SCALE:

SCALE: NO SCALE

COOLING TOWER AND SUMP DIAGRAM

GRADE

18"CWS

CHECK VALVE

VERTICAL TURBINE
PUMP

PRESSURE
GAUGE

TO CHILLERS

5

COOLING TOWER

RECOMMENDED WATER
LEVEL

OUTLET

MANUFACTURER'S

6

TYPICAL INLET CONNECTION AT
COOLING TOWER.

10"

TO COOLING TOWER WATER LEVEL
CONTROLLER 11

EXISTING BASIN TO REMAIN

EXISTING SUMP TO REMAIN

NEW 2.5"
MAKE-UP
WATER
PIPING

4

12

8

REFER TO STRUCTURAL
DRAWINGS  FOR
SUPPORT DETAILS.

COORDINATE PUMP LENGTH WITH EXISTING
CONCRETE SUMP.

7

7

WATER LEVEL

WATER LEVEL
WATER LEVEL

1616

16

2-½" MAKEUP

VARIABLE
FREQUENCY

DRIVE

VARIABLE
FREQUENCY

DRIVE

CT-2 CT-2

DIELECTRIC
UNION

TO CH-1,CH-2
CH-3

CWP-3
VERTICAL TURBINE
PUMP

PROVIDE NEW
STAINLESS STEEL
MOUNTING PLATE

7

5 WATER LEVEL

16

TOWER
SUMP

EXISTING

18" CWS

VARIABLE
FREQUENCY

DRIVE

CWP-3

ROUTING.

17 EXISTING CONCRETE BASIN AND SUMP SHALL BE DRAINED.
ALL DEBRIS SHALL BE REMOVED. EXISTING BASIN AND
SUMP SHALL PRESSURED WASHED TO LIKE NEW CONDITIONS.
PRESSURE WASHING SHALL INCLUDE SUMP SCREENS.

17

17

FLANGE

FLEX
CONNECTION

W
M

REFER TO COOLING TOWER SPECIFICATIONS FOR
METER REQUIREMENTS.

18 PROVIDE AND INSTALL A BLOWDOWN VOLUMETRIC WATER
METER. REFER TO COOLING TOWER SPECIFICATIONS FOR
METER REQUIREMENTS.

18

2"
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FROM CHILLERS

BY-PASS VALVE
COOLING TOWER

18"CWR

10" BYPASS
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M7
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PROVIDE MCNICHOLS MS I-4000 SERIES FIBERGLASS GRATING WITH
0.25" GALVANIZED STEEL DIAMOND PLATE COVER WITH HANDLES.
MAX 150 LBS PER SECTION. REFER TO STRUCTURAL DRAWINGS
FOR SUPPORTING OF COVER.
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COOLING TOWER
CT-1
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SUMP

VERTICAL TURBINE
PUMP CWP-2

VERTICAL TURBINE
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EXISTING

REFER TO STRUCTURAL DRAWINGS
FOR SUPPORT DETAILS.
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DRIVE
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 PARTIAL CONDENSER WATER PIPING DIAGRAM
SCALE:

SCALE: NO SCALE

COOLING TOWER AND SUMP DIAGRAM
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VERTICAL TURBINE
PUMP

PRESSURE
GAUGE

TO CHILLERS
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RECOMMENDED WATER
LEVEL

OUTLET

MANUFACTURER'S

6

TYPICAL INLET CONNECTION AT
COOLING TOWER.
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TO COOLING TOWER WATER LEVEL
CONTROLLER 11

EXISTING BASIN TO REMAIN

EXISTING SUMP TO REMAIN

NEW 2.5"
MAKE-UP
WATER
PIPING

4

12
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REFER TO STRUCTURAL
DRAWINGS  FOR
SUPPORT DETAILS.

7
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WATER LEVEL

WATER LEVEL
WATER LEVEL

1616

16

2-½" MAKEUP

VARIABLE
FREQUENCY

DRIVE

VARIABLE
FREQUENCY

DRIVE

CT-1 CT-2

DIELECTRIC
UNION

TO CH-1,CH-2
CH-3

CWP-3
VERTICAL TURBINE
PUMP

PROVIDE NEW
STAINLESS STEEL
MOUNTING PLATE

7

5 WATER LEVEL

16

TOWER
SUMP

EXISTING

18" CWS

VARIABLE
FREQUENCY

DRIVE

CWP-3
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FLANGE

FLEX
CONNECTION
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NEW

FROM CHILLERS

BY-PASS VALVE
COOLING TOWER

18"CWR

14" BYPASS
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14
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MECHANICAL KEYED NOTES
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5

6

7

8

9

11

12

PROVIDE WATERLINE CONTROLS MODEL WLC-5000
WATER LEVEL CONTROL KIT COMPLETE WITH
SENSORS, SENSOR WIRE, CONTROLLER, AND
MOUNTING ASSEMBLY.

PUMP BELL WITH STAINLESS STEEL STRAINER.

EXTEND PIPE TO MANUFACTURER'S
RECOMMENDED WATER LEVEL. FLANGE INSIDE
AND OUTSIDE OF TOWER.

BALANCING VALVE TO BE PROVIDED WITH INFINITE
POSITION CRANK OR MEMORY STOP FOR
BALANCING SERVICE. REFER TO SPECIFICATIONS.

PROVIDE 2.5" MOTORIZED BALL VALVE AND
ACTUATOR AS SPECIFIED AND INTEGRATE TO BE
OPERATED BY NEW COOLING TOWER WATER
LEVEL CONTROLLER (WATERLINE CONTROLS).

PROVIDE NEW REMOVABLE STAINLESS STEEL
SUMP SCREEN. SCREEN SHALL BE REMOVABLE
THROUGH THE EXISTING SUMP ACCESS.

14

15

TO EXISTING SUMP AND BASIN. REFER TO 2/M-403
FOR COOLING TOWER SUMP AND BASIN DETAIL.

16

PROVIDE MOTORIZED ISOLATION VALVE.

13

GALVANIZED DIAMOND PLATE SOLID COVER WITH
HANDLES. PROVIDE SEPARATE SECTIONS TO SPAN
ENTIRE OPENING. EACH SECTION TO BE A MAXIMUM
OF 150 LBS.

WATER TREATMENT CONNECTIONS. COORDINATE ALL
PROVIDE (4) 3/4" TAPS EACH WITH BALL VALVE FOR

PRIOR TO INSTALLATIONS.
CHEMICAL TREATMENT CONNECTIONS WITH NALCO

10

COOLING TOWER WATER LEVEL CONTROLLER

PLANT. RE: M-302 FOR LOCATION.
(WATERLINE CONTROLS) INSTALLED IN CENTRAL

1 PROVIDE AND INSTALL A VOLUMETRIC WATER METER.

PROVIDE NEW MAKE-UP WATER PIPING AT SIZE
INDICATED.

PROVIDE COOLING TOWER BLOWDOWN LINE, VALVE, AND
WATER METER. WATER METER SHALL BE PROVIDED BY
WATER TREATMENT VENDOR ON BLOWDOWN LINES OF
COOLING TOWER AND INSTALLED BY MECHANICAL
CONTRACTOR. COORDINATE COOLING TOWER BLOWDOWN
VALVE ACTUATOR REQUIREMENTS WITH NALCO PRIOR TO
INSTALLATION. BLOWDOWN LINE SHALL FOLLOW EXISTING

COORDINATE PUMP LENGTH WITH EXISTING
CONCRETE SUMP.

ROUTING.

17 EXISTING CONCRETE BASIN AND SUMP SHALL BE DRAINED.
ALL DEBRIS SHALL BE REMOVED. EXISTING BASIN AND
SUMP SHALL PRESSURED WASHED TO LIKE NEW CONDITIONS.
PRESSURE WASHING SHALL INCLUDE SUMP SCREENS.

REFER TO COOLING TOWER SPECIFICATIONS FOR
METER REQUIREMENTS.

18 PROVIDE AND INSTALL A BLOWDOWN VOLUMETRIC WATER
METER. REFER TO COOLING TOWER SPECIFICATIONS FOR
METER REQUIREMENTS.

PROVIDE MCNICHOLS MS I-4000 SERIES FIBERGLASS GRATING WITH
0.25" GALVANIZED STEEL DIAMOND PLATE COVER WITH HANDLES.
MAX 150 LBS PER SECTION. REFER TO STRUCTURAL DRAWINGS
FOR SUPPORTING OF COVER.
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SCALE:

BMCS
INPUT

CONDENSING BOILERS

2"

6"6"

8"HWR

BMCS
INPUT

8"HWS&R

MAXIMUM 12"

INPUT
BMCS

8"HWR

INPUT
BMCS

8"HWS

BOILER PLANT

BOILER PLANT
LOCATE INSIDE

LOCATE INSIDE

2" QUICK FILL
N.C.

8"HWS

PUMP HWP-1

BMCS
INPUT

3/4"

BMCS
INPUT

3/4"

4"HWS&R

 BOILER
B-2

 BOILER
B-1

8"HWS

8"HWR

8"HWS

4" THICK

PAD (TYPICAL)
HOUSEKEEPING

8"HWS

3

HOT WATER PIPING DIAGRAM
NO SCALE

PUMP HWP-2

6"6"

1/2"

CIRCULATOR
PUMP

1 1
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3

11

1010

44

5 5

4 4

7
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FLUE UP TO ROOF
AS SPECIFIED

11

FLUE UP TO ROOF
AS SPECIFIED

11

12

12

12

12

1313

13 13

13

13

14

HWP-3
CIRCULATOR
PUMP

14

HWP-4

HOT WATER KEYED NOTES

VARIABLE
FREQUENCY
DRIVE

VARIABLE
FREQUENCY
DRIVE

PROVIDE 4" CONCRETE HOUSEKEEPING PAD.

PROVIDE DRAIN BALL VALVE WITH HOSE THREAD ADAPTER.

1

2

3

4

5

6

7

8

12

9

11

10

13

14

15

(E)8"HWS

(E)8"HWR

4"HWS&R

16

SPIROTHERM
SPIROVENT
AIR/DIRT
SEPARATOR.

SPIROTHERM SPIROTOP
AUTOMATIC AIR VENT

1

15

24" THICK

PAD (TYPICAL)
HOUSEKEEPING

2

2

8"ROUND

BMCS
INPUT

BMCS
INPUT

DIFFERENTIAL
PRESSURE SENSOR
(LOCATED INSIDE BUILDING)

(E)HWS

(E)HWR

8"ROUND

17

COMBUSTION AIR
UP TO ROOF  AS
SPECIFIED

17

8"ROUND

3/
4"

CHEMICAL FEEDER

3/
4"

3/4"
1

16

8

REFER TO COUPON
RACK DETAIL FOR

 MORE INFORMATION

16

3/4"

3/4"

INSIDE BUILDINGINSIDE BOILER ROOM

HEADER TEMPERATURE SENSOR. PROVIDED BY BOILER MANUFACTURER.

ROUTE FULL SIZE TYPE "L" COPPER DRAIN LINE TO
NEAREST FLOOR DRAIN.

PROVIDE VERTICAL INLINE PUMP. REFER TO DETAILS.

PROVIDE DIFFERENTIAL PRESSURE SWITCH.

PROVIDE ISOLATION VALVE AND BLIND FLANGE FOR TEMPORARY CONNECTION.

PROVIDE AN ERNEST GAUGE #E-57-3 BRONZE BODY SIGHT GLASS WITH S.S. SHAFT, PLASTIC
SPINNER AND DOUBLE WINDOW. OPERATING TEMPERATURE AND PRESSURE SHALL BE 200°F,
125 PSI MINIMUM.

ROUTE FULL SIZE CPVC PIPING FROM BOILER TO ACID NEUTRALIZATION BASIN AND FROM BASIN
TO FLOOR DRAIN.

PROVIDE STRAINER.

PROVIDE ISOLATION BUTTERFLY VALVE.

CIRCULATOR PUMP PROVIDED BY BOILER MANUFACTURER.

REFER TO DETAIL FOR MORE INFORMATION ON POWER EXHAUST FLUE.

REFER TO DETAIL FOR MORE INFORMATION ON AIR/DIRT SEPARATOR SUPPORT.

PROVIDE ISOLATION VALVE AS CLOSE AS POSSIBLE TO POT FEEDER.

BALANCING VALVE TO BE PROVIDED WITH INFINITE POSITION CRANK
OR MEMORY STOP FOR BALANCING SERVICE.

REFER TO DETAIL FOR MORE INFORMATION ON POWER COMBUSTION AIR INTAKE.

ISOLATION VALVE SHALL NOT BE INSTALLED HIGHER THAN CHEMICAL
FEEDER.

COMBUSTION AIR
UP TO ROOF  AS
SPECIFIED

17
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18 PROVIDE WATER METER.
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EXPANSION TANK

2
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2"
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6
PROVIDE NEW BYPASS PIPING AND VALVES AS SHOWN TO ALLOW FOR
ISOLATING THE NEW PIPING FROM THE EXISTING HYDRONIC LOOPS.
TESTING, FLUSHING, AND TREATEMENT OF NEW PIPING SHALL BE
PERFORMED PRIOR TO OPENING THE NEW PIPING TO THE EXISTING
HYDRONIC LOOPS. PURGERITE OR COMPARABLE COMPANY SHALL PROVIDE
ASSISTANCE TO THE MECHANICAL CONTRACTOR TO CONFIRM FLUSHING
AND CLEANING AT DESIGN SYSTEM FLOW RATES. CHEMICAL TREATEMENT
MANUFACTURER SHALL TEST WATER TO CONFIRM COMPLIANCE OF
FLUSHING AND TREATMENT OF WATER PRIOR TO OPENING THE NEW PIPING
VALVES TO THE EXISTING HYDRONIC LOOP.
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8

BALANCING VALVE

CONTROL VALVE

TEMPERATURE/PRESSURE TEST 
STATION

UNION (2" & SMALLER ONLY, 
FLANGE CONNECTION FOR 
LARGER PIPES)

1/2" BALL VALVE WITH HOSE 
THREAD ADAPTER, CAP AND 
CHAIN

DIRT LEG

PIPE STRAINER

GALVANIZED 
UNISTRUT PIPING 

SUPPORT SECURED 
TO WALL. 

TYPICAL OF 2.

TO PIPING MAIN

COUPON HOLDER CAP 
SHALL CONTAIN 

ROTATION INDICATOR. 
TYPICAL.

COUPON HOLDER #3

COUPON 
HOLDER #2

FROM CHEMICAL 
FEEDER

3/4" PIPING 
INSULATED AS 

SPECIFIED

COUPON 
HOLDER #1

PROVIDE ONE COUPON RACK PER 
THIS DETAIL FOR THE CHILLED 
WATER SYSTEM AND ONE FOR HOT 
WATER SYSTEM

NOTES:
1. PROVIDE A 2" COPPER PIPE FROM THE 3/4" REFRIGERANT PRESSURE 

RELIEF VALVES LOCATED ON THE CHILLERS THROUGH THE EXTERIOR 
WALL.  THE DICHARGE POINT SHALL BE 15 FEET ABOVE GRADE AND 20 
FEET FROM ANY OPENING INTO THE BUILDING.

2. PROVIDE DRAIN AT LOWEST END OF RELIEF PIPING AT CHILLER

SUPPORT RING

CHANNEL SUPPORT 
SECURED TO 
STRUCTURE.

4'-0"

S.S. STORM COLLAR
DRAW BAND

TO CHILLER PRESSURE 
RELIEF. SIZE PER 
MANUFACTURER 
INSTRUCTIONS.

BIRD SCREEN INSERT

S.S. CONE FLASHING

S.S. BASE FLASHING.SOLDER 
SEAMS WITH CONE 
FLASHING.

SCHEDULE 40 WELDED 
BLACK STEEL PIPE 
SIZED PER 
MANUFACTURER'S 
RECOMMENDATIONS.

THY CURB 
MODEL TC-2 ROOF

SCHEDULE 40 WIELDED 
BLACK STEEL SAME 
SIZE AS PIPE THROUGH 
ROOF.

CAULK WITH 
DOW #732 RTV

SECURE BASE TO CURB 
WITH STAINLESS STEEL 
SCREWS 6" ON CENTER 
AND CAULK WITH SILICONE

ROOF CURB 
RE: ARCH. 
DRAWING ROOF

36" MIN.

22 GA. STAINLESS STEEL 
FITTINGS AND BASE 
ABOVE ROOF. 
WEATHERTIGHT PER 
SMACNA

BIRDSCREEN

COUNTERFLASHING

NOTE: INTAKE SIZED 
AND INSTALLED PER 
BOILER 
MANUFACTURERS 
RECOMMENDATIONS

ROOF

S.S. CONE FLASHING

CLOSURE RING

S.S. STORM 
COLLAR

NOTE: FLUE SIZED AND 
INSTALLED PER BOILER 
AND STACK 
MANUFACTURERS
RECOMMENDATIONS

STAINLESS STEEL 
SUPPORT PLATE 
SECURED TO 
STRUCTURE

CLEARANCE AS 
RECOMMENDED BY
MANUFACTURER

S.S. BASE FLASHING.
SOLDER SEAMS WITH
CONE FLASHING.

REFERENCE
SPECIFICATIONS
FOR FLUE MATERIAL

STAINLESS STEEL 
STACK CAP OR EXIT 
CONE

AS REQUIRED BY
LOCAL CODE OR
ORDINANCE MIN. 6'-0"

ROOF CURB AS 
DETAILED

SUSPEND FROM UNISTRUT 
RUNNER ATTACHED TO 
STRUCTURE

TO AIR VENT

PIPE 
HANGER

5/8" Ø 
GALVANIZED 
HANGER ROD

INSULATED PIPING 
WITH PIPE SADDLE

AIR SEPARATOR

INSULATION 
AS 
SPECIFIED

BALL VALVEHOSE 
THREAD 
ADAPTER

FLOOR

PROVIDE PETE'S 
PLUG (TYP.)

STAINLESS STEEL
BOLTS (TYPICAL)

FULL SIZE TO 
NEAREST FLOOR 
DRAIN

BALL VALVE

4"
1'

1'
-3

"

STRAINER PULL

PIPE HANGER
REFER TO
SPECIFICATION

SUCTION 
DIFFUSER 
(UNINSULATED)

PUMP 
SUPPORT

GROUT

REFER TO PIPING DIAGRAM FOR 
PIPE SIZES AND VALVE 
LOCATIONS

PUMP SUPPORT 
DETAIL

HOT DIPPED 
GALVANIZE
D1/2" PLATE

1" MIN.

HANGER ROD

PIPE

INSULATION

PIPE

1" MIN.

PROVIDE A SECTION 
OF
INCOMPRESSABLE
INSULATION ATE EACH
HANGER POINT

GALVANIZED 
SHIELD

INCOMPRESSABL
E INSULATION

UNISTRUT CHANNEL

PROVIDE 36"W X 36"L X 
36" DEEP CONCRETE 
EQUIPMENT SLAB UNDER 
ALL PIPE SUPPORTS.

COORDINATE DEPTH 
OF
CONCRETE SUPPORT
TO MAINTAIN SAME
FINISHED PIPE
ELEVATION

CHILLED/HOT
WATER PIPING WITH
ALUMINUM JACKET

8" X 8" X 3/8"
GUSSET PLATE.
SEAL WELD (TYP).

24"X24"X1/2" THICK
BASE PLATE

(4) 1/2"Ø
EXPANSION BOLTS

DOUBLE NUT
FOR LEVELING

W6 X 15.5

NUT & WASHER

ALL STEEL HOT 
DIPPED
GALVANIZED AFTER
FABRICATION.

GROUT

W6 X 15.5

2" MIN.

54" MAX.

SHIM AND GROUT 
BASES

INSULTION 
AND METAL 
JACKET

IN UNFINISHED AREAS, PROVIDE 1/2" 
PLYWOOD ESCUTCHEON PLATE CUT 
TO FIT EACH PIPE TIGHTLY. FASTEN 
TO WALL WITH FLAT HEAD SCREWS. 
(USE ESCUTCHEON IN FINISHED 
AREAS.)

SIMILAR FOR 
UNINSULATED PIPE AND 
CONDUIT.

SCHEDULE 40 PVC PIPE 
SLEEVE GROUT IN PLACE.

PIPE

MASONRY WALL

*CONTRACTORS OPTION: USE
FIELD FABRICATED 302/304 
STAINLESS STEEL PLATE 

WITH
CRIMPED EDGES.

ESCUTCHEON*

CAULK ANNULAR 
SPACE BETWEEN PIPE 
AND
SLEEVE WITH DOW 
CORNING 732 RTV

TXV

REF.DRYER

CONDENSING UNIT

ROOF

R
S

R
L

DX COIL

INSULATED PIPE 
THRU ROOF (REF. 
DETAIL)

EQUIPMENT SUPPORT
(REFER TO ARCHITECTURAL 
AND STRUCTURAL DETAILS)

PROVIDE COND. TRAP
IN ACCORDANCE W/
MANUF. INSTR.

REF. PIPING
W/LONG RAD.
ELBOWS

MOIST. 
INDICATING 
SITE 
GLASS

INSULATED PIPE/CONDUIT

1"
½"

6"

3"MIN.

REF. ROOF CURB DETAIL

9-½"

22 GA. STAINLESS STEEL PIPE 
COVER WITH REMOVABLE TOP. 
SECURE WITH S.S. SCREWS.

VERIFY DIM. TO 
SUIT PIPE SIZES.

SIDES & FLASHING TO BE 
22 GA. STAINLESS STEEL, 
SOLDER ALL JOINTS

VERIFY DIM. TO
SUIT PIPE SIZES.

ROOF ASSEMBLY 
(REF.ARCH DWGS)

CUT HOLES FOR PIPING, 
CAULK ANNULAR SPACE 
WITH DOW #732 RTV.

PROVIDE HOLE IN ROOF TO 
SUIT PIPE SIZES. PACK W/ 
INSULATION AND SEAL.

GRADUALLY 
SLOPE PIPES 
DOWN AND 
AWAY FROM 
HOOD.

MIXING/FILTER SECTION

RETURN
AIR

SUPPLY
AIR

COOLING COIL
HOT WATER
COIL IN REHEAT
POSITION

SUPPLY FAN.
REFER TO
SPECIFICATIONS.

COOLING COIL

HOT WATER COIL
IN PREHEAT
POSITION

OUTSIDE
AIR

AIR FLOW
DIRECTION

MAIN AIR
HANDLING
UNIT

OUTSIDE AIR UNIT/SPLIT
DEHUMIDIFICATION UNIT

MIXING/FILTER SECTION

REFER TO SPECIFICATIONS 
FOR ACCESS DOOR 
LOCATIONS.

DISCHARGE
PLENUM

REFER TO SCHEDULES AND 
DRAWINGS FOR OUTSIDE AIR, 
RETURN AIR, AND SUPPLY AIR 
OPENING LOCATIONS.

REFER TO PLANS FOR 
VENT SIZE.

ROOF CURB ROOF

12" MIN.

BIRDSCREEN

SECURE BASE TO CURB WITH 
STAINLESS STEEL SCREWS 6" 
ON CENTER AND CAULK WITH 
SILICONE COUNTERFLASHING

22 GA. STAINLESS STEEL 
RECTANGULAR 
GOOSENECK FITTING AND 
BASE WEATHERTIGHT PER 
SMACNA

10/10 STAINLESS STEEL 
DUCT UP THROUGH ROOF

(EXCEPT FOR DYER 
VENT TERMINATIONS)

EDGE OF ROOF TOP UNIT, 
ROOF CAP OR EXHAUST 
FAN

14"

NOTE: REQUIRED AT ALL ROOFTOP MOUNTED EQUIPMENT

EQUIPMENT BASE RAIL

ROOF DECK

1. QUANTITY OF RESTRAINT BRACKETS SHALL BE 
DETERMINED BY CURB MANUFACTURER TO 
ENSURE DESIGN IS SUFFICIENT FOR 150 MPH 
WIND LOADS.

2. QUANTITY AND SIZE OF THROUGH BOLTS TO 
ROOF STRUCTURE SHALL BE DETERMINED BY 
STRUCTURAL ENGINEER TO ENSURE DESIGN IS 
SUFFICIENT FOR 150 MPH WIND LOADS.

(7) #10 TEK SCREWS 2"
O.C. SPACING 
SCREWED
TO BASE RAIL OF UNIT.

GASKET BETWEEN UNIT AND
FULL PERIMETER OF CURB.
SEALANT AT ALL SCREW
PENETRATIONS BY HVAC

RIGID INSULATION, 
CANT, FELT
AND FLASHING BY 
ROOFER

(7) #10 TEK SCREWS 2" O.C. SPACING
SCREWED TO WOOD NAILER.

MINIMUM OF (4) 
10 GAUGE WIND 
RESTRAINT 
BRACKETS

REFER TO ARCHITECTURAL 
PLANS FOR MORE 
INFORMATION.

14" WELDED WIND RESISTANT ROOF
CURB BY EQUIPMENT
MANUFACTURER. SHIM AS
REQUIRED TO LEVEL UNIT.

WOOD NAILER

PROVIDE SEALANT
BETWEEN RESTRAINT
BRACKET AND BASE 
RAIL AS SHOWN.

24" A.F.F.

FINISHED FLOOR

CEILING

4"Ø

KILN BY OTHERS

ENVIROVENT  2
FUME FAN BY
OTHERS

PROVIDE ANGLE SUPPORT
PLATE AND FASTENERS TO
SECURE FUME FAN TO WALL
AS SHOWN

ROUTE ALUMINUM 
DUCTWORK UP ALONG 
WALL AND SUPPORT TO 
WALL

ALUMINUM FLEX

RECEPTACLE BY
ELECTRICAL

KILN ENVIROVENT 2 FUME FAN SHALL 
BE INTERLOCKED TO OPERATE WITH 
KILN THROUGH ENVIROLINK 
CONTROLLER INTERFACE PROVIDED 
BY OTHERS

REFER TO VENT THROUGH 
ROOF DETAIL

ROOF DECK

10
"

19" MAX
7" MIN

REFRIGERANT PIPE
STRUT CLAMP

ISOMETRIC VIEW
TOP VIEW

END VIEW

SIDE VIEW

12"

16"

PHP SYSTEMS
MODEL: PP10

STAINLESS STEEL
ALL-THREAD

MAX 3-1/2"
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SCALE: NONE1 PIPING AT WATER COIL 2-WAY

SCALE: NONE2 PIPING AT WATER COIL 3-WAY

SCALE: NONE3 COUPON RACK

SCALE: NONE4 CHILLER PRESSURE RELIEF PIPE

SCALE: NONE5

POWER EXHAUSTED BOILER COMBUSTION

AIR INTAKE THRU ROOF

SCALE: NONE6

POWER EXHAUSTED BOILER FLUE THRU

ROOF

SCALE: NONE7 SUPPORT AT AIR/DIRT SEPARATOR

SCALE: NONE8 VERTICAL INLINE PUMP SUPPORT

SCALE: NONE9 PIPE HANGERS

SCALE: NONE10 PIPE STAND

SCALE: NONE11 PIPE THROUGH EXTERIOR WALL

SCALE: NONE12 REFRIGERANT PIPING DIAGRAM

SCALE: NONE13 INSULATED PIPE THRU ROOF

SCALE: NONE14

AHU WITH SPLIT DEHUMIDIFICATION UNIT

DIAGRAM

SCALE: NONE15 VENT THROUGH ROOF

SCALE: NONE16 WIND RESISTANT ROOF CURB

SCALE: NONE17 KILN EXHAUST DETAIL

SCALE: NONE18 REFRIGERANT PIPE SUPPORT ON ROOF



KEYED NOTES:

HOT AIR DUCTAIR FLOW

COLD AIR DUCT

ELBOW UP

MINIMUM CONICAL TAP

AIR FLOW

24"x24" 24"x24"

INSULATED FLEXIBLE
DUCTWORK (SEE
SPECIFICATIONS)

ELBOW DOWN OR 
TRANSITION 
DOWN

STRAIGHT 
DUCT 3 TIMES 
INLET 
DIAMETER 24" 
MINIMUM.

VERIFY UNIT CONTROL POWER  
LOCATION WITH MANUFACTURER.

COORDINATE CLEARANCES PER 
MANUFACTURERS 
RECOMMENDATIONS.

MAINTAIN MINIMUM STRAIGHT 
DISTANCE AS RECOMMENDED BY 
MANUFACTURER. (4'-0" MINIMUM.)

MINIMUM 3'-0" 
DOWNSTREAM 
OF DISCHARGE 
TO NEAREST TAP

SERVICE
CLEARANCE

SERVICE
CLEARANCE

SQUARE 
TO ROUND 
TAP

12"

1

2

3

2

3

3

2

1

SQUARE TO ROUND 
TRANSITION

STAINLESS STEEL 
DUCT CLAMP (1 EA. 
FOR FLEX. DUCT & 1 
EA.FOR 
INSULATION)

INSULATED 
FLEXIBLE 
DUCTWORK

O.B.D. AS 
SCHEDULED

NOTE
IF MINIMUM 
TURNING RADIUS 
CANNOT BE 
MAINTAINED 
PROVIDE ADAPTER 
FOR FLEXIBLE DUCT.

SUPPORT 
AS 
REQUIRED

DIA. "D"

1.5 X "D" 
MINIMUM (SEE 
NOTE)

COVER BACK OF 
DIFFUSER WITH 
EXTERNAL 
DUCTWORK 
INSULATION

DIFFUSER 
(REF. GRILLE 

SCH.)

CEILING

1"

"D"/2

FLEXIBLE DUCTWORK

EXTERNAL INSULATION

NYLON DUCT CLAMP

BRANCH DUCT

30°

CONICAL TAP

END BEARING 
ELGEN MODEL 
E-104

22 GA. GALV. DAMPER 
WITH
CONTINUOUS DAMPER 
ROD

TO SUPPLY AIR
DIFFUSER

END BEARING ELGEN
MODEL E-101

RAISE OPERATOR TO
ALLOW FOR INSULATION

LOCKING QUADRANT
OPERATOR-ELGEN MODEL
RP-4C

AIR FLOW

"D"/2

EXTERNAL INSULATION

TO SUPPLY 
AIR 
DIFFUSER

FLEXIBLE DUCTWORK

SHOE TAP

BRANCH DUCT 2" RAISED OPERATOR 
TO ALLOW FOR 
INSULATION

AIRTIGHT NYLON 
END BUSHING

LOCKING 
QUADRANT 
OPERATOR

U-BOLTS (MIN. OF 2)

STAINLESS STEEL DUCT 
CLAMP (1 EA. FOR FLEX. 
DUCT & 1 EA. FOR 
INSULATION)

AIRTIGHT 
NYLON END 
BUSHING

DAMPER WITH 
CONTINUOUS DAMPER 
ROD

EXTERNAL 
DUCTWORK 
INSULATION

END CAP

DUCT BOOT 
TO DIFFUSER

2x"W" MIN.

A
IR

FL
O

W

"W
"

3/4 x"W"

SHEETMETAL DUCT

S.A. DIFFUSER

VOLUME CONTROL

1/4"Ø ROD HANGERS 
ATTACH TO 
STRUCTURE

RETURN AIR 
GRILLE IN 
CEILING

RETURN AIR 
PLENUM ABOVE 
CEILING

1" LINED SHEETMETAL 
AS SPECIFIED IN 
15810.

SEE PLANS FOR DIRECTION OF 
BOOT. ADJACENT BOOTS SHALL BE 
LOCATED AT RIGHT ANGLES TO 
EACH OTHER

CEILING

MINIMUM 
DIMENSION 6" OR 
1/2 OF "A" 
WHICHEVER IS 
LARGER UNLESS 
OTHERWISE NOTED.

24"
MIN.

"A"
NECK SIZE

DUCT LINER AND INSULATION

AIR HANDLING UNITS AND FAN COIL UNITS

MAKE-UP/VENTILATION AIR SYSTEMS

EXHAUST AIR SYSTEMS

EXHAUST DUCTWORK AS SPECIFIED WITH FIREBOARD INSULATION AS SPECIFIED.

SHEETMETAL DUCTWORK ONLY. NO INSULATION REQUIRED.

FLEXIBLE DUCTWORK WITH EXTERNAL DUCTWORK INSULATION AS SPECIFIED.

KEYED NOTES:

VENTILATION
AIR DUCTWORK

RETURN AIR
DUCTWORK

SUPPLY AIR
DUCTWORK

SUPPLY AIR
DUCTWORK

AIR HANDLING
UNIT/ FAN COIL UNIT

ROOF MOUNTED
SUPPLY FAN

TO
MAKE-UP/
VENTILATION
AIR DEVICE

IN-LINE
SUPPLY FANSUPPLY 

LOUVER

ROOF MOUNTED
EXHAUST FAN

EXHAUST
AIR DEVICEIN-LINE

EXHAUST FANEXHAUST 
LOUVER

SHEETMETAL DUCTWORK WITH EXTERNAL DUCTWORK INSULATION
AS SPECIFIED.
SHEETMETAL DUCTWORK RETURN AIR PLENUM WITH EXTERNAL
DUCTWORK INSULATION AS SPECIFIED.

SHEETMETAL DUCTWORK WITH EXTERNAL DUCTWORK INSULATION AS
SPECIFIED AND 1" THICK 1-1/2 LB LINER AS SPECIFIED FROM AIR
HANDLING UNIT DISCHARGE TO 10'-0" DOWNSTREAM.

SHEETMETAL DUCTWORK WITH EXTERNAL DUCTWORK INSULATION AS
SPECIFIED AND 1" THICK 1-1/2 LB LINER AS SPECIFIED FROM AIR HANDLING
UNIT INLET TO 10'-0" UPSTREAM.

1

2

3

4

5

6

7

1 1

1

1

1

1

1

2

3

1

4

1

5

1 1

1

1

W/ SPLIT DEHUMIDIFICATION UNITS
VOLUME AIR HANDLING UNITS

DUAL DUCT VARIABLE AIR

TERMINAL UNIT

AIR HANDLING UNIT

SUPPLY AIR
DUCTWORK

DUCTWORK
SUPPLY AIR

VENTILATION

DUCTWORK
RETURN AIR

AIR DUCTWORK

PLENUM RETURN.

DUCTWORK IS TO
HAVE NO LINER.

AIR DUCTWORK IF
DELETE RETURN

RAW OUTSIDE AIR

1

1

9

88

1

1

1

1
3

1

3

1

SHEETMETAL DUCTWORK WITH EXTERNAL DUCTWORK INSULATION AS
SPECIFIED AND 1" THICK 1-1/2 LB LINER AS SPECIFIED FROM AIR
HANDLING UNIT DISCHARGE TO 25'-0" DOWNSTREAM.

SHEETMETAL DUCTWORK WITH EXTERNAL DUCTWORK INSULATION AS
SPECIFIED AND 1" THICK 1-1/2 LB LINER AS SPECIFIED FROM AIR HANDLING
UNIT INLET TO 25'-0" UPSTREAM.

8

9

DAMPER ABOVE INACCESSIBLE CEILING

DAMPER ABOVE LIFT-OUT CEILING

DUCTWORK CONSTRUCTION DETAILS

DUCT TAP

"D"

45°

SPLITTER ROD

NOTES:

"D"

SPLITTER

MAX.= "D" x .67

DUCT TAP

DUCT TAP

12" CUSHION HEAD

SPLITTER ROD

"A"

TRANSITION

VENTLOK #605 INSIDE 
END BEARING

EXTERNAL 
DUCT 
INSULATIONSINGLE BLADE VOLUME 

DAMPER REF. SMACNA 
CONSTR. DETAILS

SQUARE CONTROL 
ROD
VENTLOK #607 
END BEARING
VENTLOK #677 CONCEALED 
DAMPER REGULATOR WITH
CHROME PLATED COVER

VENTLOK #637 LOCKING REGULATOR 
WITH END BEARING (VENTLOK #605)

MULTIBLADE OPPOSED
ACTION VOLUME DAMPER.

TYPICAL CONDITION 
(SEE THIS DETAIL)

FINISHED CEILING 
(REF. ARCH. CLG. 
PLAN)

MINIMUM "D"
DIMENSION TO BE .75 x
WIDTH OF DUCT TAP

ADJUSTABLE STEEL AIR 
EXTRACTOR ACCESSIBLE THRU 
REGISTER

AIR
FLOW

SPLITTER DAMPER
WITH VENTLOK #600
BLADE BRACKET
(DAMPER LENGTH TO
BE 1.5 x "D")

VENTLOK #603 BALL
JOINT WITH SET SCREW

AIR
FLOW

VOLUME DAMPER WHERE 
SHOWN ON DWGS. (TYP)

SINGLE THICKNESS
TURNING VANES WITH
TRAILING EDGE EXTENSIONS

SPLITTER DAMPER
LENGTH TO BE 1.5 X "A"
VENTLOK #603 BALL
JOINT WITH SET SCREW

VENTLOK #600
BLADE BRACKET

AIR
FLOW

SIDEWALL REGISTER AT END OF 
DUCT

TRANSITION (REF.
SMACNA DUCT
CONSTR. DETAILS)

ADJUSTABLE STEEL 
EQUALIZING GRID

REGISTER
WITH DAMPER

1. MAX. WIDTH OF DUCT TAP SHALL 
BE 48". PROVIDE  BOTTOM 
BRACKET FOR SUPPORT WHERE 
EXTRACTOR EXCEEDS 16".

2. MAX. HEIGHT OF DUCT TAP SHALL  
BE 12" (MIN.= 4")

EXTRACTOR SIDEWALL REGISTER

1

2

1

1 2

REGISTER WITH 
DAMPER

DUCTWORK SYMBOLS LEGEND

12/12
18/12

TRANSITIONS

12/12

TRANSITION

MAIN BRANCH TAKE-OFFS

DIFFUSER

30/12

18/12

16/12

30/12

36/24

R

20/12

18/12

RISERS

36/24

24/36 DN

36/24

24/36 DN

20/12

TRANSITION

24/1236/12
24/12

SIDEWALL GRILLE

DUCT CROSSOVERS

SIDEWALL REGISTERS

18/12 12/830/12
12/8

SUB-BRANCH TAP AND TEE

12/8
18/12

12/8

30/12
18/12

DIFFUSER

16/12

30/12

RISE

36/24

36/12

18/12

ROUND DUCTWORK

FLAT OVAL DUCTWORK

30"ø

30/16

30x16

30/12 18/12

RECTANGULAR DUCTWORK

AIR EXTRACTOR

SPLITTER DAMPER

MM

SDSD DUCT MOUNTED
SMOKE 

DETECTOR

MOTORIZED 
DAMPER

MANUAL
BALANCING

DAMPER

STATIC
PRESSURE

SENSOR

INTRUMENT TEST HOLE

FLEXIBLE
DUCT

CONNECTION

ONE LINE
DUCTWORK
SYMBOLS

TWO LINE
DUCTWORK 
SYMBOLS

TWO LINE
DUCTWORK LEGEND

SUB-BRANCH 
TAP (1000 CFM 
MAX.)

SUB-BRANCH 
TAP (1000 CFM 
MAX.)

THIS DUCT 
RUNS
UNDERNEATH

ELBOW WITH
TURNING 
VANES

THIS DUCT RUNS
UNDERNEATH

SIDEWALL GRILLE

R = RISE
D = DROP

GRILLE SIZING SCHEDULE

STANDARD GRILLE

REGISTER OR NONSTANDARD GRILLE

SIZE OF GRILLE NECK

18" x 18"

15" x 15"

16" x 16"

20" x 20"

24" x 24"

22" x 22"

9

7

8

6" x 6"

8" x 8"

9" x 9"

10

12

11

10" x 10"

14" x 14"

12" x 12"

3

1

2

4

6

5

ALL GRILLES SHOWN SHALL BE FOUR-WAY THROW UNLESS OTHERWISE SHOWN.

A
300

12"x10"
12/10

A1
100

6"Ø

DESIGNATES GRILLE TYPE
(REFERENCE GRILLE 
SCHEDULE)

DESIGNATES GRILLE NECK 
SIZE (REFERENCE TABLE 
BELOW)

AIR QUANTITY IN CFM 
TO TRAVERSE GRILLESIZE OF FLEX OR RIGID DUCT

CONNECTING GRILLE TO 
DUCTWORK

ALL GRILLES SHOWN SHALL BE FOUR-WAY THROW UNLESS OTHERWISE SHOWN. ALL
REGISTERS SHALL HAVE A 45° HORIZONTAL DEFLECTION UNLESS OTHERWISE SHOWN.

GRILLE SIZE
DESIGNATION

GRILLE
NECK SIZE

GRILLE SIZE
DESIGNATION

GRILLE
NECK SIZE

DESIGNATES GRILLE TYPE
(REFERENCE GRILLE 
SCHEDULE) AIR QUANTITY IN CFM 

TO TRAVERSE GRILLE

SIZE OF FLEX OR RIGID DUCT
CONNECTING GRILLE TO 
DUCTWORK

FS

S

FS

S

DESCRIPTION  (DISREGARD ITEMS NOT SHOWN ON PLANS)

SUBSCRIPTS AND ABBREVIATIONS

RENOVATIONS

PIPING

AIR DEVICES

SENSORS

DUCTWORK

GENERAL

SYMBOL

NEW EQUIPMENT

REVISION TAG

KEY NOTE TAG

SUPPLY AIR DUCTWORK

HUMIDISTAT

SMOKE DETECTOR

FIRE DAMPER (HORIZONTAL)

FIRE DAMPER (VERTICAL)

SMOKE DAMPER (VERTICAL)

SMOKE DAMPER (HORIZONTAL)

COMBINATION FIRE & SMOKE DAMPER (VERTICAL)

COMBINATION FIRE & SMOKE DAMPER (HORIZONTAL)

MOTORIZED DAMPER (SEE DAMPER SCHEDULE)

THERMOSTAT AND TEMPERATURE SENSOR

RETURN AIR AND OUTSIDE AIR DUCTWORK

EXHAUST AIR DUCTWORK

FLEXIBLE DUCTWORK

MANUAL BALANCING DAMPER (SEE DAMPER SCHEDULE)

SUPPLY AIR DUCTWORK THROUGH HORIZONTAL PARTITION

EXHAUST AIR DUCTWORK THROUGH HORIZONTAL PARTITION

HEAT DETECTOR

SUPPLY AIR GRILLE WITH FOUR-WAY THROW

RETURN AIR GRILLE

EXHAUST AIR GRILLE

SUPPLY AIR SIDEWALL GRILLE

RETURN AIR SIDEWALL GRILLE

RETURN AIR GRILLE WITH SOUND BOOT

CONDENSER WATER SUPPLY

CONDENSER WATER RETURN

GRILLE SIZE TAG (REFER TO GRILLE SIZE LEGEND)

ELBOW UP

ELBOW DOWN

90° ELBOW

CHILLED WATER SUPPLY

CHILLED WATER RETURN

HOT WATER FOR HYDRONIC HEATING SUPPLY

HOT WATER FOR HYDRONIC HEATING RETURN

CONDENSATE DRAIN LINE

REFRIGERANT LIQUID LINE

REFRIGERANT HOT GAS LINE

REFRIGERANT SUCTION LINE

CHILLED WATER SUPPLY & RETURN (TOTAL OF TWO

CONDENSER WATER SUPPLY & RETURN (TOTAL OF TWO
PIPES, ONLY ONE PIPE SHOWN FOR DRAWING CLARITY)

PIPES, ONLY ONE PIPE SHOWN FOR DRAWING CLARITY)

HOT WATER FOR HYDRONIC HEATING SUPPLY & RETURN (TOTAL OF TWO
PIPES, ONLY ONE PIPE SHOWN FOR DRAWING CLARITY)

REFRIGERANT LIQUID & GAS RECIRCULATION LINE (TOTAL OF
TWO PIPES, ONLY ONE PIPE SHOWN FOR DRAWING CLARITY)

TEE DOWN

GATE VALVE

GLOBE VALVE

TEE UP

BUTTERFLY VALVE

BALL VALVE

PLUG VALVE

CHECK VALVE

FLOOR DRAIN (REFER TO PLUMBING DRAWINGS)

BUTTERFLY VALVE WITH OPERATOR

TWO-WAY CONTROL VALVE

THREE-WAY CONTROL VALVE

PRESSURE REDUCING VALVE

PRESSURE RELIEF VALVE

BOTTOM BRANCH CONNECTION

TOP BRANCH CONNECTION

PRESSURE GAUGE

FLOW SWITCH

PETE'S PLUG

STRAINER

GAUGE COCK

ANCHOR

SITE GLASS

PIPE GUIDE

EXPANSION JOINT

THERMOMETER WELL

TEMPERATURE SENSOR IN PIPE

VENTURI FLOW METER

FLOW MEASURING STATION

FLEXIBLE CONNECTION

DIFFERENTIAL PRESSURE SENSOR

TURBINE FLOW METER

45° ELBOW

BOTTOM OF DUCT

BOTTOM OF PIPE

FEET PER MINUTE

EXHAUST AIR

COMBUSTION AIR

ITEM TO REMAIN

OUTSIDE AIR

RETURN AIR

SUPPLY AIR

NORMALLY OPEN

ITEM TO BE REMOVED

BELOW BOTTOM OF STRUCTURE

CUBIC FEET PER MINUTE

NORMALLY CLOSED

POINT OF CONNECTION FROM NEW TO EXISTING

ABOVE FINISHED FLOOR

EA

RA

SA

NC

FPM

OA

NO

BOD

BOP

CFM

CA

BBS

AFF

UNION

TEE

RL

HG

RS

HWR

D

RLR

CHWS&R

CHWS

CHWR

HWS

HWS&R

CWR

CWS

CWS&R

SYMBOL LEGEND

FLANGE

CAP

CONTINUATION

RETURN AIR OPENING ABOVE CEILING20X12

G.C.

R

FM

#

#

T

H

SD

HD

-
-

M

RETURN AIR DUCTWORK THROUGH HORIZONTAL PARTITION
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SCALE: NONE1 DUAL-DUCT BOX INSTALLATION

SCALE: NONE2

FLEX DUCT CONNECTION

AT SUPPLY AIR DIFFUSER

SCALE: NONE3 FLEXIBLE DUCT TAP - CONICAL

SCALE: NONE4 FLEXIBLE DUCT TAP - SHOE

SCALE: NONE5

RIGID DUCT TAP TO SINGLE

SUPPLY AIR DIFFUSER

SCALE: NONE6 RETURN AIR GRILLE BOOT



REMARKSMODEL
NUMBERMANUFACTURERDUTYACTUATOR BLADE ACTIONMARK

NOTES:

N/A - NOT APPLICABLE

DAMPER

D-3 MOTORIZED OVER 9" WIDE OPPOSED RUSKIN CD-60 LOW LEAKAGE DAMPER WITH BLADE SEALS

D-2 MANUAL BALANCING OVER 9" WIDE OPPOSED RUSKIN MD-35

D-1 MANUAL BALANCING UNDER 9" WIDE N/A N/A N/A SEE SMACNA CONSTRUCTION DETAILS REFERENCED "TYPICAL 
CONSTRUCTION DETAILS FOR LOW VELOCITY DUCTS."

MANUAL DAMPER WITH STANDARD CONSTRUCTION FEATURES AND 
VENTLOCK #639 LOCKING REGULATOR.
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DUAL DUCT AIR HANDLING UNIT

MARK

FAN COOLING HEATING PIPE SIZE TO COIL (IN.)

REMARKSSUPPLY
AIR CFM

OUTSIDE
AIR CFM

EXT. STATIC
PRESSURE

(IN. W.C)

HORSE
POWER

CURRENT AIR TEMPERATURE (°F) WATER

HEATING
CFM

ENTERING AIR
TEMPERATURE

(°F)

MIN.
HEATING
CAPACITY

WATER
CHILLED
WATER

HOT
WATERV PH F

ENTERING
DRY BULB

ENTERING
WET BULB

LEAVING
DRY BULB

LEAVING
WET BULB

ENTERIN
G TEMP

(°F)
GPM

MAX.
PRESSURE
DROP (IN.)

ENTERIN
G TEMP.

(°F)
GPM

MAX.
PRESSURE
DROP (IN.)

AHU-G5 9,220 1,910 2.50 10.0 480 3 60 75.0 62.5 53.0 52.5 45 33.0 15.0 7,395 68.0 215,084 180.0 14.4 10 2" 1 1/2" (1,2,4,5,6,7,8,9,10,13)
AHU-G5A 1,910 1,910 98.0 80.0 53.0 52.5 45 23.4 27.0 57,758 180.0 3.9 2" 1" (3,4,6,7,11,12)

GENERAL NOTES:
1. EXTERNAL STATIC PRESSURE INCLUDES LOSSES DUE TO DUCTWORK, AIR DEVICES, DAMPERS, AND DUCT MOUNTED HOT WATER COILS WHERE APPLICABLE.  DIRTY FILTER AND UNIT CASING MUST BE ADDED TO EXTERNAL STATIC PRESSURE TO OBTAIN TOTAL PRESSURE 

LOSS.  INCREASE HORSEPOWER AS REQUIRED TO MEET YOUR TOTAL PRESSURE LOSS.  COORDINATE WITH ELECTRICIAN.
2. MAINTAIN MINIMUM CLEARANCE FOR COIL PULL AS RECOMMENDED BY UNIT MANUFACTURER.  MAINTAIN MINIMUM CLEARANCE AS REQUIRED TO OPEN ACCESS AND CONTROL DOORS ON UNIT FOR SERVICE, MAINTENANCE, AND INSPECTION.  MAINTAIN MINIMUM ELECTRICAL 

CLEARANCE AS REQUIRED BY NEC.
REMARKS:
1. HORIZONTAL BLOW THROUGH DUAL DUCT UNIT.
2. VELOCITY NOT TO EXCEED 500 FPM ON COOLING COIL.
3. VELOCITY NOT TO EXCEED 450 FPM ON COOLING COIL.
4. PROVIDE LOW VELOCITY ANGLED FILTER SECTION.
5. PROVIDE VARIABLE FREQUENCY DRIVE.
6. PROVIDE 2-WAY COOLING CONTROL VALVES.
7. PROVIDE 2-WAY HEATING CONTROL VALVES.
8. PROVIDE UNIT WITH TOP DISCHARGE FOR COLD DECK. 
9. PROVIDE UNIT WITH TOP DISCHARGE FOR HOT DECK. 
10. PROVIDE HOT WATER COIL IN REHEAT POSITION.
11. PROVIDE HOT WATER COIL IN PRE-HEAT POSITION.
12. UNIT INDICATED SHALL BE STACKED OAU FURNISHED WITH ASSOCIATED AHU (LISTED ABOVE). UNIT INCLUDES ANGLED FILTER MIXING BOX, PREHEAT COIL, ACCESS SPACE, COOLING COIL, AND DISCHARGE PLENUM. UNIT DOES NOT HAVE FAN SECTION. SPLIT 

DEHUMIDIFICATION UNIT SHALL DELIVER OUTSIDE AIR TO MIXING BOX SECTION OF MAIN AIR HANDLING UNIT UPSTREAM OF COIL.
13. PROVIDE WITH DIRECT DRIVE FAN. REFER TO SPECIFICATIONS.

WATER COOLED CHILLER

MARK
ACTUAL

CAPACITY
(TONS)

EVAPORATOR
(FF=0.0001)

PRESSURE
DROP (FT.)

CONDENSER
(FF=0.00025)

PRESSURE
DROP (FT.)

CURRENT CHARAC.
MINIMUM
KW/TON

MINIMUM
NPLV REMARKSLEAVING

WATER
TEMP.(°F)

GPM
ENTERING

WATER
TEMP.(°F)

GPM V P F

CH-1 650 42 975 20.0 86 1,950 20.0 480 3 60 0.5884 0.3879 (1,2,3,4)
CH-2 650 42 975 20.0 86 1,950 20.0 480 3 60 0.5884 0.3879 (1,2,3,4)
CH-3 650 42 975 20.0 86 1,950 20.0 480 3 60 0.5884 0.3879 (1,2,3,4)

REMARKS:
1. CHILLER SHALL MEET OR EXCEED BOTH ABOVE SCHEDULED FULL-LOAD AND PART-LOAD DESIGN EFFICIENCIES, AND MINIMUM 

AHRI STANDARDIZED FULL-LOAD AND PART-LOAD EFFICIENCIES INDICATED IN IECC 2015. COMPLY BY PATH A OR BY PATH B AS 
REQURIED BY IECC 2015.

2. CHILLERS SHALL MEET OR EXCEED CAPACITY AT SCHEDULED WATER TEMPERATURES.
3. PROVIDE WITH VARIABLE FREQUENCY DRIVE.
4. CHILLER SHALL HAVE A MINIMUM EFFICIENCY OF; FULL-LOAD OF 0.5884 KW/TON AND NPLV OF 0.3879 KW/TON 

BOILER - FORCED AIR

MARK TYPE
MINIMUM

GAS INPUT
(MBH)

MINIMUM HEAT
OUTPUT (MBH)

PRESSURE
DROP

(FT.H20)
GPM

FLUE
SIZE

ELECTRICAL
MANUFACTURER MODEL NUMBER REMARKSBLOWER

HORSEPOWER
CURRENT

V P F
B-1 CONDENSING 3000.0 2904.0 10.0 194.0 10 1 208 3 60 RBI FLEXCORE 3000 (1,2)
B-2 CONDENSING 3000.0 2904.0 10.0 194.0 10 1 208 3 60 RBI FLEXCORE 3000 (1,2)
B-3 CONDENSING 3000.0 2904.0 10.0 194.0 10 1 208 3 60 RBI FLEXCORE 3000 (1,2)
B-4 CONDENSING 3000.0 2904.0 10.0 194.0 10 1 208 3 60 RBI FLEXCORE 3000 (1,2)
B-5 CONDENSING 3000.0 2904.0 10.0 194.0 10 1 208 3 60 RBI FLEXCORE 3000 (1,2)

GENERAL NOTES:
1. PROVIDE 8 OUNCE GAS PRESSURE TO BOILER.
2. MAINTAIN MINIMUM CLEARANCE AROUND A BOILER OF 24 INCHES PER TEXAS BOILER LAW.  MAINTAIN MINIMUM CLEARANCE AS REQUIRED TO OPEN

ACCESS AND CONTROL DOORS FOR SERVICE, MAINTENANCE AND INSPECTION.  MAINTAIN MINIMUM ELECTRICAL CLEARANCES AS REQUIRED BY NEC.
REMARKS:
1. PROVIDE WITH CIRCULATING PUMP, SIZED BY BOILER MANUFACTURER TO ENSURE CONSTANT FLOW THROUGH BOILER.  PUMP TO BE SHIPPED LOOSE.  

POWER BY ELECTRICAL CONTRACTOR BUT CONTROLLED BY BOILER.  CONTRACTOR TO WIRE FROM BOILER PUMP CONTROL CIRCUIT TO PUMP STARTER
RELAY.

2. PROVIDE SEALED COMBUSTION BOILER.

PUMP

TAG
SERVICE TYPE GPM

HEAD
(FT.)

MOTOR
HORSE
POWER

MAX.
RPM

CURRENT
CHARAC. MANUFACTURER

MODEL
NUMBER REMARKS

V P F
PCHP-1 CHILLED

WATER
VERTICAL

INLINE 975.0 50 25 1800 480
3

60 ARMSTRONG 4300 (1,2,4)

PCHP-2 CHILLED
WATER

VERTICAL
INLINE 975.0 50 25 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

PCHP-3 CHILLED
WATER

VERTICAL
INLINE 975.0 50 25 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

SCHP-1 CHILLED
WATER

VERTICAL
INLINE 1,500.0 150 100 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

SCHP-2 CHILLED
WATER

VERTICAL
INLINE 1,500.0 150 100 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

CWP-1 CONDENSING
WATER

VERTICAL
TURBINE 1,950.0 95 75 1800 480

3
60 TACO VT (1,5)

CWP-2 CONDENSING
WATER

VERTICAL
TURBINE 1,950.0 95 75 1800 480

3
60 TACO VT (1,5)

CWP-3 CONDENSING
WATER

VERTICAL
TURBINE 1,950.0 95 75 1800 480

3
60 TACO VT (1,5)

HWP-1
HOT WATER

VERTICAL
INLINE 485.0 140 40 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

HWP-2
HOT WATER

VERTICAL
INLINE 485.0 140 40 1800 480

3
60 ARMSTRONG 4300 (1,2,4)

HWP-3
HOT WATER

INLINE
CIRCULATOR 194.0 25 3 1800 480

3
60 ARMSTRONG 4300 (3,4)

HWP-4
HOT WATER

INLINE
CIRCULATOR 194.0 25 3 1800 480

3
60 ARMSTRONG 4300 (3,4)

HWP-5
HOT WATER

INLINE
CIRCULATOR 194.0 25 3 1800 480

3
60 ARMSTRONG 4300 (3,4)

HWP-6
HOT WATER

INLINE
CIRCULATOR 194.0 25 3 1800 480

3
60 ARMSTRONG 4300 (3,4)

HWP-7
HOT WATER

INLINE
CIRCULATOR 194.0 25 3 1800 480

3
60 ARMSTRONG 4300 (3,4)

GENERAL NOTES:
1. PUMP IS TO HAVE A NON-OVERLOADING MOTOR.
2. MINIMUM RECOMMENDED CLEARANCE AROUND A PUMP IS 24 INCHES.  MAINTAIN MINIMUM CLEARANCES AS REQUIRED FOR SERVICE, 

MAINTENANCE, AND INSPECTION.
REMARKS:
1. PROVIDE WITH VARIABLE FREQUENCY DRIVE.
2. PROVIDE SUCTION DIFFUSER AT PUMP INLET.
3. PUMP SHALL BE SELECTED BY BOILER MANUFACTURER, WITH DISCONNECT AND STARTER BY ELECTRICAL CONTRACTOR AND CONTROLLED BY 

BOILER.
4. PROVIDE WITH GAUGE TAPPINGS.
5. PROVIDE PUMP MOTOR WITH INTERNAL HEATER FOR PREVENTION OF CONDENSATION.

AIR COOLED CONDENSING UNIT

MARK
MIN. TOTAL
CAPACITY

(BTUH)

OUTDOOR
AIR

TEMP (°F)

MINIMUM
EER/

SEER2

NOM. HEAT
CAPACITY

(BTUH)

CURRENT CHAR. RELATED
UNIT
MARK

REMARKS
V P F

DMSCU-1 24,000 95 -/21 0.0 208 1 60 DMS-1 (1,2,3)
DMSCU-2 18,000 95 -/20 0.0 208 1 60 DMS-2 (1,2,3)
DMSCU-3 18,000 95 -/20 0.0 208 1 60 DMS-3 (1,2,3)
DMSCU-4 18,000 95 -/20 0.0 208 1 60 DMS-4 (1,2,3)
DMSCU-5 18,000 95 -/20 0.0 208 1 60 DMS-5 (1,2,3)
DMSCU-6 18,000 95 -/20 0.0 208 1 60 DMS-6 (1,2,3)
DMSCU-7 18,000 95 -/20 0.0 208 1 60 DMS-7 (1,2,3)
DMSCU-8 18,000 95 -/20 0.0 208 1 60 DMS-8 (1,2,3)
DMSCU-9 18,000 95 -/20 0.0 208 1 60 DMS-9 (1,2,3)

DMSCU-10 18,000 95 -/20 0.0 208 1 60 DMS-10 (1,2,3)
DMSCU-11 18,000 95 -/20 0.0 208 1 60 DMS-11 (1,2,3)
DMSCU-12 18,000 95 -/20 0.0 208 1 60 DMS-12 (1,2,3)
DMSCU-13 18,000 95 -/20 0.0 208 1 60 DMS-13 (1,2,3)
DMSCU-14 18,000 95 -/20 0.0 208 1 60 DMS-14 (1,2,3)
DMSCU-15 18,000 95 -/20 0.0 208 1 60 DMS-15 (1,2,3)
DMSCU-16 18,000 95 -/21 19000.0 208 1 60 DMS-16 (1,2,3,4)
DMSCU-17 18,000 95 -/21 19000.0 208 1 60 DMS-17 (1,2,3,4)
DMSCU-18 18,000 95 -/21 19000.0 208 1 60 DMS-18 (1,2,3,4)

GENERAL NOTES:
A. MINIMUM RECOMMENDEDLD CLEARANCE AROUND UNIT IS 12 INCHES ON NON-SERVICE 

SIDES AND 30 INCHES ON SERVICE SIDES.  MAINTAIN MINIMUM CLEARANCE FOR 
CONDENSER AIR FLOW AS RECOMMENDED BY UNIT MANUFACTURER.  MAINTAIN MINIMUM 
CLEARANCE AS REQUIRED TO OPEN ACCESS AND CONTROL DOORS ON UNIT FOR SERVICE, 
MAINTENANCE, AND INSPECTION.  MAINTAIN MINIMUM ELECTRICAL CLEARANCE AS 
REQUIRED BY NEC.

REMARKS:
1. PROVIDE WITH LOW AMBIENT CONTROL DOWN TO 20°F.
2. PROVIDE WITH DISCONNECT SWITCH.
3. REFRIGERANT LINES TO BE SIZED PER MANUFACTURER'S REQUIREMENTS.
4. HEAT PUMP SHALL HAVE A MINIMUM HSPF2 OF 8.2.

DUCTLESS MINI-SPLIT - INDOOR UNIT

MARK

FAN AIR TEMPERATURE (°F) COOLING HEATING

REMARKSSUPPLY
AIR CFM

OUTSIDE
AIR CFM

EXT.STATIC
PRESSURE
(IN. W.C.)

HORSE
POWER
(WATTS

)

CURRENT
CHARAC. ENTERING

DRY BULB
ENTERING
WET BULB

MIN. TOTAL
CAPACITY

(BTUH)

MIN. SENS.
CAPACITY

(BTUH)

MINIMUM
EER/

SEER2

ENTERING AIR
TEMP.(°F)

MINIMUM
CAPACITY

(BTUH)V P F

DMS-1 775 0 0.10 86.0 208 1 60 75.0 62.5 24,000 19,200 -/21 -920 0 (1,2,3,4,5)
DMS-2 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-3 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-4 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-5 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-6 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-7 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-8 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-9 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-10 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-11 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-12 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-13 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-14 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4,5)
DMS-15 450 0 0.10 46.0 208 1 60 75.0 62.5 18,000 14,400 -/20 -920 0 (1,2,3,4)
DMS-16 440 0 0.10 50.0 208 1 60 75.0 62.5 18,000 14,400 -/21 70 19,000 (1,2,3,4,5)
DMS-17 440 0 0.10 50.0 208 1 60 75.0 62.5 18,000 14,400 -/21 70 19,000 (1,2,3,4,5)
DMS-18 440 0 0.10 50.0 208 1 60 75.0 62.5 18,000 14,400 -/21 70 19,000 (1,2,3,4,5)

GENERAL NOTES:
1. EXTERNAL STATIC PRESSURE INCLUDES LOSSES DUE TO DUCTWORK, AIR DEVICES, DAMPERS, AND DUCT MOUNTED HOT WATER COILS WHERE APPLICABLE.  DIRTY FILTER AND UNIT CASING MUST 

BE ADDED TO EXTERNAL STATIC PRESSURE TO OBTAIN TOTAL PRESSURE LOSS.  INCREASE HORSEPOWER AS REQUIRED TO MEET YOUR TOTAL PRESSURE LOSS.  COORDINATE WITH ELECTRICIAN.
2. MAINTAIN MINIMUM CLEARANCE FOR COIL PULL AS RECOMMENDED BY UNIT MANUFACTURER.  MAINTAIN MINIMUM CLEARANCE AS REQUIRED TO OPEN ACCESS AND CONTROL DOORS ON UNIT FOR 

SERVICE, MAINTENANCE, AND INSPECTION.  MAINTAIN MINIMUM ELECTRICAL CLEARANCE AS REQUIRED BY NEC.
REMARKS:
1. UNIT TO BE INSTALLED PER MANUFACTURER'S INSTALLATION INSTRUCTIONS.
2. CONTROLLED BY PROGRAMMABLE WIRED THERMOSTAT.
3. REFRIGERANT LINES TO BE SIZED PER MANUFACTURER'S REQUIREMENTS.
4. INDOOR UNIT IS POWERED FROM OUTDOOR UNIT.
5. PROVIDE WITH LITTLE GIANT CONDENSATE PUMP MODEL 554652 VCMA-20ULS-C-PRO, 1/30 HP, 115V/1PH/60HZ.

GENERAL NOTES:
1. MAXIMUM STATIC PRESSURE DROP OF AIR THROUGH THE TERMINAL 

BOX SHALL BE 0.2" W.G.
2. MAXIMUM VELOCITY THROUGH DUCT INLET SHALL BE 2,000 FPM.
3. SUSPEND UNIT WITH FOUR THREADED HANGER RODS ATTACHED TO 

TWO UNISTRUT RUNNERS SECURED TO STRUCTURE. REFER TO 
MANUFACTURER FOR MORE DETAILS.

4. UNITS TO BE MOUNTED BETWEEN BEAMS AND 18" MAXIMUM ABOVE 
CEILING.  AVOID MOUNTING OVER LIGHTS WHEREVER POSSIBLE.

REMARKS:
1. VERIFY BOX ORIENTATION FOR HOT AND COLD DUCTWORK 

CONNECTIONS PRIOR TO ORDERING. 

DUAL DUCT TERMINAL BOX

MARK

COOLING HEATING

REMARKSCFM INLET
DIAMETER
SIZE (IN.)

MAXIMUM
CFM

INLET
DIAMETER
SIZE (IN.)MAX. MIN.

DDB-G5-1 530 135 8 425 8 (1)
DDB-G5-2 1,240 310 12 995 10 (1)
DDB-G5-3 630 165 8 505 8 (1)
DDB-G5-4 1,440 360 12 1,155 12 (1)
DDB-G5-5 535 135 8 430 8 (1)
DDB-G5-6 965 240 10 775 10 (1)
DDB-G5-7 350 90 6 280 6 (1)
DDB-G5-8 1,250 315 12 1,000 10 (1)
DDB-G5-9 1,020 255 10 820 10 (1)

DDB-G5-10 1,260 315 12 1,010 10 (1)
AHU-G5 9,220 7,395

                   NO HEATING                

COOLING TOWER - COUNTERFLOW - 3 CELL

MARK
ENTERING

WATER
TEMP.(°F)

LEAVING
WATER

TEMP.(°F)
GPM

AMBIENT
WET BULB
TEMP. (°F)

FAN HP
CURRENT

REMARKS
V P F

CT-1 96.0 86 1,950.0 80 50 480 3 60 (1,2,3,4)
CT-2 96.0 86 1,950.0 80 50 480 3 60 (1,2,3,4)
CT-3 96.0 86 1,950.0 80 50 480 3 60 (1,2,3,4)

REMARKS:
1. PROVIDE WITH VARIABLE FREQUENCY DRIVE.
2. STAINLESS STEEL CONSTRUCTION.
3. MOTOR SHALL BE OUT OF WATER STREAM.
4. PROVIDE WITH LADDERS AND PLATFORMS.

COOLING TOWER - COUNTERFLOW - 2 CELL

VG
ENTERING

WATER
TEMP.(°F)

LEAVING
WATER

TEMP.(°F)
GPM

AMBIENT
WET BULB
TEMP. (°F)

FAN HP
CURRENT

REMARKS
V P F

CT-1 96.0 86 2,925.0 80 75 480 3 60 (1,2,3,4)
CT-2 96.0 86 2,925.0 80 75 480 3 60 (1,2,3,4)

REMARKS:
1. PROVIDE WITH VARIABLE FREQUENCY DRIVE.
2. STAINLESS STEEL CONSTRUCTION.
3. MOTOR SHALL BE OUT OF WATER STREAM.
4. PROVIDE WITH LADDERS AND PLATFORMS.

                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                
                   NO HEATING                

FAN SCHEDULE

TAG LOCATION CFM

EXT. STATIC
PRESSURE

(IN.W.C.) MAX RPM HORSE POWER

CURRENT CHAR
LOCALLY

SWITCHED
INTERLOCK

WITH FAN TYPE DRIVE TYPE
MANUFACTURE

R
MODEL

NUMBER REMARKSV P F
EF-AS-1 FIELD HOUSE 1000 0.50 2142 0.33 120 1 60 TSTAT - INLINE DIRECT COOK SQND (1,3,4,6)
EF-CB-1 CONCESSION 100 0.50 1016 0.01 120 1 60 TSTAT - CEILING DIRECT COOK GC (1,3,7)
EF-G-4 VESTIBULE 1004 400 0.50 1417 0.13 120 1 60 TSTAT - ROOF

MOUNTED
DIRECT COOK ACED (1,2,3,4)

EF-G-5 SCULPTURE
1101

700 0.50 1614 0.17 120 1 60 TIMER - ROOF
MOUNTED

DIRECT COOK ACED (1,2,3,4,5)

EF-G-6 WORK ROOM
G1015

150 0.50 1594 0.17 120 1 60 - SF-G-1 ROOF
MOUNTED

DIRECT COOK ACED (1,2,3,4)

EF-H-16 CENTRAL
PLANT

3750 0.50 1917 1.5 480 3 60 TIMER REFRIGERANT
MONITOR

ROOF
MOUNTED

DIRECT COOK ACED (1,2,3,9,10)

SF-G-1 MECH 1019 1910 0.75 1104 1 480 3 60 - AHU-G5 ROOF
MOUNTED

BELT COOK ASP (1,2,3,8,9)

GENERAL NOTES:
1. EXTERNAL STATIC PRESSURE INCLUDES LOSSES DUE TO DUCTWORK, AIR DEVICES, DAMPERS, AND DUCT MOUNTED HOT WATER COILS WHERE APPLICABLE.  DIRTY FILTER AND UNIT CASING MUST BE ADDED TO EXTERNAL STATIC 

PRESSURE TO OBTAIN TOTAL PRESSURE LOSS.  INCREASE HORSEPOWER AS REQUIRED TO MEET YOUR TOTAL PRESSURE LOSS.  COORDINATE WITH ELECTRICIAN.
2. MINIMUM RECOMMENDED CLEARANCE AROUND UNIT IS 12 INCHES ON NON-SERVICE SIDES AND 30 INCHES ON SERVICE SIDES. MAINTAIN MINIMUM CLEARANCE AS REQUIRED TO OPEN ACCESS AND CONTROL DOORS ON UNIT FOR 

SERVICE, MAINTENANCE, AND INSPECTION. MAINTAIN MINIMUM ELECTRICAL CLEARANCE AS REQUIRED BY NEC.
REMARKS:
1. PROVIDE WITH DISCONNECT.
2. PROVIDE WITH ROOF CURB AND BIRD SCREEN.
3. PROVIDE WITH LOW LEAKAGE MOTORIZED DAMPER THAT SHALL CLOSE WHEN UNIT IS NOT OPERATING. PROVIDED BY BMCS  INSTALLED IN DUCTWORK BY MECHANICAL CONTRACTOR.
4. PROVIDE WITH EC MOTOR WITH FAN SPEED CONTROLLER.
5. PROVIDE WITH 60 MINUTE NO HOLD TIMER. 
6. SUSPEND FAN WITH THREADED HANGER RODS ATTACHED TO UNISTRUT RUNNERS SECURED TO STRUCTURE. PROVIDE SPRING ISOLATION. REFER TO MANUFACTURER FOR MORE DETAILS.
7. PROVIDE WITH EC MOTOR WITH FAN SPEED CONTROLLER, VIBRATION ISOLATION KIT, AND BACKDRAFT DAMPER.
8. PROVIDE WITH 1" WASHABLE ALUMINUM FILTER.
9. PROVIDE VARIBALE FREQUENCY DRIVE (VFD).
10. PROVIDE WITH TWO SPEED CONTROLLER. FIRST SPEED SHALL BE A CONSTANT MINIMUM FLOW OF 1,825 CFM FOR GENERAL EXHAUST AND SECOND SPEED SHALL BE AS SCHEDULED FOR PURGE. GENERAL EXHAUST (SPEED 1) SHALL BE 

CONTROLLED BY NO HOLD 60 MINUTE TIMER SWITCH AND PURGE (SPEED 2) SHALL BE ACTIVATED BY A PUSH BUTTON.

CHILLED WATER FAN/COIL UNIT

MARK
FAN COOLING

PIPE SIZE
TO COIL

(IN.)
REMARKS

SUPPLY
AIR CFM

OUTSIDE
AIR CFM

EXT.STATIC
PRESSURE
(IN. W.C.)

HORSE
POWE

R

CURRENT AIR TEMPERATURE (°F)
MIN. TOTAL
CAPACITY

(BTUH)

MIN.
SENSIBLE
CAPACITY

(BTHU)

WATER
CHILLED
WATERV P F

ENTERING
DRY BULB

ENTERING
WET BULB

ENTERING
TEMP(°F) GPM

PRESSURE
DROP (FT.)

FCU-H2 2,000 0 0.80 3.0 277 1 60 62.5 75.0 56,654 47,520 45 7.1 15.0 1 1/4" (1,2,3,4,5,6,7)
FCU-H3 2,000 0 0.80 3.0 277 1 60 62.5 75.0 56,654 47,520 45 7.1 15.0 1 1/4" (1,2,3,4,5,6,7)
FCU-H4 2,000 0 0.80 3.0 277 1 60 62.5 75.0 56,654 47,520 45 7.1 15.0 1 1/4" (1,2,3,4,5,6,7)

GENERAL NOTES:
1. EXTERNAL STATIC PRESSURE INCLUDES LOSSES DUE TO DUCTWORK, AIR DEVICES, DAMPERS, AND DUCT MOUNTED HOT WATER COILS WHERE APPLICABLE.  DIRTY FILTER AND UNIT 

CASING MUST BE ADDED TO EXTERNAL STATIC PRESSURE TO OBTAIN TOTAL PRESSURE LOSS.  INCREASE HORSEPOWER AS REQUIRED TO MEET YOUR TOTAL PRESSURE LOSS.  
COORDINATE WITH ELECTRICIAN.

2. MAINTAIN MINIMUM CLEARANCE FOR COIL PULL AS RECOMMENDED BY UNIT MANUFACTURER.  MAINTAIN MINIMUM CLEARANCE AS REQUIRED TO OPEN ACCESS AND CONTROL DOORS 
ON UNIT FOR SERVICE, MAINTENANCE, AND INSPECTION.  MAINTAIN MINIMUM ELECTRICAL CLEARANCE AS REQUIRED BY NEC.

REMARKS:
1. VELOCITY NOT TO EXCEED 500 FPM ON COOLING COIL.
2. PROVIDE HORIZONTAL UNIT.
3. PROVIDE CONSTANT VOLUME UNIT.
4. PROVIDE WITH LOW VELOCITY ANGLED FILTER SECTION.
5. PROVIDE A WATER LEVEL SENSING DEVICE IN PRIMARY DRAIN PAN. THIS DEVICE SHALL SHUT OFF UNIT IN THE EVENT THE PRIMARY DRAIN PAN LINE BECOMES RESTRICTED.
6. SUSPEND UNIT WITH FOUR THREADED HANGER RODS ATTACHED TO TWO UNISTRUT RUNNERS SECURED TO STRUCTURE. PROVIDE SPRING ISOLATION.
7. PROVIDE 2-WAY COOLING CONTROL VALVES.

                   NO HEATING                
                   NO HEATING                

NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING
NO HEATING

GRILLE

MARK SERVICE TYPE DAMPER
CONSTRUCTION

MATERIAL
FINISH
COLOR MANUFACTURER

MODEL
NUMBER DESCRIPTION

A
SUPPLY

AIR DIFFUSER - STEEL WHITE TITUS TDC
EXPOSED T-BAR CEILING FRAME STYLE WITH 24"X24" FACE.

LOUVERED FACE

B
RETURN

AIR DIFFUSER - STEEL WHITE TITUS 350RL
SINGLE DEFLECTION GRILLE WITH HORIZONTAL FRONT BARS.

LAY-IN WITH 24"X24" FACE.

C
SUPPLY

AIR GRILLE - STEEL WHITE TITUS 300RL
DOUBLE DEFLECTION SIDEWALL GRILLE WITH HORIZONTAL FRONT

BARS.  SURFACE MOUNTED

E
EXHAUST

AIR DIFFUSER - STEEL WHITE TITUS 350RL
SINGLE DEFLECTION GRILLE WITH HORIZONTAL FRONT BARS.

LAY-IN WITH 24"X24" FACE.

F
EXHAUST

AIR GRILLE - STEEL WHITE TITUS 350RL
SINGLE DEFLECTION SIDEWALL GRILLE WITH HORIZONTAL FRONT

BARS.  SURFACE MOUNTED

GENERAL NOTES:
1. DAMPERS NOTED AS U.L. SHALLBE A 'U.L.' CLASSIFIED CEILING RADIATION DAMPER WITH THERMAL BLANKET.
2. COORDINATE FINAL AIR DEVICE LOCATION AND FINISH COLOR WITH ARCHITECT.
REMARKS:
1. N/A

DUCT ATTENUATORS

MARK CFM
DUCT DIMENSIONS

LOCATION
DUCT

VELOCITY
(FPM)

LENGTH MANUFACTURER
MODEL

NUMBER REMARKS
WIDTH HEIGHT

SA-1 350 8" 10" CORR. 1003 670 36" VIBRO - ACOUSTICS RFL-MV-F8 -

REMARKS:
1. MAXIMUM STATIC PRESSURE DROP OF AIR THROUGH THE SILENCERS SHALL NOT EXCEED 0.35" W.G. ESP.  
2. PROVIDE WITH GALVANIZED, LOCKFORMED CASING CONSTRUCTED TO SMACNA STANDARDS. AIRTIGHT CONSTRUCTION SHALL 

BE ACHIEVED BY USE OF A DUCT-SEALING COMPOUND SUPPLIED AND INSTALLED BY THE CONTRACTOR AT THE JOBSITE.  
3. PROVIDE WITH 2" SLIP CONNECTION AT EACH END.  
4. PROVIDE WITH GALVANIZED NOSE AT INLET.  
5. PROVIDE WITH GALVANIZED GAP PLATES BETWEEN SPLITTERS TO ENSURE CLOSE DIMENSIONAL TOLERANCES AT AIR 

PASSAGES.  
6. PROVIDE WITH PERFORATED GALVANIZED SPLITTERS COMPLETE WITH PERFORATED DIFFUSER TAIL SECTIONS.  
7. SPLITTERS FILLED WITH ACOUSTIC GRADE GLASS FIBER UNDER MINIMUM 15% COMPRESSION.  
8. SILENCERS SHALL BE LOCATED AS CLOSE TO NOISE GENERATING EQUIPMENT AS POSSIBLE WITH 3 EQUIVALENT DUCT 

DIAMETERS OF STRAIGHT, UNOBSTRUCTED DUCTWORK ON INLET AND DISCHARGE SIDE OF SILENCER.  
9. SILENCERS SHALL NOT FAIL STRUCTURALLY WHEN SUBJECTED TO A DIFFERENTIAL AIR PRESSURE OF 8" W.G.  
10. SILENCER INLET AND OUTLET CONNECTION DIMENSIONS MUST BE EQUAL TO THE DUCT SIZES SHOWN ON THE DRAWINGS.
REMARKS:
1. N/A

REMARKS:
1. PROVIDE WITH PENDANT MOUNTED THERMOSTAT.
2. REFER TO MANUFACTURER FOR INSTALLATION INSTRUCTIONS AND MOUNTING HEIGHTS.

UNIT HEATER - ELECTRIC

MARK
MINIMUM
CAPACITY

(BTUH)
KW

CURRENT CHAR.
CFM MANUFACTURER MODEL REMARKS

V P F

EUH-1 17,060 5 480 3 60 479 REZNOR EUH (1,2)
EUH-2 17,060 5 480 3 60 479 REZNOR EUH (1,2)
EUH-3 17,060 5 480 3 60 479 REZNOR EUH (1,2)
EUH-4 17,060 5 480 3 60 479 REZNOR EUH (1,2)
EUH-5 17,060 5 480 3 60 479 REZNOR EUH (1,2)

RELIEF VENT & O.A. INTAKE

MARK CFM
MAX. S.P.
(IN.WC.)

MIN. THROAT
AREA MODEL SERVES REMARKS

OAI-H-1 3,750 0.05 8 SF GI EF-H-16 (1,2,3)
OAI-H-2 1,825 0.05 4 SF GI EF-H-16 (1,2,3)

REMARKS:
1. PROVIDE WITH ROOF CURB.
2. PROVIDE WITH BIRD SCREEN.
3. PROVIDE WITH LOW LEAKAGE MOTORIZED DAMPER THAT SHALL CLOSE WHEN UNIT IS NOT OPERATING. 

PROVIDED BY BMCS  INSTALLED IN DUCTWORK BY MECHANICAL CONTRACTOR.
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ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA A

ELECTRICAL KEYED NOTES:

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION. REMOVE EXISTING BREAKER AT PANEL 'LT'.

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO COMMENCEMENT 
OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS SCHEDULED 
TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL EXISTING CONDUCTORS 
BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. REFER TO ARCHITECURAL 
DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND ENHANCEMENT 
SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING GRID AND RELOCATION OF 
CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS BUT 
NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED RECEPTACLES 
AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING AND 
DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) CONDUITS. 
OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS OUT OF MASONRY 
SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. CONTRACTOR 
TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD CONDITIONS TO 
PULL NEW CONDUCTORS IN PRIOR TO COMMENCMENT OF WORK 
AND TO NOTIFY ENGINEER IF CONDUITS NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

REMOVE EXISITNG CASEWORK RECEPTACLES WITH ASSOCIATED WIRES AND 
CONDUITS BACK TO THE SOURCE OR NEAREST FIXTURE TO REMAIN. MAKE 
READY FOR NEW INSTALLATION.

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE 
SAFE FOR NEW CASEWORK INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. CONTRACTOR 
TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD CONDITIONS TO 
PULL NEW CONDUCTORS IN PRIOR TO COMMENCMENT OF WORK 
AND TO NOTIFY ENGINEER IF CONDUITS NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

2

3

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

DISCONNECT EXISTING RANGE. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION.

REMOVE EXISITNG CASEWORK RECEPTACLES WITH ASSOCIATED WIRES AND 
CONDUITS BACK TO THE SOURCE OR NEAREST FIXTURE TO REMAIN. MAKE READY 
FOR NEW INSTALLATION.

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE SAFE 
FOR NEW CASEWORK INSTALLATION.

2

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

3

4

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

DISCONNECT EXISTING RANGE. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION.

REMOVE EXISITNG CASEWORK RECEPTACLES WITH ASSOCIATED WIRES AND 
CONDUITS BACK TO THE SOURCE OR NEAREST FIXTURE TO REMAIN. MAKE READY 
FOR NEW INSTALLATION.

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE SAFE 
FOR NEW CASEWORK INSTALLATION.

2

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

3

4

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA F

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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- LEVEL 1 - AREA G
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ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA G

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES: EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

ELECTRICAL KEYED NOTES:

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE SAFE FOR NEW 
CASEWORK INSTALLATION.

1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA H

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

ELECTRICAL KEYED NOTES:

EXISTING MECHANICAL EQUIPMENT TO BE REMOVED/REPLACED. REMOVE RELATED 
DISCONNECT/CONTROLLER. REMOVE ALL CONDUITS AND WIRES BACK TO THE SOURCE. 
COORDINATE SCOPE OF WORK WITH DIVISION 23 BEFORE INITIATING WORK.

1

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

DEMOLISH EXISTING KILN RECEPTACLE AND ANY ASSOCIATED DISCONNECTS OR 
ACCESSORIES.

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE SAFE FOR NEW 
CASEWORK INSTALLATION.

2

3

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL DEMOLITION FLOOR PLAN - LEVEL 01 - AREA I
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POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

ELECTRICAL KEYED NOTES:

EXISTING MECHANICAL EQUIPMENT TO BE REMOVED/REPLACED. REMOVE 
RELATED DISCONNECT/CONTROLLER. REMOVE ALL CONDUITS AND WIRES BACK 
TO THE SOURCE. COORDINATE SCOPE OF WORK WITH DIVISION 23 BEFORE 
INITIATING WORK.

1

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

DISCONNECT EXISTING MECHANICAL CONTROLS/ACCESSORIES AND LEAVE 
CONDUCTORS IN PLACE FOR RE-USE AND CONNECTION TO NEW MECHANICAL 
CONTROLS/ACCESSORIES

2
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. CONTRACTOR 
TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD CONDITIONS TO 
PULL NEW CONDUCTORS IN PRIOR TO COMMENCMENT OF WORK 
AND TO NOTIFY ENGINEER IF CONDUITS NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

REMOVE EXISITNG CASEWORK RECEPTACLES WITH ASSOCIATED WIRES AND 
CONDUITS BACK TO THE SOURCE OR NEAREST FIXTURE TO REMAIN. MAKE 
READY FOR NEW INSTALLATION.

EXISTING WALL RECEPTACLES TO REMAIN. REMOVE FACEPLATES AND MAKE 
SAFE FOR NEW CASEWORK INSTALLATION.

2

3

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN 
PLACE. MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. 
MAKE READY FOR NEW INSTALLATION.

1

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.
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SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

1. VERIFY ALL DEMOLITION WORK WITH ARCHITECT/OWNER PRIOR TO 
COMMENCEMENT OF WORK.

2. UNLESS NOTED OTHERWISE, ALL EXISTING ELECTRICAL SWITCHBOARDS, 
PANELBOARDS & TRANSFORMERS SHALL REMAIN.

3. DISCONNECT & REMOVE ALL ELECTRICAL POWER DEVICES FROM WALLS 
SCHEDULED TO BE DEMOLISHED. UNLESS INDICATED OTHERWISE, PULL 
EXISTING CONDUCTORS BACK TO CEILING AND LEAVE IN PLACE FOR RE-USE. 
REFER TO ARCHITECURAL DRAWINGS FOR EXISTING WALL DEMOLITION.

4. REMOVE AND STORE ALL EXISTING LIGHT SPEED CLASSROOM SOUND 
ENHANCEMENT SYSTEMS TO FACILITATE DEMOLITION OF EXISTING CEILING 
GRID AND RELOCATION OF CLASSROOMS

5. RETURN ANY REMOVED LIGHTING CONTROL PANELS & RELAY PANELS TO THE 
OWNER.

6. PROVIDE COVER PLATE FOR ANY REMOVED ELECTRICAL EQUIPMENT SUCH AS 
BUT NOT LIMITED TO RECEPTACLES OR SWITCHES ON EXISTING TO REMAIN 
WALLS.

7. UNLESS NOTED OTHERWISE, PULL CONDUCTORS FOR DEMOLISHED 
RECEPTACLES AND LIGHT FIXTURES BACK TO CEILING AND LEAVE IN PLACE FOR 
RE-USE.

8. ELECTRICAL WORK OR MATERIAL RENDERED OBSOLETE SHALL BE ABANDONED 
WHERE CONCEALED AND REMOVED WHERE EXPOSED. OLD UNUSED WIRING 
AND DEVICES SHALL BE REMOVED FROM THE ABANDONED (CONCEALED) 
CONDUITS. OUTLETS SHALL BE PROVIDED WITH BLANK COVERS. ANY CONDUITS 
OUT OF MASONRY SURFACE SHALL BE CUT INTO SURFACE AND PATCHED.

ELECTRICAL GENERAL NOTES:

EXISTING RACEWAYS AND LOCATION OF ELECTRICAL OUTLETS 
ON EXISTING WALLS TO REMAIN SHALL BE RE-USED AS 
PRACTICAL FOR NEW DEVICES AS PART OF NEW WORK.

VERIFY EXISTING CONDTIONS AND CONDUIT ROUTING. 
CONTRACTOR TO VERIFY THAT EXISTING CONDUITS ARE IN GOOD 
CONDITIONS TO PULL NEW CONDUCTORS IN PRIOR TO 
COMMENCMENT OF WORK AND TO NOTIFY ENGINEER IF CONDUITS 
NEED TO BE REPLACED.

REMOVE DEMOLISHED/ABANDONED CONDUITS, INCLUDING THOSE 
ABOVE ACCESSIBLE CEILINGS, TO THE POINT THAT BUILDING 
CONSTRUCTION, EARTH, OR PAVING COVERS THEM. CUT CONDUIT 
BENEATH OR FLUSH WITH BUILDING CONSTRUCTION OR PAVING. 
PLUG, CAP, OR SEAL THE REMAINING UNUSED CONDUITS.

DEMOLITION / EXISTING DRAWINGS ARE BASED ON CASUAL FIELD 
OBSERVATION AND, WHEN AVAILABLE, EXISTING RECORD 
DOCUMENTS. REPORT DISCREPANCIES TO ARCHITECT BEFORE 
DISTURBING ANY INSTALLATION AND IMMEDIATELY AFTER 
SUCHDISCREPANCIES ARE DISCOVERED. CONTRACTOR TO VERIFY 
EXISTING CONDITIONS ON FIELD AND NOTIFY ENGINEER IF THERE 
ARE ANY CONFLICTS BETWEEN EXISTING CONDITIONS AND 
DRAWINGS PRIOR TO COMMENCEMENT OF WORK AS CALLED FOR 
ON THE DRAWINGS OR AS REQUIRED TO CLEAR THE AREAS OF NEW 
CONSTRUCTION.  OWNER OR ITS REPRESENTATIVE SHALL HAVE 
FIRST RIGHT OF REFUSAL ON ALL EQUIPMENT BEING REMOVED 
FROM THIS PROJECT. CONTRACTOR SHALL NOTIFY CAREY RAMSEY 
WITH THE DISTRICT PRIOR TO DEMOLITION WORK TO DISCUSS ALL 
RETURNED ITEMS TO DISTRICT.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.



G
P

G
P

G
P

G
P

FP

FP

FP

D.S.

A

A A

A

D
.S
.

D
.S
.

A

D
.S
.

D
.S
.

AA

A

A
A

A
A

D.S.D.S.

G
M

A

AA

FI
LM
 C
OD
E 
NO
. 
49
40
76
 H
.C
.M
.R
.

(6
0'
 R
.O
.W
.)

EXISTING FIRE LANE EXISTING FIRE LANE

EXISTING FIRE LANE

EXISTING FIRE LANE
EXISTING FIRE LANE

EXISTING FIRE LANE

TA
YL
OR
 R
OA
D

10
' 
B
.L
. 
V
O
L.
 
49
4
, 
P
G
. 
7
6
 
H
.C
.M
.R
.

10
' 
B
.L
. 
VO
L.
 4
94
, 
PG
. 
76
 H
.C
.M
.R
.

10
' 
B
.L
. 
VO
L.
 4
94
, 
PG
. 
76
 H
.C
.M
.R
.

PROPERTY LINE
PROPERTY LINE

R
.O
.W
. 
LI
N
E

FIRE LANE

F
IR

E
 L

A
N

E

FIRE LANE

F
IR

E
 L

A
N

E

FDC

FDC

N. ELDRIDGE PARKWAY

GREENHOUSE

EXISTING
PLAY AREA

EXISTING
COMPETITION
FIELD

EXISTING
SOFTBALL
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
TENNIS
COURTS

EXISTING
BASEBALL
FIELD

NE
W 

FI
RE
 L
AN
E

ACCESS ROUTE

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
RS
LO
P
E
 
U
P

S
LO
P
E
 
U
P

E.J.

E.J.

E.J.

S
LO
P
E
 
U
P

S
LO
P
E
 
U
P

HEDGE

PL A N T I N G
A RE A

A RE A
PL A N T I N G

PL A N T I N G
A RE A

PL A N T I N G
A RE A

PL A N T I N G
A RE A

A RE A
PL A N T I N GPL A N T I N G

A RE A

EJ

EJ

EJ

EJ

EJ

EJ

EJ

E
J

E J

E J

E J

E J

E J

E J

EJ

E
J

E
J

E
J

E
J

E
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ

EJ

EJ

E
J

E
J

E
JE
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ
E J

E J

(TYP.)
CJ
(TYP.)

CJ
(TYP.)

EJ
(TYP.)

CJ
(TYP.)

CJ
(TYP.)

7'-11
13__
16

"

FIRE HYDRANT

FIRE HYDRANT

20 1030405040302010

2010 30 40 50 40 30 20 10

G
P

G
P

G
P

G
P

FP

FP

FP

D.S.

A

A A

A

D
.S
.

D
.S
.

A

D
.S
.

D
.S
.

AA

A

A
A

A
A

D.S.D.S.

G
M

A

AA

FI
LM
 C
OD
E 
NO
. 
49
40
76
 H
.C
.M
.R
.

(6
0'
 R
.O
.W
.)

EXISTING FIRE LANE EXISTING FIRE LANE

EXISTING FIRE LANE

EXISTING FIRE LANE
EXISTING FIRE LANE

EXISTING FIRE LANE

TA
YL
OR
 R
OA
D

10
' 
B
.L
. 
V
O
L.
 
49
4
, 
P
G
. 
7
6
 
H
.C
.M
.R
.

10
' 
B
.L
. 
VO
L.
 4
94
, 
PG
. 
76
 H
.C
.M
.R
.

10
' 
B
.L
. 
VO
L.
 4
94
, 
PG
. 
76
 H
.C
.M
.R
.

PROPERTY LINE
PROPERTY LINE

R
.O
.W
. 
LI
N
E

FIRE LANE

F
IR

E
 L

A
N

E

FIRE LANE

F
IR

E
 L

A
N

E

FDC

FDC

N. ELDRIDGE PARKWAY

GREENHOUSE

EXISTING
PLAY AREA

EXISTING
COMPETITION
FIELD

EXISTING
SOFTBALL
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
PRACTICE
FIELD

EXISTING
TENNIS
COURTS

EXISTING
BASEBALL
FIELD

NE
W 

FI
RE
 L
AN
E

ACCESS ROUTE

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
R

6"
 P
EA
R

4"
 P
EA
RS
LO
P
E
 
U
P

S
LO
P
E
 
U
P

E.J.

E.J.

E.J.

S
LO
P
E
 
U
P

S
LO
P
E
 
U
P

HEDGE

PL A N T I N G
A RE A

A RE A
PL A N T I N G

PL A N T I N G
A RE A

PL A N T I N G
A RE A

PL A N T I N G
A RE A

A RE A
PL A N T I N GPL A N T I N G

A RE A

EJ

EJ

EJ

EJ

EJ

EJ

EJ

E
J

E J

E J

E J

E J

E J

E J

EJ

E
J

E
J

E
J

E
J

E
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ

EJ

EJ

E
J

E
J

E
JE
J

E
JE
J

E
J

E
J

E
J

E
J

E
J

E
J

EJ

EJ
E J

E J

(TYP.)
CJ
(TYP.)

CJ
(TYP.)

EJ
(TYP.)

CJ
(TYP.)

CJ
(TYP.)

7'-11
13__
16

"

FIRE HYDRANT

FIRE HYDRANT

20 1030405040302010

2010 30 40 50 40 30 20 10
EXISTING 
UTILITY 
XFMR

EXISTING UTILITY 
TERMINAL POLE

EXISTING UNDERGROUND PRIMARY

EXISTING PRESSBOX FEEDER

EXISTING SOFTBALL LIGHTING AND SCOREBOARD 
BRANCH CIRCUITS LIKELY IN THE SAME TRENCH.

MAIN ELECTRICAL

(E)HU

2

2 33

1
4

4

4

EXISTING ELECTRICAL AND 
TECHNOLOGY CONDUITS 
FOR PORTABLE BUILDINGS 
TO BE PRESERVED.

salasobrien.com

Project No:

Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-100

JZ

33AC23221

AW

ELECTRICAL DEMOLITION SITE PLAN

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1" = 60'-0"1
ELECTRICAL DEMOLITION SITE PLAN

ELECTRICAL KEYED NOTES
1 DISCONNECT EXISTING PORTABLE AT BUILDING DISCONNECT. PULL 

OVEHEAD AND UNDERGROUND FEEDER CONDUCTORS BACK TO 
SOURCE OR NEAREST DEVICE TO REMAIN. IF BREAKER IS NOT 
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SUPPORT STRUCTURES FOR OVERHEAD FEEDER CONDUCTORS NO 
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2 SAWCUT AND PATCH EXISTING CONCRETE TO ROUTE FEEDER.

3 STUB UP UNDERGROUND CONDUIT AND PENETRATE WALL ABOVE CEILING. 

4

4 NEW TENNIS COURT FEEDER. REFER TO ONELINE FOR SIZING AND QUANTITIES

5 DISCONNECT EXISTING SCOREBOARD. REMOVE EXISTING CONDUCTORS BACK 
TO SOURCE OR NEAREST DEVICE TO REMAIN. MAINTAIN EXISTING CONDUITS. 
MAKE READY FOR NEW INSTALLATION. EXTEND CONDUIT/RACEWAY AS NEEDED. 
PROVIDE NEW 2#10, 1#10G. IN EXISTING CONDUIT FROM EXISTING BREAKER IN 
CONCESSION BUILDING. 

5

(E)HU

S4

EXISTING ELECTRICAL AND 
TECHNOLOGY CONDUITS 
FOR PORTABLE BUILDINGS 
TO BE PRESERVED.

(E)ABH
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2

1

1

6 BORE UNDER LONG JUMP RUNWAY.

7 NEW ATHLETIC FIELDHOUSE FEEDER. REFER TO ONELINE FOR SIZING AND 
QUANTITIES.

7
3

8

8 INTERCEPT AND EXTEND EXISTING CONDUIT TO NEW SITE POLE. PROVIDE NEW 
2#10 AND 1#10G. FROM NEW 20A/2P BREAKER IN EXISTING PANEL 'HU' TO NEW 
SITE VIA EXISTING CONTACTOR.

EXISTING 
CYRIDGE HIGH 

SCHOOL

NEW 
ADDITION

NEW 
ADDITION
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9 PROVIDE TRAFFIC RATED PULLBOX.
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Scale:  3/16" = 1'-0"1
ELECTRICAL DEMOLITION SITE PLAN - LEVEL 01 - SOFTBALL PRESSBOX
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Scale:  1/8" = 1'-0"1
ELECTRICAL LIGHTING FLOOR PLAN - LEVEL 01 - AREA F

ELECTRICAL KEYED NOTES

1 PULL NEW 2#10 AND 1#10G IN 3/4"C FROM EXISTING LIGHT FIXTURE. 
USE EXISTING OUTDOOR LIGHTING CONTROLS FOR NEW FIXTURES. 
INTERCEPT EXISTING CIRCUITING BACK AT ELECTRICAL ROOM AND 
REROUTE THROUGH NEW BMCS CONTROLLED CONTACTOR.

CONNECT NEW LIGHT FIXTURES TO EXISTING CORRIDOR LIGHTING 
CIRCUITS (NORMAL AND EMERGENCY). INTERCONNECT NEW LIGHTS 
WITH EXISTING LIGHTING CONTROLS.

CONNECT NEW EXIT SIGN TO EXISTING (CONSTANT HOT) EXIT SIGNS 
CIRCUIT.

2

3
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ELECTRICAL LIGHTING FLOOR PLAN - LEVEL 01 - AREA G

ELECTRICAL KEYED NOTES
1 DO NOT PENETRATE CANOPY WITH CONDUIT.

2 MOUNT BOTTOM EDGE OF PENDANT FIXTURES LEVEL WITH PIPE GRID

3 MOUNT EXIT LIGHT FROM PIPE GRID. FIXTURE TO BE MOUNTED 
WITHIN CURTAIN AREA AND VISIBLE WHEN CURTAIN IS CLOSED.

4 REFER TO THEATRICAL PLANS FOR TO DMX CONTROLS AND 
EMERGENCY UL924/1008 DEVICES.
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ELECTRICAL KEYED NOTES:

1 CONNECT NEW HAND DRYER TO EXISTING WIRING AND PROVIDE NEW 20A LOCK-OFF 
BREAKER IN EXISTING PANEL 'LT'.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

1 CONNECT NEW HAND DRYER TO EXISTING WIRING.

REFER TO DETAIL #10 ON SHEET E-700 FOR RECEPTACLES MOUNTED ON CMU WALLS.2

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.



J

J

P

P P

P

P

P

P

P P

TOILET
1382

HOUR ELEC
D137

TELE / MDF
1370

CONFERENCE
1378

DIAGNOSTIC OFFICE
1376

SPEECH THERAPY
1374

STORAGE
D144

VISITORS
D131

VISITORS
D129

STORAGE
1408

TESTING
1410

OFFICE
1404

FILE
1402

COPY
1406

LOST & FOUND
1354

WOMEN
1368

MEN
1366

ATTENDANCE OFFICE
1352

ADAPTIVE BEHAVIOR
1384

TIME OUT
1383

CORRIDOR
D142

CORRIDOR
D143

CORRIDOR
D135

LIFE SKILLS
1386

KITCHEN / DINNING
D146

LIFE SKILLS
1380

REGISTRAR´S OFFICE
1400

CORRIDOR
D125

BIOLOGY
1315

PHYSICAL SCIENCE
1313

PHYSICAL SCIENCE
1311

WORKROOM
1309

BOOKROOM
1307

IDF- C
1305

ELEC ROOM
1301

TELEPHONE
1303

STORAGE
1367

TOILET
1361

STUDENT TOILET
1359

CUST
1304

STOR
1353

BIOLOGY
1373

PHYSICAL SCIENCE
1371

PHYSICAL SCIENCE
1369

STORAGE
1363

OFFICE
1357

SCIENCE CLASSROOM
1306

PHYSICAL SCIENCE PREP
1308

PHYSICAL SCIENCE
1310

PHYSICAL SCIENCE
1312

BIOLOGY
1314

COT
1385

CLINIC
1355

GIRLS
1302

BOYS
1351

STAIR
1388

STOR
1390

CORRIDOR
2914

CORRIDOR
D102

CORRIDOR
2905

1111

(E)

(E)

(E)

(E)

(E)

(E)

(E)

(E) (E) (E) (E) (E) (E) (E) (E) (E) (E) (E) (E)

(E)(E)(E)(E)(E)(E)(E)(E)(E)(E)(E)(E)

(E) (E) (E) (E) (E) (E) (E) (E) (E) (E) (E) (E)

2

(E)

(E)

(E)

(E)

(E)
(E)

(E) (E)

(E)

(E)

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"
+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"

+36"+36"

+36"

+36"

+36"

3 3

3 3 3

3

3
33

salasobrien.com

Project No:

Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-303-C

JZ

33AC23221

AW

ELECTRICAL POWER FLOOR PLAN -
LEVEL 1 - AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1
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ELECTRICAL KEYED NOTES:

1

2

CONNECT NEW HAND DRYER TO EXISTING WIRING.

RECONNECT EXISTING RANGE TO EXISTING WIRING.

REFER TO DETAIL #10 ON SHEET E-700 FOR RECEPTACLES MOUNTED ON CMU WALLS.3

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

1 CONNECT NEW HAND DRYER TO EXISTING WIRING.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

1 CONNECT NEW HAND DRYER TO EXISTING WIRING.

2 RECONNECT EXISTING RANGE TO EXISTING WIRING.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL POWER FLOOR PLAN - LEVEL 01 - AREA F

ELECTRICAL KEYED NOTES
1 PROVIDE DUPLEX FOR WALL MOUNTED TELEVISION. REFER TO LATEST 

AV DRAWINGS FOR HEIGHT AND ADDITONAL INSTALLATION 
REQUIREMENTS.

2 PROVIDE QUADRUPLEX FOR IN AV CONNECTIVITY WALLPLATE. REFER 
TO LATEST AV DRAWINGS FOR HEIGHT AND ADDITONAL INSTALLATION 
REQUIREMENTS.

3 DIVISION 26 TO TERMINATE CIRCUITS INDICATED IN AV RACK. REFER TO 
AV DETAILS FOR ADDITIONAL REQUIREMENTS.

4 PROVIDE DUPLEX FOR WALL MOUNTED PROJECTOR. REFER TO 
LATEST AV DRAWINGS FOR HEIGHT AND ADDITONAL INSTALLATION 
REQUIREMENTS.

PROVIDE UNDERGROUND (1)1-1/4" CONDUIT FOR A/V & DATA. PROVIDE 
(1)3/4"C FOR POWER. SAWCUT AND PATCH EXISTING SLAB.

5

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL POWER FLOOR PLAN - LEVEL 01 - AREA G

ELECTRICAL KEYED NOTES

1 PROVIDE NEW HUBBELL #HBLI45123GF220 WITH #HBLI340PB PIVOT BASE.

2 PROVIDE CIRCUIT FOR BMCS CONTROLS. COORDINATE FINAL LOCATION AND 
CONNECTION(S) WITH DIVISION 23.

N

Scale:  1/2" = 1'-0"2
ELECTRICAL POWER ENLARGED FLOOR PLAN - IDF G1016

3 COORDINATE WITH DIVISION 23 TO PROVIDE DISCONNECT FOR 
MANUFACURER FAN CONTROLLER AND FAN. FINAL ELECTRICAL 
CONNECTIONS TO BE MADE BY DIVISION 26.

4 VERIFY FINAL PLUG AND BREAKER SIZE WITH APPLIANCE/EQUIPMENT 
SELECTION PRIOR TO INSTALL.

5 REFER TO E-307-G:2 FOR ADDITIONAL WORK IN THIS ROOM.

6 PROVIDE QUADRUPLEX IN AV CONNECTIVITY WALLPLATE. REFER TO 
LATEST AV DRAWINGS FOR HEIGHT AND ADDITONAL INSTALLATION 
REQUIREMENTS.

7 PROVIDE 2 QUADRUPLEXES FOR AN AUDIO CONSOLE. REFER TO 
LATEST AV DRAWINGS FOR HEIGHT AND ADDITONAL INSTALLATION 
REQUIREMENTS.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL POWER FLOOR PLAN - LEVEL 01 - AREA H

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES
1 PROVIDE MONITORING INTERFACE FOR ATS WITH SECURITY PANEL.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.

2 CONNECT CONTROLS EQUIPMENT TO CIRCUITS LEFT IN PLACE DURING 
DEMOLITION.
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ELECTRICAL KEYED NOTES:

1 CONNECT NEW HAND DRYER TO EXISTING WIRING.

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.



R

KP

J

STOR
J178

VEST.
J180

COACHES´OFFICE
1031

COACHES´DRESSING
J177

CUSTODIAL
J170

LAUNDRY
1032

COACHES OFFICE
1105

VOALL STORAGE
J121

EQUIP. STORAGE
J119

COACHES´DRESSING
J125

MEETING ROOM
1103

OFFICIALS´DRESSING
1111

OFFICE
1048

TOILET
1049

STORAGE
1051

SHOWERS
1065

VARSITY
1060

FRESHMEN
1068

JUNIOR VARSITY
1064

STORAGE
J150

VEST
J136

BASEBALL
1067

ELEC
1126

GYM STORAGE
1125

MEN
1124

WOMEN
1122

COMPETITION GYMNASIUM
1102

VEST
J134

TENNIS LOCKERS
J179

VARSITY BASKETBALL
J169

GOLF LOCKERS
J168

BOYS´ATHETICS
1036

TOILET
J167

TOILET
J166

BOYS´PHYS EDUC
1030

CORRIDOR
1056

ICE RM,
1052

TRAINING ROOM
1050

STAIR
1001

EQUIPMENT ROOM
1058

TOILET
1059

DRYING
J140

TOILET
1066

MEETING ROOM
1056

CORRIDOR
1057

CORRIDOR
J141

CONCESSIONS
1123

STORAGE
J104

CORRIDOR
J132

TOILET
J123

GIRLS´PHYS EDUC
1104

VOLLEYBALL LOCKERS
J116

GIRLS´ATHLETICS
J117

SOFTBALL LOCKERS
J111

S-BALL STORAGE
J111A

SOCCER STORAGE
J112A

TRACK LOCKERS
J113

SOCCER LOCKERS
J112

B-BALL STORAGE
J110A

BASKETBALL LOCKERS
J110

TENNIS LOCKERS
J115 TOILET

J122

MECHANICAL
1121

STORAGE
J120

TRACK STOR.
J113A

WEIGHT ROOM
1047

CORRIDOR
1100

1 1 1 1

1 1

1

1

CONNECT NEW SCOREBOARD TO EXISTING WIRING.

CONNECT NEW SCOREBOARD TO EXISTING WIRING.

salasobrien.com

Project No:

Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-311-K

JZ

33AC23221

AW

ELECTRICAL POWER FLOOR PLAN -
LEVEL 1 - AREA K

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1
ELECTRICAL POWER FLOOR PLAN - LEVEL 01 - AREA K

ELECTRICAL KEYED NOTES:

CONNECT NEW HAND DRYER TO EXISTING WIRING.1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION.

1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.



J

DMSCU-9

DMS-9

1 1

1 1 1 1

DMSCU-1

DMSCU-2

SOCIAL STUDIES-3
2215-3

SOCIAL STUDIES-2
2313-2

MEN-2
C2401-2

STORAGE-2
C242-2

SOCIAL STUDIES LAB-2
2307-2

ELECTRICAL-2
C265-2

MECHANICAL ROOM-2
2314-2

STOR-2
C259-2

CUST-2
C256-2

MEDIA/PERIODICAL-2
2410-2

STAIR-2
D218-2

STORE-2
D219-2

STORAGE-2
2408-2

GROUP STUDY-2
2455-2

WORKROOM-2
2452-2

LIBRARY CLASSROOM-2
2454-2

STORAGE-2
2453-2

TELE/IDF-2
2406-2

A/V STORAGE-2
2451-2

SOCIAL STUDIES-2
2311-2

SOCIAL STUDIES-2
2309-2

SOCIAL STUDIES-2
2310-2

SOCIAL STUDIES-2
2312-2

SOCIAL STUDIES-2
2405-2

SOCIAL STUDIES-2
2407-2

CORRIDOR-2
C237-2

GIRLS-2
C257-2

CORRIDOR-2
C255-2

SOCIAL STUDIES-2
2409-2

SOCIAL STUDIES-2
2316-2

SOCIAL STUDIES-2
2318-2

SOCIAL STUDIES-2
2411-2

BOYYS-2
C258-2

STAIRS-2
C206-2

CORRIDOR-2
C207-2

CORRIDOR-2
C208-2

CORRIDOR-2
C205-2

CORRIDOR-2
I203-2

CORRIDOR-2
C204-2

CORRIDOR-2
D209-2

salasobrien.com

Project No:

Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-314-C

JZ

33AC23221

AW

ELECTRICAL POWER FLOOR PLAN -
LEVEL 2 - AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1
ELECTRICAL POWER FLOOR PLAN - LEVEL 02 - AREA C

ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN PLACE. MAKE 
READY FOR NEW INSTALLATION.

1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN 
PLACE. MAKE READY FOR NEW INSTALLATION.

1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL KEYED NOTES:

DISCONNECT EXISTING HAND DRYER. MAINTAIN WIRES AND CONDUITS IN 
PLACE. MAKE READY FOR NEW INSTALLATION.

1

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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N

Scale:  1/8" = 1'-0"1
ELECTRICAL POWER FLOOR PLAN - LEVEL 02 - AREA G

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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LEVEL 2 - AREA H
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ELECTRICAL POWER FLOOR PLAN - LEVEL 02 - AREA H

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL POWER FLOOR PLAN -
LEVEL 2 - AREA J
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DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1
ELECTRICAL POWER FLOOR PLAN - LEVEL 02 - AREA J

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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ELECTRICAL POWER FLOOR PLAN - LEVEL 02 - AREA K

TEMPORARILY DISCONNECT AND REMOVE ALL CEILING MOUNTED 
ELECTRICAL DEVICES FOR AREAS THAT REQUIRE CEILING 
REMOVALS AND/OR REPLACEMENT, INCLUDING MECHANICAL, 
TECHNOLOGY AND PLUMBING SCOPE OF AFTER COMPLETION 
RELOCATE TO PREVIOUS LOCATION AS REQUIRED.

SYMBOL LEGEND

POINT OF CONNECTION TO EXISTING

ITEM TO REMAIN

ITEM TO BE REMOVED

WHERE ANY NEW WALL TERMINATES AT THE SAME LOCATION AS AN 
EXISTING WALL MOUNTED ELECTRICAL AND TECHNOLOGY DEVICE, 
CONTRACTOR SHALL RELOCATE DEVICE AND EXTEND WIRING AND 
CONDUIT AS INSTRUCTED BY OWNER OR ITS REPRESENTATIVE.

WHERE ANY EXISTING JUNCTION BOX AND/OR PULLBOX IS LOCATED 
AT A NEW NON-ACCESSIBLE CEILING AREA, CONTRACTOR SHALL 
RELOCATE DEVICE AND EXTEND WIRING AND CONDUIT ABOVE 
NEAREST ACCESSIBLE CEILING AS INSTRUCTED BY OWNER OR ITS 
REPRESENTATIVE. SEE ARCHITECTURAL DRAWINGS FOR AREAS 
AFFECTED.

ELECTRICAL GENERAL NOTES:

1. ELECTRICAL CONTRACTOR SHALL NOTIFY THE ENGINEER OF ANY PROBLEMS PERTAINING 
TO CIRCUIT AVAILABILITY OR LOAD CAPACITY PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL REFER TO MECHANICAL AND PLUMBING DRAWINGS FOR EXACT 
LOCATION OF MECHANICAL ANDPLUMBING EQUIPMENT AND SCHEDULES.  CONTRACTOR 
SHALL PROVIDE ALL ELECTRICAL DISCONNECTS, BRANCH CIRCUITRY, 
STARTERS/CONTROLS, CIRCUIT BREAKERS AND CONNECTIONS REQUIRED TO POWER 
EQUIPMENT.

3. CONTRACTOR TO COORDINATE EXACT LOCATION OF DISCONNECT SWITCHES, JUNCTION 
BOXES AND SINGLE POLE TOGGLE SWITCHES FOR MECHANICAL EQUIPMENT WITH 
MECHANICAL CONTRACTOR PRIOR TO INSTALLATION.

4. ALL RECEPTACLES LOCATED WITHIN 6'-0" OF SINK SHALL BE HAVE GFCI PROTECTION.

5. CONTRACTOR SHALL COORDINATE EXACT LOCATIONS OF RECEPTACLES AND SWITCHES 
WITH ARCHITECTURAL ELEVATIONS PRIOR TO ELECTRICAL ROUGH-IN.  ADJUST DEVICES 
AS REQUIRED SO THAT NO DEVICES ARE INSTALLED BEHIND CABINETS OR SHELVES.

6. ALL BLANK FACE GFCI DEVICES SHALL BE INSTALLED IN A READILY ACCESSIBLE 
LOCATION AND NOT BEHIND EQUIPMENT.

7. CONTRACTOR SHALL REFER TO TECHNOLOGY SERIES CONSTRUCTION DOCUMENTS FOR 
EXACT LOCATION AND REQUIREMENTS OF ALL LOW VOLTAGE BACK BOXES, FITTINGS, 
AND CONDUITS.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

8. ALL EXTERIOR OUTLETS SHALL BE WP GFI IN METAL WHILE-IN-USE LOCKABLE 
ENCLOSURE WITH EXCEPTION TO INTEGRAL RTU RECEPTACLES.
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N

Scale:  1/4" = 1'-0"2
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LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Receptacles 2.5 kVA 100.00% 2.5 kVA

Other 0.2 kVA 100.00% 0.2 kVA Total Est. Demand Current: 546 A

Motor 103.1 kVA 100.00% 103.1 kVA Total Conn. Current: 546 A

Miscellaneous 8.1 kVA 100.00% 8.1 kVA Total Est. Demand: 453.6 kVA

Heating 9.0 kVA 100.00% 9.0 kVA Total Conn. Load: 453.6 kVA

HVAC 330.7 kVA 100.00% 330.7 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 541 A 545 A 552 A

Total Load: 149.9 kVA 150.9 kVA 152.8 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 26.6 / 31.9 24

21 26.6 / 30.0 22

19

CWP-2 (75 HP) #1/0 125 3

26.6 / 29.0

3 200 1L CPH

20

17 18.0 / 18.0 18

15 18.0 / 18.0 16

13

CT-2 (50 HP) #2 100 3

18.0 / 18.0

3 100 #2 CT-3 (50 HP)

14

11 9.4 / 14.4 12

9 9.4 / 14.4 10

7

PCHP-1 (25 HP) #4 70 3

9.4 / 14.4

3 90 #2 HWP-2 (40 HP)

8

5 34.4 / 0.0 6

3 34.4 / 0.0 4

1

SCHP-2 (100 HP) #3/0 200 3

34.4 / 0.0

3 20 -- OHU I-3

2

--

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 600A

Supply From: MSA Phases: 3 Enclosure: Type 1

Location: CENTRAL PLANT 1967 Volts: 277/480 Wye A.I.C. Rating: 65,000

Branch Panel: CPDA EXISTING PANEL

1L - REFER TO ONELINE

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 501 A

Total Conn. Current: 501 A

Total Est. Demand: 416.8 kVA

Motor 103.1 kVA 100.00% 103.1 kVA Total Conn. Load: 416.8 kVA

HVAC 313.7 kVA 100.00% 313.7 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 502 A 502 A 502 A

Total Load: 138.9 kVA 138.9 kVA 138.9 kVA

35 36

33 34

31 32

29 26.6 / 0.0 30

27 26.6 / 0.0 28

25

CWP-3 (75 HP) #1/0 125 3

26.6 / 0.0 26

23 26.6 / 0.0 24

21 26.6 / 0.0 22

19

CWP-1 (75 HP) #1/0 125 3

26.6 / 0.0 20

17 14.4 / 18.0 18

15 14.4 / 18.0 16

13

HWP-1 (40 HP) #2 90 3

14.4 / 18.0

3 100 #2 CT-1 (50 HP)

14

11 34.4 / 9.4 12

9 34.4 / 9.4 10

7

SCHP-1 (100 HP) #3/0 200 3

34.4 / 9.4

3 70 #4 PCHP-1  (25 HP)

8

5 9.4 / 0.0 6

3 9.4 / 0.0 4

1

PCHP-3 (25 HP) #4 70 3

9.4 / 0.0

3 20 -- WATER HEATER

2

--

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 600A  MLO

Supply From: MSB Phases: 3 Enclosure: Type 1

Location: BOILER ROOM 1965 Volts: 277/480 Wye A.I.C. Rating: 65,000

Branch Panel: CPDB EXISTING PANEL
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LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 287 A

Total Conn. Current: 287 A

Total Est. Demand: 238.8 kVA

Total Conn. Load: 238.8 kVA

HVAC 238.8 kVA 100.00% 238.8 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 287 A 287 A 287 A

Total Load: 79.6 kVA 79.6 kVA 79.6 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 26.6 / 11.1 12

9 26.6 / 11.1 10

7

CT-2 (75 HP) 150 3

26.6 / 11.1

3 100 HWP-2 (30 HP)

8

5 34.4 / 7.5 6

3 34.4 / 7.5 4

1

SCHP-2 (100 HP) 200 3

34.4 / 7.5

3 50 PCHP-2 (20 HP)

2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 600A

Supply From: Phases: 3 Enclosure: Type 1

Location: CENTRAL PLANT 1967 Volts: 277/480 Wye A.I.C. Rating: 65,000

Branch Panel: CPDA-2 EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 507 A

Total Conn. Current: 507 A

Total Est. Demand: 421.1 kVA

Total Conn. Load: 421.1 kVA

HVAC 421.1 kVA 100.00% 421.1 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 507 A 507 A 507 A

Total Load: 140.4 kVA 140.4 kVA 140.4 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 11.1 / 0.0 24

21 11.1 / 0.0 22

19

HWP-2 (30 HP) 100 3

11.1 / 0.0 20

17 26.6 / 26.6 18

15 26.6 / 26.6 16

13

CWP-1 (75 HP) 150 3

26.6 / 26.6

3 150 CWP-2 (75 HP)

14

11 7.5 / 26.6 12

9 7.5 / 26.6 10

7

PCHP-1 (20 HP) 50 3

7.5 / 26.6

3 150 CT-1 (75 HP)

8

5 34.4 / 7.5 6

3 34.4 / 7.5 4

1

SCHP-1 (100 HP) 200 3

34.4 / 7.5

3 50 PCHP-3 (20 HP)

2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: BOILER ROOM 1965 Volts: 277/480 Wye A.I.C. Rating: 65,000

Branch Panel: CPDB-2 EXISTING PANEL
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FEEDER SCHEDULE
AMPERAGE # SETS CONDUCTOR (QTY.)/SIZE GROUND (QTY.)/SIZE CONDUIT

15A 1 (4) #12 #12 3/4"C

50A 1 (4) #6 #10 1"C

100A 1 (4) #3 #8 1-1/4"C

125A 1 (4) #1 #6 2"C

200A 1 (4) #3/0 #6 2-1/2"C

400A 2 (4) #3/0 #3 2-1/2"C

800A 3 (4) #300KCMIL #1/0 3"C

PRIMARY (480V 3PH 3W) SECONDARY (208V 3PH 4W)

TRANSFORMER SCHEDULE

KVA WIRE & CONDUIT WIRE & CONDUIT

15KVA 3#10, 3/4"C, 1#12G 4#6, 1-1/4", 1#10G

30KVA 3#6, 1"C, 1#10G 4#1, 2"C, 1#6G

45KVA 3#4, 1"C, 1#8G 4#1/0, 2"C, 1#6G

75KVA 3#1, 1-1/4"C, 1#6G 4#250KCMIL, 3"C, 1#4G
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EXISTING
DXS-TELK

(E)

SPARE

EXISTING
3P/100A

7

NEW

NEW 1GHE

3P/125A/LSI

1

30KVA

NEW
1GTE

#6G

NEW 1GLE

125A

SPARE

EXISTING
3P/100A

6

SPARE

EXISTING
3P/100A

1

NEW EHS

NEW
3P/125A/LSI

7

125A

SPARE

EXISTING
3P/100A

9

30KVA

NEW
ETS

#6G

NEW ELS

NEW 1EHE

NEW
3P/125A/LSI

8

125A

30KVA

NEW
1ETE

#6G

NEW 1ELE

NEW SPDM

NEW
3P/60A

129

125A/3P/LSI 
SPACE

10 11

125A/3P/LSI 
SPACE

125A/3P/LSI 
SPACE

50A

L NE

CTRL

NEW
ATS-LS
600A/4P
65kA WCR

50A

GROUND

NEUTRAL

GENERATOR 
ANNUNCIATOR 

PANEL

3P/1000A/LSI

450kW NATURAL GAS
EMERGENCY STAND-BY
GENERATOR

L S2S1

CTRL

LOAD
BANK

CONNX

TEMP
POWER
SOURCE
CONNX

NEW 'MTSDQ'
1000A/4P

65kA WCR3P/1000A

3P/60A
ENCLOSED 
CIRCUIT 
BREAKER

3P/600A/LSI
ENCLOSED 
CIRCUIT 
BREAKER

3P/400A/LSI
ENCLOSED 
CIRCUIT 
BREAKER

NEW SPDH

NEW WP EMERGENCY GUTTER

MSA-10

NEW 'DXP-1GTE'
50A/3P ENCLOSED 
CIRCUIT BREAKER

50A

/LSI
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Scale:  12" = 1'-0"1
NEW PARTIAL ONE LINE DIAGRAM EMERGENCY

ELECTRICAL KEYED NOTES:

INTERCEPT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1CPHE' AND '1HHE' OUTSIDE OF ELECTRICAL ROOM 1966. EXTEND 
CONDUIT AND CONDUCTORS TO NEW PANEL 'CPH'. REFER TO PANEL SCHEDULE FOR 
CONDUCTOR SIZING.

1

1

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANEL 'EHU'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'EHU'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

2

2 3

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS 'EHS', '2CHE' AND '1CHE'. EXTEND CONDUIT AND CONDUCTORS AS 
NEEDED TO NEW PANEL 'EHS'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

3

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS 'ELS', '2CLE' AND '1CLE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED 
TO NEW PANEL 'ELS. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

4

5

4 6

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1EHE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'1EHE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

5

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1ELE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'1ELE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

6

7

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1FHE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'1FHE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

7

8

9

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '2DHE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'2DHE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

8

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '2DLE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'2DLE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

9

10

11

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '2JHE' AND '1IHE''. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO 
NEW PANEL '2JHE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

10

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '2JLE' AND '1ILE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO 
NEW PANEL '2JLE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

11

12

13

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1GHE'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO NEW PANEL 
'1GHE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

12

RECONNECT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1GLE' AND 'ELU'. EXTEND CONDUIT AND CONDUCTORS AS NEEDED TO 
NEW PANEL '1GLE'. REFER TO PANEL SCHEDULE FOR CONDUCTOR SIZING.

13

14

INTERCEPT ALL EXISTING BRANCH CIRCUITS WITH ARTICLE 700 EMERGENCY LOADS 
FROM PANELS '1CPLE' AND '1HLE' OUTSIDE OF ELECTRICAL ROOM 1966. EXTEND 
CONDUIT AND CONDUCTORS TO NEW PANEL 'CPH'. REFER TO PANEL SCHEDULE FOR 
CONDUCTOR SIZING.

14
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LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 114 A

Total Conn. Current: 139 A

Receptacles 28.1 kVA 67.81% 19.0 kVA Total Est. Demand: 41.1 kVA

Other 0.4 kVA 100.00% 0.4 kVA Total Conn. Load: 50.1 kVA

Miscellaneous 21.6 kVA 100.00% 21.6 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 124 A 137 A 161 A

Total Load: 14.8 kVA 16.2 kVA 19.1 kVA

-- 125 SPARE -- 20 1 0.0 / 0.0 126

-- 123 SPARE -- 20 1 0.0 / 0.0 124

-- 121 SPARE -- 20 1 0.0 / 0.0

3 30 -- SPDL

122

--

-- 119 SPARE -- 20 1 0.0 / 4.2 120

-- 117 SPARE -- 20 1 0.0 / 4.2
2 50 #6 KILN

118

-- 115 SPARE -- 20 1 0.0 / 4.2 116

-- 113 SPARE -- 20 1 0.0 / 4.2
2 50 #6 KILN

114

-- 111 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 112 --

-- 109 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 110 --

-- 107 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 108 --

-- 105 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 106 --

-- 103 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 104 --

-- 101 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 102 --

-- 99 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 100 --

-- 97 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 98 --

-- 95 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 96 --

-- 93 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 94 --

-- 91 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 92 --

-- 89 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 90 --

-- 87 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 88 --

-- 85 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 86 --

83 AUDIO CONNECTIVITY CONSOLE #12 20 1 0.4 / 0.0 1 20 -- SPARE 84 --

81 AUDIO CONSOLE #12 20 1 1.5 / 0.0 1 20 -- SPARE 82 --

79 AUDIO CONSOLE #12 20 1 1.5 / 0.0 1 20 -- SPARE 80 --

77 Receptacles CONTROL ROOM G1009 #12 20 1 0.7 / 0.0 1 20 -- SPARE 78 --

75 WATER FOUNTAIN/BOTTLE FILLER #12 20 1 0.2 / 0.0 1 20 -- SPARE 76 --

73 WATER FOUNTAIN/BOTTLE FILLER #12 20 1 0.2 / 0.0 1 20 -- SPARE 74 --

71 Receptacles ART STORAGE G1013 #12 20 1 0.9 / 0.0 1 20 -- SPARE 72 --

69 Receptacles ART G1011 #12 20 1 0.2 / 0.0 1 20 -- SPARE 70 --

67 Receptacles ART G1011 #12 20 1 0.2 / 0.0 1 20 -- SPARE 68 --

65 Receptacles ART G1011 #12 20 1 0.2 / 0.0 1 20 -- SPARE 66 --

63 Receptacles ART G1011 #12 20 1 0.2 / 0.0 1 20 -- SPARE 64 --

61 CORD REEL #12 20 1 0.5 / 0.0 1 20 -- SPARE 62 --

59 CORD REEL #12 20 1 0.5 / 0.0 1 20 -- SPARE 60 --

57 CORD REEL #12 20 1 0.5 / 0.0 1 20 -- SPARE 58 --

55 CORD REEL #12 20 1 0.5 / 0.0 1 20 -- SPARE 56 --

53 Receptacles ART G1011 #12 20 1 0.5 / 0.0 1 20 -- SPARE 54 --

51 Receptacles ART G1011 #12 20 1 1.4 / 0.0 1 20 -- SPARE 52 --

49 Receptacles MECHANICAL G1019 #12 20 1 0.2 / 0.0 1 20 -- SPARE 50 --

47 Receptacles ART OFFICE G1014 #12 20 1 1.1 / 0.0 1 20 -- SPARE 48 --

45 Receptacles ART OFFICE G1014 #12 20 1 0.9 / 0.4 1 20 #12 AUDIO CONNECTIVITY CONSOLE 46

43 CORD REEL #12 20 1 0.5 / 0.4 1 20 #12 AUDIO CONNECTIVITY CONSOLE 44

41 Receptacles DIGITAL ART G1017 #12 20 1 1.1 / 0.5 1 20 #12 CORD REEL 42

39 AV CONNECTIVITY WALL PLATE #12 20 1 1.5 / 0.0 1 20 -- SPARE 40 --

37 Receptacles CONTROL ROOM G1009 #12 20 1 0.9 / 0.5 1 20 #12 CORD REEL 38

35 Receptacles OFFICE G1010 #12 20 1 0.7 / 0.5 1 20 #12 CORD REEL 36

33 Receptacles OFFICE G1010 #12 20 1 0.7 / 0.5 1 20 #12 CORD REEL 34

31 Receptacles ENSEMBLE G1018 #12 20 1 0.4 / 0.4 1 20 #10 3D PRINTER 32

29 Receptacles ENSEMBLE G1018 #12 20 1 1.1 / 0.1 30

27 Receptacles MUSIC LIBRARY G1023 #12 20 1 0.9 / 0.1
2 20 #10 3D PRINTER

28

25 Receptacles Room G1024, G1025, G1022, G1021... #12 20 1 0.9 / 0.5 1 20 #12 CORD REEL 26

23 Receptacles #12 20 1 0.4 / 0.0 1 20 -- SPARE 24 --

21 Receptacles #12 20 1 0.4 / 0.0 22

19 Receptacles #12 20 1 0.4 / 0.0 20

17 Receptacles Room 1003 #12 20 1 0.4 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 18

15 Receptacles #12 20 1 0.4 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 16

13 Receptacles #12 20 1 0.4 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 14

11 Receptacles CHAIR STORAGE G1005 #12 20 1 0.5 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 12

9 Receptacles BLACK BOX G1006 #12 20 1 1.1 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 10

7 Receptacles Room G1004, G1006, G1008 #12 20 1 0.5 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 8

5 Receptacles KILN G1026 #12 20 1 0.2 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 6

3 KILN FAN #12 20 1 0.2 / 0.4 1 20 #12 Receptacles DIGITAL ART G1017 4

1 KILN FAN #12 20 1 0.2 / 1.1 1 20 #12 Receptacles DIGITAL ART G1017 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: TLART Phases: 3 Enclosure: Type 1

Location: MECHANICAL G1019 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: LART NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 52 A

Receptacles 28.1 kVA 67.81% 19.0 kVA Total Conn. Current: 62 A

Other 0.4 kVA 100.00% 0.4 kVA Total Est. Demand: 42.9 kVA

Miscellaneous 23.4 kVA 100.00% 23.4 kVA Total Conn. Load: 51.9 kVA

HVAC 0.0 kVA 0.00% 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 56 A 61 A 72 A

Total Load: 15.4 kVA 16.8 kVA 19.7 kVA

41 0.0 / 0.0 42

39 0.0 / 0.0 40

37 0.0 / 0.0

3 30 -- SPDL

38

--

35 0.0 / 19.1 36

33 0.0 / 16.2 34

31 0.0 / 14.8

3 175 1-L TLART

32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.6 6

3 0.0 / 0.6 4

1

AHU-G5 #10 30 3

0.0 / 0.6

3 20 #12 SF-G-1

2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: MECHANICAL G1019 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: HART NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 3 A

Total Conn. Current: 3 A

Receptacles 0.7 kVA 100.00% 0.7 kVA Total Est. Demand: 1.2 kVA

Miscellaneous 0.0 kVA 0.00% 0.0 kVA Total Conn. Load: 1.1 kVA

Lighting 0.4 kVA 125.00% 0.5 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 6 A 1 A 2 A

Total Load: 0.7 kVA 0.2 kVA 0.3 kVA

-- 23 SPARE -- 20 1 0.0 / 0.0 24

-- 21 SPARE -- 20 1 0.0 / 0.0 22

-- 19 SPARE -- 20 1 0.0 / 0.0

3 30 -- SPDL

20

--

-- 17 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 18 --

-- 15 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 16 --

-- 13 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 14 --

-- 11 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 12 --

-- 9 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 10 --

7 EF-FH-1 #12 20 1 0.0 / 0.0 1 20 -- SPARE 8 --

5 Interior Lighting #12 20 1 0.3 / 0.0 1 20 -- SPARE 6 --

3 Exterior Lighting #12 20 1 0.2 / 0.0 1 20 -- SPARE 4 --

1 Receptacles #12 20 1 0.7 / 0.0 1 20 -- SPARE 2 --

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 50A  MCB

Supply From: Phases: 3 Enclosure: Type 1

Location: Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: LFS NEW PANEL WITH INTEGRAL 15kVA TRANSFORMER

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

NEW WORK IN BOLD
1) PROVIDE NEW BREAKER

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 1 A

Total Conn. Current: 1 A

Total Est. Demand: 0.5 kVA

Total Conn. Load: 0.5 kVA

Miscellaneous 0.5 kVA 100.00% 0.5 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 1 A 1 A 1 A

Total Load: 0.2 kVA 0.2 kVA 0.2 kVA

-- 41 SPACE -- -- 1 0.0 / 0.2 42
-- 39 SPACE -- -- 1 0.0 / 0.2 40
-- 37 SPACE -- -- 1 0.0 / 0.2

3 30 #10 NEW SPDL
38

1

-- 35 SPACE -- -- 1 0.0 / 0.0 36

-- 33 SPACE -- -- 1 0.0 / 0.0 34

-- 31 SPACE -- -- 1 0.0 / 0.0 32

-- 29 SPACE -- -- 1 0.0 / 0.0 30

-- 27 SPACE -- -- 1 0.0 / 0.0 28

-- 25 SPACE -- -- 1 0.0 / 0.0 26

-- 23 SPACE -- -- 1 0.0 / 0.0 24

-- 21 SPACE -- -- 1 0.0 / 0.0 22

-- 19 SPACE -- -- 1 0.0 / 0.0 20

-- 17 SPACE -- -- 1 0.0 / 0.0 18

-- 15 SPACE -- -- 1 0.0 / 0.0 16

-- 13 SPARE -- 20 1 0.0 / 0.0 14

-- 11 SPARE -- 20 1 0.0 / 0.0 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 50A  MCB

Supply From: Phases: 3 Enclosure: Type 1

Location: Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: FBL EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 50A  MCB

Supply From: Phases: 3 Enclosure: Type 1

Location: Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: BBL EXISTING PANEL
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JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A  MCB

Supply From: Phases: 3 Enclosure: Type 1

Location: Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: SBL EXISTING PANEL

1L - REFER TO ONELINE

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 2 A

Total Conn. Current: 2 A

Total Est. Demand: 1.4 kVA

Receptacles 0.4 kVA 100.00% 0.4 kVA Total Conn. Load: 1.4 kVA

Miscellaneous 1.0 kVA 100.00% 1.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 1 A 2 A 1 A

Total Load: 0.3 kVA 0.7 kVA 0.3 kVA

41 42

39 40

37 38

35 0.0 / 0.3 36

33 0.0 / 0.7 34

31 0.0 / 0.3

3 20 1L LTC

32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: HTC

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 4 A

Total Conn. Current: 4 A

Total Est. Demand: 1.4 kVA

Receptacles 0.4 kVA 100.00% 0.4 kVA Total Conn. Load: 1.4 kVA

Miscellaneous 1.0 kVA 100.00% 1.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 3 A 6 A 3 A

Total Load: 0.3 kVA 0.7 kVA 0.3 kVA

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 Receptacles 20 1 0.2 / 0.2 6

3 LIGHTS CONTROL PANEL 20 1 0.5 / 0.2 4

1 Receptacles 20 1 0.2 / 0.2

3 20 Miscellaneous

2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: HTC Phases: 3 Enclosure: Type 1

Location: Volts: 120/208 Wye A.I.C. Rating: 18,000

Branch Panel: LTC

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

1 - CONNECT PRESERVED LOAD TO NEW PANEL G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Receptacles 2.5 kVA 100.00% 2.5 kVA Total Est. Demand Current: 109 A

Other 0.2 kVA 100.00% 0.2 kVA Total Conn. Current: 109 A

Miscellaneous 8.1 kVA 100.00% 8.1 kVA Total Est. Demand: 90.9 kVA

Heating 9.0 kVA 100.00% 9.0 kVA Total Conn. Load: 90.9 kVA

HVAC 71.1 kVA 100.00% 71.1 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 105 A 109 A 116 A

Total Load: 29.0 kVA 30.0 kVA 31.9 kVA

-- 83 SPACE -- -- 1 0.0 / 0.0 84

-- 81 SPACE -- -- 1 0.0 / 0.0 82

-- 79 SPACE -- -- 1 0.0 / 0.0

3 30 #10 SPDL

80

-- 77 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 78 --

-- 75 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 76 --

-- 73 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 74 --

-- 71 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 72 --

-- 69 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 70 --

-- 67 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 68 --

-- 65 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 66 --

-- 63 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 64 --

-- 61 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 62 --

-- 59 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 60 --

-- 57 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 58 --

-- 55 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 56 --

-- 53 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 54 --

51 0.8 / 0.0 1 -- -- SPACE 52 --

49 0.8 / 0.0 1 -- -- SPACE 50 --

47

EF-H-16 (3 HP) #12 20 3

0.8 / 11.1 48

45 FCU-H3 (3 HP) #12 20 1 4.0 / 8.7 46

43 FCU-H2 (3 HP) #12 20 1 4.0 / 7.7

3 50 1L TCPL

44

41 1.7 / 1.7 42

39 1.7 / 1.7 40

37

EUH-5 (5 kW) #12 20 3

1.7 / 1.7

3 20 #12 EUH-4 (5 kW)

38

35 1.7 / 4.0 1 30 #10 FCU-H4 (3 HP) 36

33 1.7 / 1.7 34

31

EUH-3 (5 kW) #12 20 3

1.7 / 1.7 32

29 1.7 / 1.7

3 20 #12 EUH-2 (5 kW)

30

27 1.7 / 1.4 28

25

EUH-1 (5 kW) #12 20 3

1.7 / 1.4 26

23 1.4 / 1.4

3 20 #12 HWP-7 (3 HP)

24

21 1.4 / 1.4 22

19

HWP-6 (3 HP) #12 20 3

1.4 / 1.4 20

1 17 ELECTRIC HEATER (E) 20 1 0.5 / 1.4

3 20 #12 HWP-5 (3 HP)

18

15 1.4 / 1.4 16

13 1.4 / 1.4 14

11

HWP-3 (3 HP) #12 20 3

1.4 / 1.4

3 20 #12 HWP-4 (3 HP)

12

9 0.2 / 0.2 10

7 0.2 / 0.2 81

5

PARKING LOT (E) 30 3

0.2 / 0.2

3 30 (E) FCU-H1

6

1 3 RELAY 4 (E) 20 1 0.5 / 0.5 1 20 (E) RELAY 3 4 1

1 1 RELAY 1 (E) 20 1 0.5 / 0.5 1 20 (E) RELAY 2 2 1

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 200A  MLO

Supply From: CPDA Phases: 3 Enclosure: Type 1

Location: ELECTRICAL ROOM 1966 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: CPH NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

1 - CONNECT PRESERVED LOAD TO NEW PANEL G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Receptacles 2.5 kVA 100.00% 2.5 kVA Total Est. Demand Current: 76 A

Other 0.2 kVA 100.00% 0.2 kVA Total Conn. Current: 76 A

Miscellaneous 4.6 kVA 100.00% 4.6 kVA Total Est. Demand: 27.5 kVA

Heating 9.0 kVA 100.00% 9.0 kVA Total Conn. Load: 27.5 kVA

HVAC 11.2 kVA 100.00% 11.2 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 64 A 73 A 94 A

Total Load: 7.7 kVA 8.7 kVA 11.1 kVA

83 0.0 / 0.2 84

81 0.0 / 0.2 82

79 0.0 / 0.2

3 30 #10 SPDL

80

1

77 78

75 76

73 74

71 72

69 70

67 68

65 66

63 64

61 62

59 60

57 58

55 56

53 54

51 52

49 50

47 48

45 46

43 44

1 41 4 RECEPTACLES AND EXHAUST FAN (E) 20 1 1.2 / 0.0 42

1 39 1 ROOF RECEPTACLE (E) 20 1 0.2 / 0.0 40

1 37 WATER TREATMENT (E) 20 1 0.2 / 0.0 38

1 35 WATER TREATMENT (E) 20 1 0.2 / 0.0 36

1 33 3 RECEPTACLES (E) 20 1 0.5 / 0.6 34

1 31 BATTERY CHARGER (E) 20 1 0.5 / 0.6 32

1 29 4 RECEPTACLES (E) 20 1 0.7 / 0.6

3 20 #12 B-5 (1 HP)

30

1 27 1 RECEPTACLE (E) 20 1 0.2 / 0.6 28

1 25 IRRIGATION CONTROL (E) 20 1 0.3 / 0.6 26

23 2.6 / 0.6

3 20 #12 B-4 (1 HP)

24
1

21
EF-H-2 (5kW) (E) 20 2

2.6 / 0.6 22

19 2.6 / 0.6 20
1

17
EF-H-1 (5kW) (E) 20 2

2.6 / 0.6

3 20 #12 B-3 (1 HP)

18

1 15 EF-H-15 (1/4 HP) (E) 20 1 0.7 / 0.6 16

1 13 1 ROOF RECEPTACLE (E) 20 1 0.2 / 0.6 14

1 11 SPARE (E) 20 1 0.3 / 0.6

3 20 #12 B-2 (1 HP)

12

1 9 WATER TREATMENT (E) 20 1 0.2 / 0.6 10

1 7 WATER TREATMENT (E) 20 1 0.2 / 0.6 8

1 5 WATER SOFTENER (E) 20 1 0.3 / 0.6

3 20 #12 B-1 (1 HP)

6

1 3 5 RECEPTACLES (E) 20 1 0.9 / 0.2 1 20 #12 CARBON MONOXIDE 4

1 1 BAS CONTROLLER (E) 20 1 0.3 / 0.3 1 20 (E) BAS 2 1

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 50A  MCB

Supply From: TCPL Phases: 3 Enclosure: Type 1

Location: ELECTRICAL ROOM 1966 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: CPL NEW PANEL
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DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

1 - VERIFY LOAD SERVED, INTERCEPT AND EXTEND CIRCUIT FROM EXISTING
PANEL 'ELSHA'

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 5 A

Total Conn. Current: 4 A

Total Est. Demand: 3.8 kVA

Miscellaneous 0.0 kVA 0.00% 0.0 kVA Total Conn. Load: 3.0 kVA

Lighting 3.0 kVA 125.00% 3.8 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 6 A 6 A 0 A

Total Load: 1.5 kVA 1.5 kVA 0.0 kVA

41 0.0 / 0.0 42

39 0.0 / 0.0 40

37 0.0 / 0.0

3 30 #10 SPDL

38

35 0.0 / 0.0 1 -- -- SPACE 36 --

33 0.0 / 0.0 1 -- -- SPACE 34 --

31 0.0 / 0.0 1 -- -- SPACE 32 --

29 0.0 / 0.0 1 -- -- SPACE 30 --

27 0.0 / 0.0 1 -- -- SPACE 28 --

25 0.0 / 0.0 1 -- -- SPACE 26 --

23 0.0 / 0.0 1 -- -- SPACE 24 --

21 0.0 / 0.0 1 -- -- SPACE 22 --

19 0.0 / 0.0 1 -- -- SPACE 20 --

17 0.0 / 0.0 1 -- -- SPACE 18 --

15 0.0 / 0.0 1 -- -- SPACE 16 --

13 0.0 / 0.0 1 -- -- SPACE 14 --

11 0.0 / 0.0 1 -- -- SPACE 12 --

9 0.0 / 0.0 1 -- -- SPACE 10 --

7 0.0 / 0.0 1 -- -- SPACE 8 --

5 0.0 / 0.0 1 -- -- SPACE 6 --

1 3 EMERGENCY LIGHTING #10 20 1 1.5 / 0.0 1 -- -- SPACE 4 --

1 1 EMERGENCY LIGHTING #10 20 1 1.5 / 0.0 1 -- -- SPACE 2 --

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 125A  MLO

Supply From: ELSDP Phases: 3 Enclosure: Type 1

Location: CENTRAL PLANT 1967 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: ELSHA NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: MECH. ROOM C109 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: EHU NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

ETS 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: ELSDP Phases: 3 Enclosure: Type 1

Location: MECHANICAL ROOM-2 2058-2 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: EHS NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

2JTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: ELSDP Phases: 3 Enclosure: Type 1

Location: ELECT J210 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 2JHE NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

2DTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: ELSDP Phases: 3 Enclosure: Type 1

Location: WORKROOM-2 2522-2 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 2DHE NEW PANEL



salasobrien.com

Project No:

Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-604

JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES
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ISSUE FOR PROPOSALS
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LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: ELEC 1829 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 1GHE NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

1ETE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: ELSDP Phases: 3 Enclosure: Type 1

Location: ELEC ROOM 1670 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 1EHE NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

(E)1FTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: ELECTRICAL 1767 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 1FHE NEW PANEL
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Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-605

JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

1 - VERIFY LOAD SERVED, INTERCEPT AND EXTEND CIRCUIT FROM EXISTING
PANEL '1CLE'

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 3 A

Total Conn. Current: 3 A

Total Est. Demand: 1.0 kVA

Total Conn. Load: 1.0 kVA

Miscellaneous 1.0 kVA 100.00% 1.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 5 A 5 A 0 A

Total Load: 0.5 kVA 0.5 kVA 0.0 kVA

41 0.0 / 0.0 42

39 0.0 / 0.0 40

37 0.0 / 0.0

3 30 #10 SPDL

38

35 0.0 / 0.0 1 -- -- SPACE 36 --

33 0.0 / 0.0 1 -- -- SPACE 34 --

31 0.0 / 0.0 1 -- -- SPACE 32 --

29 0.0 / 0.0 1 -- -- SPACE 30 --

27 0.0 / 0.0 1 -- -- SPACE 28 --

25 0.0 / 0.0 1 -- -- SPACE 26 --

23 0.0 / 0.0 1 -- -- SPACE 24 --

21 0.0 / 0.0 1 -- -- SPACE 22 --

19 0.0 / 0.0 1 -- -- SPACE 20 --

17 0.0 / 0.0 1 -- -- SPACE 18 --

15 0.0 / 0.0 1 -- -- SPACE 16 --

13 0.0 / 0.0 1 -- -- SPACE 14 --

11 0.0 / 0.0 1 -- -- SPACE 12 --

9 0.0 / 0.0 1 -- -- SPACE 10 --

7 0.0 / 0.0 1 -- -- SPACE 8 --

5 0.0 / 0.0 1 -- -- SPACE 6 --

1 3 FA REMOTE POWER #10 20 1 0.5 / 0.0 1 -- -- SPACE 4 --

1 1 FIRE SMOKE DAMPER #10 20 1 0.5 / 0.0 1 -- -- SPACE 2 --

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: Phases: 3 Enclosure: Type 1

Location: CENTRAL PLANT 1967 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: ELSLA NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: ETS Phases: 3 Enclosure: Type 1

Location: MECHANICAL ROOM-2 2058-2 Volts: 120/208 Wye A.I.C. Rating: 18,000

Branch Panel: ELS NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 2DTE Phases: 3 Enclosure: Type 1

Location: ELEC-2 2609-2 Volts: 120/208 Wye A.I.C. Rating: 18,000

Branch Panel: 2DLE NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1GTE Phases: 3 Enclosure: Type 1

Location: ELECT. G201 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: 1GLE NEW PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1ETE Phases: 3 Enclosure: Type 1

Location: ELEC ROOM 1670 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: 1ELE NEW PANEL
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DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com
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IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-606

JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 2JTE Phases: 3 Enclosure: Type 1

Location: ELECT J210 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: 2JLE NEW PANEL
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DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-607

JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

2CTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1CDE Phases: 3 Enclosure: Type 1

Location: ELECTRICAL-1 C265-1 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 2CHE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

1IKTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1CDE Phases: 3 Enclosure: Type 1

Location: ELEC 1043 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 1IHE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

NEW WORK IN BOLD
1 - PROVIDE NEW BREAKER
2 - VERIFY LOAD SERVED, MOVE CIRCUIT TO 'ELSLA', LEAVE BREAKER AS SPARE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Miscellaneous 0.0 kVA 0.00% 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

-- 29 SPACE -- -- 1 0.0 / 0.0 30
-- 27 SPACE -- -- 1 0.0 / 0.0 28
-- 25 SPACE -- -- 1 0.0 / 0.0

3 30 #10 SPDL
26

1

-- 23 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 24 --

-- 21 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 22 --

-- 19 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 20 --

-- 17 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 18 --

-- 15 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 16 --

-- 13 SPARE -- 20 1 0.0 / 0.0 1 -- -- SPACE 14 --

-- 11 SPARE -- 20 1 0.0 / 0.0 1 -- -- SPACE 12 --

-- 9 SPARE -- 20 1 0.0 / 0.0 1 -- -- SPACE 10 --

7 0.0 / 0.0 1 20 -- SPARE 8 --

5 0.0 / 0.0 1 20 -- SPARE 6 --

3

EF-H-11 (E) 30 3

0.0 / 0.0 1 20 -- SPARE 4 --

2 1 SPARE -- 20 1 0.0 / 0.0 1 20 -- SPARE 2 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 125A  MLO

Supply From: 1CDE Phases: 3 Enclosure: Type 1

Location: ELECTRICAL ROOM 1966 Volts: 277/480 Wye A.I.C. Rating: 10,000

Branch Panel: 1CPHE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 0.0 / 0.0 6

3 0.0 / 0.0 4

1

1CTE 20 3

0.0 / 0.0 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1CDE Phases: 3 Enclosure: Type 1

Location: ELEC 1253 Volts: 277/480 Wye A.I.C. Rating: 18,000

Branch Panel: 1CHE EXISTING PANEL
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DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive

Suite 100

346.509.5638

Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston

10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

E-608

JZ

33AC23221

AW

ELECTRICAL PANEL SCHEDULES

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 2CTE Phases: 3 Enclosure: Type 1

Location: ELECTRICAL-1 C265-1 Volts: 120/208 Wye A.I.C. Rating: 18,000

Branch Panel: 2CLE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1IKTE Phases: 3 Enclosure: Type 1

Location: ELEC 1043 Volts: 120/208 Wye A.I.C. Rating: 18,000

Branch Panel: 1ILE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

NEW WORK IN BOLD
1 - PROVIDE NEW BREAKER
2 - VERIFY LOAD SERVED, MOVE CIRCUIT TO 'ELSLA', LEAVE BREAKER AS SPARE
3 - VERIFY EXISTING LOAD IS DEMOLISHED, LEAVE BREAKER AS SPARE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 8 A

Total Conn. Current: 8 A

Total Est. Demand: 3.0 kVA

Total Conn. Load: 3.0 kVA

Miscellaneous 3.0 kVA 100.00% 3.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 13 A 9 A 4 A

Total Load: 1.5 kVA 1.0 kVA 0.5 kVA

-- 29 SPACE -- -- 1 0.0 / 0.0 30
-- 27 SPACE -- -- 1 0.0 / 0.0 28
-- 25 SPACE -- -- 1 0.0 / 0.0

3 30 #10 SPDL
26

1

-- 23 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 24 --

-- 21 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 22 --

-- 19 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 20 --

-- 17 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 18 --

-- 15 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 16 --

-- 13 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 14 --

-- 11 SPACE -- -- 1 0.0 / 0.0 1 -- -- SPACE 12 --

-- 9 SPACE -- -- 1 0.0 / 0.5 1 20 (E) 3 RECEPTACLES 10

-- 7 SPARE -- 20 1 0.0 / 0.5 1 20 (E) REFRIGERATION CTRL PANEL 8

5 EF-H-18 (E) 20 1 0.5 / 0.0 6

3 CHILLER 2 CONTROLS (E) 20 1 0.5 / 0.0
2 20 -- SPARE

4
3

2 1 SPARE -- 20 1 0.5 / 0.5 1 20 -- SPARE 2 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 50A  MCB

Supply From: 1CPTE Phases: 3 Enclosure: Type 1

Location: ELECTRICAL ROOM 1966 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: 1CPLE EXISTING PANEL

LO - PROVIDE PERMANENT LOCK-ON DEVICE

LF - PROVIDE PERMANENT LOCK-OFF DEVICE

G - PROVIDE GFCI CIRCUIT BREAKER

Notes: Abbrevations:

Total Est. Demand Current: 0 A

Total Conn. Current: 0 A

Total Est. Demand: 0.0 kVA

Total Conn. Load: 0.0 kVA

Load Classification Connected Load Demand Factor Estimated Demand Panel Totals

Total Amps: 0 A 0 A 0 A

Total Load: 0.0 kVA 0.0 kVA 0.0 kVA

41 42

39 40

37 38

35 36

33 34

31 32

29 30

27 28

25 26

23 24

21 22

19 20

17 18

15 16

13 14

11 12

9 10

7 8

5 6

3 4

1 2

Note CKT Circuit Description Wire Breaker A B C Breaker Wire Circuit Description CKT Note

Phase in kVA

Mounting: Surface Wires: 4 Mains: 400A

Supply From: 1CTE Phases: 3 Enclosure: Type 1

Location: ELEC 1253 Volts: 120/208 Wye A.I.C. Rating: 10,000

Branch Panel: 1CLE EXISTING PANEL



SCALE:

SCALE:

SCALE:

SCALE:

TO SPECIFICATIONS. (SIZE AS REQUIRED).
FURNISHED AND INSTALL IN-LINE BALLAST FUSES. REFER

SCALE:

SCALE: NONE

SCALE:

SCALE:

SCALE: 6

1

2

3

4

5

7

8

9

G

N

PER NEC ARTICLE 250

N

G

WATER PIPE

GAS PIPE

ALL METAL PIPE

STRUCTURAL STEEL

UL APPROVED GROUND LUG OR
EXOTHERMIC WELD.

3/4"x10' COPPER
GROUND ROD

BOND NEUTRAL AND
GROUND BUS ONLY AT
MAIN SWITCH, AND
SEPARATELY DERIVED
SYSTEMS.

MAIN
ELECTRICAL

PANEL

DISTRIBUTION
SWITCHBOARD/
PANELBOARD

ELECTRICAL
TRANSFORMER

NEC TABLE
250-122

BUILDING SLAB
REBAR (20-FEET)

METAL WATER PIPE

ELECTRICAL EQUIPMENT RACK DETAIL

SPD

GROUNDING DETAIL
NONE

LAY-IN CEILING IDF/MDF RACK RECEPTACLES
NONE

EXPOSED CEILING IDF/MDF RACK RECECPTACLES
NONE

PREDESTAL MOUNT DISCONNECT/RECEPTACLE
NONE

SITE POLE BASE DETAIL
NONE

SURGE PROTECTION DEVICE DETAIL
NONE

CEILING MOUNTED 120V CORD REEL
NONE

EDF POWER REQUIREMENTS
NONE

OFF

ON

G

N

LAY-IN CEILING.

CEILING MOUNTED
J-BOX SUPPORTED
BY STRUCTURE

LADDER TRAY

ENSURE CONDUIT IS FASTENED AT
INTERVALS IN COMPLIANCE WITH THE
NEC. PROVIDE ADDITIONAL
UNISTRUT(S) FOR FASTENING
POINT(S) IF 1 IS NOT SUFFICIENT.

PROVIDE UNISTRUT SUPPORTED BY
WALL OR STRUCTURE FOR
MOUNTING OF RECEPTACLE.

MOUNT RECEPTACLE 6" ABOVE BACK
EDGE OF LADDER RACK FACING BACK
OF IT SERVER. REFER TO FLOOR PLAN
FOR NEMA TYPE.

DO NOT ROUTE
CONDUIT ALONG
UNISTRUT.

J-BOX MOUNTED
TO STRUCTURE

IT SERVER

LADDER TRAY

ENSURE CONDUIT IS FASTENED AT
INTERVALS IN COMPLIANCE WITH THE
NEC. PROVIDE ADDITIONAL
UNISTRUT(S) FOR FASTENING
POINT(S) IF 1 IS NOT SUFFICIENT.

PROVIDE UNISTRUT SUPPORTED BY
WALL OR STRUCTURE FOR
MOUNTING OF RECEPTACLE.

MOUNT RECEPTACLE 6" ABOVE BACK
EDGE OF LADDER RACK FACING BACK
OF IT SERVER. REFER TO FLOOR PLAN
FOR NEMA TYPE.

DO NOT ROUTE
CONDUIT ALONG
UNISTRUT.

IT SERVER

WEATHERPROOF GFCI
SERVICE RECEPTACLE.

STRUCTURE

REFER TO ELECTRICAL
DRAWINGS FOR
CONTINUATION.

FACTORY PROVIDED
SUPPORT.

BUILD UP ROOF BY
DIVISION 7.

FLASH PER DIVISION 7.

MAPA MPD-30/60 PEDESTAL
DISCONNECT.

REFER TO DIVISION 26 SPECIFICATIONS FOR
ELECTRICAL CHARACTERISTICS FOR
STARTER/DISCONNECT-DISCONNECT ONLY.

WATER-TIGHT FLEX
BY DIVISION 26.

ADDITIONAL SUPPORTS AS
REQUIRED PROVIDED BY
CONTRACTOR.

NOTES:

1. WATER TIGHT FLEX CONDUIT SHALL NOT RESTRICT FAN FROM

ROTATING ON HINGE SUB-BASE FOR SERVICE TO DAMPERS AND DUCT

CONNECTION. REFER TO DIVISION 26.

AT BOTTOM OF PIER SHAFT.
COIL GROUNDING ELECTRODE

ANCHOR BOLT COVER.

GROUND LUG IN POLE.

GRADE OR PAVEMENT.

COUPLING.

MINIMUM SOLID SOFT

4" x 6" GASKETED HAND HOLE.

LIGHTING STANDARD POLE.

STUB-UP CONDUIT @ 4"
ABOVE POLE BASE.

PVC UNDERGROUND CONDUIT.

BAR COPPER WIRE

25 FEET OF #4 AWG

ANCHOR BOLTS. PROVIDE STEEL
REINFORCED CONCRETE BASE TO
SUPPORT THE WIND LOADING OF
THE POLE AND FIXTURES.

CONCRETE BASE.

NOTE:
REFER TO ARCHITECTURAL/ STRUCTURAL
DRAWINGS FOR CONCRETE WORK.

GROUNDING BUSHING

2'
-6

"
(V

E
R

IF
Y

)

ENCASED IN CONCRETE

PVC COATED RGC ELBOW

PVC

3
6

" 
M

IN
.

8
'-0

"

PROVIDE 2" GALV.

 SET PIPE 36" MIN. IN
 CONCRETE

UNISTRUT BRACKETS AS

WELD BRACKETS TO

WELDS AND CUT ENDS

AFTER FABRICATION.

PIPES.  COAT ALL

WITH "ZRC" COATING

REQ'D TO MOUNT EQUIP.

3 1/2" SCHED. 40 GALV.
PIPES.

THREADED GALV. PIPE
CAP

24"

MAX 8'-0" FOR GREATER

VERTICAL PIPE AND PIER
AT MAX. 8'-0" ON CENTER.

WIDTH ADD ADDITIONAL

WIDTH AS REQUIRED

4
"

EQUIPMENT SLAB TO
EXTEND 4'-0" MIN. IN
FRONT OF EQUIPMENT
AND 1'-0" BEHIND AND
ON SIDES.

(TYP.)CONDUITS AS REQ'D. AND STUB-OUT (4)
2" CONDUITS PER ENCLOSURE BEYOND
EQUIPMENT SLAB AND CAP INTO H-20
TRAFFIC DUTY PULL BOX.

SPD

NOTES:

CIRCUIT BREAKER
AS REQUIRED.

DISTRIBUTION
SWITCHBOARD/
PANELBOARD

ALTERNATE LOCATION WHEN SIDE
MOUNTING IS NOT POSSIBLE

PREFERED
LOCATION

1. PROVIDE, LOCATE AND INSTALL SURGE
PROTECTION DEVICE AS REQUIRED PER
SPECIFICATIONS.
2. REFER TO PANEL SCHEDULES AND ONE-LINE
DIAGRAM FOR QUANTITY, MODEL NUMBER,
CIRCUIT BREAKER, & WIRE SIZE.
3. MOUNT DIRECTLY TO PANELBOARD /
SWITCHBOARD ENCLOSURE VIA SPD PROVIDED
NIPPLE OR RGC NIPPLE.
4. TWIST PHASE CONDUCTOR UP TO CIRCUIT
BREAKER TERMINATIONS.
5. TWIST NEUTRAL AND EQUIPMENT GROUND
CONDUTOR AS MUCH AS POSSBILE TO BUS
TERMINATIONS.

SPD CIRCUIT BREAKER
AS REQUIRED.

PREFERRED
ALTERNATE
LOCATION

INLINE GFCI
MODULE

CORD REEL

DOUBLE
DUPLEX PLUG

UNISTRUT SUPPORTED BY
STRUCTURE

CEILING DUPLEX
SUPPORTED
BY STRUCTURE

CEILING

SJO CORD

CORD GRIP

SJO CORD

LOCATE GUIDE ARM TO DROP
CHORD DIRECTLY DOWN

SJO CORD

*REFER TO MECHANICAL DETAILS FOR RECEPTACLES AND DISCONNECTS SERVING DUCTLESS MINI-SPLIT CONDENSING UNITS

RECEPTACLE MOUNTED ADJACENT TO
CONFINES OF DRINKING FOUNTAIN.
DO NOT CONCEAL BEHIND DRINKING
FOUNTAIN HOUSING.

HIGH
EWC

LOW
EWC

2"

GENERAL NOTES:

-ALL EXTERIOR BUILDING ELECTRICAL EQUIPMENT TO BE WEATHERPROOF NEMA-3R MINIMUM.

CONCEALED SERVICE MULTI-ACCESS FLOOR BOX WITH WIRING DEVICES AS INDICATED ON
DRAWINGS. SIZE TO MATCH DEVICE QUANTITIES.

SYMBOL SCHEDULE

DESCRIPTION  (DISREGARD ITEMS NOT SHOWN ON PLANS)

LIGHTING (LETTER DENOTES TYPE - SEE LIGHT FIXTURE SCHEDULE)

MISCELLANEOUS EQUIPMENT

RECEPTACLES AND OUTLETS

SWITCHES

SYMBOL

SUBSCRIPTS AND ABBREVIATIONS

ELECTRICAL EQUIPMENT

CIRCUITING

MOTOR CONTROLLERS AND EQUIPMENT

LIGHT FIXTURE - WALL MOUNTED

FIXTURE ON EMERGENCY CIRCUIT

DOWNLIGHT FIXTURE

DOWNLIGHT FIXTURE ON EMERGENCY CIRCUIT

LIGHT FIXTURE

DUPLEX GROUND FAULT CIRCUIT INTERRUPTER RECEPTACLE

FLUSH FLOOR CONCEALED SERVICE DUPLEX RECEPTACLE OUTLET

DOUBLE DUPLEX IN 2-GANG BOX WITH SINGLE COVER PLATE

125/250 VOLT, 1 PHASE, 3-WIRE, 20 AMPS UNLESS NOTED OTHERWISE

PUSH BUTTON

MOMENTARY CONTACT SWITCH

SIMPLEX RECEPTACLE

LIGHT FIXTURE - WALL MOUNTED ON EMERGENCY CIRCUIT

LINE VOLTAGE WALL DIMMER SWITCH, SIZE AND TYPE AS REQUIRED

EXIT LIGHT-WALL MTD WITH DIRECTIONAL ARROWS AS REQUIRED

EXIT LIGHT-CEILING MTD WITH DIRECTIONAL ARROWS AS REQUIRED

LINE VOLTAGE SWITCH WITH PILOT LIGHT

DUPLEX RECEPTACLE

LINE VOLTAGE 2-POLE SWITCH

LINE VOLTAGE 3-WAY SWITCH

LINE VOLTAGE KEYED SWITCH

LINE VOLTAGE SINGLE POLE SWITCH

DOUBLE DUPLEX GROUND FAULT CIRCUIT INTERRUPTER RECEPTACLE IN 2-GANG BOX
WITH SINGLE COVER PLATE

FIRE ALARM CONTROL PANEL

FIRE ALARM REMOTE ANNUCIATOR

INDICATES HORIZONTAL

INDICATES WEATHERPROOF

INDICATES WIREGUARD

CONDUIT

CONDUIT BELOW FLOOR, SLAB, OR GRADE

ELECTRICAL DISTRIBUTION OR PANELBOARD

COMBINATION MOTOR STARTER/DISCONNECT SWITCH AS REQUIRED

DISCONNECT SWITCH AS REQUIRED

3-PHASE MOTOR, MAKE FINAL MOTOR CONNECTION

MOTOR, MAKE FINAL MOTOR CONNECTION

DRY TYPE TRANSFORMER

MANUAL MOTOR SWITCH AS REQUIRED

H

WP

WG

PREWIRED DEVICE, MAKE ELECTRICAL FINAL CONNECTIONS

VARIABLE FREQUENCY DRIVE MOTOR CONTROLLER FURNISHED BY DIVISION 23
AND INSTALLED BY DIVISION 26

NL LIGHT FIXTURE ON NIGHT LIGHT CIRCUIT

NEXT TO ANY SYMBOL INDICATES FINAL ROUGH-IN FIELD COORDINATION BY
CONTRACTOR WITH ARCHITECTURAL MILLWORK DRAWINGS AND OTHER TRADES

MOTOR STARTER

FLUSH FLOOR CONCEALED SERVICE DOUBLE DUPLEX RECEPTACLE OUTLET

TRANSFORMER FOR DOOR BELL/BUZZER

CHIME/BUZZER

INDICATES TWIST LOCKTL

1-L REFER TO ONE-LINE DIAGRAM

CEILING MOUNTED PHOTO SENSOR

CEILING MOUNTED VACANCY SENSOR, MANUAL ON / AUTO OFF

LIGHTING CONTROLLER WITH GTD. ZONES AS REQUIRED.

P

V

FACP

2

3

K

D

P

MC

M

T

ANNC

R LOW VOLTAGE LIGHTING CONTROLLER WALL SWITCH

LOW VOLTAGE LIGHTING CONTROLS

B BMCS TIMER LOCAL OVERRIDE SWITCH

VD LINE VOLTAGE WALL MOUNTED DIMMER SWITCH WITH VACANCY SENSOR. MANUAL ON / AUTO OFF.

TH 6-HOUR TIMER SWITCH WITH HOLD

T 6-HOUR TIMER SWITCH WITH NO HOLD

INDICATES WALL MOUNTED DEVICE

LINE VOLTAGE 4-WAY SWITCH4

V LINE VOLTAGE WALL MOUNTED SWITCH WITH VACANCY SENSOR. MANUAL ON / AUTO OFF.

LINE VOLTAGE WALL MOUNTED SWITCH WITH VACANCY SENSOR. AUTO ON / AUTO OFF.OC

R

20 AMP GENERATOR TRANSFER DEVICEG

B

3K LINE VOLTAGE KEYED 3-WAY SWITCH

REMOTE BLANK FACE GFCI DEVICE.

PROVIDE DUPLEX RECEPTACLE WITH (2) USB CHARGING PORTS.

CEILING MOUNTED OCCUPANCY SENSOR, AUTO ON / AUTO OFFS

ERMS ENERGY REDUCTION MAINTENANCE SWITCH

POWER POLE

R

U

E.C. TO PROVIDE ROUGH-IN FOR CARD READER JUNCTION BOX. REFER TO TECHNOLOGY SHEETS FOR 
ADDITIONAL INFORMATION.

CR

SWITCH CONTROLLED RECEPTACLE WITH THE TOP RECEPTACLE LOAD CONTROLLED VIA PLUG LOAD SWITCH 
MEETING 2021 IECC 405.11 REQUIREMENTS. SPLIT LOAD-CONTROLLED RECEPTACLES SHALL BE PERMANENTLY 
FACTORY MARKED AS CONTROLLED.

SR

HAND DRYERH

SURFACE MOUNT
RECEPTACLE AT 36"H
(TYP.)

3/4" SURFACE MOUNT CONDUIT
(TYP.)

TO PANEL

PROVIDE SINGLE CONDUIT
FROM CEILING

salasobrien.com
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LMRC-211
Dimming Room

Controller

LMDC-100LMDC-100

RJ45

(Typical)

INPUT INTERFACE
LMIN-104

1 2 3 4 5 6 7 8 910

O
N

D
IP

1
2

3
4

5
6

7
8

LMDC-100

RJ45

(Typical)

LMDM-101

LMDC-100LMDC-100

RJ45

(Typical)

LMDM-101

LMDC-100LMDC-100

RJ45

(Typical)

LMSW-101

LMDC-100LMDC-100

LMRC-211
Dimming Room

Controller

RJ45

(Typical)

LMSW-101 LMSW-101

INPUT INTERFACE
LMIN-104

1 2 3 4 5 6 7 8 910

O
N

D
IP

1
2

3
4

5
6

7
8

RJ45

(Typical)

LMDC-100LMDC-100

TYPICAL KITCHEN

TYPICAL MEPT SPACES TYPICAL MOUNTING DETAILS

TYPICAL CORRIDOR WITHOUT ENTRY KEYPAD

TYPICAL CLASSROOM

TYPICAL SINGLE ZONE DIMMING

TYPICAL SINGLE ZONE

Red

Neutral Wht

Unswitched
Hot Blk
120/277

Earth
Ground

Grn

ZONE A

Normal Power Sense
(Black 18AWG)

Normal Neutral
(White 18AWG)

Normal Switched Sense
(Red 18AWG)

Emergency Power In
(Black 12AWG)

Emergency Neutral
(White 18AWG)

Emergency Power Out
(Red 12AWG)

Emergency Line
120/277
Emergency Neutral

"Switching" Line

Emergency
Lighting

Load

Push
to Test

Cut jumper loop
to use with
Normally Closed
-test switch
-fire alarm panel
-security panel
-other

ELCU-200

R
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ADJUST AND PROGRAM SYSTEM FOR SEQUENCE OF OPERATION:

1. CONTACT CLOSURE FROM BMCS, USING A DIRECT LOW VOLTAGE CONNECTION TO LMIN,

TRIGGERS BMCS OCCUPIED OR BMCS UNOCCUPIED STATE.

2. LOCAL SWITCH SHALL TURN LIGHTS ON AND WILL REMAIN ON UNLESS TURNED OFF BY SWITCH

OR UNTIL BMCS UNOCCUPIED STATE IN WHICH THE LIGHTS SHALL TURN OFF.

3. IN BMCS UNOCCUPIED STATE, OCCUPANCY SENSORS ACT AS AUTO ON/AUTO OFF. OCCUPANCY

SENSOR SHALL BE SET TO TIME OUT WITHIN 20-MINUTES OF NO MOTION DETECTED.

1 2 3 4 5 6 7 8 9 10

O
N

D
IP

1
2

3
4

5
6

7
8

N/C N/O

RIB RELAY BY BMCS CONTRACTOR
MAINTAINED, NORMALLY CLOSED

RELAY

LMIN-104 PROGRAMMED BY WATTSTOPPER
AS NH/AH TRANSITION. BMCS TO LAND ON

TERMINALS 4 & 8. TERMINALS 1,2,3 & 5
RESERVED FOR KEY SWITCHES

Wattstopper Digital Lighting Management

WALL DEVICES TO BE GRAY WITH NON-MAGNETIC STAINLESS STEEL FACEPLATES

LMRJ Series Pre-Terminated
Cables or CAT5e. Free Topology
& Splitter Acceptable

NOTES:

1. FINAL QUANTITIES OF SENSORS AND SWITCHES SHALL BE DETERMINED BY THE

ACTUAL SPACE  AND ENERGY CODE REQUIREMENTS. SENSOR AND SWITCH QUANTITIES

INDICATED ON THIS DETAIL ARE TYPICAL AND FOR ILLUSTRATIVE PURPOSES ONLY. REFER

TO FLOOR PLANS FOR ADDITIONAL INFORMATION.

2. PROVIDE (1) WATTSTOPPER ELCU-200 PER EMERGENCY POWERED SWITCH LEG.

3. THE USE OF DAYLIGHT SENSORS SHALL BE AVOIDED OR MINIMIZED WHEN CODE

EXCEPTIONS CAN BE MET.

ADDITIONAL SENSORS
AS SHOWN ON PLANS

MEPT SPACES:

SPRING WOUND MECHANICAL TIMER

SWITCH, 12-HOUR WITH HOLD. LOCATE

AT EVERY ENTRY/EXIT DOOR

FINISHED FLOOR

Unswitched
Hot Blk
120/277

Emergency
Lighting

Load

Neutral Wht

Unswitched
Hot Blk 120/277

"Switching" Line

Emergency
Neutral Wht
Emergency Unswitched
Hot Blk 120/277

UL924 EMERGENCY LOAD CONTROL RELAY /
UL1008 TRANSFER SWITCH, LOCATE ABOVE

PRIMARY DOOR TIMER SWITCH
CONTROLLING THE SPACE AT 7'-0" AFF.

PROVIDE LABEL IDENTIFYING ASSOCIATED
SPACE PER SPECIFICATIONS.

CEILING LINE

FINISHED FLOOR

SMART SWITCH AS REQUIRED

1
8
" 

M
A

X

2" CLEAR 2" CLEAR

CEILING GRID TEES

(TYPICAL)
4"

EMERGENCY CIRCUIT

TRANSFER DEVICE

LOCATE ABOVE ACCESSIBLE CEILING.
LOCATE IN CORRIDORS FOR ALL
CLASSROOMS.

ROOM CONTROL DEVICES AND ASSOCIATED
RELAYS. MOUNT LIGHTING CONTROLS
EQUIPMENT TO WALL MOUNTED J-BOXES AS RECOMMENDED BY
MANUFACTURER.
J-BOXES SECURED TO WALL OR SUPPORTED
TO BUILDING STRUCTURE WITH METAL
NON-COMBUSTIBLE MATERIALS.

NOTES:

1. LOCATE DIGITAL LIGHTING CONTROLLER AND/OR EMERGENCY LOAD CONTROL RELAY ABOVE

ACCESSIBLE CEILING 12-FEET AFF OR BELOW, ADJACENT TO SWITCH CONTROLLING THE SPACE.

2. IN NON-ACCESSIBLE AND/OR HIGH CEILING AREAS, LOCATE DIGITAL LIGHTING CONTROLLER

IN ADJACENT ANCILLARY AREA WITH ACCESSIBLE CEILING.

3. PROVIDE PLASTIC TAPE MACHINE TYPED NAME PLATE TO BOTTOM OF CEILING T-GRID BELOW

RELAY LOCATION. WHITE LETTERS ON BLACK BACKGROUND WITH 1/4" HIGH LETTERS ON 1/2"

TALL LABEL FOR DIGITAL MODULE, INDICATE AS: DLM AND ASSOCIATED SPACE AND ROOM

NUMBER.

4. IN AREAS WITH NO CEILING AND/OR IN EXTERIOR APPLICATIONS LOCATE ADJACENT TO PANEL

SERVING THE LOAD.

5. ON REMOTE DLM LOCATIONS, PROVIDE PLASTIC TAPE MACHINE TYPED NAME PLATE ON

EQUIPMENT. WHITE LETTERS ON BLACK BACKGROUND WITH 1/4" HIGH LETTERS ON 1/2" TALL

LABEL FOR DIGITAL MODULE, INDICATE AS: DLM AND ASSOCIATED SPACE AND ROOM NUMBER.

FIRST CEILING TILE
CLEAR OF DOOR
OPENING

Red

Neutral Wht

Unswitched
Hot Blk
120/277

Earth
Ground

Grn

ADJUST AND PROGRAM SYSTEM FOR SEQUENCE OF OPERATION:

1.  CONTACT CLOSURE FROM BMCS, USING A DIRECT LOW VOLTAGE CONNECTION TO LMIN,

TRIGGERS OCCUPIED OR UNOCCUPIED STATE.

2. IN OCCUPIED STATE, ALL CORRIDOR LIGHTS SHALL TURN ON, CORRIDOR OCCUPANCY SENSORS

ACT AS ON-ONLY SENSORS, ANY CORRIDOR OCCUPANCY SENSOR OR CORRIDOR KEY SWITCH

SHALL TRIGGER ALL CORRIDOR DLM ROOM CONTROLLERS TO TURN LIGHTS ON AND WILL

REMAIN ON UNTIL BMCS UNOCCUPIED STATE IN WHICH THE LIGHTS SHALL TURN OFF.

3. IN UNOCCUPIED STATE, OCCUPANCY SENSORS ACT AS AUTO ON/AUTO OFF. OCCUPANCY

SENSOR SHALL BE SET TO TIME OUT WITHIN 20-MINUTES OF NO MOTION DETECTED.

LAMP A

V
io

G
ry

CORRIDOR ROOM CONTROLLERS

SHALL BE INTERCONNECTED

CONNECTION TO OTHER

CORRIDOR ROOM CONTROLLERS

Wattstopper Digital Lighting Management

WALL DEVICES TO BE GRAY WITH NON-MAGNETIC STAINLESS STEEL FACEPLATES

NOTES:

1. FINAL QUANTITIES OF SENSORS AND SWITCHES SHALL BE DETERMINED BY THE

ACTUAL SPACE  AND ENERGY CODE REQUIREMENTS. SENSOR AND SWITCH QUANTITIES

INDICATED ON THIS DETAIL ARE TYPICAL AND FOR ILLUSTRATIVE PURPOSES ONLY. REFER

TO FLOOR PLANS FOR ADDITIONAL INFORMATION.

2. PROVIDE (1) WATTSTOPPER ELCU-200 PER EMERGENCY POWERED SWITCH LEG.

3. THE USE OF DAYLIGHT SENSORS SHALL BE AVOIDED OR MINIMIZED WHEN CODE

EXCEPTIONS CAN BE MET.

Normal Power Sense
(Black 18AWG)

Normal Neutral
(White 18AWG)

Normal Switched Sense
(Red 18AWG)

Emergency Power In
(Black 12AWG)

Emergency Neutral
(White 18AWG)

Emergency Power Out
(Red 12AWG)

Emergency Line
120/277
Emergency Neutral

"Switching" Line

Emergency
Lighting

Load

Push
to Test

Cut jumper loop
to use with
Normally Closed
-test switch
-fire alarm panel
-security panel
-other

ELCU-200
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ADDITIONAL SENSORS
THROUGHOUT CORRIDORS AS

SHOWN ON PLANS

1 2 3 4 5 6 7 8 9 10

O
N

D
IP

1
2

3
4

5
6

7
8

N/C N/O

RIB RELAY BY BMCS CONTRACTOR
MAINTAINED, NORMALLY CLOSED

RELAY

LMIN-104 PROGRAMMED BY WATTSTOPPER
AS NH/AH TRANSITION. BMCS TO LAND ON

TERMINALS 4 & 8. TERMINALS 1,2,3 & 5
RESERVED FOR KEY SWITCHES

ADDITIONAL SENSORS
THROUGHOUT ADJACENT STUDENT
AND GENERAL PUBLIC RESTROOMS

AS SHOWN ON PLANS

ADJUST AND PROGRAM SYSTEM FOR SEQUENCE OF OPERATION:

1.  SWITCHING SHALL BE IN MANUAL ON OPERATION OCCUPANCY SENSORS WILL TURN ALL
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NOTES:
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NOTES:

1. FINAL QUANTITIES OF SENSORS AND SWITCHES SHALL BE DETERMINED BY THE

ACTUAL SPACE  AND ENERGY CODE REQUIREMENTS. SENSOR AND SWITCH QUANTITIES

INDICATED ON THIS DETAIL ARE TYPICAL AND FOR ILLUSTRATIVE PURPOSES ONLY. REFER

TO FLOOR PLANS FOR ADDITIONAL INFORMATION.

2. PROVIDE (1) WATTSTOPPER ELCU-200 PER EMERGENCY POWERED SWITCH LEG.

3. THE USE OF DAYLIGHT SENSORS SHALL BE AVOIDED OR MINIMIZED WHEN CODE

EXCEPTIONS CAN BE MET.

NOTES:

1. FINAL QUANTITIES OF SENSORS AND SWITCHES SHALL BE DETERMINED BY THE

ACTUAL SPACE  AND ENERGY CODE REQUIREMENTS. SENSOR AND SWITCH QUANTITIES

INDICATED ON THIS DETAIL ARE TYPICAL AND FOR ILLUSTRATIVE PURPOSES ONLY. REFER

TO FLOOR PLANS FOR ADDITIONAL INFORMATION.

2. PROVIDE (1) WATTSTOPPER ELCU-200 PER EMERGENCY POWERED SWITCH LEG.

3. THE USE OF DAYLIGHT SENSORS SHALL BE AVOIDED OR MINIMIZED WHEN CODE

EXCEPTIONS CAN BE MET.

TYPICAL SPACES:

CUSTODIAL, PRIVATE RESTROOMS,

STORAGE < 100 SQ. FT., ETC.

TYPICAL SPACES:

OFFICES, ANCILLARY,

STORAGE > 100 SQ. FT., ETC.
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ELECTRICAL LIGHTING DETAILS
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

LIGHTING FIXTURE SCHEDULE

Type Mark

CATALOG NUMBER

MOUNTING LAMP TYPE CCT CRI VOLTAGE LOAD REMARKSMANUFACTURER MODEL

A1 COOPER
LIGHTING

24GR-LD5-48-F1-UNV-L840-CD1-U RECESSED 4821L LED 4000 K 80 277 V 38 W 2'X4' LED CENTER BASKET TROFFER

B1 COOPER
LIGHTING

22GR-LD5-40-F1-UNV-L840-CD1-U RECESSED 4098L LED 4000 K 80 277 V 39 W 2'X2' LED CENTER BASKET TROFFER

BL ALW CRU4/WL-10-83-40-60-NN-07-83-40-20-NN-N-V10-1C-FINISH WALL 1000L/700L
LED

4000 K 80 277 V 15 W EXTERIOR DECORATIVE UP/DOWN WALL MOUNTED CYLINDRICAL WALL SCONCE SUITABLE FOR WET LOCATION.

C1 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 277 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

C2 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 120 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

C3 COOPER
LIGHTING

4VT3-LD5-4-G-UNV-L840-CD1-U SURFACE 4428L LED 4000 K 80 277 V 32 W 4' LINEAR STRIP LED, VAPOR TITE, WITH 0-10V DIMMING DRIVER

D1 COOPER
LIGHTING

PR6-FS12-D010 RECESSED 1575L LED 4000 K 80 277 V 12 W 6-INCH MEDIUM BEAM OPEN DOWNLIGHT WITH 0-10V DIMMING DRIVER (SUITABLE FOR WET LOCATIONS)

H1 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 277 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

H2 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 277 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

H3 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 277 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

L1 ARCH LIGHTING
WORKS (ALW)

LP1SD-S8-HI-80-4000K-V05-EXT/F-XX-UNV-N SURFACE /
PENDANT

4400L LED 4000 K 80 277 V 51 W SUSPENDED LINEAR WITH 0-10V DIMMING DRIVER, CUSTOM LENGTH.

P1 COOPER
LIGHTING

LD8B-50-D010TE RECESSED 1575L LED 4000 K 80 277 V 30 W 6-INCH MEDIUM BEAM OPEN DOWNLIGHT.

S4 COOPER
LIGHTING

PRV-C60-D-UNV-T2-SA WITH POLE# POLE MOUNT
1 @ 90

22,645L LED 4000 K 80 277 V 612 W POLE LIGHT 4 HEADS, TYPE III AREA LUMINAIRE. 30' SQUARE STEEL POLE

T1 COOPER
LIGHTING

4SNLED-LD5-37SL-UNV-L840-CD1-U SURFACE /
PENDANT

3924L LED 4000 K 80 277 V 28 W 4' LINEAR STRIP LED WITH 0-10V DIMMING DRIVER

MUSCO 0 277 V 500 W MUSCO

W1 COOPER
LIGHTING

WPMLED10 WALL 4700L LED 4000 K 80 277 V 41 W MOUNT FIXTURE AT +14'-0" AFF

W2 COOPER
LIGHTING

WPMLED10 WALL 4700L LED 4000 K 80 120 V 41 W MOUNT FIXTURE AT +14'-0" AFF

W3 COOPER
LIGHTING

GAW-SA1A-740-U-T3 WALL 4880L LED 4000 K 80 277 V 34 W MOUNT FIXTURE ON WALL UNDER CANOPY.

X1 SURE-LITES APX6R UNIVERSAL LED N/A 80 277 V 5 W UNIVERSAL LED EXIT SIGN WITH WHITE HOUSING, RED LETTERING
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PLUMBING DEMOLITION FLOOR PLAN -
LEVEL 1 - AREA B
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ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING DEMOLITION FLOOR PLAN - LEVEL 01 - AREA B

PLUMBING KEYED NOTES
1 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES (WASTE,

VENT, WATER) IN WALL FOR CONNECTION OF NEW FIXTURE.
2 EXISTING TEACHER STATION INCLUDING EMERGENCY EYE/FACE

WASH TO BE REMOVED. EXISTING UTILITIES (WASTE, VENT,
WATER, GAS) ABOVE SLAB AND BELOW ROOF WHICH SERVES
TEACHER WORKSTATION TO REMAIN AND BE REUSED FOR NEW
FIXTURE TO BE INSTALLED.

3 EXISTING GAS COCKS TO BE REMOVED. CAP GAS PIPING AT WALL
FOR CONNECTION OF NEW FIXTURE.

4 EXISTING TEACHER STATION TO BE REMOVED. EXISTING UTILITIES
(WASTE, VENT, WATER, GAS) ABOVE SLAB AND BELOW ROOF
WHICH SERVES TEACHER WORKSTATION TO REMAIN AND BE
REUSED FOR NEW FIXTURE TO BE INSTALLED.

5 EXISTING FLOOR DRAIN TO REMAIN.
6 EXISTING EMERGENCY SHOWER/EYEWASH TO REMAIN.
7 EXISTING SINK TO BE REMOVED. REMOVE SANITARY TO BELOW

SLAB AND CAP. REMOVE VENT, CW, AND GAS BACK TO WALL. CAP
FOR CONNECTION OF NEW PIPING.

8 EXISTING FLOOR DRAIN AND PIPING TO REMAIN.
9 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES (WASTE,

VENT, WATER, GAS) IN WALL FOR CONNECTION OF NEW FIXTURE.

10 EXISTING SINK TO REMAIN.
11 CONTRACTOR TO DISCONNECT EXISTING DISHWASHER FROM

EXISTING UTILITIES. REFER TO ARCHITECTURAL DRAWINGS FOR
PRESERVATION OF EQUIPMENT.

12 EXISTING FUME HOOD TO REMAIN.
13 EXISTING EMERGENCY OFF BUTTON TO BE REMOVED AND

PRESERVED FOR REINSTALLING AT NEW CASEWORK.
14 REMOVE EXISTING ACID WASTE BACK TO THIS POINT.
15 EXISTING ACID WASTE TO BE REMOVED.
16 EXISTING ELBOW TO BE REMOVED.
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Scale:  1/8" = 1'-0"1 PLUMBING DEMOLITION FLOOR PLAN - LEVEL 01 - AREA C

PLUMBING KEYED NOTES
1 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES

(WASTE, VENT, WATER) IN WALL FOR CONNECTION OF NEW
FIXTURE.

2 EXISTING TEACHER STATION INCLUDING EMERGENCY EYE/FACE
WASH TO BE REMOVED. EXISTING UTILITIES (WASTE, VENT,
WATER, GAS) ABOVE SLAB AND BELOW ROOF WHICH SERVES
TEACHER WORKSTATION TO REMAIN AND BE REUSED FOR NEW
FIXTURE TO BE INSTALLED.

3 EXISTING GAS COCKS TO BE REMOVED. CAP GAS PIPING AT
WALL FOR CONNECTION OF NEW FIXTURE.

4 EXISTING LAVATORY TO BE REMOVED AND REPLACED. CAP
UTILITIES FOR FUTURE CONNECTION.

5 EXISTING CLOTHES WASHER AND DRYER TO BE REMOVED AND
PRESERVED FOR REINSTALL. DISCONNECT AND CAP UTILITIES.

6 EXISTING SINK TO BE REMOVED AND REPLACED. CAP UTILITIES
FOR FUTURE CONNECTION.

7 CONTRACTOR TO DISCONNECT EXISTING REFRIDGERATOR
FROM EXISTING UTILITIES. REFER TO ARCHITECTURAL
DRAWINGS FOR PRESERVATION OF EQUIPMENT.

8 CONTRACTOR TO DISCONNECT EXISTING DISHWASHER FROM
EXISTING UTILITIES. REFER TO ARCHITECTURAL DRAWINGS FOR
PRESERVATION OF EQUIPMENT.
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PLUMBING KEYED NOTES
1 EXISTING SINK AND DISPOSAL TO BE REMOVED. CAP

EXISTING UTILITIES (WASTE, VENT, WATER) IN WALL FOR
CONNECTION OF NEW FIXTURE.

2 CONTRACTOR TO DISCONNECT EXISTING CLOTHES
WASHER FROM EXISTING UTILITIES. REFER TO
ARCHITECTURAL DRAWINGS FOR PRESERVATION OF
EQUIPMENT.

3 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES
(WASTE, VENT, WATER) IN WALL FOR CONNECTION OF
NEW FIXTURE.

4 CONTRACTOR TO DISCONNECT EXISTING
REFRIDGERATOR FROM EXISTING UTILITIES. REFER TO
ARCHITECTURAL DRAWINGS FOR PRESERVATION OF
EQUIPMENT.

5 EXISTING GAS EQUIPMENT, 3 COMPARTMENT SINK,
LAVATORY, DISPOSAL, ETC. IN COOKING SPACE TO
REMAIN.

6 EXISTING LAVATORY TO REMAIN.
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PLUMBING KEYED NOTES
1 REMOVE EXISTING CW BACK TO THIS POINT.
2 EXISTING CW TO BE REMOVED.
3 EXISTING STORM TO BE REMOVED.
4 REMOVE EXISTING STORM BACK TO THIS POINT.
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PLUMBING KEYED NOTES
1 REMOVE EXISTING CW BACK TO THIS POINT.
2 EXISTING CW TO BE REMOVED.
3 EXISTING STORM TO BE REMOVED.
4 REMOVE EXISTING STORM BACK TO THIS POINT.
5 EXISTING STORM TO BE REMOVED. REFER TO CIVIL FOR ADDITIONAL INFORMATION.
6 EXISTING STORM PIPING TO REMAIN.
7 EXISTING HW TO BE REMOVED.
8 REMOVE EXISTING HW BACK TO THIS POINT.
9 EXISTING ELECTRIC WATER HEATER TO BE REMOVED AND REPLACED. REMOVE CW AND HW

PIPING BACK TO POINT INDICATED. EXISTING FLOOR SINK TO REMAIN.

10 EXISTING CLEANOUT TO BE REMOVED.
11 EXISTING STORM PIPING TO BE REMOVED. REFER TO CIVIL PLANS FOR ADDITIONAL

INFORMATION.
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PLUMBING KEYED NOTES
1 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES (WASTE, VENT,

WATER) IN WALL FOR CONNECTION OF NEW FIXTURE.
2 EXISTING SINK TO BE REMOVED AND REPLACED. CAP EXISTING

UTILITIES (WASTE, VENT, WATER) AT WALL FOR CONNECTION OF NEW
FIXTURE. REMOVE EXISTING SOLIDS INTERCEPTOR.

3 EXISTING SINKS AND EMERGENCY EYEWASH ALONG WALL TO REMAIN.
4 CONTRACTOR TO DISCONNECT EXISTING CLOTHES WASHER FROM

EXISTING UTILITIES. REFER TO ARCHITECTURAL DRAWINGS FOR
PRESERVATION OF EQUIPMENT.

5 EXISTING SINK TO REMAIN.
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PROJECT
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PROJECT NUMBER ABBREVIATION
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SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-007-I

EH

33AC23221

BR

PLUMBING DEMOLITION FLOOR PLAN -
LEVEL 1 - AREA I

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING DEMOLITION FLOOR PLAN - LEVEL 01 - AREA I

PLUMBING KEYED NOTES
1 EXISTING SINK TO BE REMOVED AND REPLACED. CAP UTILITIES FOR

FUTURE CONNECTION.
2 EXISTING FLOOR  DRAIN/SINK TO BE REMOVED. REMOVE SANITARY

BACK TO POINT INDICATED.

3 REMOVE EXISTING SANITARY BACK TO THIS POINT.
4 EXISTING VENT TO BE REMOVED.
5 EXISTING 2" VTR TO BE REMOVED.
6 EXISTING VENT PIPING TO REMAIN.
7 EXISTING PIPING TO BE REMOVED BACK TO SUB METER. PREPARE

FOR CONNECTION OF NEW PIPING.

8 EXISTING BOILER TO BE REMOVED. REMOVE GAS PIPING BACK TO 4"
MAIN AND CAP AND SEAL.

9 EXISTING BOILER TO BE REMOVED. REMOVE GAS PIPING BACK TO 4"
MAIN INCLUDING REDUCING TEE. PREPARE FOR CONNECTION OF
NEW PIPING.

10 EXISTING GAS TO BE REMOVED.
11 REMOVE EXISTING GAS BACK TO THIS POINT.
12 EXISTING STORM PIPING TO REMAIN.
13 EMERGENCY GENERATOR TO BE REMOVED AND REPLACED.

REMOVE GAS PIPING BACK TO THE WALL. PREPARE FOR
CONNECTION OF NEW PIPING.

14 REMOVE EXISTING VENT BACK TO THIS POINT.
15 REMOVE EXISTING CW BACK TO THIS POINT.
16 EXISTING 3" VTR TO BE REMOVED.
17 EXISTING FLOOR SINK TO BE REMOVED. CAP SANITARY BELOW

SLAB.

18 EXISTING BACKFLOW PREVENTER TO BE REMOVED AND REPLACED.
REMOVE MAKEUP WATER PIPING AND COLD WATER BACK TO POINT
INDICATED.

19 EXISTING CW TO BE REMOVED.
20 EXISTING GAS METER TO BE REMOVED AND REPLACED.

CONTRACTOR TO COORDINATE WITH CENTERPOINT. REMOVE
EXISTING 4" PIPING TO POINT INDICATED ON ROOF.

21 EXISTING VENT PIPING BELOW SLAB TO BE ABANDONED AND
CAPPED.
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Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
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Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460
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Houston, Texas 77042
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12/09/2024
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Houston, TX  77041
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BR

PLUMBING DEMOLITION FLOOR PLAN -
LEVEL 1 - AREA J

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING DEMOLITION FLOOR PLAN - LEVEL 01 - AREA J

PLUMBING KEYED NOTES
1 REMOVE EXISTING HW BACK TO THIS POINT.
2 REMOVE EXISTING HWR BACK TO THIS POINT.
3 REMOVE EXISTING CW BACK TO THIS POINT.
4 EXISTING GAS PIPING TO BE REMOVED BACK TO ELBOW.
5 EXISTING GAS PENETRATION AND PIPE FROM ROOF TO

REMAIN.

6 EXISTING BOILER TO BE REMOVED. REMOVE CW, HW, HWR
AND GAS PIPING BACK TO POINT INDICATED. EXISTING
FLOOR SINK TO REMAIN. EXISTING CIRCULATION PUMP
AND EXPANSION TANK TO BE REMOVED. REMOVED
ASSOCIATED

7 EXISTING HWR TO BE REMOVED.
8 EXISTING GAS TO BE REMOVED.
9 EXISTING HW TO BE REMOVED.
10 EXISTING CW TO BE REMOVED.
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pagethink.com
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12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064
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F-4111

2024 CY RIDGE HS
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Houston, TX  77041
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BR

PLUMBING DEMOLITION FLOOR PLAN -
LEVEL 2 - AREA B

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING DEMOLITION FLOOR PLAN - LEVEL 02 - AREA B

PLUMBING KEYED NOTES
1 EXISTING FLOOR DRAIN TO REMAIN.
2 EXISTING TEACHER STATION TO BE REMOVED. EXISTING

UTILITIES (WASTE, VENT, WATER, GAS) ABOVE SLAB AND BELOW
ROOF WHICH SERVES TEACHER WORKSTATION TO REMAIN AND
BE REUSED FOR NEW FIXTURE TO BE INSTALLED.

3 EXISTING EMERGENCY SHOWER/EYEWASH TO REMAIN.
4 EXISTING GAS COCKS TO BE REMOVED. CAP GAS PIPING AT

WALL FOR CONNECTION OF NEW FIXTURE.

5 EXISTING SINK TO BE REMOVED. CAP EXISTING UTILITIES
(WASTE, VENT, WATER) IN WALL FOR CONNECTION OF NEW
FIXTURE.

6 EXISTING FUME HOOD TO REMAIN.
7 EXISTING SINK TO REMAIN.
8 EXISTING DISHWASHER TO BE REMOVED AND PRESERVED FOR

REINSTALL IN NEW CASEWORK. CAP EXISTING WATER
CONNECTION AT WALL.

9 EXISTING EMERGENCY OFF BUTTON TO BE REMOVED AND
PRESERVED FOR REINSTALLING AT NEW CASEWORK.
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PLUMBING DEMOLITION ROOF PLAN -
AREA I

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

PLUMBING KEYED NOTES
1 REMOVE EXISTING GAS BACK TO THIS POINT.

2 EXISTING GAS PIPING TO BE REMOVED BACK TO EXISTING GAS
METER.

3 EXISTING GAS TO BE REMOVED.

N

Scale:  1/8" = 1'-0"1
PLUMBING DEMOLITION ROOF PLAN - AREA I
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PLUMBING KEYED NOTES
1 4" STORM FROM CLEANOUT ABOVE.
2 REFER TO SHEET P1.01 FOR CONTINUATION.
3 4" SANITARY FROM FLOOR SINK ABOVE.
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5 2" SANITARY FROM LAVATORY ABOVE.
6 4" SANITARY FROM CLEANOUT ABOVE.
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11 2" VENT UP.
12 3" SANITARY FROM FLOOR DRAIN ABOVE.
13 3" SANITARY FROM CLEANOUT ABOVE.
14 4" SANITARY FROM TWO-WAY CLEANOUT ABOVE.
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PLUMBING KEYED NOTES
1 4" SANITARY FROM FLOOR SINK ABOVE.
2 4" SANITARY FROM CLEANOUT ABOVE.
3 4" VENT UP.
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PLUMBING KEYED NOTES
1 PROVIDE TRAP PRIMER (TP-1) ON COLD WATER SUPPLY OF

ADJACENT SINK. ELBOW TRAP PRIMER LINE OVER EXISTING
DRAIN. PROVIDE OPENING IN CABINET BASE FOR ACCESS
TO FLOOR DRAIN.

2 RECONNECT PRESERVED DISHWASHER TO EXISTING
UTILITIES.

3 2" ACID WASTE DOWN, 2" ACID VENT UP. CONNECT ACID
VENT TO EXISTING VENT IN WALL. CONNECT 3/4" GAS TO
EXISTING CONNECTION AT WALL AND EXTEND 3'4" GAS
PIPING INSIDE CASEWORK TO SERVE GAS TURRETS.
CONNECT 3/4" CW PIPING TO EXISTING CONNECTION AT
WALL AND EXTEND 3/4" CW PIPING INSIDE CASEWORK TO
SERVE SINK.

4 PROVIDE AND INSTALL NEW PLUMBING FIXTURES.
CONNECT TO EXISTING UTILITIES.
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PLUMBING KEYED NOTES
1 PROVIDE AND INSTALL NEW LAVATORY. CONNECT

EXISTING UTILITIES (CW, HW, SANITARY AND VENT).
2 PROVIDE AND INSTALL NEW SINK. CONNECT EXISTING

UTILITIES (CW, HW, SANITARY AND VENT).

3 1" CW UP.
4 RECONNECT PRESERVED DISHWASHER TO EXISTING

UTILITIES.

5 RECONNECT PRESERVED REFRIGERATOR TO EXISTING
UTILITIES.

6 PROVIDE AND INSTALL NEW PLUMBING FIXTURES.
CONNECT TO EXISTING UTILITIES.
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PLUMBING KEYED NOTES
1 PROVIDE AND INSTALL NEW SINK. CONNECT

EXISTING UTILITIES (CW, HW, SANITARY AND
VENT).

2 RECONNECT PRESERVED REFRIGERATOR TO
EXISTING UTILITIES.

3 RECONNECT PRESERVED CLOTHES WASHER TO
EXISTING UTILITIES.
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A. DESIGN AND FURNISH LABOR AND MATERIALS FOR THE COMPLETE INSTALLATION OF A HYDRAULICALLY 
CALCULATED AUTOMATIC WET PIPE FIRE SPRINKLER SYSTEM WITH THE ATTENDANT ACCESSORIES 
FOR ENTIRE AREA.

B. STUDY THE GENERAL, STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS AND SPECIFICATIONS, 
IN ORDER TO BECOME FAMILIAR WITH THE BUILDING AND DETAILS AS THEY APPLY TO THE WORK OF 
THIS SECTION. COOPERATE WITH OTHERS SO THAT THERE WILL BE NO CONFLICT OF SPACE 
REQUIRED. DUCTWORK AND ELECTRICAL WORK SHALL TAKE PRECEDENCE OVER OTHER WORK, 
EXCEPT WHERE IT IS ABSOLUTELY NECESSARY TO MAINTAIN COVERAGE PROTECTION.

C. THE INSTALLATION OF THE ENTIRE SPRINKLER SYSTEMS SHALL COMPLY WITH ALL RULES AND 
REGULATIONS OF THE NATIONAL BOARD OF FIRE UNDERWRITERS, THE STANDARD BUILDING CODE, 
REQUIREMENTS OF NFPA PAMPHLET 13, AND OTHER LOCAL AUTHORITIES EXERCISING JURISDICTION.

D. IT SHALL BE THE FIRE PROTECTION INSTALLERS RESPONSIBILITY, PRIOR TO BID, TO VERIFY PRESSURE 
AT THE PROJECT SITE BY PERFORMING A FLOW TEST. DETERMINE IF THE AVAILABLE STATIC AND 
RESIDUAL PRESSURE WILL ADEQUATELY PROVIDE THE FIRE EXTINGUISHING SYSTEM WITH THE 
NECESSARY PRESSURE OR IF A FIRE PUMP, BREAK TANK AND NECESSARY APPURTENANCES ARE 
REQUIRED.

E. REFER TO SPECIFICATIONS FOR PIPE MATERIALS.

FIRE SPRINKLER SYSTEM NOTES

salasobrien.com
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PLUMBING KEYED NOTES
1 4" STORM OVERFLOW FROM OVERFLOW DRAIN ABOVE.
2 6" STORM OVERFLOW DOWN TO DOWNSPOUT NOZZLE. REFER TO ARCHITECTURAL

DRAWING FOR EXACT ELEVATION.

3 6" STORM DOWN.
4 PROVIDE CLEANOUT.
5 6" STORM FROM ROOF DRAIN ABOVE.
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A. DESIGN AND FURNISH LABOR AND MATERIALS FOR THE COMPLETE INSTALLATION OF A HYDRAULICALLY 
CALCULATED AUTOMATIC WET PIPE FIRE SPRINKLER SYSTEM WITH THE ATTENDANT ACCESSORIES 
FOR ENTIRE AREA.

B. STUDY THE GENERAL, STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS AND SPECIFICATIONS, 
IN ORDER TO BECOME FAMILIAR WITH THE BUILDING AND DETAILS AS THEY APPLY TO THE WORK OF 
THIS SECTION. COOPERATE WITH OTHERS SO THAT THERE WILL BE NO CONFLICT OF SPACE 
REQUIRED. DUCTWORK AND ELECTRICAL WORK SHALL TAKE PRECEDENCE OVER OTHER WORK, 
EXCEPT WHERE IT IS ABSOLUTELY NECESSARY TO MAINTAIN COVERAGE PROTECTION.

C. THE INSTALLATION OF THE ENTIRE SPRINKLER SYSTEMS SHALL COMPLY WITH ALL RULES AND 
REGULATIONS OF THE NATIONAL BOARD OF FIRE UNDERWRITERS, THE STANDARD BUILDING CODE, 
REQUIREMENTS OF NFPA PAMPHLET 13, AND OTHER LOCAL AUTHORITIES EXERCISING JURISDICTION.

D. IT SHALL BE THE FIRE PROTECTION INSTALLERS RESPONSIBILITY, PRIOR TO BID, TO VERIFY PRESSURE 
AT THE PROJECT SITE BY PERFORMING A FLOW TEST. DETERMINE IF THE AVAILABLE STATIC AND 
RESIDUAL PRESSURE WILL ADEQUATELY PROVIDE THE FIRE EXTINGUISHING SYSTEM WITH THE 
NECESSARY PRESSURE OR IF A FIRE PUMP, BREAK TANK AND NECESSARY APPURTENANCES ARE 
REQUIRED.

E. REFER TO SPECIFICATIONS FOR PIPE MATERIALS.
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PLUMBING KEYED NOTES
1 3/4" CW AND HW DOWN, 2" SANITARY DOWN, 2" VENT UP.
2 2" VENT UP TO 4" VTR.
3 3/4" CW DOWN.
4 6" STORM FROM ROOF DRAIN ABOVE.
5 6" STORM OVERFLOW FROM OVERFLOW DRAIN ABOVE.
6 6" STORM DOWN.
7 6" STORM OVERFLOW DOWN TO DOWNSPOUT NOZZLE. REFER TO ARCHITECTURAL

DRAWING FOR EXACT ELEVATION.
8 8" STORM DOWN.
9 8" STORM OVERFLOW DOWN TO DOWNSPOUT NOZZLE. REFER TO ARCHITECTURAL

DRAWING FOR EXACT ELEVATION.

10 2" SANITARY DOWN, 2" VENT UP.
11 3/4" CW UP TO ROOF HYDRANT.
12 2" VENT FROM BELOW.
13 3/4" HWR DOWN TO CIRCULATION PUMP.
14 3/4" HWR UP FROM CIRCULATION PUMP.
15 1" CW DOWN TO WATER HEATER. 1" HW UP FROM WATER HEATER. EXISTING FLOOR SINK TO

REMAIN AND BE REUSED.

GENERAL NOTE:
1. ROUTE ALL STORM PIPING AS HIGH AND CLOSE TO STRUCTURE AS POSSIBLE.



(E)3/4"140HW

(E)3/4"140HW

(E
)3

/4
"1

40
H

W

CORRIDOR-1
G1001-1

B

DE

G

J

L

M

1

SK-10

SK-10

SK-11

(E
)8

"S
D

(E)3/4"140HW

(E)3/4"140HW

1

1

1

3/
4"

C
W

3/4"CW

2

(E
)2

"C
W

(E)1"CW

(E
)2

 1
/2

"C
W

(E)2 1/2"CW

(E)2"CW

AV ROOM
1925

STOR
1926

SUPPLY STORAGE
1905

OFFICE
1903

STORAGE
1901

STOR
1861

STOR
1865

DARK RM
1862

COLOR DARK RM
1864

DARK RM
1863

STOR
H141

DARK RM
1855

OFFICE
1870

OFFICE
1911

STOR
1912

BOYS
1914

CLASSRM
1913

OFFICE
H164

STOR
H167

WASH / DRYER
H169

TOILET
H166

LOCKER
1878

MECHANICAL
1917

MECHANICAL
1916

TOOL RM
1910

AIR COMPRESSOR
1908

MATERIAL STORAGE
1907

COMPUTER
1859

GIRLS
H138

DARK RM
H139

CLASSRM
1875

PRACTICE
1824

CORRIDOR-1
G100-1

SCULPTURE
1883

STOR
1884

VOCATION CLASSROOM
1902

STORAGE
F116

STORAGE
F114

RACKS-1
F110-1

BAND HALL
1810

DRAMA CLASSROOM
1803

STAGE
1807

PRACTICE
1821

PRACTICE
1822

PRACTICE
1823

PRACTICE
1825

BAND OFFICE
1826

WAITING AREA
H163

CORRIDOR
H168

COSMETOLOGY
1874

TELEPHONE
H174

GIRLS
1915

VEST.
H144

PHOTO LAB #1
1860

VEST.
H140

PHOTO LAB #2
1854

CORRIDOR
1872

AUTO MECHANICS
1909

JOURNALIST-1
1866-1

VEST.
H148

DARK RM
1869

CORR
1900

COMMUNICATIONS
1924

VEST
H127A

TOOL STORAGE
1934

ELECTRICAL
1918

STOR
G143

CORRIDOR-1
G101-1

CORRIDOR
F102

ART
1887

STOR
G140

MATERIAL STORAGE
1937

AG SHOP
1904

STAIR
F115

PROJECT STORAGE
1906

STOR
H112C

TOOL STORAGE
1935

3

FIRM LOAD
H149

RACKS-2
F110-2

CORRIDOR-2
G100-2

CORRIDOR-2
G1001-2

CORRIDOR-2
G101-2

JOURNALIST-2
1866-2

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-306-H

EH

33AC23221

BR

PLUMBING FLOOR PLAN - LEVEL 1 -
AREA H

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING FLOOR PLAN - LEVEL 01 - AREA H

PLUMBING KEYED NOTES
1 PROVIDE AND INSTALL NEW SINK. CONNECT EXISTING UTILITIES

(CW, HW, SANITARY AND VENT).
2 3/4" CW UP TO ROOF HYDRANT.
3 RECONNECT PRESERVED CLOTHES WASHER TO EXISTING

UTILITIES.
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NEW GAS METER AT 5PSI
(E) LOAD = 27,242 CFH
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(N) TOTAL LOAD = 29,646 CFH
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CONTINUATION

4"FS-1

REFER TO P-316 
FOR CONTINUATION
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NOTE: PRESSURE STUDY BEING DONE BY 
CENTERPOINT. EXISTING GAS PIPING 
SERVING METER MAY NEED TO BE 
REPLACED BACK TO THE STREET MAIN. 
COORDINATION AND EXTENT OF WORK TO 
BE DETERMINED.

SERVICE YARD
--

4"FS-1

4"FS-1

4"FS-1
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Scale:  1/8" = 1'-0"1 PLUMBING FLOOR PLAN - LEVEL 01 - AREA I

PLUMBING KEYED NOTES
1 PROVIDE AND INSTALL NEW SINK. CONNECT EXISTING

UTILITIES (CW, HW, SANITARY AND VENT).
2 PROVIDE SPRINKLER HEADS AT PAINT BOOTH AS

REQUIRED.

3 4" VENT FROM BELOW.
4 3/4" CW UP TO ROOF HYDRANT.
5 8" GAS AT 5PSI UP TO ROOF
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1 3/4" CW UP TO ROOF HYDRANT.
2 3/4" HWR DOWN TO CIRCULATION PUMP.
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4 1-1/2" GAS DOWN. PROVIDE SHUTOFF VALVE AT 60"
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5 3" CW DOWN TO WATER HEATERS, 3" HW UP FROM
WATER HEATERS, 3/4" HWR DOWN. REFER TO GAS
WATER HEATER DETAIL.

N

Scale:  1/4" = 1'-0"2 PLUMBING ENLARGED FLOOR PLAN - WATER HEATERS 1042
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Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-310-C

EH

33AC23221

BR

PLUMBING FLOOR PLAN - LEVEL 2 -
AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

PLUMBING KEYED NOTES
1 1" CW FROM BELOW.
2 3/4" CW UP TO ROOF HYDRANT.
3 PROVIDE SHUTOFF VALVE 60" A.F.F.

N

Scale:  1/8" = 1'-0"1 PLUMBING FLOOR PLAN - LEVEL 02 - AREA C
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STAIRS-2
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salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-311-E

EH

33AC23221

BR

PLUMBING FLOOR PLAN - LEVEL 2 -
AREA E

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

PLUMBING KEYED NOTES
1 3/4" CW UP TO ROOF HYDRANT.
2 3/4" CW UP.
3 CONNECT NEW 3/4" CW PIPING BELOW EXISTING

SHUTOFF VALVE SERVING EXISTING HOSE BIB.

N

Scale:  1/8" = 1'-0"1 PLUMBING FLOOR PLAN - LEVEL 02 - AREA E
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(E)3/4"CW
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H209-2

BOOKROOM-2
3014-2
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LAB-2
3010-2

OFFICE EDUCATION-2
3012-2

WORKROOM-2
3016-2

STOR-2
H211-2

ELECTRICAL-2
H213-2

CORR-2
H208-2

MECHANICAL-2
H212-2

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-312-H

EH

33AC23221

BR

PLUMBING FLOOR PLAN - LEVEL 2 -
AREA H

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

PLUMBING KEYED NOTES
1 3/4" CW UP TO ROOF HYDRANT.
2 3/4" CW FROM BELOW.

N

Scale:  1/8" = 1'-0"1 PLUMBING FLOOR PLAN - LEVEL 02 - AREA H



RH-1

1

DMSCU-13

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-313-A

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA A

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA A

PLUMBING KEYED NOTES
1 PROVIDE ROOF HYDRANT WITHIN 50 FEET OF

CONDENSING UNIT.
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DMSCU-8
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salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-314-B

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA B

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA B

PLUMBING KEYED NOTES
1 PROVIDE ROOF HYDRANT WITHIN 50 FEET OF

CONDENSING UNIT.



RH-1

DMSCU-2

DMSCU-1

DMSCU-9

1

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-315-C

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA C

PLUMBING KEYED NOTES
1 PROVIDE ROOF HYDRANT WITHIN 50 FEET OF

CONDENSING UNIT.



RH-1

RH-1

1

1

DMSCU-10

DMSCU-3

DMSCU-11

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-316-E

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA E

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA E

PLUMBING KEYED NOTES
1 PROVIDE ROOF HYDRANT WITHIN 50 FEET OF

CONDENSING UNIT.
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1,300 S.F.
61 GPM

RH-1

4"RD-1 4"RD-2

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-317-F

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA F

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA F
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103 GPM
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117 GPM

2,700 S.F.
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1,500 S.F.
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1,100 S.F.
51 GPM

RH-1

1

DMSCU-4

RH-1

1

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

P-318-G

EH

33AC23221

BR

PLUMBING ROOF PLAN - AREA G

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 PLUMBING ROOF PLAN - AREA G

PLUMBING KEYED NOTES
1 PROVIDE ROOF HYDRANT WITHIN 50 FEET OF CONDENSING UNIT.
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RH-1

RH-1

1DMSCU-11

DMSCU-5

1

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.
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REFER TO P-307-J FOR RISER INFORMATION.

PROPOSED PIPE ROUTING

FIRE SPRINKLER LINE SERVING 
ADDITION. FIRE INSPECTOR TEST 
DRAIN TO BE LOCATED AT END 
OF LINE. FLOOR SINK TO BE 
PROVIDED IN MECHANICAL G1019. 

MECHANICAL G1019. REFER TO P-305-G.

A. EXISTING FIRE SPRINKLER SYSTEM TO BE MAINTAINED IN FULL OPERATING ORDER FOR ENTIRE 
BUILDING AT ALL TIMES. LICENSED SPRINKLER ENGINEER OR LICENSED SPRINKLER CONTRACTOR, TO 
PROVIDE DRAWINGS AND HYDRAULIC CALCULATIONS FOR CHANGES TO EXISTING SYSTEM AND TO 
COMPLY WITH NEW SPACE LAYOUT, NFPA 13, ALL STATE AND LOCAL REQUIRMENTS. REFER TO 
SPECIFICATIONS AND ARCHITECTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

B. REFER TO SPECIFICATIONS FOR PIPE MATERIALS.

FIRE SPRINKLER SYSTEM NOTES
salasobrien.com
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GENERAL NOTE:

1. CROSS HATCHED AREAS INDICATE CEILING WITH GYPSUM BOARD. REFER TO 
ARCHITECTURALS CEILING PLANS TO VERIFY EXACT AREAS OF WORK AND 
EXTENT OF REPLACEMENT.
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PLUMBING KEYED NOTES
1 4" VENT UP TO 4" VTR.
2 EXISTING STORM PIPING TO REMAIN.
3 3/4" CW DOWN.
4 VALVE AND CAP FOR FUTURE CONNECTION.
5 3" GAS DOWN TO SERVE BOILER. PRESSURE REGULATOR

FROM 5 SPSI TO 8 0Z AT 60" A.F.F. 3,500 CFH. 2-1/2" GAS
DOWNSTREAM OF PRESSURE REGULATOR.

6 ELECTRONIC TRAP PRIMER TO SERVE APRROX. 8 NEW
FLOOR SINKS.

7 3" GAS FROM FROM ABOVE
8 PRESSURE REGULATOR FROM 5 PSI TO 8 OZ. 5,946 CFH.
9 4" VENT FROM BELOW.
10 2-1/2" CW DOWN.
11 EXISTING GAS WATER HEATERS TO REMAIN. EXTEND

EXISTING AIR INTAKE TO ROOF. ENSURE PROPER
SPACING AND VENT PIPE SIZING PER MANUFACTURER
REQUIREMENTS.



PWH26 - 04/12/18

ROOF

140°HWR
CW

140°HW

GWH-1 GWH-2

CW

FLOOR SINK

CW

140°HWR

140°HW

NOTE: GAS PIPING NOT SHOWN FOR CLARITY

CW

CONDENSATE LINE 
FROM EXAUST VENT

4" HOUSE CONCRETE 
PAD

EXHAUST VENT RE: SCHEDULE 
FOR SIZE AND FLOOR PLANS 
FOR ROUTING (TYP)

EXPANSION TANK 
RE: SCHEDULE

COMBUSTIBLE AIR INTAKE, RE: 
SCHEDULE FOR SIZE AND FLOOR 
PLANS FOR ROUTING (TYP)

CONCENTRIC VENT VERTICAL 
TERMINATION (TYP OF 2) 
REFERENCE PLAN FOR VERTICAL 
OR HORIZONTAL TERMINATIONS

TEMPERATURE ADJUSTING AQUASTAT 
WIRED TO START CIRCULATING PUMP 
WHEN LINE WATER TEMPERATURE 
DROPS TO 130°F.

THERMOMETER (TYP)

DRAIN VALVE (TYP.)

ASME RATED TEMP. & PRESS. 
RELIEF VALVE PIPE DISCHARGE 
FULL SIZE TO FLOOR SINK

COLD WATER TANK CONNECTION

NOTE: LOCATE PUMPS AT 
APPROXIMATELY 60" AFF

NEUTRILIZATION KIT - TYPICAL 

REFER TO HOT WATER CIRCULATING 
PUMP PIPING DETAIL FOR PIPING AND 
ASSOCIATED APPURETANANCES.

PWH11 - 04/12/18

140°HWR

18"

CHECK VALVE (TYPICAL)

MINIMUM 2" AIR GAP
FLOOR SINK, RE: PLANS

HOUSEKEEPING PAD

FLOOR

DRAIN VALVE

THERMOMETER (TYP.)

BALL VALVE (TYP.)

C
W

12
0°

H
W

R

140°HW
CW

VACUUM RELIEF VALVE
TEMPERATURE ADJUSTABLE 
AQUASTAT WIRED TO START 
CIRCULATING PUMP WHEN 
LINE WATER TEMPERATURE 
DROPS TO 130°F.

EXPANSION TANK RE: SCHEDULE

DIELECTRIC 
UNION(TYP.)

PIPE 3/4" DISCHARGE FULL 
SIZE TO FLOOR DRAIN

GALVANIZED DRAIN 
PAN WITH DRAIN, ALL 
SOLDERED SEAMS AND 
JOINTS. ROUTE TYPE L 
COPPER DRAIN LINE TO 
FLOOR SINK.

ELECTRIC WATER
HEATER RE: SCHEDULE

ASME RATED T&P 
RELIEF VALVE. 

HINGED ACCESS DOOR MAINTAIN 
CLEARANCE FOR ACCESS

REFER TO HOT WATER CIRCULATING 
PUMP PIPING DETAIL FOR PIPING AND 
ASSOCIATED APPURETANANCES.

THERMOMETER

CHECK VALVE

UNION (TYPICAL)

HOT WATER RETURN 
TO WATER HEATER

"Y" STRAINER

NOTE: MOUNT AT 54"-60" A.F.F. UNLESS NOTED OTHERWISE ON PLANS.

MANUAL ON/OFF 
SWITCH

HOT WATER CIRCULATING 
PUMP. RE: SCHEDULE

HOT WATER RETURN 
FROM FIXTURES

PROVIDE TEMPERTURE ADJUSTABLE AQUASTAT 
WIRED TO START CIRCULATING PUMP WHEN 
RETURN LINE WATER TEMPERATURE DROPS TO 10°
F BELOW SPECIFIED TEMPERATURE OF ASSOCIATED 
HOT WATER LOOP.

BALL VALVE 
(TYPICAL)

RE: ELECTRICAL 
PLANS

ROUTE PUMP ELECTRICAL THROUGH 24 
HOUR PROGRAMMABLE AUTOMATIC/MANUAL 
TIMER SWITCH. PROVIDED BY DIV. 26

PHW04 - 08/10/20

FINISHED FLOOR

FAUCET

THERMOSTATIC
MIXING VALVE

INSULATE HOT 
WATER PIPE

TYPICAL 
SUPPLY STOPS

SINK OR
LAVATORY

TOP OF
COUNTER

PHW04 - 08/10/20

FINISHED FLOOR

FAUCET

THERMOSTATIC
MIXING VALVE

INSULATE HOT 
WATER PIPE

TYPICAL 
SUPPLY STOPS

SINK OR
LAVATORY

TOP OF
COUNTER

FSFS

TSTS

WATER MOTOR ALARM

FLOW SWITCH (TYP.)

PRESSURE GAUGE (TYP.)

PRESSURE SWITCH (TYP.)

RETARDING CHAMBER (TYP.)

CHECK VALVE WITH BALL DRIP.

ANGLE (MAIN DRAIN) VALVE (TYP.)

FINISHED GRADE OR PAVING

WHERE CLEARANCES SO 
REQUIRE, GATE VALVES AND 
STEMS SHALL BE ORIENTED 
PARALLEL TO EXTERIOR WALL TO 
MINIMIZE INTRUSION INTO 
PASSAGE.

POST INDICATOR 
VALVE (TYPICAL). 
PROVIDE INSIDE 
FIRE RISER ROOM 
OR PROVIDE 
WALL MOUNTED 
TYPE AS 
DIRECTED BY 
LOCAL FIRE 
MARSHAL.

TAMPER SWITCH 
(TYP.)

PROVIDE 
SYSTEMS VALVE 
RISERS IN 
QUANTITY AS 
REQUIRED TO 
PROTECT ENTIRE 
BUILDING.

EXTERIOR WALL. REFER TO
ARCHITECTURAL DRAWINGS
FOR TYPE AND CONSTRUCTION.

PROVIDE VALVE IDENTIFICATION
SIGNAGE AS DIRECTED BY 
LOCAL
FIRE MARSHAL.

AUTOMATIC ALARM
CHECK VALVE (TYP.)

ROUTE ALL DRAIN LINES
TO DRAIN OR TO OUTDOORS.

WALL MOUNTED F.D.C.
PROVIDE AS DIRECTED
BY LOCAL FIRE MARSHAL.

PF07 - 09/10/18

FLOOR DRAIN

DESIGNER NOTE:REMOVE WALL FDC IF REMOTE 
FREE STANDARDING TYPE IS 
USED.

WYE STRAINER

3/4" COLD WATER

HOSE BIBB, PERMITTED ONLY 
IN MECHANICAL ROOMS AND 
JANITOR CLOSETS.

MANIFOLD

FLOOR

TIMER

4'-0"

1/2" TYPE "K" SOFT COPPER
BELOW SLAB, NO JOINTS 
ALLOWED

1/2" TRAP 
PRIMER LINE 
(TYP.)

3/4" SHUT-OFF 
VALVE

SOLENOID VALVE

MANUAL OVER 
RIDE SWITCH

120 VOLT 
POWER 
SOURCE

ATMOSPHERIC
VACUUM BREAKER

ELECTRONIC
TRAP PRIMER

PTP06 - XX/XX/XX

PST02 - 10/29/20

DOWNSPOUT

INSULATED

NOTE:
SEE ARCH. DETAIL FOR ROOF 
CONSTRUCTION AND FLASHING PRIMARY

ROOF DRAIN

OVERFLOW
ROOF DRAIN

2" WATER
DAM

IN
S

U
LA

TI
O

N
1'

-0
" 

M
IN

.

ALL HORIZONTAL PIPE 
INSULATED INCLUDING 
ROOF DRAIN BODY

ENSURE 6" 
CLEARANCE 
AROUND PIPE FOR 
MAINTENANCE. 
TYPICAL PRIMARY 
AND SECONDARY 
ROOF DRAINS

PSL02- XX/XX/XX

PIPE

1''

3''

FLOOR SLAB

SCHEDULE 40 GALV. STEEL PIPE 
SLEEVE WITH WELDED 1/4'' THICK 
STEEL PLATE COLLAR, HOT DIP 
GALV. AFTER FABRICATION.

1''

FILL WITH GROUT
(FOR EXISTING SLABS)

3M CP-25 S/L FIRE BARRIER
CAULK-THICKNESS SHALL BE 1/2'' 
FOR UNINSULATED PIPE AND 1'' 
FOR INSULATED PIPE

FILL TO TOP OF SLEEVE
WITH ACRYLIC 
CAULKING

COUNTERSINK HOLE FOR 
COLLAR IN EXISTING SLAB

SUPPORTING MATERIAL 
(FIBERGLASS INSULATION, BACKER 
ROD OR SAFING) NEED ONLY 
ENOUGH TO SUPPORT WEIGHT OF 
CP-25 CAULKINGNOTE:

UL APPROVED PIPING ASSEMBLIES EQUAL 
TO UL SYSTEM #49 FOR UNINSULATED 
PIPE AND SYSTEM #91 FOR INSULATED 
PIPE

2-1/2'' MAX., 3/4'' MIN. ANNULAR 
SPACE BETWEEN INSIDE OF 
SLEEVE AND PIPE (OR 
INSULATION FOR INSULATED 
PIPE)

SLEEVE SET IN CONCRETE 
FLOOR FOR NEW 
CONSTRUCTION
(CORE DRILL EXISTING SLAB FOR 
FRICTION FIT OF SLEEVE)

PIPE INSULATION
(WHERE REQUIRED BY 
SPECS)

PSL01- XX/XX/XX

INTERIOR WALL

PIPE

SCHEDULE 40 
GALVANIZED STEEL 
PIPE SLEEVE TO BE 1" 
LARGER THAN 
OUTSIDE
SURFACE OF PIPE 
OR INSULATION

FLEXIBLE SEALANT
SEE SPECIFICATIONS
3M CP 25 CAULK FOR 
FIRE RATED PARTITIONS

PIPE INSULATION TO BE
CONTINUOUS (FOAMGLASS 
THRU RATED WALL)

INSULATION

PIPE

MINIMUM DIMENSIONS OF GALVANIZED
SHEETMETAL PROTECTION SHIELDS

AT PIPE HANGERS

(IN.)

16
12
12

18

PIPE

3" - 4"
6"

HANGER RODS

1" - 2-1/2"
1/2" & 3/4"

UNISTRUT CHANNEL

NOMINAL SIZE SHIELD LENGTH
THICKNESS

18
18
18

GAUGE

16

GALVANIZED IRON 
SHEET SHIELD

PROVIDE A SECTION OF HIGH 
COMPRESSION STRENGTH 
INSULATION AT EACH HANGER 
POINT. INSULATION MAY BE 
HALF ROUND OR FULL ROUND 
AND EXTEND AT LEAST 1" 
BEYOND GALV. SHIELD EACH 
WAY.

PP01 - XX/XX/XX

PI02 - XX/XX/XXPI02 - XX/XX/XX

ART SINK

2"

1-1/2"

INCREASER

2" DISCHARGE PIPE 
MUST SLOPE TO 
ROUGH-IN IN WALL. 
(MAX. LENGTH TO 
BE 36" TO ROUGH-
IN CONNECTION)

3/8" COPPER 
TUBING. 
TYPICAL.

SEDIMENT BASKET
REMOVAL ON TOP OF
INTERCEPTOR

SEDIMENT BASKET

COUNTERTOP

CABINET BASE

FAUCET FLOW 
CONTROL

OUTLET ANGLE 
VALVE. TYPICAL.

PNG03 - XX/XX/XX

DRIP LEG

FLOW

APPROVED UNION

TO UNIT INLET 
CONNECTION

FROM GAS SUPPLY

UL & AGA APPROVED 
GAS SHUT OFF VALVE, 
MILWAUKEE VALVE CO. 
BUTTERBALL BB1-100

PNG02 - XX/XX/XX

UNION (TYPICAL)

NOTE: REFERENCE DRAWINGS FOR PIPE SIZES.

GAS VALVE

REGULATOR 
(DIAPHRAGM IN 
VERTICAL PLANE)

LOCK WING
STOP COCK

HIGH OR MEDIUM 
PRESSURE GAS 
INLET

LOW PRESSURE 
GAS OUTLET TO 
EQUIPMENT

PLUGGED TEST 
TEE (TYPICAL)

PSL03- XX/XX/XX

MASONRY CONSTRUCTION

INTERIOREXTERIOR

ESCUTCHEON

PIPE

CAULK WITH DOW 
CORNING 732 RTV

INSULATION AND 
METAL JACKET

SCHEDULE 40
PVC PIPE SLEEVE

NOTE:
TYPICAL FOR
UNINSULATED
PIPE AND
CONDUIT

IN UNFINISHED AREAS PROVIDE
1/2" PLY WOOD ESCUTCHEON
PLATE CUT TO FIT EACH PIPE
TIGHTLY. FASTEN TO WALL 
WITH
FLAT HEAD SCREWS.
(USE ESCUTCHEON IN FINISHED 
AREAS)

CONTRACTORS OPTIONS:
USE FIELD FABRICATED 
302/304 STAINLESS STEEL 
PLATE WITH CRIMPED EDGES
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SCALE: NONE1 DOMESTIC GAS WATER HEATER PIPING

SCALE: NONE2 ELECTRIC WATER HEATER PIPING

SCALE: NONE3 HOT WATER CIRCULATING PUMP

SCALE: NONE4

THERMOSTATIC MIXING VALVE AT

SINK/LAVATORY DUAL TEMPERATURE

SCALE: NONE5

THERMOSTATIC MIXING VALVE AT

SINK/LAVATORY SINGLE TEMPERATURE

SCALE: NONE6 FIRE ENTRY PIPING

SCALE: NONE7 ELECTRONIC TRAP PRIMER

SCALE: NONE8 STORM DRAIN INSULATION

SCALE: NONE9 INTERIOR FLOOR PENETRATION

SCALE: NONE10 INTERIOR WALL PENETRATION

SCALE: NONE11 PIPE SHIELDS FOR INSULATED PIPING

SCALE: NONE12 ART SINK SOLIDS INTERCEPTOR

SCALE: NONE14 GAS CONNECTION

SCALE: NONE13 GAS PRESSURE REGULATOR PIPING

SCALE: NONE15 EXTERIOR WALL PENETRATION



ROD COUPLING

ALL THREADED ROD

FINISHED FLOOR

2-3/4" LONG "QUIK" 
BOLT (TYP.)

PVC PIPE

NUT (TYP.)

FLAT WASHERS (TYP.)

FLAT WASHERS (TYP.)

CAST IRON PIPE

RISER CLAMP

NOTE:
1. MAKE CONNECTION FROM PVC BELOW SLAB TO CAST IRON ABOVE SLAB 
WITH HUSKY 4200 TRANSITION COUPLING.
2. THERE IS TO BE NO EXPOSED PVC ABOVE SLAB.

HUSKY 4200 TRANSITION 
COUPLING.

PSAN12- 05/16/24

CLEANOUT - SEE SPECS.

FINISHED FLOOR

PSAN01- XX/XX/XX

HUB JOINT

STRAINER

FINISHED FLOOR

DEEP SEAL "P" TRAP

SUPPORT AT 
THIS POINT

PSAN07- XX/XX/XX

HUB JOINT

SEDIMENT BUCKET

DEEP SEAL "P" TRAP

FINISHED FLOORCLAMP TO 24"X24" 
4# LEAD SHEET & 
WATERPROOFIN
G MEMBRANE

ADJUSTABLE 
CLAMPING  
COLLAR

SUPPORT AT 
THIS JOINT

SQUARE BRONZE 
NICKEL RIM WITH FULL 
GRATE

PSAN08- XX/XX/XX

FLOW

CLEANOUT - SEE SPECS.

PIPE MATERIAL
PER SPECIFICATION

24"X24"X4" THICK 
CONCRETE PAD 
FLUSH WITH 
GRADE OR 
PAVEMENT

MAIN
SEWER

PSAN05- XX/XX/XX

NEAREST WALL
ISLAND SINK

WCO

FOOT VENT

HORIZONTAL DRAIN

FLOOR

WCO

TO VENT THROUGH 
ROOF OR 
CONNECT TO VENT 
PIPING IN AREA 
ABOVE FLOOD RIM 
OF HIGHEST 
FIXTURE

ROUTE TIGHT 
TO UNDERSIDE 
OF 
COUNTERTOP

VERTICAL 
FIXTURE 
VENT

VERTICA
L 
FIXTURE 
DRAIN

COMBINATION 
FITTINGS

2"(AT 1/4" PER FOOT)

2" 2"

2"

2"

PSAN13- XX/XX/XX

FINISHED WALL

2"

MAX.

SANITARY TEE (SEE
SIZE AS INDICATED ON
PLAN) IN NON-CHASE
WALLS USE MIFAB
C1460 OR SIMILAR IN
LIEU OF SANITARY TEE

MIFAB C1450 OR
SIMILAR FERRULE
WITH BRASS PLUG

MIFAB C1400-RD6
POLISHED 
STAINLESS STEEL 
COVER

2" MAXIMUM 
FROM FINISHED 
WALL

PSAN03- XX/XX/XX

NOTES:
ROOF HYDRANT SHALL NOT REQUIRE A 
DRAIN LINE FOR FROST PROTECTION. 
HYDRANT SHALL DRAIN INTO AN 
INTEGRAL STAINLESS STEEL 
CANISTER, BELOW THE ROOF LINE, TO 
PREVENT FREEZING.

STAINLESS SHROUD

BRASS VALVE FLOAT ASSEMBLY

ROOF MEMBRANE

ROOF INSULATION

CONTINUOUS WELDED SEAM

ROOF DECKING

UNDER DECK FLANGE

SET SCREW

STAINLESS SHROUD

GALVANIZED NIPPLE

SUPPLY TUBING (TYPICAL)

ANGLE FRAMING

FLANGE NUTS

REFER TO MANUFACTURERS 
INSTRUCTIONS FOR FLASHING

STAINLESS STEEL CANISTER

PSAN08- XX/XX/XX

FINISHED CONCRETE AREA
SLOPE CONCRETE TO 
TOP OF STRAINER

TOP OF STRAINER 2" ABOVE
FINISHED CONCRETE AREA

PCON04 - XX/XX/XX

FUNNEL

FINISHED CONCRETE AREA
SLOPE CONCRETE TO 
TOP OF STRAINER

TOP OF GROUND HYDRANT 2" ABOVE
FINISHED CONCRETE AREA

PCON04 - XX/XX/XX

1/4" DRAIN PORT
3/4" FEMALE I.P.S.

1/2" DRAIN PORT 
TO GRAVEL BED

PSAN08- XX/XX/XX

SINK OR LAVATORY

TAILPIECE DOWN 
TO P-TRAP

P-TRAP

CONDENSATE FROM 
MECHANICAL EQUIPMENT

1" or le
ss

WYE-TAIL PIECE

TAILPIECE

BACKFLOW PREVENTER
SHUT OFF VALVE(TYP.)

WYE STRAINER(TYP.)
FLOOR

CEILING

BFP-1

BFP-1

HOT WATER MAKEUP

COLD WATER MAKEUP

REFER TO FLOOR PLANS 
FOR PIPE SIZING

REFER TO FLOOR PLANS 
FOR PIPE SIZING

REFER TO FLOOR PLANS 
FOR PIPE SIZING

PI02 - 08.24.23

SINGLE COMPARTMENT 
STAINLESS STEEL SINK

BACKSPLASH

FLOOR

SINK STRAINER

1/2" HOT WATER

STOP VALVES

SWING SPOUT

1/2" COLD WATER
V.B.

SECURE SINK TO 
WALL WITH WALL 
BRACKETS

CAULK WATER TIGHT

PROVIDE WALL BRACKET WITH SINK

SECURE SINK TO 
WALL WITH WALL 
BRACKETS

SOLIDS INTERCEPTOR
TOP ACCESS. INTERCEPTOR TO 
BE LOCATED BELOW SINK. 
SHOWN OUTSIDE FOR CLARITY.

PROVIDE UNION IN 
WASTE LINE FOR EASE 
OF MAINTENANCE.

OUTLET

INLET

1-1/2"

2"

SECURE SINK TO WALL-INSTALL PER 
MANUFACTURES 
RECOMMENDATIONS.

FRONT VIEW

SIDE VIEW

.

REFER TO FIXTURE 
SCHEDULE FOR SINK 
SIZE. NOT TO SCALE.

PNG01 - XX/XX/XX

NOTE: 
ALL SERVICE GAS PIPING FROM GAS 
MAIN TO METER OUTLET PROVIDED BY 
LOCAL GAS COMPANY. CONTACT JORGE 
VILLALVA AT CENTERPOINT. 713-945-2024.

GAS METER
8" PIPE TO HEADER

30" HIGH WITH FLANGE CONNECTION 4" SLEEVE

WALL

ROOF

8" GAS PIPING TO ROOF AT 5PSI. 
REFER TO P-314-I FOR CONTINUATION.
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SCALE: NONE1 CAST IRON TO PVC TRANSITION
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SCALE: NONE5 TWO-WAY EXTERIOR CLEANOUT

SCALE: NONE6 TYPICAL ISLAND SINK PIPING

SCALE: NONE7 WALL CLEANOUT

SCALE: NONE8 ROOF HYDRANT DETAIL

SCALE: NONE13 OUTDOOR CONDENSATE DRAIN
SCALE: NONE10 OUTDOOR GROUND HYDRANT

SCALE: NONE11 WYE TAILPIECE FOR CONDENSATE

SCALE: NONE12 BACKFLOW PREVENTER STATION PIPING

SCALE: NONE14 SINK WITH SOLIDS INTERCEPTOR

SCALE: NONE9 GAS METER PIPING



CW

HW

HWR

PRESSURE REDUCING VALVE (PRV)

RISER FLAG

EXISTING

NEW

DELTA CHANGE SYMBOL

INVERT ELEVATION

NEW CONNECTION

(E)

(N)

BRANCH CONNECTION OUT OF BOTTOM

BRANCH CONNECTION OUT OF TOP

ACCESS PANEL FOR TRAP PRIMER OR SHOCK ABSORBER

ACCESS PANEL LOCATION SYMBOL

FLOOR DRAIN WITH P-TRAP AT 45° ANGLE (FD)

FLOOR DRAIN WITH P-TRAP (FD)

ASME TEMPERATURE & PRESSURE RELIEF VALVE

WYE & 1/8TH BEND BRANCH CONNECTION

PRESSURE GAUGE WITH COCK

BRANCH CONNECTION OUT OF SIDE

FLOOR DRAIN (FD)

AIR CHAMBER

SHOCK ABSORBER

HUB DRAIN (HD)

A

FLOW SWITCH

FLOOR SINK (FS)

REFER TO KEYED NOTE

OS&Y VALVE

ROOF DRAIN

ANGLE VALVE

FS

THERMOMETER

TEST COCK

GAS METER

VACUUM RELIEF VALVE

VALVE IN RISE

WALL HYDRANT

GAS PRESSURE REGULATOR

HOSE BIBB

WYE BRANCH CONNECTION

HOT WATER RETURN PIPING (HWR)

REDUCED PRESSURE BACKFLOW PREVENTER (RPBFP)

EXTERIOR CLEANOUT WITH 18"x18"x4" CONCRETE PAD (ECO)

TWO-WAY CLEANOUT (PROVIDE 18"x24"x4" CONCRETE PAD OUTSIDE)

CLEANOUT (WALL OR CEILING) (CO)

FIRE DEPARTMENT CONNECTION

FIRE DEPARTMENT VALVE AT RISER

PIPING UP -OR- PIPING UP & DOWN

LUBRICATED PACKED PLUG STOP STOP COCK (PC)

COMPRESSED AIR PIPING (A)

AUTOMATIC SPRINKLER PIPING (AS)

FIRE PROTECTION PIPING (F)

CHILLED DRINKING WATER PIPING (CDW)

SOFT COLD WATER PIPING (SCW)

UNION

FLOOR CLEANOUT (FCO)

FIRE HYDRANT

RISE OR DROP PIPING

CAP ON END OF PIPE

REDUCER OR INCREASER

HORIZONTAL SWING CHECK

PIPING DOWN

ECCENTRIC REDUCER

HORIZONTAL SWING CHECK

FLOW DIRECTIONAL ARROW

SOLENOID VALVE (SV)

BALANCING VALVE (BV)

BALL VALVE (BV)

BUTTERFLY VALVE

SHUT-OFF VALVE

GAS VENT PIPING (GV)

NATURAL GAS PIPING (G)

TRAP PRIMER LINE (TP)

GAS

AIR

AS

GV

CDW

SCW

F

TP

CONDENSTATE - INDIRECT DRAIN PIPING (D)

SANITARY OR WASTE PIPING BELOW GRADE (SAN)

SANITARY OR WASTE PIPING ABOVE GRADE (SAN)

CONDENSTATE DRAIN PIPING (CD)

GREASE WASTE PIPING BELOW GRADE (GW)

GREASE WASTE PIPING (GW)

ACID WASTE PIPING BELOW GRADE (AW)

SUB-SOIL DRAIN OR FOOTING DRAIN (SSD)

STORM DRAIN PIPING BELOW GRADE (GW)

HOT WATER PIPING (HW)

COLD WATER PIPING (CW)

VENT PIPING (V)

ACID WASTE PIPING (AW)

PUMPED DISCHARGE (PD)

D

AW

PD

AW

CD

STORM DRAIN PIPING (SD)

DESCRIPTION

GW

SSD

SD

SD

SAN

SYMBOLS

SAN

GW

IE=100.00'

1

VENT THRU ROOFVTR

BELOW FINISHED FLOORB.F.F.

ABOVE FINISHED FLOORA.F.F.

1

P 4" VTR

PLUMBING PIPING LEGEND

1

AP

1. WITHIN THE EXISTING BUILDING, EXISTING WATER, WASTE AND VENT SERVICES ARE TO BE 
MODIFIED AS REQUIRED AND REUSED FOR THE INSTALLATION OF NEW AND/OR RELOCATED 
PLUMBING FIXTURES. REFER TO PLUMBING FLOOR PLANS FOR POINTS OF CONNECTION.

2. WITHIN THE EXISTING BUILDING, SAWCUT AND REMOVE EXISTING FLOOR SLAB AS REQUIRED TO 
PROVIDE NEW AND/OR RELOCATED PLUMBING FIXTURES, CLEANOUTS, AND UNDERSLAB WASTE AND 
VENT PIPING. PATCH AND REFINISH FLOOR TO MATCH EXISTING.

3. IN AREAS WHERE THE FLOOR SLAB IS REMOVED, CONTRACTOR SHALL ALSO REMOVE UNDERSLAB 
WASTE AND VENT PIPING WHICH SERVES FIXTURES DESIGNATED FOR REMOVAL. PRIOR TO ANY 
REMOVAL, FIELD VERIFY THAT LINES TO BE REMOVED DO NOT SERVE ANY EXISTING FIXTURES TO 
REMAIN OR NEW FIXTURES TO BE INSTALLED.

4. IN AREAS WHERE THE FLOOR SLAB IS NOT REMOVED, CONTRACTOR SHALL ABANDON IN PLACE ANY 
UNDERSLAB WASTE AND VENT PIPING NO LONGER NEEDED, UNLESS THE PIPING MUST BE REMOVED 
TO ACCOMMODATE NEW CONSTRUCTION. IF NEW WORK DOES NOT NECESSITATE THEIR REMOVAL, 
CUT AND PLUG SUCH LINES BELOW SLAB, AND PATCH FLOOR TO MATCH EXISTING.

5. FIELD VERIFY EXACT LOCATION, SIZE, DEPTH, DIRECTION OF FLOW, CAPACITY, PIPE MATERIAL AND 
CONDITION OF EXISTING WASTE PIPING PRIOR TO BEGINNING CONSTRUCTION. ENSURE THAT 
PROPER CONNECTIONS TO AND EXTENSION OF SUCH UTILITIES CAN BE MADE.

6. WASTE LINES TO BE RE-USED OR RECONNECTED TO SHALL BE THOROUGHLY RODDED OUT AND 
FLUSHED TO ENSURE THEY ARE FREE FROM BLOCKAGES.

7. CONTRACTOR SHALL COORDINATE ROUTING OF PIPING BELOW SLAB WITH COLUMN FOOTINGS, 
GRADE BEAMS, UNDERGROUND PLUMBING AND ELECTRICAL UTILITIES, AND OTHER SUB-SURFACE 
BUILDING ELEMENTS.

8. CONTRACTOR SHALL COORDINATE ROUTING OF PIPING IN CEILING SPACES WITH MECHANICAL AND 
ELECTRICAL EQUIPMENT, DUCTWORK AND CONDUIT. SHOULD A CONFLICT OCCUR THE CONTRACTOR 
SHALL NOTIFY THE ARCHITECT/ENGINEER PRIOR TO INSTALLING AN ALTERNATE PIPING PLAN.

9. CONTRACTOR TO COORDINATE ALL REMODEL WORK WITH THE WORK OF OTHER TRADES TO AVOID 
CONFLICTS AND TO MINIMIZE INTERRUPTION OF SERVICES.

10.COORDINATE ALL FIXTURE AND EQUIPMENT LOCATIONS AND CONNECTION REQUIREMENTS WITH 
LATEST ARCHITECTURAL DRAWINGS AND SPECIFICATIONS PRIOR TO ANY ROUGH-INS.

11.DO NOT ROUGH-IN FROM THESE DRAWINGS. REFER TO LATEST ARCHITECTURAL DRAWINGS FOR 
DIMENSIONED LOCATIONS.

12.CONTRACTOR TO FIELD VERIFY AS NECESSARY THE EXACT ROUTING AND SIZES OF ALL PIPING.

13.ALL WORK, METHODS AND INSTALLATIONS INVOLVED IN THE PLUMBING DESIGN SHALL BE IN 
ACCORDANCE WITH THE CITY BUILDING CODE, INSPECTION REGULATIONS AND ALL OTHER 
OFFICIALS HAVING JURISDICTION.

14.THE PROPER INSTALLATION OF NEW FIXTURES AND THE PROPER CONTINUED OPERATION OF 
EXISTING FIXTURES TO REMAIN SHALL DETERMINE THE EXTENT AND NATURE OF PLUMBING 
REMODEL WORK.

15.EACH VENT SHALL TERMINATE VERTICALLY NOT LESS THAN 6" ABOVE ROOF, MAINTAIN MINIMUM 
10'-0" DISTANCE BETWEEN VENT TERMINALS THROUGH ROOF AND ALL FRESH AIR INTAKES, AND A 
MINIMUM 5'-0" FROM ANY EXTERIOR WALL.

16.PRIOR TO BEGINNING CONSTRUCTION, COORDINATE BUILDING BACKFLOW PREVENTION 
REQUIREMENTS WITH THE LOCAL AUTHORITY HAVING JURISDICTION AND PROVIDE AS DIRECTED.

PLUMBING GENERAL NOTES

P.D.I. SYMBOLS: FIXTURE UNITS: THREADED CONNECTION

A 1 - 11

12 - 32

33 - 60

61 - 113

114 - 154

155 - 330

1/2"

3/4"

1"

1"

1"

1"

SHOCK ARRESTOR SCHEDULE
CERTIFICATION

ASSE 1010

ASSE 1010

ASSE 1010

ASSE 1010

ASSE 1010

ASSE 1010

B

C

D

E

F

EQUIPMENT 
NUMBER

DESCRIPTION BTU PER HOUR 
LOAD

TOTAL BTU PER 
HOUR

TOTAL CFH

EG-1 EMERGENCY GENERATOR 5,946,000 BTUH 5,946 CFH

GAS EQUIPMENT SCHEDULE

GWH-1 GAS WATER HEATER 199,000 BTUH 199 CFH

TOTALS: 23,844,000 BTUH 23,844 CFH

EQUIPMENT 
NUMBER

DESCRIPTION BTU PER HOUR 
LOAD

TOTAL BTU PER 
HOUR

TOTAL CFH

(E)GEN. EMERGENCY GENERATOR 2,700 CFH

GAS EQUIPMENT DEMOLITION SCHEDULE

(E)BOILER DOMESTIC HW BOILER 2,000,000 BTUH 2,000 CFH

TOTALS: 21,440,000 BTUH 21,440 CFH

2,700,000 BTUH 2,700,000 BTUH

2,000,000 BTUH

5,946,000 BTUH

199,000 BTUH

GWH-2 GAS WATER HEATER 199,000 BTUH 199 CFH199,000 BTUH

(E)BOILER (2) MECHANICAL BOILER 16,740 CFH8,370,00 BTUH8,370,00 BTUH

B-1, B-2, B-3,
B-4, B-5

MECHANICAL BOILER 3,500,000 BTUH 17,500 CFH3,500,000 BTUH
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GAS WATER HEATER SCHEDULE

MARK
BASIS OF DESIGN

STORAGE
CAPACITY

(GAL)
BTU/HR.
INPUT

WH GALS. PER
HR. RECOVERY

RATE 100°F RISE
STORED

WATER TEMP

ELECTRICA
L CHAR.

REMARKSMANUFACTURER MODEL V P
GWH-1 AO SMITH BTH-199(A) 100 GAL 199,900 235 140 °F 480 3
GWH-2 AO SMITH BTH-199(A) 100 GAL 199,900 235 140 °F 480 3

ELECTRIC WATER HEATER SCHEDULE

Mark
BASIS OF DESIGN STORAGE

CAPACITY KW

WH GALS. PER
HR. RECOVERY

RATE 100°F RISE
STORED

WATER TEMP

ELECTRICA
L CHAR.

REMARKSMANUFACTURER MODEL V P
EWH-1 AO SMITH DSE-30A 30 GAL 12.3 50 140 480 3

DOMESTIC HW EXPANSION TANK SCHEDULE

Type Mark
BASIS OF DESIGN

DESCRIPTION
MAX WORK

PRESSURE (PSI)
TANK VOLUME

GALLONS
MAX. ACCEPT.

GALLONS
DIAMETER
(INCHES)MANUFACTURER MODEL

ET-1 AMTROL ST-5C-DD HOT WATER EXPANSION
TANK

150 2 .9 8"

ET-2 AMTROL ST-30VC-DD HOT WATER EXPANSION
TANK

150 16.5 11.2 15"

CIRCULATION PUMP SCHEDULE

MARK
BASIS OF DESIGN

DESCRIPTION TYPE GPM HP HEAD FEET HP MIN

ELECTRICA
L CHAR.

MAX RPMMANUFACTURER MODEL V P
CP-1 GRUNDFOS ALPHA HWR

15-29
CIRCULATION

PUMP
INLINE BRONZE 2 5 1/25 120 1 2400

CP-2 GRUNDFOS ALPHA HWR
15-55

CIRCULATION
PUMP

INLINE BRONZE 4 11 1/25 120 1 2400

NOTES: 1. DOMESTIC CIRCULATING PUMPS SHALL BE FACTORY SET TO AUTOADAPT.
2. CP-1 TO BE CONNECTED TO EWH-1
3. CP-2 TO BE CONNECTED TO GHW-1 AND GWH-2.



TYPE: L-1 (T.A.S. COMPLIANT) - HOT AND COLD COUNTER SINK
DESCRIPTION: LAVATORY, COUNTER MOUNTED HIGH GLOSS STAIN RESISTANT VITREOUS CHINA, 

20-3/8" X 17-3/8" X 5-5/8". AMERICAN STANDARD "AQUALYN" #0476.28.
FAUCET: CHROME PLATED BRASS DECK MOUNTED LAVATORY FAUCET WITH COVER PLATE, 4"

SPOUT, PUSH BUTTON HANDLES INDEXED "PUSH", SELF CLOSING METERING 
CARTRIDGE, VANDAL RESISTANT 0.5 GPM PRESSURE COMPENSATING NON AERTING 
LAMINAR FLOW OUTLET. CHICAGO #802-E66VP-665ABCP.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (110 F)

STRAINER: 1-1/4" 17 GAUGE CHROME PLATED BRASS GRID STRAINER WITH TAILPIECE. 
MCGUIRE #155A.

P-TRAP: 1-1/4" 17 GAUGE CHROME PLATED HEAVY CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE. MCGUIRE #8872C.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE #LFH2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" COLD AND HOT WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: HS-1 (T.A.S. COMPLIANT) - HOT AND COLD WATER 
DESCRIPTION: LAVATORY, WALL HUNG, VITREOUS CHINA, 20-1/2" X 18-1/4" WITH FRONT OVERFLOW 

AND CONCEALED ARM SUPPORTS, FAUCET HOLES ON 4" CENTERS. 
AMERICAN STANDARD "LUCERNE" 0355.012. 

FAUCET: CHROME PLATED, 4" FIXED CNETERS, 4" VANDAL PROOF CHROME PLATED 
WRISTBLADE HANDLES, QUARTER TURN CERAMIC DISC CARTRIDGES, 5-1/4" 
RIGID/SWING GOOSENECK SPOUT, 1.5 GPM VNADAL PROOF NON AERATING LAMINAR 
FLOW OUTLET. CHICAGO #895-317GN2E64VPXKABCP.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: 1-1/4" 17 GAUGE CHROME PLATED BRASS GRID STRAINER WITH TAILPIECE. 
MCGUIRE #155A.

P-TRAP: 1-1/4" 17 GAUGE CHROME PLATED HEAVY CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE. MCGUIRE #8872C.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE #LFH2165LK.

CARRIER: RECTANGULAR STEEL TUBING UPRIGHTS WITH WELDED 3" X 4-1/2" BASE ANCHORED 
TO CONCRETE WITH (3) 1/2" BOLTS, ADJUSTABLE SLEEVE, THREADED CONCEALED 
ARMS, ALIGNMENT BAR, LOCKING DEVICE, AND LEVELING SCREWS. WADE #520-08.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" COLD AND HOT WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-X1 - (T.A.S. COMPLIANT) - SCIENCE TEACHER LAB ISLAND SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION.
FAUCET: COLD WATER SINK FAUCET FURNISHED BY OTHERS AND INSTALLED BY DIVISION 22.
STRAINER: ACID RESISTANT SINK STRAINER AND TAILPIECE FURNISHED BY ARCHITECTURAL 

DIVISION AND INSTALLED BY DIVISION 22. 
SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 

AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.
ROUGH-IN: 2" ACID WASTE, 2" ACID VENT, 1/2" COLD WATER ONLY. REFER TO 

ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-X2 (T.A.S. COMPLIANT FOR STUDENTS) - SCIENCE LAB SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION. 
FAUCET: COLD WATER SINK FAUCET FURNISHED BY ARCHITECTURAL DIVISION AND 

INSTALLED BY DIVISION 22.
STRAINER: ACID RESISTANT OFFSET WHEELCHAIR SINK STRAINER AND OFFSET TAILPIECE 

FURNISHED BY ARCHITECTURAL DIVISION AND INSTALLED BY DIVISION 22.
SUPPLIES: 1/2" I.P.S. X 3/8" O.D. CHROME PLATED, LOOSE KEY STOP VALVE WITH ESCUTCHEON, 

AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISER. MCGUIRE 2165LK.
ROUGH-IN: 2" ACID WASTE, 2" ACID VENT, 1/2" COLD WATER ONLY. REFER TO 

ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS. 

TYPE: SK-X3 - (NON T.A.S. COMPLIANT) - SCIENCE LAB SINK 
DESCRIPTION: SINK, COUNTER MOUNTED, 300 SERIES STAINLESS STEEL 14 GAUGE, OVERALL 

DIMENSIONS 8'-3" X 1'-11 1/2", SINGLE COMPARTMENT,  CENTERED BOWL DIMENSIONS 
95" X 19.5" X 18" DEEP, 3-1/2" RIGHT ALIGNED SINGLE DRAIN, NO FAUCET LEDGE, 2" 
WIDE LIP AROUND BOWL. ELKAY #CUSTOM ORDER.

FAUCET: COLD WATER SINK FAUCET FURNISHED BY OTHERS AND INSTALLED BY DIVISION 22.
STRAINER: ACID RESISTANT SINK STRAINER AND TAILPIECE FURNISHED BY ARCHITECTURAL 

DIVISION AND INSTALLED BY DIVISION 22. 
SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 

AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.
ROUGH-IN: 2" ACID WASTE, 2" ACID VENT, 1/2" COLD WATER ONLY. REFER TO 

ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-1 (T.A.S. COMPLIANT) - LIFE SKILLS KITCHEN
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

33" X 19-1/2" X 5-1/2" DEEP, TWO COMPARTMENT WITH FAUCET DECK. THREE FAUCET 
HOLES ON 4" CENTERS. ELKAY #LRAD-3319.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-2 (T.A.S. COMPLIANT) - DRAFTING ROOM
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

19-1/2" X 19" X 5-1/2" DEEP, SINGLE COMPARTMENT WITH FAUCET DECK. THREE 
FAUCET HOLES ON 4" CENTERS. ELKAY #LRAD-1919.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-3 (T.A.S. COMPLIANT) - COOKING LAB
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

33" X 19-1/2" X 5-1/2" DEEP, TWO COMPARTMENT WITH FAUCET DECK. THREE FAUCET 
HOLES ON 4" CENTERS. ELKAY #LRAD-3319.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-4 (NON T.A.S. COMPLIANT) - COOKING LAB
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

33" X 19-1/2" X 7-5/8" DEEP, TWO COMPARTMENT WITH FAUCET DECK. THREE FAUCET 
HOLES ON 4" CENTERS. ELKAY #LRAD-3319.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

DISPOSAL: PROVIDE AND INSTALL INSINKERATOR EVOLUTION EXCEL 1HP DISPOSAL WITH ALL 
NECESSARY CONNECTIONS.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-5 (T.A.S. COMPLIANT) - TODDLER ROOM
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 14 GAUGE TYPE 304 STAINLESS STEEL, 

60" X 22" X 5" DEEP, THREE COMPARTMENT WITH FAUCET DECK. TWO SETS OF 
THREE FAUCET HOLES ON 4" CENTERS. ELKAY #LTR-6322 (CUSTOM ORDER)

FAUCET: (2) CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT 
AND VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN 
CERAMIC DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-6 (T.A.S. COMPLIANT) - INFANT CARE
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

33" X 19-1/2" X 5-1/2" DEEP, TWO COMPARTMENT WITH FAUCET DECK. THREE FAUCET 
HOLES ON 4" CENTERS. ELKAY #LRAD-3319.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-7 (T.A.S. COMPLIANT) - EARLY CHILDHOOD
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 14 GAUGE TYPE 304 STAINLESS STEEL, 

33" X 19-1/2" X 5-12" DEEP, TWO COMPARTMENT WITH FAUCET DECK, THREE FAUCET 
HOLES ON 4" CENTERS. PROVIDE 4TH HOLE FOR SPRAY HEAD. 
ELKAY #LRAD-6019 (CUSTOM ORDER)

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT 
AND VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN 
CERAMIC DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET, NYLON NETTED HOSE WITH SIDE 
SPRAY HEAD. CHICAGO #200-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-8 (NON T.A.S. COMPLIANT) - DIGITAL ART
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 16 GAUGE TYPE 304 STAINLESS STEEL, 

31" X 22" X 11-5-8" DEEP, SINGLE COMPARTMENT WITH FAUCET DECK. THREE FAUCET 
HOLES ON 4" CETNERS. ELKAY #DLR3122.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDLES ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE COMPENSATING 
LAMINAR N0N-AERTING OUTLET. CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

INTERCEPTOR: A.R.C. CAST ALUMINUM TOP ACCESS SOLIDS INTERCEPTOR, GASKETED COVER, 
REMOVEABLE SEDIMENT BUCKET. WADE 5720.

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-9 (NON T.A.S. COMPLIANT) - SCULPTURE
DESCRIPTION: TROUGH SINK, STAINLESS STEEL, 48" X 20" X 8", TWO STATION HAND WASH SINK, 14 

GAUGE 304 STAINLESS STEEL, BUFFED SATIN FINISH, CENTER DRAIN. 
ELKAY #EWMA48204

FAUCET: CHROME PLATED, 8" FIXED CENTER, 5-1/4" RIGID/SWING GOOSENECK SPOUT, 1.5 GPM 
SOFTFLOW AERATOR, VANDAL PROOF 4" WRISTBLADE HANDLES, CERAMIC QUARTER 
TURN CARTRIDGE. CHICAGO W8W-GN2AE35-3117AB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

INTERCEPTOR: A.R.C. CAST ALUMINUM TOP ACCESS SOLIDS INTERCEPTOR, GASKETED COVER, 
REMOVEABLE SEDIMENT BUCKET. WADE 5720.

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: EEW-1 (T.A.S. COMPLIANT)
DESCRIPTION: EMERGENCY FACE AND EYEWASH. WALL MOUNT, GALVANIZED STEEL PIPE AND 

FITTING, WALL BRACKET, PUSH HANDLE, ANTIMICROBIAL AGENT AT SPRAYHEADS, 
TWIN ABS PLASTIC DISC SPRAYHEADS. BRADLEY S19-222B.

ROUGH-IN: 2" WASTE, 1/2" COLD WATER. COORDINATE FINAL LOCATION / HEIGHT WITH 
ARCHITECTURAL DRAWINGS.

TYPE: EDF-1 (T.A.S. COMPLIANT)
DESCRIPTION: WALL HUNG VANDAL RESISTANT BOTTLE FILLING STATION AND BI LEVEL COLLER, 

NON FILTERED REFRIGERATED STAINLESS, CHILLING CAPACITY 8 GPH OF 50 DEGREE 
WATER AT 90 DEGREE AMBIENT AND 80 DEGREE INLET WATER, GREEN TICKER, 
LAMINAR FLOW, REAL DRAIN, VANDAL RESISTANT BUBBLER. ELKAY #VRCTL8WSK. 
PROVIDE CANE TOUCH APRON ON ALL STAINLESS STEEL UNITS MOUNTED WITH A 
CLEAR KNEE SPACE GREATER THAN 27" HIGH. ELKAY APRON #98324C.

P-TRAP: 1-1/4" CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND EXTENSION TO 
WALL WITH ESCUTCHEON. MCGUIRE 8872.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

CARRIER: RECTANGULAR STEEL TUBING UPRIGHTS WITH WELDED 3" X 4-1/2" BASE ANCHORED 
TO CONCRETE SLAB WITH (4) 1/2" BOLTS. ADJUSTABLE SLEEVE FOR CONNECTION TO 
HANGER PLATE PROVIDED BY FIXTURE MANUFACTURER. WADE 400.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" COLD WATER. REFER TO ARCHITECTURAL DRAWINGS FOR 
HEIGHT REQUIREMENTS.

TYPE: HB-1 - COLD WATER
DESCRIPTION: HOSE BIBB. EXPOSED TYPE, MILD CLIMATE, WALL-MOUNTED FAUCET WITH 3/4" F.P.T. 

INLET, 3/4" MALE HOSE THREAD OUTLET AND SELF-DRAINING ANTI-SIPHON VACUUM 
BREAKER, CERAMIC DISK CARTRIDGE, CHROME PLATED BRASS FINISH WITH 
REMOVABLE TEE HANDLE. CHICAGO 952-CP.

ROUGH-IN: 3/4" COLD WATER. INSTALL WITH OUTLET AT 18" A.F.F. OR AS DIRECTED BY 
ARCHITECT/OWNER.

TYPE: WH-1
DESCRIPTION: WALL HYDRANT IN S.S. BOX, 3/4" NON FREEZE, HALF TURN CERAMIC DISC 

CARTRIDGE, STAINLESS STEEL FINISH WITH ANTI SIPHON VACUUM BREAKER AND 
LOOSE TEE KEY. INSTALL WITH BOTTOM OF HYDRANT 18" A.F.F. WADE 8701-85.

ROUGH-IN: 3/4" COLD WATER

TYPE: TP-1
DESCRIPTION: FLOW ACTIVATED TRAP PRIMER. 1/2" LEAD FREE BRASS TRAP PRIMER 

PRECISION PLUMBING PRODUCTS #PRO1-500.
ROUGH IN: 1/2" COLD WATER

TYPE: FD-1
SERVICE: PRESSBOX CONDENSATE
DESCRIPTION: FLOOR DRAIN, CAST IRON BODY, ADJUSTABLE 6" DIAMETER STAINLESS STEEL 

STRAINER WITH VANDAL PROOF SCREWS, INTEGRAL CLAMPING DEVICE, BOTTOM 
OUTLET,VANDAL PROOF, 4" STAINLESS STEEL FUNNEL ASSEMBLY. 
WADE 1100-MR6-EF4-85-VP.

ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES.

TYPE: FS-1
SERVICE: CENTRAL PLANT/BOILER ROOM
DESCRIPTION: A.R.E. COATED CAST IRON BODY 12" SQUARE FLOOR SINK WITH 8" DEEP SUMP, 

BOTTOM OUTLET WITH 1/2" TRAP PRIMER CONNECTION, LOOSE SET CAST IRON 
SECONDARY STRAINER, CLAMPING DEVICE, AND STAINLESS STEEL HALF TOP GRATE. 
WADE 9140-6-15-26-85.

TRAP PRIMER: SERVED BY ELECTRONIC TRAP PRIMING DEVICE, REFER TO PLANS FOR LOCATION.
ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES. COORDINATE FINAL LOCATION WITH EQUIPMENT 

PLACEMENT.

TYPE: RD-1
DESCRIPTION: ROOF DRAIN. CAST IRON BODY WITH FLANGE, FLASHING RING WITH GRAVEL STOP, 

ALUMINUM DOME, UNDERDECK CLAMP AND ADJUSTABLE EXTENSION AS REQUIRED 
FOR ROOF CONSTRUCTION. WADE 3000-46-52-53 FOR 6" AND SMALLER, 
WADE 3001-46-52-53 FOR 8" AND LARGER.

ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES.

TYPE: RD-2
DESCRIPTION: OVERFLOW ROOF DRAIN. CAST IRON BODY WITH FLANGE, FLASHING RING WITH 

GRAVEL STOP, ALUMINUM DOME, 2" HIGH WATER DAM, BEARING PAN, UNDERDECK 
CLAMP AND ADJUSTABLE EXTENSION AS REQUIRED FOR ROOF CONSTRUCTION. 
WADE 3000-D-46-52-53 FOR 6" AND SMALLER.
WADE 3001-D-46-52-53 FOR 8" AND LARGER.

ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES.

TYPE: DN-1
DESCRIPTION: OVERFLOW DOWNSPOUT NOZZLE. CAST BRONZE WITH THREADED OR NO HUB 

OUTLET AND FLANGE TO SECURE NOZZLE TO WALL. INSTALL AT 12" ABOVE FINISHED 
SLAB OR AS DIRECTED BY ARCHITECT. WADE 3941-85-VP.

ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES.

TYPE: BFP-1 (2" AND SMALLER)
DESCRIPTION: BACKFLOW PREVENTER, REDUCED PRESSURE ZONE TYPE WITH TWO INLINE 

INDEPENDENT CHECK VALVES WITH AN INTERMEDIATE RELIEF VALVE. COMPLETE 
WITH TWO FULL PORTED  BALL VALVE SHUT-OFFS AND BALL TYPE TEST COCKS. 
BRONZE  STRAINER ON INLET. PROVIDE AIR  GAP WITH DRAIN PIPE TO NEAREST 
FLOOR DRAIN. WATTS 909-QT-S.

ROUGH-IN REFER TO FLOOR PLANS FOR SIZES. MOUNT AT 48" A.F.F. UNLESS NOTED 
OTHERWISE ON DRAWINGS.

TYPE: BFP-2 (2 1/2" AND LARGER)
DESCRIPTION: BACKFLOW PREVENTER, REDUCED PRESSURE ZONE TYPE WITH TWO INLINE 

INDEPENDENT CHECK VALVES WITH AN  INTERMEDIATE RELIEF VALVE. COMPLETE 
WITH TWO FULL PORTED BALL VALVE SHUT-OFFS AND BALL TYPE TEST COCKS. 
BRONZE STRAINER ON INLET. PROVIDE AIR  GAP WITH DRAIN PIPE TO NEAREST 
FLOOR DRAIN. WATTS 909 SERIES.

ROUGH-IN: REFER TO FLOOR PLANS FOR SIZES. MOUNT AT  48" A.F.F. UNLESS NOTED 
OTHERWISE ON DRAWINGS.

TYPE: ECO
DESCRIPTION: EXTERIOR CLEANOUT TO GRADE, CAST IRON BODY WITH ADJUSTABLE TOP 

ASSEMBLY WITH GASKET SEAL, AND ROUND SCORIATED VANDAL RESISTANT 
DUCTILE IRON TRACTOR TYPE COVER. IF LOCATED IN ASPHALT OR DIRT PROVIDE 
18"X18"X12" CONCRETE PAD. WADE 6000-Z.

TYPE: FCO
DESCRIPTION: FLOOR CLEANOUT, CAST IRON BODY AND ADJUSTABLE TOP ASSEMBLY WITH GASKET 

SEAL, AND ROUND SCORIATED STAINLESS STEEL COVER. WADE 6000-85. FOR 
CARPETED FLOORS PROVIDE WADE 6000-CM.

TYPE: WCO
DESCRIPTION: WALL CLEANOUT. CAST IRON CLEANOUT FERRULE WITH DUCTILE IRON COMBINED 

COVER/PLUG AND ROUND STAINLESS COVER PLATE WITH CENTER SECURING 
SCREW. WADE 8550-75 WITH 8480-R6. PROVIDE WADE 8560 CAST IRON CLEANOUT 
TEE IN LIEU OF FERRULE AS REQUIRED FOR WALL CONSTRUCTION.

GENERAL NOTES

ALL LAVATORIES AND SINKS SHALL BE SUPPLIED WITH HOT AND COLD WATER (UNLESS NOTED TO BE 
COLD WATER ONLY) TO FAUCETS AS INDICATED ON PLANS AND FIXTURE SCHEDULE. PROVIDE 
CHROME PLATED BRASS SUPPLY STOPS WITH LOOSE KEYS AND WALL ESCUTCHEONS. PROVIDE 
CHROME PLATED FLEXIBLE RISERS OF SIZE REQUIRED TO PROPERLY CONNECT FIXTURES. PROVIDE 
17 GAUGE CHROME PLATED CAST BRASS P-TRAP WITH CLEANOUT AND EXTENSION TO WALL WITH 
ESCUTCHEON (UNLESS NOTED TO BE AN ACID WASTE FIXTURE). REFER TO FIXTURE SCHEDULE FOR 
MINIMUM SIZES OF PLUMBING FIXTURE ROUGH-INS.

INSULATION KITS AT ALL LAVATORIES AND SINKS REQUIRED TO BE T.A.S. ACCESSIBLE (MCGUIRE OR 
TRUEBRO). ALL SUCH FIXTURES AND FINAL INSTALLATIONS SHALL COMPLY WITH THE STATE 
ACCESSIBILITY STANDARDS REQUIREMENTS.

PROVIDE AND INSTALL ACID RESISTANT P-TRAPS ON ALL SCIENCE, BIOLOGY, CHEMISTRY, AND 
PHYSICS CLASSROOM SINKS.

DISREGARD FIXTURES LISTED THAT ARE NOT ON THIS JOB.

PLUMBING FIXTURE SCHEDULE

TYPE: RH-1
DESCRIPTION: ROOF HYDRANT, DRAIN CANISTER BELOW ROOF LINE, 3/4" FIP INLET AND 3/4" OULET 

HOSE THREAD, 1" SCHEDULE 40 GALVANIZED RISER AND SELF ADJUSTING SOLID 
BRASS OPERATING ROD. MAPA PRODUCTS #MPH-24-FP.

ROUGH-IN: 3/4" COLD WATER

TYPE: G-1
DESCRIPTION: NATURAL GAS TURRET WITH QUARTER TURN GAS BALL VALVE, SERRATED NOZZLE 

AND INLINE CHECK VALVE, DOUBLE NOZZLE. CHICAGO #LGB1-31C-20.
ROUGH-IN: 1/2" NATURAL GAS. COODINATE FINAL QUANTITY, LOCATIONS AND INSTALLATION 

WITH ARCHITECTURAL / CASEWORK DRAWINGS.

TYPE: ETP-1
SERVICE: FLOOR DRAINS AND SINKS
DESCRIPTION: ELECTRONIC TRAP PRIMER WITH SOLENOID VALVE, AIR GAP, CIRCUIT BREAKER, TEST 

SWITCH AND TIMER. 120 V. PRECISION PLUMBING PRODUCTS 
"PRIME TIME" #PTS-4-12 WITH DISTRIBUTION UNIT.

ROUGH-ION: 3/4" COLD WATER.

TYPE: SK-10 (T.A.S. COMPLIANT) - ART
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

17" X 16" X 5-1/2" DEEP, SINGLE COMPARTMENT WITH FAUCET DECK. THREE 
FAUCET HOLES ON 4" CENTERS. ELKAY #LRAD-1716.

FAUCET: CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT AND 
VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN CERAMIC 
DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-11 (T.A.S. COMPLIANT) - WASHER DRYER ROOM
DESCRIPTION: SINK, COUNTER MOUNTED, SELF-RIMMING, 18 GAUGE TYPE 304 STAINLESS STEEL, 

46" X 22" X 5" DEEP, THREE COMPARTMENT WITH FAUCET DECK. TWO SETS OF 
THREE FAUCET HOLES ON 4" CENTERS. ELKAY #LTR-4622

FAUCET: (2) CHROME PLATED BRASS DECK MOUNTED FITTING WITH 8" RIGED/SWING SPOUT 
AND VANDAL PROOF 4" WRISTBLADE HANDELS ON 8" CENTERS. QUARTER TURN 
CERAMIC DISC OPERATING CARTRIDGES, VANDAL RESISTANT 1.5 GPM PRESSURE 
COMPENSATING LAMINAR NON-AERATING OUTLET. 
CHICAGO #201-G8AE63VP-317XKAB.

MIXING VALVE: ASSE 1070 CERTIFIED POINT OF USE MIXING VALVE, LEAD FREE BRONZE BODY, 
INTEGRAL CHECK VALVES, COMPRESSSION FITTINGS, COPPER ENCAPSULATED 
THERMOSTAT ASSEMBLY WITH POLYMER THERMOPLASTIC SHUTTLE. 
LEONARD 170-LF-BRKT. (120 F)

STRAINER: CHROME PLATED WROUGHT BRASS 4-1/2" WIDE GRID SINK STRAINER, 1-1/4" 17 
GAUGE CHROME PLATED BRASS TAILPIECE. MCGUIRE #152MN.

P-TRAP: 1-1/2" 17 GAUGE CHROME PLATED CAST BRASS TRAP WITH CLEANOUT AND 
EXTENSION TO WALL WITH ESCUTCHEON PLATE.  MCGUIRE 8912.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" WASTE, 2" VENT, 1/2" HOT AND COLD WATER. REFER TO ARCHITECTURAL 
DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: GH-1
DESCRIPTION: GROUND HYDRANT, NON FREEZE, LEAD FREE, GALVANIZED STEEL CASING, BRONZE 

AND STAINLESS STEEL INTERIOR COMPONENTS, HINGED LOCKING BOX WITH 
OPERATING KEY, FREE-FLOATING COMPRESSION CLOSURE VALVE, 1/2" DRAIN PORT 
IN BOX, EXTEND DRAIN PORT TO GRAVEL BED AS RECOMMENED BY 
MANUFACTURER, FLASHING FLANGE AND CLAMPING COLLAR. ZURN Z1360XL-DP12. 
PROVIDE LAY-IN MANHOLE FOR SHUTOFF VALVE, CAST IRON, STEEL SKIRT, 12.4" LID 
DIAMTER, 24" SKIRT. EMCO A0717-122A.

ROUGH-IN: 3/4" COLD WATER

TYPE: ETP-2
SERVICE: FLOOR DRAINS AND SINKS
DESCRIPTION: ELECTRONIC TRAP PRIMER WITH SOLENOID VALVE, AIR GAP, CIRCUIT BREAKER, TEST 

SWITCH AND TIMER. 120 V. PRECISION PLUMBING PRODUCTS "MINI PRIME" #MPB-500.
ROUGH-ION: 3/4" COLD WATER.

TYPE: SK-X4 (STUDENTS) - SCIENCE LARGE BASIN SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION. 
FAUCET: COLD WATER SINK FAUCET FURNISHED BY ARCHITECTURAL DIVISION AND 

INSTALLED BY DIVISION 22.
STRAINER: ACID RESISTANT SINK STRAINER AND TAILPIECE FURNISHED BY ARCHITECTURAL 

DIVISION AND INSTALLED BY DIVISION 22. PROVIDE GEORGE FISCHER "FUSEAL" JAR 
TRAP. 1-1/2". MODEL #527242C.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D. CHROME PLATED, LOOSE KEY STOP VALVE WITH ESCUTCHEON, 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISER. MCGUIRE 2165.

ROUGH-IN: 2" ACID WASTE, 2" ACID VENT, 1/2" COLD WATER ONLY. REFER TO 
ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS. 

TYPE: SK-X5 (T.A.S. COMPLIANT) - SCIENCE LAB SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION.
FAUCET: COLD WATER SINK FAUCET FURNISHED BY ARCH. DIVISION AND INSTALLED 

BY DIVISION 22.
STRAINER: ACID RESISTANT SINK STRAINER AND TAILPIECE FURNISHED BY ARCHITECTURAL 

DIVISION AND INSTALLED BY DIVISION 22. 
SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 

AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.
ROUGH-IN: 2" ACID WASTE, 2" ISLAND ACID VENT, 1/2" COLD WATER ONLY. REFER TO 

ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-X6 - (T.A.S. COMPLIANT) - SCIENCE TEACHER LAB ISLAND SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION.
FAUCET: COLD AND HOT WATER SINK FAUCET FURNISHED BY OTHERS AND INSTALLED BY 

DIVISION 22.
STRAINER: ACID RESISTANT SINK STRAINER AND TAILPIECE FURNISHED BY ARCHITECTURAL 

DIVISION AND INSTALLED BY DIVISION 22. 
SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 

AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.
ROUGH-IN: 2" ACID WASTE, 2" ACID VENT, 1/2" COLD AND HOT WATER. REFER TO 

ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS.

TYPE: SK-X7 (T.A.S. COMPLIANT) - SCIENCE PREP ROOM SINK
DESCRIPTION: SINK, COUNTER MOUNTED, ACID RESISTANT, FURNISHED AND INSTALLED BY 

ARCHITECTURAL DIVISION.
FAUCET: HOT AND COLD WATER SINK FAUCET FURNISHED BY ARCH. DIVISION AND INSTALLED 

BY DIVISION 22.
STRAINER: ACID RESISTANT OFFSET WHEELCHAIR SINK STRAINER AND OFFSET TAILPIECE 

FURNISHED BY ARCH. DIVISION AND INSTALLED BY DIVISION 22. DIVISION 22 TO 
PROVIDE 1-1/2" PVC BRANCH WYE.

SUPPLIES: 1/2" I.P.S. X 3/8" O.D.CHROME PLATED LOOSE KEY STOP VALVE WITH ESCUTCHEON 
AND 3/8" COMPRESSION CHROME PLATED FLEXIBLE RISERS. MCGUIRE 2165LK.

ROUGH-IN: 2" ACID WASTE, 2" ISLAND ACID VENT, 1/2" HOT AND COLD WATER ONLY. REFER TO 
ARCHITECTURAL/CASEWORK DRAWINGS FOR HEIGHT REQUIREMENTS.
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SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. CONDUIT STUB UP AND SLEEVES SHALL HAVE A SOLID UNCUT PLASTIC PROTECTIVE BUSHING. 
5. NO CONDUITS SHALL EXCEED FOR 40% MAXIMUM FILL RATIO. CONTRACTOR TO PROVIDE ADDITIONAL CONDUITS REQUIRED.

TECHNOLOGY LEGEND - 27 10 00
ELEVATION BACK BOX/RACEWAY NOTES

+18" AFF, UNLESS 
OTHERWISE NOTED*#

WALL MOUNTED NETWORK OUTLET
D#: NUMBER OF DATA DROPS IN OUTLET
AP: WIRELESS ACCESS POINT

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

D# FLOOR MOUNTED NETWORK OUTLET N/A COORDINATE WITH 
ELECTRICAL CONTRACTOR

FINISHED HARDWARE 
PROVIDED BY DIV 27

CEILING MOUNTED NETWORK OUTLET
AP: WIRELESS ACCESS POINT
D#": NETWORK OUTLET*#

COMMUNICATIONS OUTLETV#

CEILING BRACKET WITH 
BISCUIT BLOCK 

ABOVE CEILING

FIELD COORDINATE FIELD COORDINATE

W WALL MOUNTED NETWORK OUTLET

B WALL MOUNTED BOX FOR FUTURE USE. +18" AFF UNO 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. REFERENCE DIVISION 28 SPECIFICATION FOR ADDITIONAL INFORMATION AND REQUIREMENTS. 
5. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

INTRUSION LEGEND - 28 31 00
ELEVATION BACK BOX/RACEWAY NOTES

GB

SDC

ODC

KP

IDP COORDINATE POWER 
WITH EC. NOTE #5

INTRUSION DETECTION SYSTEM CONTROL 
PANEL

+60" AFF TWO(2) - 1"C TO 
CONTRACTOR PROVIDED 
BACK BOX

DPDT MAGNETIC DOOR CONTACT/DOOR 
POSITION SENSOR. DC

FLUSH MOUNTED IN 
DOOR FRAME

DEVICE PROVIDED BY 
ACS CONTRACTOR.

SURFACE MOUNT MAGNETIC DOOR 
CONTACT.

SURFACE MOUNTED 
ON DOOR FRAME

OVERHEAD DOOR MOUNT MAGNETIC DOOR 
CONTACT.

SURFACE MOUNTED 
ON DOOR FRAME

INTRUSION DETECTION SYSTEM KEYPAD. +48" AFF TO TOP 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

M WALL MOUNTED MOTION DETECTOR
LR: LONG RANGE

REFERENCE FLOOR 
PLAN

N/A

M CEILING MOUNTED MOTION DETECTOR CEILING

DB DURESS PANIC BUTTON UNDER DESK UNO

CEILING MOUNTED GLASS BREAK 
DETECTOR

CEILING N/A

SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. THE SYSTEM INTEGRATOR SHALL COORDINATE ALL BOX AND CONDUIT SIZE REQUIREMENTS PRIOR TO ROUGH-IN BY THE 

PROJECTS ELECTRICAL CONTRACTOR.
5. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

AUDIO/VIDEO LEGEND - 27 41 16.10
ELEVATION BACK BOX/RACEWAY NOTES

WMP

CMP

WALL MOUNTED PROJECTOR 
AUDIO/VISUAL OUTPUT OUTLET

CEILING MOUNTED PROJECTOR 
AUDIO/VISUAL OUTPUT OUTLET

REFERENCE FLOOR 
PLANS.

CEILING MOUNTED

4 11/16"X4 11/16"X2-1/8" BACK 
BOX WITH DOUBLE GANG RING, 
TWO(2) 1.25"C

N/A

AV-1 WALL MOUNTED AUDIO/VIDEO INPUT 
OUTLET

4 11/16"X4 11/16"X2-1/8" BACK 
BOX WITH DOUBLE GANG 
RING, TWO(2) 1.25"C

+18" AFF UNO

FSD-1

FSD-2

WALL MOUNTED FLAT SCREEN DISPLAY 
AUDIO/VISUAL OUTPUT OUTLET

WALL MOUNTED FLAT SCREEN DISPLAY 
AUDIO/VISUAL OUTPUT OUTLET 
ASSOCIATED WITH AV-1 INPUT OUTLET

REFERENCE FLOOR 
PLAN

REFERENCE FLOOR 
PLAN

4 11/16"X4 11/16"X2-1/8" BACK 
BOX WITH DOUBLE GANG 
RING, TWO(2) 1.25"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

IVD INTERACTIVE VIDEO DISPLAY 
AUDIO/VISUAL OUTPUT OUTLET

REFERENCE FLOOR 
PLAN

4 11/16"X4 11/16"X2-1/8" BACK 
BOX WITH DOUBLE GANG 
RING, TWO(2) 1.25"C

CP AV CONTROL PANEL +48" AFF TO TOP 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

PS LOCAL INSTRUCTIONAL SPACE 
PRESENTATION  SPEAKER

CEILING CONTRACTOR PROVIDED 
CEILING BOX

COORDINATE POWER 
WITH EC

STREAMING CAMERA CEILING UNO N/A

SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. THE SYSTEM INTEGRATOR SHALL COORDINATE ALL BOX AND CONDUIT SIZE REQUIREMENTS PRIOR TO ROUGH-IN BY THE 

PROJECTS ELECTRICAL CONTRACTOR.
5. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

INTERCOM LEGEND - 27 50 00
ELEVATION BACK BOX/RACEWAY NOTES

S

S2

S3

S4

# IP

VC

CB

ACS

C

C2

RPS

CEILING MOUNT INTERCOM SPEAKER, LAY-IN 
CEILING

CEILING MOUNT INTERCOM SPEAKER, HARD 
CEILING.

CEILING

CEILING

CONTRACTOR PROVIDED

CONTRACTOR PROVIDED

WALL MOUNT INTERIOR INTERCOM SPEAKER REFERENCE FLOOR 
PLANS

WALL MOUNT EXTERIOR INTERCOM SPEAKER +10' AFF UNO CONTRACTOR PROVIDED

CONTRACTOR PROVIDED

IP BASED SPEAKER. '#' TO BE REPLACED WITH 
S, S2, S3, S4 INDICATING THE SPECIFIC TYPE OF 
SPEAKER.

REFERENCE FLOOR 
PLANS

CONTRACTOR PROVIDED

WALL MOUNTED VOLUME CONTROL +48" AFF 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

INTERCOM CALL BUTTON

ADMINISTRATIVE CALL STATION. 

+48" AFF 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

DESK TOP N/A

SINGLE FACE CLOCK REFERENCE FLOOR 
PLANS

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

DOUBLE FACE CLOCK REFERENCE FLOOR 
PLANS

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

REMOTE PROGRAM SOURCE

ICS
INTERCOM COMMUNICATIONS SYSTEM HEAD END 
UNIT.

FLOOR MOUNTED COORDINATE WITH EC

COORDINATE WITH ECDESK TOP

COORDINATE 
POWER WITH EC

ACCESS CONTROL PROXIMITY CARD READER. 
DEFAULT SYMBOL INDICATES WALL MOUNTED
*M - INDICATES MULLION MOUNTED READER

SYMBOL DESCRIPTION

DOOR MOUNTED ACCESS CONTROL 
PROXIMITY CARD READER THAT IS 
INTEGRATED INTO THE DOOR HARDWARE. 

DOOR RELEASE BUTTON

PIR MOTION REQUEST TO EXIT DEVICE

ACCESS CONTROL SYSTEM, CONTROL PANEL. 

2-WAY AUDIO/VIDEO INTERCOM DOOR STATION.
*DEFAULT INDICATES WALL MOUNTED
*M - INDICATES MULLION MOUNTED DEVICE

DOOR MOUNTED, 2-WAY AUDIO/VIDEO INTERCOM 
DOOR STATION.

2-WAY AUDIO/VIDEO INTERCOM MASTER STATION. 

DOOR PROP ALARM

DPDT MAGNETIC DOOR CONTACT/DOOR POSITION 
SENSOR. 

ACCESS CONTROL LEGEND - 28 10 00 & 28 10 00.05

ACP

REX

DR

CR

DP

DS

DC

DS

CR

MS

VEHICLE RFID TAG READER. 
RFID

ELEVATION BACK BOX/RACEWAY NOTES

*#

+42" A.F.F.

+42" AFF N/A

1-G, 3/4" C

COORDINATE WITH GC 1-G, 3/4" C

+60" AFF TO CENTER AS REQUIRED COORDINATE POWER. 
NOTE #4.

*#

+42" AFF

+42" AFF, FIELD 
COORDINATE

CEILING MOUNTED 
UNO

DESK MOUNTED 
UNO

N/A N/A

*W: 1-G, 3/4" C
*M: 3/4"C

FLUSH MOUNTED 
IN DOOR FRAME

PROVIDED BY ACS 
CONTRACTOR.

N/A

PROVIDE NECESSARY 
EQUIPMENT FOR A FULLY 
FUNCTIONAL VEHICLE 
ENTRY POINT

FIELD COORDINATE 
RACEWAYS AND 
BACK BOXES

COORDINATE POWER. 
NOTE #4.

COORDINATE POWER. 
NOTE #4

COORDINATE POWER. 
NOTE #4

N/A

N/A

N/A

N/A

I

NOTE #5

NOTE #5

NOTE #5

NOTE #5

NOTE #5

NOTE #5

NOTE #5

NOTE #5

NOTE #5

LSC

MI

LS

MA

AI

H

RACK

ABM

WA

ALA

SUB

SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. THE SYSTEM INTEGRATOR SHALL COORDINATE ALL BOX AND CONDUIT SIZE REQUIREMENTS PRIOR TO ROUGH-IN BY THE 

PROJECTS ELECTRICAL CONTRACTOR.
5. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

VIDEO SURVEILLANCE LEGEND - 28 20 00
ELEVATION BACK BOX/RACEWAY NOTES

CEILING MOUNTED 4-SENSOR CAMERA CEILING

2-SENSOR CAMERA

1-SENSOR CAMERA

VIDEO SURVEILLANCE MAIN UNIT ABOVE CEILING

VIDEO RECORDING SERVER

WALL/CORNER MOUNT 4-SENSOR CAMERA

NOTE #5

NOTE #5

#MU

VRS

REFERENCE FLOOR 
PLANS

NOTE #5

NOTE #5

SYMBOL DESCRIPTION

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. THE SYSTEM INTEGRATOR SHALL COORDINATE ALL BOX AND CONDUIT SIZE REQUIREMENTS PRIOR TO ROUGH-IN BY THE 

PROJECTS ELECTRICAL CONTRACTOR.
5. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

LOCAL SOUND SYSTEM LEGEND - 27 41 16.20
ELEVATION BACK BOX/RACEWAY NOTES

LOCAL SOUND SYSTEM SPEAKER
P: POLE MOUNTED SPEAKER

LOCAL SOUND SYSTEM CONTROL PLATE

MICROPHONE INPUT

COMBINATION OUTLET CONSISTING OF 
ONE (1) MICROPHONE INPUT AND ONE 
(1) AUXILIARY INPUT

3.5MM STEREO AUDIO AUXILIARY INPUT

HANGING MICROPHONE

AUXILIARY INPUT AND BLUETOOTH MIXER

VENUE SPECIFIC LOCAL SOUND 
SYSTEM HEAD END RACK

WIRELESS ANTENNA

ASSISTED LISTENING ANTENNA

SUBWOOFER

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

REFERENCE FLOOR 
PLANS

REFERENCE FLOOR 
PLANS

CEILING MOUNT UNO CONTRACTOR PROVIDED 
BACK BOX OR 4"X4"X2 1/8" J 
BOX WITH COVER, 1"C

+48" AFF TO TOP 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

+18" AFF UNO

+18" AFF UNO

+18" AFF UNO

CEILING MOUNT

+48" AFF TO TOP 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

N/A

WALL MOUNT UNO

WALL MOUNT UNO 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

N/A

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

WALL MOUNT UNO

CEILING MOUNT UNO

SYMBOL DESCRIPTION

FIRE ALARM CONTROL

FIRE ALARM ANNUNCIATOR PANEL

NOTES:

1. FIRE ALARM SYSTEM IS PERFORMANCE BASED PER SPECIFICATIONS. CONTRACTOR TO REFERENCE SPECIFICATIONS FOR 
ADDITIONAL INFORMATION.

2. A LICENSED FIRE ALARM PLANNING SUPERINTENDENT CERTIFIED TO A MINIMUM LEVEL 3, IN THE SUBFIELD OF FIRE ALARM 
SYSTEMS THROUGH THE NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES (NICET), SHALL PROVIDE 
PLANS AND CALCULATIONS FOR A MANUAL AND AUTOMATIC FIRE DETECTION AND ALARM SYSTEM TO COMPLY WITH THE BUILDING 
SPACE LAYOUT, BUILDING OCCUPANCY, CURRENT NFPA 72, LOCAL AND STATE CODE REQUIREMENTS, AND THE FIRE ALARM AND 
DETECTION SYSTEM SPECIFICATIONS.

FACP

FAA

FIRE ALARM - 28 46 00

+44" AFF

SUBSCRIPTS AND ABBREVIATIONS
DESCRIPTIONTEXT

DEVICE SHALL BE WEATHER PROOF AND RATED FOR EXTERIOR CONDITIONS

FIELD COORDINATE ELEVATION.

ABOVE FINISHED FLOOR

DEVICE IS TO BE MOUNTED ON THE UNDERSIDE OF THE ELEVATED CANOPY.

'WP'

AFF

'UC'

SUBSCRIPTS LEGEND - EXISTING DEVICES
DESCRIPTIONTEXT

EXISTING TO REMAIN.

DEVICE IS EXISTING AND IS TO BE REMOVED. CONTRACTOR TO REMOVE THE DEVICE 
AND RETURN TO OWNER.

REMOVE EXISTING DEVICE AND RELOCATE TO A LOCATION INDICATED ON THE 
DRAWINGS. 

'E'

'D'

'R'

1. EVERY SYMBOL SHOWN ON LEGEND MAY NOT APPEAR ON DRAWINGS.

2. SYSTEM INSTALLERS SHALL COORDINATE LOCATIONS AND CONNECTIONS WITH THE PROJECT'S 
ELECTRICAL CONTRACTOR.  

3. CONTRACTOR TO PROVIDE PROPERLY GROUNDED LIGHTING PROTECTION ON ALL CABLING 
ENTERING AND EXITING THE BUILDING.

NOTES TO CONTRACTOR

LD LOCKDOWN BUTTON REF. DETAILS 4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

*

S5

S6

PENDANT MOUNT INTERCOM SPEAKER

SURFACE MOUNT INTERCOM SPEAKER, MOUNT 
TO STRUCTURE

CEILING

REFERENCE FLOOR 
PLANS

CONTRACTOR PROVIDED

CONTRACTOR PROVIDED

LMB LARGE MESSAGE BOARD, POE+ 
POWERED

4"X4"X2 1/8" BACK BOX WITH 
1-G MUD RING, 1"C

REFERENCE FLOOR 
PLANS NOTE #5

'WG' WIRE GUARD TO BE PROVIDED AND INSTALLED TO PROTECT ASSOCIATED DEVICE.

DEVICE IS TO BE WALL MOUNTED.'WM'

S7 CEILING MOUNTED EXTERIOR INTERCOM SPEAKER. CEILING CONTRACTOR PROVIDED

NOTES:
1. #-G INDICATES BACK BOX SIZE.
2. #-C INDICATES CONDUIT SIZE.
3. UNO: UNLESS NOTED OTHERWISE
4. PROVIDE AND INSTALL ONE (1) CATEGORY CABLE TO CONNECT DEVICE TO NETWORK

SYMBOL INDICATED THAT A VIDEO 
SURVEILLANCE DEVICE IS WALL MOUNTED
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Scale:  1" = 40'-0"1 TECHNOLOGY DEMOLITION COMPOSITE FLOOR PLAN - LEVEL 01

N

Scale:  1" = 40'-0"2 TECHNOLOGY DEMOLITION COMPOSITE FLOOR PLAN - LEVEL 02

TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.

TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND 
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL 
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM 
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND 
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.
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CORRIDOR
A110

PLANT ROOM
1213

AQUATIC LAB
1211

AQUATIC LAB
1209

AQUATIC WORKROOM
1207

STOR
1217STORAGE

1161

STORAGE
1205

ELEVATOR
A117

GLASS STORAGE
A107

STORAGE
1160

SOUTH STAIR
A101

STORAGE
1151NORTH STAIR

A114 VESTIBULE / TRANSITION
A118

CHEM STO.
A112

CORRIDOR
A103

STAIR
1215

CHEMISTRY LAB
1152

PREP ROOM
1153

CHEMISTRY LAB
1154

CHEMISTRY LAB
1156

PREP ROOM
1157

CHEMISTRY LAB
1158

BIOLOGY
1259

BIOLOGY  PREP
1212

PHYSICS
1257

PHYSICS STORAGE
1208

ADVANCED BIOLOGY
1214

BIOLOGY
1210

ELEC
1253

CUST
1204

CHEMISTRY
1206

CHEMISTRY
1255

GIRLS
1202

BOYS
1251

BIOLOGY
1262

BIOLOGY
1260

PHYSICS
1258

PHYSICS PREP
1256

PHYSICS
1254

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
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FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
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FEILD VERIFY EXISITNG CONDITIONS.
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FEILD VERIFY EXISITNG CONDITIONS.
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DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
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DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.
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TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.
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EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.

EXISTING DATA OUTLETS LOCATED IN TEACHERS 
DESK CASEWORK SHALL BE PROTECTED DURING 
DEMOLITION OF EXISTING CASEWORK AND SHALL BE 
REINSTALLED IN NEW CASEWORK. CONTRACTOR TO 
FEILD VERIFY EXISITNG CONDITIONS.
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TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.
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TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.



LD
E

R

CR
E,M

DRAMA OFFICE
1752

PROP STORAGE
1754

CORRIDOR
1827

STORAGE
F116

STORAGE
F114

RACKS-1
F110-1

STORAGE
1762

COSTUME STORAGE
1766

TOILET
F126

BOY´S DRESSING
1763

GIRLS´ DRESSING
1761

TOILET
F127

CONTROL ROOM
1770

DRAMA CLASSROOM
1803

STAGE
1807

DRAMA CLASSROOM
1809

SHOP
1756

SHOP STORAGE
F109

CORR
F113

MECHANICAL
1839

RAMP
1768

CORRIDOR
1764

STAIR
F115

ELECTRICAL
1767

AUDITORIUM
1750

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-006-F

AY

33AC23221

NY

TECHNOLOGY DEMOLITION FLOOR
PLAN - LEVEL 1 - AREA F

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 TECHNOLOGY DEMOLITION FLOOR PLAN - LEVEL 01 - AREA F

TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.
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TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.
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TECH DEMOLITION GENERAL NOTES
A PROJECT SCOPE INCLUDES CEILING REPLACEMENT.

B CONTRACTOR SHALL HAVE EACH LOW VOLTAGE SYSTEM TESTED PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. SYSTEMS SHALL INCLUDE BUT NOT BE
LIMITED TO:
1)     FIRE ALARM
2)     INTERCOM
3)     STRUCTURED CABLING
4)     INTRUSION DETECTION
5)     ACCESS CONTROL
6)     AUDIO VIDEO
7)     VIDEO SURVEILLANCE
TESTING SHALL INCLUDE THE FUNCTIONALITY OF ALL FIELD DEVICES AND
EQUIPMENT. ANY FAILURES OR ITEMS FOUND NOT TO BE FUNCTIONING TO
SPECIFICATION, SHALL BE REPORTED PRIOR TO CONSTRUCTION. ANY ITEMS
FOUND TO BE IMPROPERLY OR NON-FUNCTIONING UPON THE COMPLETION OF
THE PROJECT, SHALL BE REPLACED AND/OR REPAIRED, BY THE CONTRACTOR, AT
NO ADDITIONAL COST TO THE PROJECT OR THE OWNER.

C CONTRACTOR SHALL REMOVE ANY DEVICES WHERE CONSTRUCTION OCCURS TO
PREVENT POSSIBLE DAMAGE TO THE DEVICE. REMOVAL OF ANY DEVICES WHICH
SUPPORT USER CONNECTION OR OTHER SYSTEMS, SHALL BE COORDINATED WITH
THE OWNER PRIOR TO REMOVAL AND/OR TAKING OFF LINE. REMOVAL SHALL
CONSIST OF BUT NOT BE LIMITED TO THE FOLLOWING DEVICES AND ASSOCIATED
SUPPORT INFRASTRUCTURE:
1)     FIRE ALARM DEVICES
2)     INTERCOM DEVICES
3)     WIRELESS ACCESS POINTS
4)     TELEPHONES
5)     VIDEO SURVEILLANCE CAMERAS
6)     INTRUSION DETECTION DEVICES
7)     ACCESS CONTROL DEVICES
8)     VIDEO PROJECTION DEVICES
9)     VIDEO DISPLAY DEVICES
ANY DEVICES, NOT BEING REINSTALLED, SHALL BE RETURNED TO THE OWNER.

D CONTRACTOR SHALL DOCUMENT THE LOCATION AND ANY ID TAG, MAC ADDRESS,
IP ADDRESS, OR BAR CODE OF ANY EXISTING DEVICE THAT IS TO BE REMOVED
FROM ITS CURRENT LOCATION. DEVICES THAT ARE TO REMAIN, SHALL BE
REINSTALLED IN THE EXACT LOCATION THAT THEY RESIDE IN PRIOR TO
CONSTRUCTION, UNLESS NOTED OTHERWISE.

E ANY INDIVIDUAL THAT WILL BE REMOVING. RELOCATING, REINSTALLING, AND/OR
TAMPERING WITH ANY EXISTING DEVICES; SHALL BE CERTIFIED BY THE
MANUFACTURER OF THE SPECIFIC SYSTEM AND/OR LICENSED AS REQUIRED BY
THE STATE TO PERFORM WORK ON THE SYSTEM. THE INDIVIDUAL SHALL BE A
FULL-TIME EMPLOYEE OF THE FIRM CONTRACTED TO CONDUCT SUCH WORK ON
THE PROJECT AND THAT FIRM SHALL ALSO HOLD ANY CERTIFICATIONS AND/OR
LICENSES REQUIRED TO CONDUCT WORK ON THE SPECIFIC SYSTEM.

F ANY INDIVIDUAL/FIRM THAT WILL BE REMOVING, RELOCATING, REINSTALLING, OR
TAMPERING WITH IN ANY DEVICES; SHALL BE LICENSED BY THE STATE, AS
APPLICABLE, AND CERTIFIED BY THE MANUFACTURER OF THE SYSTEM.

G ALL CABLING ASSOCIATED WITH DEVICES THAT ARE TO BE DEMOLISHED, SHALL
BE REMOVED FROM THE DEVICE LOCATION TO THE CABLES POINT OF ORIGIN. NO
CABLE SHALL BE ABANDONED IN PLACE.

H ALL EXISTING DEVICES SHOWN ARE EXISTING TO REMAIN. CONTRACTOR TO
REMOVE EXISTING DEVICES DURING CONSTRUCTION AND REINSTALL THE DEVICE
IN THE SAME LOCATION, UNLESS NOTED OTHERWISE.

I REFERENCE EXISTING DEVICE SUBSCRIPT LEGEND ON THE NOTES AND LEGENDS
SHEET.

J TOPCAT LIGHTSPEED LOCAL SOUND SPEAKERS SHALL BE BAGGED AND
SUSPENDED  IN THE CEILING DURING CONSTRUCTION. THE CONTRACTOR SHALL
COORDINATE WITH THE MANUFACTURER TO NOT VOID THE WARRANTY.

TOPCAT LIGHT SPEED SPEAKER, BASE STATION AND ANY OTHER SYSTEM
COMPONENTS SHALL BE TAGGED BY CONTRACTOR WITH ROOM NAME AND
NUMBER AND REINSTALLED IN THE SAME ROOM IT WAS REMOVED FROM.

K CONTRACTOR TO COORDINATE WITH CFISD TECHNOLOGY DEPARTMENT PRIOR
TO CONSTRUCTION ON WHICH DEVICES ARE TO BE REMOVED BY THE OWNER'S
VENDER IN ORDER TO PREVENT VOID OF WARRANTY.

L ALL DEMO DEVICES WITH 'D' SUBSCRIPT SHALL DISCONNECT AND REMOVE
EXISTING WIRING DEVICE BACK TO SWITCH. PATCH WALL TO MATCH EXISTING.
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NEW 
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LOCATION.
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PATHWAY FROM PRESS BOX TO 
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REMAIN. EXISTING CONTROL WIRING IS TO 
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VOLTAGE CONTROL CABLE CONNECTING 
THE NEW SCORE BOARD TO THE PRESS 
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PORTABLE BUILDING TO BE 
DEMOLISHED. REFERENCE 
ELECTRICAL SITE PLANS

OVERHEAD ROLLING DOOR

EXISTING CALL 
BUTTONS AND NEW IP 
SPEAKERS SHALL 
CONNECT TO SYSTEM 
VIA EXISTING 
LOCKDOWN.

WM WM

NEW SPEAKERS SHALL REPLACE 
DEMOLISHED SPEAKERS IN THE SAME 
LOCATION. DEMOLISHED SPEAKERS AND 
AV EQUIPMENT SHALL BE RETURNED TO 
OWNER.

WM WM

CONTRACTOR TO REPLACE EXISTING 
SCOREBOARD CONNECTION IN PRESSBOX 
WITH NEW. COORDINATE WITH 
SCOREBOARD CONTRACTOR.

NEW SPEAKERS SHALL REPLACE 
DEMOLISHED SPEAKERS IN THE SAME 
LOCATION. DEMOLISHED SPEAKERS 
AND AV EQUIPMENT SHALL BE 
RETURNED TO OWNER.

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-100

AY

33AC23221

NY

TECHNOLOGY SITE PLAN

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1" = 60'-0"1 TECHNOLOGY SITE PLAN

N

Scale:  1/8" = 1'-0"5

TECHNOLOGY SITE PLAN -

ATHLETIC STORAGE BUILDING

N

Scale:  1" = 30'-0"2 TECHNOLOGY SITE PLAN - PORTABLES
N

Scale:  1/8" = 1'-0"3

TECHNOLOGY SITE PLAN - LEVEL

02 - SOFTBALL PRESSBOX

N

Scale:  1/8" = 1'-0"4

TECHNOLOGY SITE PLAN - LEVEL

02 - FOOTBALL PRESSBOX



C C

C

F
.D
.

ELEC
D180

STORAGE
D144

LIFE
SKILLS
D147

/DINING
KITCHEN

D146

BEHAVIOR
ADAPTIVE

D148

STOR
D190

EQUIP
ELEV

D154

DIRECTOR

CORR
D143

HALL
D118

COUNSELOR
D109

STOR
D119COPY

D121

SECRETARY
D159

PRINCIPAL
ASSISTANT

D164

STAIR
D151

STAIR
D192

STAIR
D173

STAIR
D123

STOR
D193

ELEV
D155

MAIN
ENTRY
D153

FILE
D107

OFFICE
D127

TESTING
D126

STORAGE
D128

COPY
D132

OFFICE
REGISTRAR'S

D106

OFFICE
ATTENDANCE

D103

RECEPTION
D113

ELEC
D137

CONFERENCE
D141

THERAPY
SPEECH

D138

OFFICE
DIAGNOSTIC

D139

CORRIDOR
D125

CORRIDOR
D135

CORRIDOR
D142

LIFE
SKILLS
D149

STOR
D152

VISITORS
D131

VISITORS
D129

ROOM
CONFERENCE

D124

SECRETARY
D122

COUNSELOR
D117

COUNSELOR
D112

COUNSELOR
D111

COUNSELOR
D116

COUNSELOR
D115

COUNSELOR
D114COUNSELOR

D108 FINANCE
D156

INSTRUCTION
OF

D172

RECEPTION
D169

ADDRESS
PUBLIC

D162

WAITING
D158

PRINCIPAL
ASSISTANT

D157

CORRIDOR
D181

PRINCIPAL
ASSISTANT

D165
PRINCIPAL
ASSISTANT

D166
PRINCIPAL
ASSISTANT

D167
PRINCIPAL
ASSISTANT

D168

SECRETARY
D174 PRINCIPAL

ASSOCIATE

D175

WOMEN
D178

MEN
D179

AIDES
TEACHER

D182

CORRIDOR
D176

CORRIDOR
D184

CORR
D163

ROOM
CONFERENCE

D177

LOUNGE
TEACHERS'

D183

WORKROOM
TEACHER

D185

CORRIDOR
D187

SECRETARY
D186

MECHANICAL
D189

PRINCIPAL
D188

MALL
D101

STAIR
D160

STORAGE
D161

STAIR
D100

FOUND

LOST
&

D104

MATH
D191

MEN
D133

WOMEN
D134

D W

ROOM
ELEC

E140

TELE
E153

ELEC
E120

CARE
INFANT

E165

MATH
E138

WORKROOM
MATH

E123

STAIRS
E166

STAIR
E152

STOR
E167

CORRIDOR
E131

LAB
COMPUTER

E114

LAB
COMPUTER

E108

LAB
COMPUTER

E107

LAB
COMPUTER

E106

STOR
E105

BOYS
E104GIRLS

E103CUST
E102

MALL
E101

CORRIDOR
E116

CORRIDOR
E151

CORRIDOR
E132

GIRLS
E134

BOYS
E135

STORAGE
E136

CUST
E133

CHILDHOOD
EARLY

E160

OFFICE
E163

TODDLER
E164

STORAGE
E147

ECONOMICS
HOME

E145

OFFICE
E143

DRESS'G
E142

CLASSRM
E157

STORAGE
BOOK

E137

LAB
SEWING

E139

MECHANICAL
E122

MATH
E117

MATH
E118

MATH
E121

MATH
E119

MATH
E109

MATH
E115

MATH
E113

MATH
E111

MATH
E124

MATH
E126

MATH
E128

MATH
E125

MATH
E127

MATH
E129

MECHANICAL
E141

MATH
E144

MATH
E146

MATH
E148

LAB
COOKING

E149

STAIR
E110

STAIR
E130

STORAGE
E156

CORRIDOR
D184

ECONOMICS
HOME

E150

LAB
COMPUTER

E112

COT
C150

MECHANICAL
C126

STAIR
C140

STAIR
C110

STOR
C110A

STORAGE
C151

STORAGE
C149

SCIENCE
PREP

PHYSICAL

C152

CLASSROOM
SCIENCE

C144

STAIR
C107

CUST
C109

ELEC
C113

WORKROOM
AQUATIC

C103

AQUATIC

LAB
ENVIRONMENTAL

C105

ROOM
PLANT

C106

PREP
CHEMISTRY

C116

CHEMISTRY
C115

CHEMISTRY
C114

CHEMISTRY
C117

PREP
BIOLOGY

C121

BIOLOGY
ADVANCED

C122

BIOLOGY
C123

STOR
C139

CUST
C143

BOYS
C112

GIRLS
C111

BIOLOGY
C118

BIOLOGY
C133

BIOLOGY
C135

BIOLOGY
C136

PHYSICS
C131

PHYSICS
C125

PHYSICS

WORKROOM
C129

BOOKROOM
C128

SCIENCE
PHYSICAL

C132

SCIENCE
C134

CORRIDOR
C108

CORRIDOR
C124

CORRIDOR
C138

CORRIDOR
C137

SCIENCE
PHYSICAL

C154

BIOLOGY
C158

BIOLOGY
C157

SCIENCE
PHYSICAL

C156
SCIENCE
PHYSICAL

C155

SCIENCE
PHYSICAL

C153

GIRLS
C141

BOYS
C142

TOILET
C148

TOILET
C147

OFFICE
C145

CLINIC
C146

MALL
C101

ROOM
ELEC

C120

TELEPHONE
C130

CORRIDOR
D102

D.W.

W.P.

W.P.

ELEC
J100

TELE
J182

DRESSING
COACHES'

J177

ICE
RM.
J157

DRYING
J140

STORAGE
J150

CUSTODIAL
J170

STAIR
J147

SOCCER
J174

FRESHMAN
J175

CORRIDOR
J131

BASKETBALL
VARSITY

J169
LOCKERS
GOLF

J168

LOCKERS
TENNIS

J179

OFFICE
COACHES'

J172

STOR
J178

ATHLETICS
BOYS'

J173

PHYS
EDUC
BOYS'

J171

LAUNDRY
J165

CORRIDOR
J132

STORAGE
GYM

J106

WOMEN
J102

MEN
J105J104

STORAGE

CONCESSIONS
J103

LOBBY
J101

CORRIDOR
J129

GYMNASIUM
COMPETITION

J107

CORRIDOR
J141

CORRIDOR
J143

STORAGE
J137

STORAGE
EQUIPMENT

J144

VEST
J136

VEST
J134

FRESHMEN
J135

VARSITY
JUNIOR

J142

VARSITY
J145

TOILET
J138

BASEBALL
J133

SHOWERS
J139

TOILET
J146

ROOM
EQUIPMENT

J148

CORRIDOR
J164

STORAGE
J153

ROOM
TRAINING

J154

TOILET
J158

OFFICE
J159

MEETING
ROOM
J149

STOR
J163

STOR
J162

COACH
HEAD

J161

COACHES
ASSISTANT

J156

STORAGE
J151

/DRESSING
SHOWERS

J152

WEIGHT
ROOM
J155

OFFICE
COACHES'

J124

LOCKERS
BASKETBALL

J110

LOCKERS
TRACK

J113

LOCKERS
SOCCER

J112

LOCKERS
SOFTBALL

J111

ATHLETICS
GIRLS'

J117

LOCKERS
TENNIS

J115
LOCKERS

VOLLEYBALL

J116

STORAGE
EQUIP.

J119
STORAGE
VBALL

J121

STOR.
TRACK

J113A

STORAGE
B-BALL

J110A

STORAGE
SOCCER

J112A

STORAGE
S-BALL

J111A

STORAGE
J108

ROOM
MEETING

J127

PHYS
EDUC
GIRLS'

J128

DRESSING
OFFICIALS'

J109

N.I.C.

N.I.C.

JUNIOR
BASKETBALL

SOPHOMORE
&

J181

EXISTING
GYMNASIUM
AUXILIARY

A101

LOBBY
A100

STORAGE
GYMNASIUM

A103

MECHANICAL
A104

EXISTING
CORRIDOR

A102

FOYER
I142

ELECTRICAL
I140

HALL
I111

CUSTODIAL
STORAGE

I137

SERVING
I109

AREA
PREP

I108

STORAGE
DRY

I104

FREEZER
I102

COOLER
I103

ELEC
I105

CORRIDOR
I101

BAKERY
I110

MECHANICAL
I106

GIRLS
I107

CUST
I114

TOILET
I113OFFICE

I112

CORRIDOR
I115

CORRIDOR
I119

AREA
PREP

I134

BOYS
I139

STORAGE
TABLE

I141

STORAGE
I136

MECHANICAL
I138

STORAGE
DRY

I135

COOLER
I133

FREEZER
I132

OFFICE
I131

CUST
I128

TOILET
I127LOCKERS

I126

COMMONS
I116

TOILET
I124

MECHANICAL
I130

OFFICE
I123

ROOM
DRESSING

I125

STORAGE
UNIFORM

I122

STORAGE

DRILL
TEAM

I121

DRILL
TEAM
I120

HEATERS
WATER

I105A

SERVING
I143

DS

E.J.

E.J.

E.J.

TV

STORAGE
TOOL

H112

ROOM
BREAK

H107

ROOM
ELEC

H106

DRAFTING
H108

SYSTEMS
PRODUCTION

H113

ROOM
COMPUTER

H120

OFFICE
H116

HALL
H117

STOR
H119

STOR
H118

VOCATIONAL
CLASSROOM

H115

COMMUNICATIONS
H127

AV
ROOM
H126

ROOM
MECHANICAL

H109

SYSTEMS
ENERGY

H114

STORAGE
SUPPLY

H125

STORAGE
TOOL

H111

STORAGE
MATERIAL

H110

ROOM
BOILER

H102

H101
OFFICE

ROOM
ELECTRICAL

H103

PLANT
CENTRAL

H100

YARD
SERVICE

CLASSROOM
H132

VOCATIONAL

C
O
R
R

H
1
3
3

STORAGE
H135

OFFICE
H134

SHOP
AG

H130

STORAGE
PROJECT

H129

STORAGE
MATERIAL

H131

ELEC
G130

LIBRARY
OFFICE/

G126

STORAGE
INSTRUMENT

G106

CORRIDOR
G129

OFFICE
BAND

C124
PRACTICE

G124
PRACTICE

G123
PRACTICE

G122
PRACTICE

G121
PRACTICE

G119

CORRIDOR
G101

ORCHESTRA
G135

STOR
UNIFORM

G134

STOR
G131

SCULPTURE
G136

OFFICE
G139

ART
G142

STOR
G143

KILN
G138

STOR
G137

VEST.
G141

STOR
INSTRUMENT

G133

LIBRARY
OFFICE/

G132

STOR
G140

DS

RACKS
F110

STORAGE
STAGE

F120

MECHANICAL
F111

OFFICE
DRAMA

F107

CORR
F113

SHOP
F112

STORAGE
SHOP

F109

STORAGE
PROP

F108

STORAGE
F116

CORRIDOR
F106

STAGE
F104

CLASSROOM
DRAMA

F103

CLASSROOM
DRAMA

F105

STORAGE
COSTUME

F130

MALL
F101

DRESSING
GIRLS'

F128
TOILET
F127

TOILET
F126

DRESSING
BOYS'

F125

RAMP
F122

ROOM
CONTROL

F118

STAIR
F115

STORAGE
F129

CORRIDOR
F124

ELECTRICAL
F123

STORAGE
F114

MEN
F117

AUDITORIUM
F119

PIT
FLY

F131

STAGE
F121

RAMP DOWN

DS

CORRIDOR
G129

CORRIDOR
F102

DS

DS

EXERCISE ROOM

B111

PREP
ROOM

A111

SOUTH
STAIR

A101
STORAGE

A102

CHEMISTRY
LAB

A105

PREP
ROOM

A106

CHEMISTRY
LAB

A108

GLASS
STORGE

A107

CHEMISTRY
LAB

A109

CHEM.
STO.

A112

NORTH
STAIR

A114
STORAGE

A115

CORRIDOR

A110

CORRIDOR

A103

STORAGE

A104

CORRIDOR

B101

CUSTODIAL

B102

STORAGE

B103MEN'S
LOCKER R00M

B104

MEN'S
RESTROOM

B105
VESTIBULE

B106

WOMEN'S
RESTROOM

B107

WOMEN'S
LOCKER ROOM

B108

STAIRS

B109

STORAGE

B110

CORRIDOR

C101

ELEC.
IDF

C102

VESTIBULE

C103
STORAGE

C104
CHORAL
LIBRARY

C105

ENSEMBLE

C106

UNIFORM
STORAGE

C107

CHORAL
ROOM

C108

MECHANICAL
ROOM

C109

PRACTICE

C110
PRACTICE

C111
PRACTICE

C112

OFFICE

C113

STORAGE

C114

VESTIBULE

C115

STORAGE

C116

REHEARSAL

C117

BAND
LIBRARY

C118

PERCUSSION

C119

REHEARSAL-2

C120

REHEARSAL-1

C121

BAND HALL

C122

ROOM
MEETING

B104

ROOM
MEETING

B105

STORAGE

A116

STO.

C123

ELEVATOR

A117

VESTIBULE/TRANSITION

A118

CHEMISTRY
LAB

A113 384 sf

12  occ

885 sf

45  occ

961 sf

20  occ

885 sf

45  occ

885 sf

45  occ

855 sf

18  occ

855 sf

18  occ

920 sf

19  occ

9020 sf

249 occ

268 sf

5 occ

268 sf

5 occ

1938

1116

1113

1209

1211

1213

1208 1255

1210

1257

1214
1259 1262 1315

1260

1258

1311

1254

1314 1373

1310 1369

1306

1384

1386

1603
1556

1558

1927

1902

1607

1609

1560

1562

1613

1611

1602 1657

1604 1659

1608 1663

1610 1665

1612 1667 1666

1664

1662

1705

1658

1717

1719

1860 1854

1803

1809

1913

1875

1866

1563

1810 1830

1840

1843

1842

1841

1838
1821 1822 1823 1824 1825 1826 1811

1812

1816

1839

1754

1754

1752

18271807

1207

1120

RESTROOM

D150

WOMEN
H138

ART ROOM

1866

1380

1883

1887

1723

CULINARY
ROOM

###

OD

DS

DS

UP

DW

RAMP
DOWN DOWN

RAMP

-24"0"0" -24"

DN DN

RAMP DOWN 0"

D
O
W
N

UP UP

-24"
0"

-24"

RAMP DOWN

RAMP DOWN

U
P

F.D.

F.D.

F.D.

F.D.

F.D.

F.D.

F.D.

F.D.

F.D.

F.D.

FD FD

EW EW

FDFD

F.D.

D
W

MACH.

N. I.C.
REF

ICE

MACH.
ICE

W D

TV

LD

D

LD

E
LD

E

LD

E

LD
E

LD
E

LD
E

LD

E

ACP

LD

LD LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD LD LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

LD

DS

DS

DS

ACP

A
C

P

ACP

ACP

ACP

COMMONS
I116

DS
OD

DSDSDSOD

E.J.

ELECTRICAL
J200

MECHANICAL
J202

LANGUAGE
FOREIGN

J204
LANGUAGE
FOREIGN

J203

LANGUAGE
FOREIGN

J205
LANGUAGE
FOREIGN

J206
LANGUAGE
FOREIGN

J207
LANGUAGE
FOREIGN

J208

LANGUAGE
FOREIGN

J209

MECHANICAL
J201

DS

ELECT
J210

DS

DS
OD

DS

OD

DS

OD

DS DS

OD DS

E.J.

DS
DS

DS

EJ

E J

E J

TELE
H209

BUSINESSBUSINESSBUSINESSCLASSROOM
BUSINESS

H201
LAB

COMPUTER

H202

LAB
COMPUTER

H203
LAB

COMPUTER

H204

EDUCATION
OFFICE

H205 CORR
H208

BOOKROOM
H206

WORKROOM
H207

STOR
H211

MECHANICAL
H212

DS

CORRIDOR
E201

EJ

DS

DSOD

PLATFORM
RIGGING

F203

IDF
TELE/

D220

DS

DS

DS

EJ

EJ

EJ

EJ

EJ

EJ

EJ

ELECTRICAL
C265

TELEPHONE
C231

ELECTRICAL
C229

CORRIDOR
C204

CORRIDOR
C201

CORRIDOR
C208

STORAGE
C242

MEN
C241

WOMEN
C239

ROOM
ELECTRICAL

C238

CORRIDOR
C207

STOR
C259

BOYS
C258GIRLS

C257CUST
C256

CORRIDOR
C202

CORRIDOR
C203

STAIRS
C206

STAIRS
C205

CORRIDOR
C209

STOR
C224

BOYS
C223

CORRIDOR
C255

STUDIES
SOCIAL

C267
STUDIES
SOCIAL

C268

STUDIES
SOCIAL

C271
STUDIES
SOCIAL

C269

STUDIES
SOCIAL

C264
STUDIES
SOCIAL

C263

STUDIES
SOCIAL

C261
STUDIES
SOCIAL

C262

ROOM
MECHANICAL

C266

CONTENT
LAB

SOCIAL
STUDIES

C245BOOKROOM
C244

WORKROOM
C243

STUDIES
SOCIAL

C247
STUDIES
SOCIAL

C246

STUDIES
SOCIAL

C248
STUDIES
SOCIAL

C249

STUDIES
SOCIAL

C253

STUDIES
SOCIAL

C251
STUDIES
SOCIAL

C252

STUDIES
SOCIAL

C254
STOR
C218

CORRIDOR
C237

CORRIDOR
C236

CORRIDOR
C219

LANGUAGE
FOREIGN

C216

LANGUAGE
FOREIGN

C215

LANGUAGE
FOREIGN

C214

STUDIES
SOCIAL

C235

STUDIES
SOCIAL

C233

STUDIES
SOCIAL

C234

STUDIES
SOCIAL

C232

ROOM
MECHANICAL

C230

STUDIES
SOCIAL

C228

STUDIES
SOCIAL

C226

ESL
C227

ESL
C225

GIRLS
C222

CUST
C221

BOOKROOM
C212

DS DS DS

DS

DSDS

EJ EJ
EJ EJ EJ EJ EJ EJ EJ

DS

DS

OD

FS
ODFS

EJ

EJ

EJ

EJ

EJ

EJ

EJ

EJ

EJ

E.J.

E.J.

E.J.

E.J.

E.J.

EJ

MECH
D230

STAIR
D247

ELEV
D226

STAIR
D225

STAIR
D222

STAIR
D218

STAIR
D203

CORRIDOR
D207

CORRIDOR
D206

CORRIDOR
D204

CORRIDOR
D205

WORKROOM
D237

ELEC
D242

OFFICE
D241

ROOM
BOOK

D239

WORKROOM
D244

SKILLS
STUDY

D246

SKILLS
STUDY

D235

LIFE SKILLS
D232

DEAF
ED.

D233B

DEAF
ED.

D234A

MEN
D231

WOMEN
D229

STORAGE
D227

INSTRUCTION

LARGE
GROUP

D228

CORR
D224

CORR
D223

STOR
D248

CORRIDOR
D208

STORAGE
A/V

D211

STORAGE
D213

WORKROOM
D212

LIBRARY
D221

PERIODICAL
MEDIA/

D214

STUDY
GROUP

D216

STORAGE
D215

CLASSROOM
LIBRARY

D217

CORRIDOR
D236

CORRIDOR
D245

CORRIDOR
D238

CORRIDOR
D243

CORRIDOR
D209

STOR
D219

CJ

CJ

DS DS

STOR
D210

R
A
M
P

U
P

EJ
EJEJ

STAIR
D201

DS

OD

DS
OD

OD
DS

OD

DS

OD

DS

DS

DS

DEAF
ED.

D233A

DEAF
ED.

D234B

DS

DS

DS

E.J.

EJ

EJ

EJ

EJ

E.J.

E.J.

EJ

E.J.

ELECTRICAL
E260

ELECTRICAL
E220 TELEPHONE

E210

MECHANICAL
E235

BOOKROOM
E250

STAIRS
E268

STOR
E269

CORRIDOR
E204

STAIR
E205 CORRIDOR

E207

CORRIDOR
E202

STAIR
E208

CORRIDOR
E203

CORRIDOR
E201

CORRIDOR
E206

CORRIDOR
E209

ROOM
REFERENCE

E231

OFFICE
E228

STORAGE
227

WORKROOM
E229

ROOM
PRAC

E234
ROOM
PRAC

E233
ROOM
PRAC

E232

SPEECH
E226

STORAGE
E249

E248
MEN

WOMEN
E247CUST

E246

E213
MEN

WOMEN
E212 STOR

E214
CUST
E211

MECHANICAL
E219

ENGLISH
E215

ENGLISH
E216

ENGLISH
E218

ENGLISH
E217

ENGLISH
E237

ENGLISH
E236

ENGLISH
E239

ENGLISH
E238

ENGLISH
E223

ENGLISH
E224

ENGLISH
E222

ENGLISH
E221

ENGLISH
E243

ENGLISH
E244

ENGLISH
E242

ENGLISH
E241

CORRIDOR
E245

CORRIDOR
E225

CORRIDOR
E255

ENGLISH
E261

ENGLISH
E259

ENGLISH
E258

ENGLISH
E257

ENGLISH
E254

ENGLISH
E252

ENGLISH
E251

ENGLISH
E253

MECHANICAL
E256

MARKETING
E264

OCCUPATION
HEALTH

E265

STAIR
E263

CORRIDOR
E262

CONTENT
LAB

ENGLISH

E267

MOCT/ICT
E266

DSDSDS

EJ
EJEJEJEJEJ

DS

DS
ODOD

DS

OD
DS

EJ

E.J.

EJ

EJ

EJ

DSDS

MECHANICAL
F204

MECHANICAL
F200EJ

DSDS

ELECTRICAL
H213

DS

DSDS

DS

DS

DS

DS
DS
OD

DS
OD

E.J.
EJ

DS DS

MECHANICAL
I201

CORRIDOR
I203

TELE
I205

MECHANICAL
I202

CORRIDOR
I204

PREP
ROOM

A213

SOUTH
STAIR

A201

CORRIDOR

A202

MECHANICAL
ROOM

A206

STORAGE

A207

GLASS
STO.

A209

PREP
ROOM

A208

CHEMISTRY
LAB

A210

CHEMISTRY
LAB

A212

CORRIDOR

A211

CHEMISTRY
LAB

A215

CHEM.
STO.

A214

NORTH
STAIR

A216

ELEVATOR
EQUIPMENT

A218

STORAGE
ROOM

A217

ELEVATOR

A219

ELECT.
G201

MEZZ.
MECH.

G202

STAIR

B200

EXERCISE ROOM

B101

MECHANICAL
ROOM

B201

VESTIBULE/TRANSITION

A220

ELECTRICAL / IDF

B202

SECOND FLOOR
SECOND FLOOR

STORAGE

A203

DN

D W
DW RANGE REF.

ROOF HATCH

ROOF HATCH

DN

HATCH
ROOF
HATCH
ROOF

DN

DN

U P

DN

LD
E

LD

LD

LD

LD

LD LD

LD

LD LD

LD

LD

LD

ART, BLACK 
BOX, AND 
ORCHESTRA 
ADDITION

PROPOSED 
AUDITORIUM 
STORAGE 
ADDITION

T-301

3

T-301

1

T-301

2

T-301

7

T-301

5

T-301

4

T-301

8

T-301

6

T-207-G

2

EXISTING 
ROLLING DOOR

T-302

1

T-302

3

T-302

4

T-302

5

T-302

6

T-302

2

EXISTING DEAF EDUCATION CLASSROOMS. 
EXISTING BELL STROBES LOCATED ON 
INSIDE OF DOORS AND LOCKDOWN 
STROBES LOCATED ON CEILINGS NEED TO 
REMAIN AND PROTECTED THROUGHOUT 
CONSTRUCTION. CONTRACTOR SHALL TEST 
DEAF EDUCATION INTERCOM DEVICES 
PRIOR TO AND AFTER CONSTRUCTION TO 
ENSURE FUNCTIONALITY. 
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FIRE ALARM
A FIRE ALARM SYSTEM IS A PERFORMANCE BASED PER SPECIFICATIONS 28 46 00.

CONTRACTOR TO REFERENCE SPECIFICATIONS FOR ADDITIONAL INFORMATION.

B A LICENSED FIRE ALARM PLANNING SUPERINTENDENT CERTIFIED TO A MINIMUM
LEVEL 3, IN THE SUBFIELD OF FIRE ALARM SYSTEMS THROUGH THE NATIONAL
INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES (NICET), SHALL
PROVIDE PLANS AND CALCULATIONS FOR A MANUAL AND AUTOMATIC FIRE
DETECTION AND ALARM SYSTEM TO COMPLY WITH THE BUILDING SPACE LAYOUT,
BUILDING OCCUPANCY, CURRENT NFPA 72, LOCAL AND STATE CODE REQUIREMENTS,
AND THE FIRE ALARM AND DETECTION SYSTEM SPECIFICATIONS.

TECHNOLOGY PLAN GENERAL NOTES
A COORDINATE ALL FINAL MOUNTING HEIGHTS, FOR WALL MOUNTED DEVICES,

PRIOR TO ROUGH-IN. COORDINATE WITH ARCHITECT, OWNER AND ENGINEER.

B COORDINATE ALL CEILING DEVICE LOCATIONS WITH ARCHITECTURAL DRAWINGS
AND INTERIOR DESIGN CONSULTANT(IF APPLICABLE) PRIOR TO ROUGH-IN.

C REFERENCE TECHNOLOGY SITE PLAN, COMPOSITE, NOTES & LEGENDS AND
DETAILS FOR ADDITIONAL INFORMATION AND DEVICE/OUTLET LOCATIONS.

D CONTRACTOR TO COORDINATE INTERCOM SPEAKER MOUNTING TYPES WITH
ARCHITECTURAL CEILING PLANS PRIOR TO FINAL SPEAKER SELECTION.
COORDINATE WITH ENGINEER ON ANY DISCREPANCIES.

E CONTRACTOR TO COORDINATE ALL DROP LOCATIONS WITH FURNITURE.
COORDINATE WITH ARCHITECT AND OWNER FOR MORE INFORMATION.

F ALL EXISTING LOCKDOWN BUTTONS THAT ARE BEING REUSED SHALL HAVE
EXISTING WIRING DEMOLISHED AND REPLACED BY CONTRACTOR.
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TECHNOLOGY PLAN GENERAL NOTES
A COORDINATE ALL FINAL MOUNTING HEIGHTS, FOR WALL MOUNTED DEVICES,

PRIOR TO ROUGH-IN. COORDINATE WITH ARCHITECT, OWNER AND ENGINEER.

B COORDINATE ALL CEILING DEVICE LOCATIONS WITH ARCHITECTURAL DRAWINGS
AND INTERIOR DESIGN CONSULTANT(IF APPLICABLE) PRIOR TO ROUGH-IN.

C REFERENCE TECHNOLOGY SITE PLAN, COMPOSITE, NOTES & LEGENDS AND
DETAILS FOR ADDITIONAL INFORMATION AND DEVICE/OUTLET LOCATIONS.

D CONTRACTOR TO COORDINATE INTERCOM SPEAKER MOUNTING TYPES WITH
ARCHITECTURAL CEILING PLANS PRIOR TO FINAL SPEAKER SELECTION.
COORDINATE WITH ENGINEER ON ANY DISCREPANCIES.

E CONTRACTOR TO COORDINATE ALL DROP LOCATIONS WITH FURNITURE.
COORDINATE WITH ARCHITECT AND OWNER FOR MORE INFORMATION.

F ALL EXISTING LOCKDOWN BUTTONS THAT ARE BEING REUSED SHALL HAVE
EXISTING WIRING DEMOLISHED AND REPLACED BY CONTRACTOR.

AV COORDINATION KEY NOTES
1.1 CONTRACTOR TO PROVIDE AND INSTALL DATA OUTLET FOR AV CONSULTANT

DISPLAY. BACKBOX TO BE MOUTED AT +60" AFF. REFERENCE AV CONSULTANT
DRAWINGS FOR FINAL MOUNTING LOCATION/HEIGHT AND DATA QUANTITIES.

1.2 PROVIDE A CONTACT CLOSURE TO AUDIO-VIDEO RACKS FOR EMERGENCY MUTING
OF AUDIO SYSTEMS IF FIRE OR LOCKDOWN SYSTEM ARE IN ALARM.
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TECHNOLOGY PLAN GENERAL NOTES
A COORDINATE ALL FINAL MOUNTING HEIGHTS, FOR WALL MOUNTED DEVICES,

PRIOR TO ROUGH-IN. COORDINATE WITH ARCHITECT, OWNER AND ENGINEER.

B COORDINATE ALL CEILING DEVICE LOCATIONS WITH ARCHITECTURAL DRAWINGS
AND INTERIOR DESIGN CONSULTANT(IF APPLICABLE) PRIOR TO ROUGH-IN.

C REFERENCE TECHNOLOGY SITE PLAN, COMPOSITE, NOTES & LEGENDS AND
DETAILS FOR ADDITIONAL INFORMATION AND DEVICE/OUTLET LOCATIONS.

D CONTRACTOR TO COORDINATE INTERCOM SPEAKER MOUNTING TYPES WITH
ARCHITECTURAL CEILING PLANS PRIOR TO FINAL SPEAKER SELECTION.
COORDINATE WITH ENGINEER ON ANY DISCREPANCIES.

E CONTRACTOR TO COORDINATE ALL DROP LOCATIONS WITH FURNITURE.
COORDINATE WITH ARCHITECT AND OWNER FOR MORE INFORMATION.

F ALL EXISTING LOCKDOWN BUTTONS THAT ARE BEING REUSED SHALL HAVE
EXISTING WIRING DEMOLISHED AND REPLACED BY CONTRACTOR.

N

Scale:  1/2" = 1'-0"2 TECHNOLOGY ENLARGED PLAN - IDF 101B

FIRE ALARM
A FIRE ALARM SYSTEM IS A PERFORMANCE BASED PER SPECIFICATIONS 28 46 00.

CONTRACTOR TO REFERENCE SPECIFICATIONS FOR ADDITIONAL INFORMATION.

B A LICENSED FIRE ALARM PLANNING SUPERINTENDENT CERTIFIED TO A MINIMUM
LEVEL 3, IN THE SUBFIELD OF FIRE ALARM SYSTEMS THROUGH THE NATIONAL
INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES (NICET), SHALL
PROVIDE PLANS AND CALCULATIONS FOR A MANUAL AND AUTOMATIC FIRE
DETECTION AND ALARM SYSTEM TO COMPLY WITH THE BUILDING SPACE LAYOUT,
BUILDING OCCUPANCY, CURRENT NFPA 72, LOCAL AND STATE CODE REQUIREMENTS,
AND THE FIRE ALARM AND DETECTION SYSTEM SPECIFICATIONS.

TECH ENLARGED PLAN GENERAL NOTES
A ALL RACK LOCATIONS SHALL BE COORDINATED WITH THE PROJECT’S

TECHNOLOGY CONSULTANT AND OWNER PRIOR TO INSTALLATION. NO RACKS
AND/OR ASSOCIATED CABLE TRAY SYSTEM SHALL BE PERMANENTLY INSTALLED
PRIOR TO DOCUMENTED ACCEPTANCE.

B PATCH PANEL QUANTITY SHALL BE DETERMINED BY STATION CABLE DROP
COUNTS SHOWN ON TECHNOLOGY PLANS AND THE ASSOCIATED PROJECT
MATRIX. ENSURE PATCH PANEL QUANTITY IS SUFFICIENT TO SUPPORT THE
NUMBER OF PORTS REQUIRED BY TECHNOLOGY PLANS PLUS AN ADDITIONAL 25%
FOR FUTURE GROWTH.

C CONTRACTOR SHALL NOT MOUNT EXCEED MORE THAN A 50% RACK FILL RATIO
ON ANY RACK.

D REFERENCE SPECIFICATIONS FOR MATERIALS AND METHODS

E ALL RACKS, LADDER TRAYSAND ANY OTHER DEVICES, PART OF THE
STRUCTURED CABLING SYSTEM, SHALL BE GROUNDED TO A GROUND BUS BAR
LOCATED IN THE TELECOMMUNICATIONS ROOM WITH A #6AWG GROUND CABLE.
DAISY CHAINING WILL NOT BE ACCEPTED. ALL ITEMS SHALL HAVE A DEDICATED
GROUND CABLE TO BUS BAR. GROUND CABLE SHALL BE GREEN IN COLOR.

F CONTRACTOR TO PROVIDE AND INSTALL ALL MISCELANIOUS MOUNTING AND
CONNECTION EQUIPMENT AND HARDWARE TO PROVIDE A COMPLETE CABLE
LADDER AND RACK SYSTEM.

TECHNOLOGY PLAN KEY NOTES
1 INDICATED LOCAL SOUND SYSTEM SPEAKER SHALL BE DIRECTED AT

CENTER COURT

2 INDICATED LOCAL SOUND SPEAKER SHALL BE DIRECTED AT
BLEACHERS.

3 NEW LOCAL SOUND SYSTEM HEAD END EQUIPMENT SHALL BE LOCATED
IN EXISTING GYM AV RACK.

4 INTERCOM SPEAKERS IN THIS ROOM SHALL BE CONNECTED TO
INTERCOM SYSTEM ANALOG GATEWAY. THESE SPEAKERS SHALL BE
MOUNTED TO PIPE GRID WITH CONTRACTOR PROVIDED AND INSTALLED
BEAM CLAMPS. SPEAKERS AND CLAMPS SHALL BE PAINTED BLACK BY
CONTRACTOR.

5 DATA RESERVED FOR BMCS SYSTEM. COORDINATE FINAL LOCATION
WITH MECHANICAL CONTRACTOR.

6 INDICATED ACS NETWORK CABLE SHALL CONNECTED DIRECTLY TO PA
SYSTEM HEAD END.

AV COORDINATION KEY NOTES
1.1 CONTRACTOR TO PROVIDE AND INSTALL DATA OUTLET FOR AV CONSULTANT

DISPLAY. BACKBOX TO BE MOUTED AT +60" AFF. REFERENCE AV CONSULTANT
DRAWINGS FOR FINAL MOUNTING LOCATION/HEIGHT AND DATA QUANTITIES.

1.2 PROVIDE A CONTACT CLOSURE TO AUDIO-VIDEO RACKS FOR EMERGENCY MUTING
OF AUDIO SYSTEMS IF FIRE OR LOCKDOWN SYSTEM ARE IN ALARM.

TECH ENLARGED PLAN KEYED NOTES
1 INDICATES THE LOCATION OF A 8' TALL, 3/4" FIRE RATED PLYWOOD CONTRACTOR TO

PROVIDE AND INSTALL PLYWOOD AND ALL REQUIRED MOUNTING HARDWARE.
PLYWOOD SHALL BE PAINTED WHITE WITH FIRE RATED PAINT. TYPICAL FOR ALL
SHOWN ON DRAWING.

2 INDICATES THE LOCATION OF A NEW WALL MOUNTED TELECOMMUNICATION GROUND
BUS BAR (TGBB).  CABLING CONTRACTOR TO PROVIDE BUS BAR AND ALL REQUIRED
MATERIAL TO MOUNT AT THE LOCATION SHOWN. TGBB TO BE MOUNTED AT +93" A.F.F.

3 PROVIDE AND INSTALL ONE (1) 7'X6", FRONT AND REAR MANAGED, VERTICAL CABLE
MANAGER (BLACK IN COLOR). CABLE MANAGERS SHALL BE INSTALLED ON EACH END
OF THE RACK SYSTEMS AND BETWEEN EACH RACK. CABLE MANAGERS SHALL HAVE A
SINGLE, SOLID, FULL HEIGHT HINGED DOOR IN THE FRONT AND WIDE SPACED CABLE
RINGS WITH SPIN-OPEN LATCHES IN THE REAR. TYPICAL FOR ALL SHOWN IN THE
ENTIRE PROJECT.

4 PROVIDE AND INSTALL ONE (1) 2-POST, FLOOR MOUNTED, 7' RELAY RACK (BLACK IN
COLOR). PROVIDE BONDING WASHERS, BOLTS, AND NUTS AT ALL MECHANICALLY
CONNECTED LOCATIONS OF THE RACK TO ENSURE THAT ALL PIECES OF THE RACK
ARE COMPLETELY BONDED. SCRAPING PAINT FROM RACKS TO MAKE A BOND WILL
NOT BE ACCEPTED. ALL RACK MOUNTED COMPONENTS SHALL BE MOUNTED WITH
BONDING SCREWS AND THE CONTRACTOR SHALL PROVIDE THE OWNER WITH (50)
ADDITIONAL BONDING SCREWS FOR THE INSTALLATION OF OWNER EQUIPMENT. NO
DAISY CHAINING GROUNDS FROM RACK TO CABLE TRAY OR TO OTHER RACKS WILL BE
ACCEPTED. ALL GROUNDS SHALL BE HOME RUN TO THE TELECOMMUNICATIONS
GROUND BUS BAR (TGBB). TYPICAL FOR ALL SHOWN ON THE ENTIRE PROJECT.

5 PROVIDE AND INSTALL A 12" WIDE, UNIVERSAL LADDER TRAY AND ALL REQUIRED
MOUNTING HARDWARE. LADDER TRAY SHALL BE BLACK IN COLOR. TYPICAL FOR ALL
SHOWN ON ENTIRE PROJECT.
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TECHNOLOGY PLAN KEY NOTES
1 INDICATED LOCAL SOUND SYSTEM SPEAKER SHALL BE DIRECTED AT

CENTER COURT

2 INDICATED LOCAL SOUND SPEAKER SHALL BE DIRECTED AT
BLEACHERS.

3 NEW LOCAL SOUND SYSTEM HEAD END EQUIPMENT SHALL BE LOCATED
IN EXISTING GYM AV RACK.

4 INTERCOM SPEAKERS IN THIS ROOM SHALL BE CONNECTED TO
INTERCOM SYSTEM ANALOG GATEWAY. THESE SPEAKERS SHALL BE
MOUNTED TO PIPE GRID WITH CONTRACTOR PROVIDED AND INSTALLED
BEAM CLAMPS. SPEAKERS AND CLAMPS SHALL BE PAINTED BLACK BY
CONTRACTOR.

5 DATA RESERVED FOR BMCS SYSTEM. COORDINATE FINAL LOCATION
WITH MECHANICAL CONTRACTOR.

6 INDICATED ACS NETWORK CABLE SHALL CONNECTED DIRECTLY TO PA
SYSTEM HEAD END.



LD
E

CR
E,M

LD

LD

LD

LD

LD

CR

CR

HEAD COACH
1045

SOPHOMORE & JUNIOR
BASKETBALL

J181

STORAGE
1063

ASSISTANT COACHES
1054

EQUIPMENT STORAGE
1062

STORAGE
1061

SHOWERS / DRESSING
1055

CORRIDOR
I119

CUST
1026

CORRIDOR
I115

BOYS
1974

COMMONS
I116

CONTRACTOR TO PROTECT ALL EXISTING LOCAL 
SOUND SYSTEM, SPEAKERS, WIREING, OUTLETS AND 
HEAD END EQUIPMENT THROUGHT RENOVATION.

TOILET
1993

OFFICE
1991

WATER HEATERS
1042

DRY STORAGE
1022

ELEC
1043

TOILET
1028

OFFICE
1020

TELE
J182

MECHANICAL
1041

BAKERY
1014

GIRLS
1005

COOLER
1023

FREEZER
1024

CORRIDOR
1044

HALL
I111

PREP AREA
1012

FRESHMAN
J175

SOCCER
J174

STOR
1053

STOR
1046 SERVING

1010

DRILL TEAM
1990

T-301
1

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-210-J

AY

33AC23221

NY

TECHNOLOGY FLOOR PLAN - LEVEL 1 -
AREA J

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 TECHNOLOGY FLOOR PLAN - LEVEL 01 - AREA J



CR
E,M

LD

LD

LD

CRCR

CR CR

LS

LS

LS

LS

LS

LS

LS

LS

LSLS

SUB

SUB

ACP

COMPETITION GYMNASIUM
1102

STOR
J178

VEST.
J180

COACHES´OFFICE
1031

COACHES´DRESSING
J177

CUSTODIAL
J170

LAUNDRY
1032

COACHES OFFICE
1105

VOALL STORAGE
J121

EQUIP. STORAGE
J119

COACHES´DRESSING
J125

MEETING ROOM
1103

OFFICIALS´DRESSING
1111

OFFICE
1048

TOILET
1049

STORAGE
1051

SHOWERS
1065

VARSITY
1060

FRESHMEN
1068

JUNIOR VARSITY
1064

STORAGE
J150

VEST
J136

BASEBALL
1067

ELEC
1126

GYM STORAGE
1125

MEN
1124

WOMEN
1122

VEST
J134

TENNIS LOCKERS
J179

VARSITY BASKETBALL
J169

GOLF LOCKERS
J168

BOYS´ATHETICS
1036

TOILET
J167

TOILET
J166

BOYS´PHYS EDUC
1030

CORRIDOR
1056

ICE RM,
1052

TRAINING ROOM
1050

STAIR
1001

EQUIPMENT ROOM
1058

TOILET
1059

DRYING
J140

TOILET
1066

MEETING ROOM
1056

CORRIDOR
1057

CORRIDOR
J141

CONCESSIONS
1123

STORAGE
J104

CORRIDOR
J132

TOILET
J123

GIRLS´PHYS EDUC
1104

VOLLEYBALL LOCKERS
J116

GIRLS´ATHLETICS
J117

SOFTBALL LOCKERS
J111

S-BALL STORAGE
J111A

SOCCER STORAGE
J112A

TRACK LOCKERS
J113

SOCCER LOCKERS
J112

B-BALL STORAGE
J110A

BASKETBALL LOCKERS
J110

TENNIS LOCKERS
J115 TOILET

J122

MECHANICAL
1121

STORAGE
J120

TRACK STOR.
J113A

WEIGHT ROOM
1047

CORRIDOR
1100

1 1

2

2

2

2

2

2

2

2

3

T-301
3

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-211-K

AY

33AC23221

NY

TECHNOLOGY FLOOR PLAN - LEVEL 1 -
AREA K

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 TECHNOLOGY FLOOR PLAN - LEVEL 01 - AREA K

TECHNOLOGY PLAN KEY NOTES
1 INDICATED LOCAL SOUND SYSTEM SPEAKER SHALL BE DIRECTED AT

CENTER COURT

2 INDICATED LOCAL SOUND SPEAKER SHALL BE DIRECTED AT
BLEACHERS.

3 NEW LOCAL SOUND SYSTEM HEAD END EQUIPMENT SHALL BE LOCATED
IN EXISTING GYM AV RACK.

4 INTERCOM SPEAKERS IN THIS ROOM SHALL BE CONNECTED TO
INTERCOM SYSTEM ANALOG GATEWAY. THESE SPEAKERS SHALL BE
MOUNTED TO PIPE GRID WITH CONTRACTOR PROVIDED AND INSTALLED
BEAM CLAMPS. SPEAKERS AND CLAMPS SHALL BE PAINTED BLACK BY
CONTRACTOR.

5 DATA RESERVED FOR BMCS SYSTEM. COORDINATE FINAL LOCATION
WITH MECHANICAL CONTRACTOR.

6 INDICATED ACS NETWORK CABLE SHALL CONNECTED DIRECTLY TO PA
SYSTEM HEAD END.



LD

LD

LD

D1
E

D1
E

D1
E

STAIR
A201

PREP ROOM
2057

GIRLS
32

GLASS STO.
A209

CORRIDOR
C201

STOR
C218

CORRIDOR-2
A211-2

SOCIAL STUDIES-2
2114-2

SOCIAL STUDIES-2
2116-2

ELECTRICAL-2
C229-2

MECHANICAL-2
2112-2

TELEPHONE-2
C231-2

CUST-2
C221-2

STOR-2
C224-2

SOCIAL STUDIES-2
2216-2

SOCIAL STUDIES-2
2214-2

BOOKROOM-2
2208-2

ELECTRICAL ROOM-2
C238-2

WORKROOM-2
2206-2

WOMEN-2
C239-2

BOOKROOM-2
2105-2

STORAGE-2
2062-2

WORKROOM-2
2107-2

FOREIGN LANGUAGE-2
2109-2

FOREIGN LANGUAGE-2
2111-2

FOREIGN LANGUAGE-2
2113-2

SOCIAL STUDIES-2
2210-2

SOCIAL STUDIES-2
2212-2

SOCIAL STUDIES-4
2215-4

SOCIAL STUDIES-2
2213-2

ESL-2
2108-2

ESL-2
2110-2

SOCIAL STUDIES-2
2211-2

STAIR
C217

ELEVATOR EQUIPMENT-2
A218-2

STORAGE-2
A217-2

ELEVATOR-2
A219-2

NORTH STAIR-2
A216-2

BOYS-2
A223-2

STAIRS-2
A205-2

CORRIDOR-2
C219-2

CORRIDOR-2
C202-2

CORRIDOR-2
C236-2

CORRIDOR-2
A202-2

VESTIBULE/TRANSITION-2
A220-2

CORRIDOR-2
C203-2

PREP ROOM-2
2053-2

CHEMISTRY LAB-2
2054-2

MECHANICAL ROOM-2
2058-2

CORRIDOR-2
C209-2

CHEMISTRY LAB-2
2056-2

SOCIAL STUDIES-2
2209-2

CHEM. STO.-2
A214-2

CHEMISTRY LAB-2
2052-2

STORAGE ROOM-2
2060-2

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-213-B

AY

33AC23221

NY

TECHNOLOGY FLOOR PLAN - LEVEL 2 -
AREA B

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 TECHNOLOGY FLOOR PLAN - LEVEL 02 - AREA B



LD
E
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SOCIAL STUDIES-3
2215-3

SOCIAL STUDIES-2
2313-2

MEN-2
C2401-2

STORAGE-2
C242-2

SOCIAL STUDIES LAB-2
2307-2

ELECTRICAL-2
C265-2

MECHANICAL ROOM-2
2314-2

STOR-2
C259-2

CUST-2
C256-2

MEDIA/PERIODICAL-2
2410-2

STAIR-2
D218-2

STORE-2
D219-2

STORAGE-2
2408-2

GROUP STUDY-2
2455-2

WORKROOM-2
2452-2

LIBRARY CLASSROOM-2
2454-2

STORAGE-2
2453-2

TELE/IDF-2
2406-2

A/V STORAGE-2
2451-2

SOCIAL STUDIES-2
2311-2

SOCIAL STUDIES-2
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2310-2
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salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

A

B C
D

E
F

GHI
J

K

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

KEYPLAN

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-214-C

AY

33AC23221

NY

TECHNOLOGY FLOOR PLAN - LEVEL 2 -
AREA C

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/8" = 1'-0"1 TECHNOLOGY FLOOR PLAN - LEVEL 02 - AREA C



LD

LD

LIFE SKILLS
2517

DEAF ED.
2919B

DEAF ED.
2919A

STOR
D248

CORRIDOR
D243

STORAGE-2
2507-2

STORAGE-3
2507-3

STOR.-2
D210-2

MECH-2
2509-2

LARGE GROUP
INSTRUCTION-2

2500-2

STUDY SKILLS-2
2523-2

WOMEN-2
D229-2

MEN-2
D231-2

STUDY SKILLS-2
2515-2

WORKROOM-2
2516-2

BOOK ROOM-2
2520-2

OFFICE-2
D241-2

ELEC-2
2609-2

WORKROOM-2
2522-2

STAIR-2
D247-2

ELECTRICAL-2
E220-2

MECHANICAL-2
2610-2

CUST-2
E211-2

DEAF ED.-2
2521A-2

DEAF ED.-2
2521B-2

ENGLISH-2
2608-2

ENGLISH-2
2606-2

WOMEN-2
E212-2

CORRIDOR-2
D236-2

CORRIDOR-2
D238-2

CORRIDOR-2
D245-2

CORRIDOR-2
I204-2

CORRIDOR-2
E206-2

STAIR-2
E205-2

CORRIDOR-2
D207-2

CORRIDOR-2
D206-2

CORRIDOR-2
D208-2

CORRIDOR-2
D205-2

ELEV-2
D226-2

ENGLISH-2
2612-2

ENGLISH-2
2614-2

STAIR-2
D201-2

STAIR-2
D203-2

STAIR
D222

LIBRARY-2
2450-2

CORRIDOR-2
D224-2

CORRIDOR-2
D223-2

STAIR-2
D225-2
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TELEPHONE-2
E210-2

STOR-2
E214-2

PRACT. ROOM-2
E232-2

PRACT. ROOM-2
E233-2

PRACT. ROOM-2
E234-2 MECHANICAL-2

2801-2

WORKROOM-2
2803-2

OFFICE-2
2710-2

STORAGE-2
2805-2

REFERENCE ROOM-2
2712-2

SPEECH ROOM-2
2702-2

CUST-2
E246-2

STORAGE-2
E249-2

ELECTRICAL-2
E260-2

BOOKROOM-2
2810-2

MECHANICAL-2
2911-2

ENGLISH-2
2907-2

ENGLISH-2
2909-2

ENGLISH-2
2806-2

ENGLISH-2
2808-2

ENGLISH-2
2716-2

ENGLISH-2
2809-2

ENGLISH-2
2807-2

ENGLISH-2
2714-2

ENGLISH-2
2813-2

ENGLISH-2
2811-2

ENGLISH-2
2718-2

WOMEN-2
E247-2

MEN-2
E248-2

ENGLISH-2
2913-2

ENGLISH-2
2812-2

ENGLISH-2
2814-2

ENGLISH-2
2915-2

STOR-2
E269-2

ENGLISH-2
2707-2

ENGLISH-2
2705-2

MEN-2
E213-2

CORRIDOR-2
E209-2

STAIR-2
E208-2

CORRIDOR-2
E203-2

CORRIDOR-2
E204-2

CORRIDOR-2
E201-2

STAIR-2
E205-2

CORRIDOR-2
E202-2

CORRIDOR-2
E207-2

ENGLISH-2
2711-2

ENGLISH-2
2709-2

CORRIDOR-2
E262-2

CORRIDOR-2
E255-2

CORRIDOR-2
E225-2

CORRIDOR-2
E245-2

MARKETING-2
2904-2

HEALTH OCCUPATION-2
2906-2

MOCT/ICT-2
2908-2

CONTENT ENGLISH LAB-2
2910-2

STAIRS-2
E268-2

STAIR-2
E263-2

ENGLISH-2
2720-2
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TELE-2
H209-2

BOOKROOM-2
3014-2
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LAB-2
3010-2

OFFICE EDUCATION-2
3012-2

WORKROOM-2
3016-2

STOR-2
H211-2
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H213-2
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MECHANICAL-2
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TELE-2
I205-2
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ACP

ACP

ACP

A
C

P

TELE
J182

EXISTING EQUIPMENT TO REMAIN.

TELEPHONE
1303

EXISTING EQUIPMENT TO REMAIN.

ELEC
1126

GYM STORAGE
1125

EXISTING WALL 
MOUNTED IDF 
RACK

AV RACK 
EXISTING 
LOCATION

EXISTING WALL 
MOUNTED UPS

+60"AFF

EXISTING RACK AND 
POWER TO REMAIN AND 
BE REUSED. HEAD END 
EQUIPMENT TO BE 
REPLACED. 

TELE
1660

EXISTING EQUIPMENT TO REMAIN.

TELEPHONE
H174

EXISTING EQUIPMENT TO REMAIN.

OFFICE
H101

TOILET
H101B

EXISTING EQUIPMENT TO REMAIN.

HOUR ELEC
D137

TELE / MDF
1370

EXISTING EQUIPMENT TO REMAIN.
PUBLIC ADDRESS

1524

EXISTING PA HEAD END SYSTEM LOCATION.
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SECOND FLOOR
ELECTRICAL / IDF

B202

EXISTING EQUIPMENT TO REMAIN.

EXISTING EQUIPMENT TO REMAIN.

EXISTING EQUIPMENT TO REMAIN.

EXISTING EQUIPMENT TO REMAIN.

EXISTING EQUIPMENT TO REMAIN.

EXISTING EQUIPMENT TO REMAIN.

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-302

AY

33AC23221

NY

TECHNOLOGY ENLARGED FLOOR
PLANS

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

N

Scale:  1/2" = 1'-0"1 TECHNOLOGY FLOOR PLAN - LEVEL 02  - IDF-B202
N

Scale:  1/2" = 1'-0"2 TECHNOLOGY FLOOR PLAN - LEVEL 02 - TELE H209
N

Scale:  1/2" = 1'-0"3 TECHNOLOGY FLOOR PLAN - LEVEL 02 - IDF-G

N

Scale:  1/2" = 1'-0"4 TECHNOLOGY FLOOR PLAN - LEVEL 02 - IDF-H
N

Scale:  1/2" = 1'-0"5 TECHNOLOGY FLOOR PLAN - LEVEL 02 - IDF-I
N
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1" CONDUIT

1" CONDUIT

D2

60"

18"

D2

TWO (2) CAT 6A CABLE 
FROM MDF/IDF

TWO (2) CAT 6A CABLE 
FROM MDF/IDF

75"  INTERACTIVE VIDEO DISPLAY
(BY OWNER)

NOT TO SCALE

POWER NOTES:
1. ONE OUTLET SHALL BE RESERVED FOR INTERACTIVE VIDEO DISPLAY.
2. OTHER OUTLETS SHALL BE RESERVED AS SPARE.

67"

NOT TO SCALE

LOCKDOWN BUTTON WIRING SHALL 
BE HOME RUN TO INTERCOM 
SYSTEM HEAD END.

CEILING

3/4" CONDUIT

3/4" CONDUIT 
STRAPPED 
DIRECTLY TO 
WALL

LOW 
PROFILE 

J-BOX
LOCKDOWN 
BUTTON

EXISTING 
WALL/CMU WALL

CORRIDOR/GYM 
SIDE OF WALL

FLOOR

1. IN CASES WHERE CONDUIT FOR LOCKDOWN 
BUTTONS CANNOT BE INSTALLED INSIDE OF 
EXISTING WALLS INSTALL CONDUIT IN 
ADJACENT SPACES SO THAT NEW LOCKDOWN 
BUTTON IS INSTALLED AND RECESSED INTO 
CORRIDOR WALL. 

2. CONDUIT SHALL PENETRATE EXISTING WALL 
TO LOCKDOWN BUTTON SIDE OF WALL. 

3. LOCKDOWN SHALL BE MOUNTED +48" AFF TO 
CENTER. 
A. ADJUST HEIGHT AS NEEDED TO RECESS 

BUTTON IN CENTER OF CMU BLOCK 
AVOIDING GROUT LINES.

4. REFERENCE 27 50 00 SPECIFICATIONS FOR LD 
MOUNTING HEIGHTS.

NOT TO SCALE

LOCKDOWN BUTTON WIRING SHALL 
BE HOME RUN TO INTERCOM 
SYSTEM HEAD END.

CEILING

3/4" CONDUIT

3/4" CONDUIT 
STRAPPED 
DIRECTLY TO 
WALL

LOW 
PROFILE 

J-BOX
LOCKDOWN 
BUTTON

EXISTING 
WALL/CMU WALL

FLOOR

1. IN CASES WHERE CONDUIT FOR LOCKDOWN 
BUTTONS CANNOT BE INSTALLED INSIDE OF 
EXISTING WALLS INSTALL CONDUIT IN 
ADJACENT SPACES SO THAT NEW LOCKDOWN 
BUTTON IS INSTALLED AND RECESSED INTO 
CMU WALL. 

2. CONDUIT SHALL PENETRATE EXISTING WALL 
TO LOCKDOWN BUTTON SIDE OF WALL. 

3. LOCKDOWN SHALL BE MOUNTED +42" AFF TO 
CENTER. 
A. ADJUST HEIGHT AS NEEDED TO RECESS 

BUTTON IN CENTER OF CMU BLOCK 
AVOIDING GROUT LINES.

B. MATCH LIGHT SWITCH HEIGHT
4. REFERENCE 27 50 00 SPECIFICATIONS FOR LD 

MOUNTING HEIGHTS.
5. THIS CASE ALSO APPLIES TO LOCKDOWN 

BUTTONS ADDED IN KITCHENS

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-501

AY

33AC23221

NY

TECHNOLOGY DETAILS

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

1 TECHNOLOGY WALL PRESENTATION

2 LD INSTALLATION ON EXISTING WALLS - GYM AND CORR. 3 LD INSTALLATION ON EXISTING WALLS - ADMIN AREAS



3

2

1

3

2

1

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

Catalyst 4500X Series

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

CONSOL E

1 1213 24 25 3637 48

Catalyst 3850
48XS10G

TE/G 1 440G

Catalyst 4500X Series

A2

2 U

2 U

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

2 U

2 U

Requirements/Part

numbers

2. Patch Panels:
Commscope Patch

Panel -- 760105429 –

M4800 1U-GS

Panel--760118323   |

M2400-1U-GS

3. UPS-Liebert

PS2200RT3120XRW

,Power Pack PSRT3-

48VBXR

42 U

2 U

2 U

UIDSTATUSPS1 PS2 FAN USB
1 2 3 4 5 6 7 8 9 1011 1213 1415 16

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

2 U

2 U

Layout of Switches :
4 U on top (to leave room for

PS lightwave tray)
Then on 1st Rack:

1 U then
4 U Fiber IDF Enclosure

1 U  then
2 U Fiber Wire Manager

1 U then
9500 Cisco Switch

3 U then ,
24 Patch panel then ,

2 U then Panel

Also, the numbering of Racks
go

First rack is A and Second is
A2.  ( Labeling  IDF # -1-250)

Top Patch Panel should be a
24 port patch panel, then a 48

port patch panel will follow.

1ft patch cable are required.
If we have a copper coming in
they should be on a 64 Block
behind Racks.  Only the ones

needed should be run.

Also please be aware J-Hooks
should be used every 3ft to 4ft
there, so no cable is resting on

anything.

PS Lightwave

PS Lightwave tray in 2nd

Rack only in MDF A1

W
A

LL, w
ith

 Le
ft a

re
 rig

h
t

b
u

t 1
stR

a
ck

 sta
rts a

t W
A

LL,

m
a

k
in

g
 su

re
 n

o
t to

 b
lo

ck

d
o

o
rw

a
y

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

2 U

Wire

manag

ement

for

Closet

Fiber

PS Lightwave
COMMSCOPE

Closet Fiber Tray

M ODE

STAT DUPL X SPEED STACK

UID SYST ACTV XPS S-PW R

UIDSTATUSPS1 PS2 FAN USB
1 2 3 4 5 6 7 8 9 1011 1213 1415 16

1. FACEPLATE LABELING SHALL 
BE MACHINE GENERATED AND
SHALL NOT BE LESS THEN 1/4"
IN HEIGHT

A1-01, A1-02, A1-03

2. PROVIDE BLANK INSERTS FOR ANY
UNUSED PORTS

3. COORDINATE EXACT LABELING 
SCHEME WITH OWNER
AND ENGINEER.

NOT TO SCALE

A1-04, A1-05, A1-06

4. FOR EXAMPLE A1-01 
REPRESENTS MDF A, RACK 1, 
PORT 01
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2 5/8"

SILICONE 
CAULK

3/4"
GROUND 
SCREW#8 AWG 

GROUND WIRE

1" CONDUIT

BISCUIT 
JACK

OUTDOOR RATED 
CABLE

4 1/2"

GRAY 
POWDERCOATED 
METAL 2-GANG BOX

SILICONE 
CAULK

CABLE GLAND

GRAY POWDERCOATED 
METAL WATERPROOF FACE 
PLATE W/ GASKET

BUILDING INTERIOR WALL BUILDING EXTERIOR

2 5/8"

SILICONE 
CAULK

GROUND 
SCREW#8 AWG 

GROUND 
WIRE

1" CONDUIT

BISCUIT 
JACK

4 1/2"

GRAY 
POWDERCOATED 
METAL 2-GANG BOX

SILICONE 
CAULK

GRAY POWDERCOATED 
METAL WATERPROOF FACE 
PLATE W/ GASKET

BUILDING INTERIOR WALL BUILDING EXTERIOR

01 WIRELESS AP BUILDING CABLE PENETRATION FOR NEW BUILD 02 WIRELESS AP BUILDING CABLE PENETRATION FOR RETROFIT 03 RACK LAYOUT OWNER STANDARD

04 CABLE LABELING CONVENTION



COORDINATE
MOUNTING HEIGHT
WITH OUTLET TYPE

IN-WALL CONDUIT RACEWAY. REFERENCE
OUTLET TYPE DETAILS FOR CONDUIT SIZE AND

QUNTITY

BACK BOX. REFERENCE OUTLET
TYPE DETAILS FOR SIZES AND

QUANTITIES.

PROVIDE PLASTIC PROTECTIVE
BUSHING AT ALL CONDUIT

STUB-OUTS

CONDUIT STUB-OUT

2" J-HOOK WITH
DEDICATED GRID WIRE

SUPPORT

FINISHED FLOOR

FINISHED CEILING

IN-WALL CONDUIT RACEWAY. REFERENCE
OUTLET TYPE DETAILS FOR CONDUIT SIZE AND

QUNTITY

NOT TO SCALE

18"
VOICE/DATA

1" CONDUIT

NOTES:
A. CONTRACTOR TO PROVIDE AND INSTALL AS SHOWN
ABOVE
B. COORDINATE FINAL MOUNTING HEIGHT WITH OWNER,
PRIOR TO ROUGH-IN FINISHED FLOOR

FINISHED CEILING

SHOWN FOR REFERENCE 
ONLY TO COORDINATE 
ELECTRICAL DRAWING 

CONDUITS TO STUB OUT OF WALL, INTO THE
NEAREST, ACCESSIBLE, PLENUM CEILING SPACE.

PROVIDE PLASTIC, PROTECTIVE BUSHINGS
AT ALL STUBBED OUT LOCATIONS

4 11/16"X4 11/16"x2 1/8" BACK BOX
WITH A SINGLE GANG RING

NOT TO SCALE

WIRELESS
ACCESS POINT

1" CONDUIT

SINGLE GANG
REDUCER RING

4 11/16"X4 11/16"x2 1/8" BACK BOX

NOTES:
A. CONTRACTOR TO PROVIDE AND INSTALL AS SHOWN
ABOVE

B. COORDINATE FINAL MOUNTING HEIGHT WITH OWNER,
PRIOR TO ROUGH-IN

FINISHED FLOOR

FINISHED CEILING

CONDUITS TO STUB OUT OF WALL, 
INTO THE NEAREST,

ACCESSIBLE, PLENUM CEILING SPACE. 
PROVIDE PLASTIC, PROTECTIVE BUSHINGS 

AT ALL STUBBED OUT LOCATIONS

12'-0"

(TYPICAL LAYOUT FOR WALL MOUNTED WIRELESS ACCESS POINT)

NOT TO SCALE

FINISHED FLOOR

FINISHED CEILING

1" CONDUIT

42"
PHONE

NOTES:
A. CONTRACTOR TO PROVIDE AND INSTALL AS SHOWN
ABOVE
B. COORDINATE FINAL MOUNTING HEIGHT WITH OWNER,
PRIOR TO ROUGH-IN FINISHED FLOOR

FINISHED CEILING

1" CONDUIT

CONDUITS TO STUB OUT OF WALL, 
INTO THE NEAREST,

ACCESSIBLE, PLENUM CEILING SPACE. 
PROVIDE PLASTIC, PROTECTIVE BUSHINGS 

AT ALL STUBBED OUT LOCATIONS

PHONE

4 11/16"X4 11/16"x2 1/8" BACK BOX
WITH A SINGLE GANG RING

NOT TO SCALE

NOTE:
1. ALL ITEMS SHOWN IN THIS DETAIL SHALL BE 

PROVIDED AND INSTALLED BY THE STRUCTURED 
CABLING SYSTEM INSTALLER.

2. DROP WIRE SUPPORT SHALL BE DEDICATED TO THE 
OUTLET. DO NOT MOUNT TO EXISTING CEILING GRID 
WIRE.

3. OUTLET SHALL BE LOCATED WITHIN 3' OF THE 
CEILING AND WITH 5' FROM THE IP DEVICE.

IN-CEILING BRACKET,
WITH CLIP FOR DROP
WIRE/ROD MOUNTING.
LEVITON PRODUCT NO.
49223-CBC

PATCH CABLE TO
DEVICE (IP
SPEAKER, AP,
SECURITY CAMERA,
PROJECTOR, ETC.)

CATEGORY 6/6A
ORIGINATING AT
MDF/IDF

2-PORT, KEYSTONE SURFACE
MOUNT BOX. UNIPRISE
PRODUCT NO. 1-1933668-3

DROP WIRE/ROD

FINISHED
CEILING

NOT TO SCALE

NOT TO SCALE

BUILDING STRUCTURE
CATEGORY CABLE TO
ROUTE TO THE MDF/IDF

4"x4"x2 1/8" BACK BOX MOUNT TO BOTTOM OF 
BUILDING STRUCTURE.  PROVIDE AND INSTALL 

REDUCER RING TO ACCOMMODATE OUTLET TYPE. 

1" CONDUIT

CONDUITS TO STUB OUT INTO THE NEAREST, 
ACCESSIBLE, PLENUM CEILING SPACE. PROVIDE 
PLASTIC, PROTECTIVE BUSHINGS AT ALL 
STUBBED OUT LOCATIONS
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3/0  TO MAIN
TELECOMMUNICATIONS

GROUNDING BUS BAR

#6AWG BONDING
CONDUCTOR
TO RUNWAY

PLYWOOD 
BACK BOARD

WALL ANGLE 
SUPPORT 'L' 
BRACKET

#6AWG BONDING 
CONDUCTOR TO RACK. 
PROVIDE ONE PER RACK 
EACH BONDED TO TGBB.

TELECOMMUNICATIONS
GROUNDING

BUS BAR
(TGBB)

NOT TO SCALE

CABLE RUNWAY

BONDING HARDWARE
(TYP)

ALL NON CONTIGUOUS SECTIONS OF CABLE RUNWAY
SHALL BE BONDED USING #6AWG BONDING CONDUCTOR (TYP)

CABLE RUNWAY
BUTT SPLICE

(TYP)

NOT TO SCALE

JUNCTION FITTING AT ALL 90
DEGREE MEETINGS OF CABLE
RUNWAY (TYP)

ALL NON CONTIGUOUS SECTIONS OF
CABLE RUNWAY SHALL BE BONDED

USING #6AWG BONDING CONDUCTOR
(TYP)

NOT TO SCALE

RACK TO RUNWAY
MOUNTING PLATE

CABLE RUNWAY ELEVATION KIT 
REFERENCE ENLARGED PLAN FOR 

ORIENTATION 8" VERTICAL CABLE, 
FRONT/REAR MANAGEMENT 
(TYPICAL)

FLOOR MOUNTED,
2-POST NETWORK 
RACK

ROUTE ALL TECHNOLOGY
CABLES ON 12" RUNWAY
RE: SPECIFICATIONS

NOT TO SCALE

SUPPORT BRACKET

INSULATOR

12"X4" TELECOMUNICATION
GROUND BUS BAR (TGBB)

EXOTHERMICALLY WELDED

#3/0 AWG INSULATED
GROUND WIRE (BY

ELECTRICAL

1" CONDUIT

NOT TO SCALE

NOT TO SCALE

8" VERTICAL CABLE, 
FRONT/REAR MANAGEMENT 
(TYPICAL)

FLOOR MOUNTED,
2-POST NETWORK 
RACK

RACK TO RUNWAY
MOUNTING PLATE

CABLE RUNWAY ELEVATION KIT 
REFERENCE ENLARGED PLAN FOR 

ORIENTATION

ROUTE ALL TECHNOLOGY
CABLES ON 12" RUNWAY

RE: SPECIFICATIONS

NOT TO SCALE

CABLE DROP OUT
CABLE DROP OUT

salasobrien.com

Project No:
Registration:

80219
DESNECI

L

SAXET

S

TATE OF

BRADLEY KALMANS

R
E

E
N

I
G

NEL

P
R

O
F

E
S

S
I O N A

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /
Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N
Suite 900

281.664.1900
Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architects
6925 Portwest Drive
Suite 100

346.509.5638
Houston, TX 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue
Suite 460

713.337.8881
Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.
Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
pagethink.com

TEL  713 229 0688
FAX  713 229 0692

IN ASSOCIATION WITH:

12/09/2024

Houston
10930 W. Sam Houston Pkwy North, Suite 900
Houston, TX  77064

2023-05942-00

281-664-1900

F-4111

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

T-504

AY

33AC23221

NY

TECHNOLOGY DETAILS

CFISD

ISSUE FOR PROPOSALS

DECEMBER 09, 2024

01 CABLE RUNWAY - GROUNDING AND BONDING

02 CABLE RUNWAY - BONDING AND BUTT SPLICE

03 CABLE RUNWAY - JUNCTION AND BONDING

04 RACK TO RUNWAY DETAIL 05 TELECOMMUNICATION GROUNDING BUS DETAIL

06 RACK TO RUNWAY ACROSS DETAIL 07 CABLE RUNWAY - CABLE DROPOUT



CORNER CAMERA MOUNT

NO EXPOSED CABLE AND SEALED
FOR MOISTURE BARRIER

1"CONDUIT FROM CAMERA JUNCTION BOX

NO EXPOSED CABLE AND SEALED
FOR MOISTURE BARRIER

CORNER CAMERA MOUNT

WATER TIGHT FLEXIBLE CONDUIT USED 
TO ENTIRE CONDUIT CONNECTION FROM 

WALL TO CAMERA MUST BE SEALED 
WATER TIGHT.INSTALL WITH A 

DOWNWARD DRIP LOOP TO PREVENT 
MOISTURE FROM ENTERING THE 

CAMERA HOUSING

NOTE:

ELECTRICAL CONTRACTOR SHALL PROVIDE 1" CONDUIT WITH PULL STRING TO
NEAREST AVAILABLE PLENUM SPACE. SECURITY CONTRACTORS SHALL PROVIDE
CABLE FEED-THROUGH MOUNT FOR CAMERA. NO EXPOSED CABLE WILL BE
ALLOWED. SECURITY CONTRACTOR TO COORDINATE MOUNTING HEIGHT WITH 
ELECTRICAL CONTRACTOR PRIOR TO ROUGH-IN.

CAMERA JUNCTION BOX

PLAN VIEW

ELEVATION VIEW

NOT TO SCALE

FINISH FLOOR

SCHEDULED CEILING

VIDEO
SURVEILLANCE

CAMERA

4"X4" JUNCTION BOX

CATEGORY CABLE
TO ROUTE TO THE
MDF/IDF

1" CONDUIT

NOT TO SCALE

FINISH FLOOR

SCHEDULED CEILING

VIDEO
SURVEILLANCE

CAMERA

WALL MOUNT

4"X4" JUNCTION BOX

CATEGORY CABLE
TO ROUTE TO THE
MDF/IDF

1" CONDUIT

NOT TO SCALE

FINISHED FLOOR

LAY-IN
FINISHED
CEILINGCEILING MOUNTED CAMERA

ERICO CADDY T-GRID BOX HANGER WITH
BOX. COORDINATE BOX REQUIREMENTS

WITH CAMERA MODEL. PROVIDE
EXTENSION BRACKETS AS REQUIRE.

CATEGORY 6/6A UTP

ROUTE TO THE MDF/IDF

10' SERVICE
LOOP

CABLE SUPPORT

NOT TO SCALE

FINISHED FLOOR

FINISHED CEILING

4"X4"
JUNCTION
BOX

VIDEO SURVEILLANCE CAMERA

PENDANT MOUNT

FLEX CONDUIT -
LENGTH AS REQ'D

WEATHER TIGHT (ON EXTERIOR
APPLICATIONS) 1" CONDUIT.

ROUTE TO NEAREST
ACCESSIBLE CEILING, NEXT

JUNCTION BOX, OR THE MDF/IDF

CATEGORY CABLE TO
ROUTE TO THE MDF/IDF

NOT TO SCALE

FINISHED FLOOR

SOLID
FINISHED
CEILING

VIDEO SURVEILLANCE CAMERA

1" CONDUIT

4"X4" JUNCTION BOX

CATEGORY CABLE
TO ROUTE TO THE

MDF/IDF

NOT TO SCALE

FINISH FLOOR

SCHEDULED CEILING.

4"X4" JUNCTION BOX

CATEGORY 
CABLE TO
ROUTE TO 
THE MDF/IDF

VIDEO
SURVEILL

ANCE
CAMERA

WALL MOUNT

1" CONDUIT

NOT TO SCALE

GENERAL NOTES:
A. ELECTRICAL CONTRACTOR SHALL PROVIDE CONDUITS AND BACK BOXES.
CONDUITS SHALL ROUTE TO THE NEAREST, ACCESSIBLE PLENUM SPACE.

B. ALL WALL, CORNER, PENDANT, AND UNDER CANOPY MOUNTING HEIGHTS
SHALL BE COORDINATED WITH THE OWNER AND SECURITY CONSULTANT PRIOR
TO ROUGH-IN.

C. SECURITY CONTRACTOR SHALL PROVIDE CAMERAS, MOUNTING HARDWARE,
AND ANY OTHER COMPONENTS AND/OR HARDWARE REQUIRED FOR A COMPLETE
INSTALLATION.

D. REFERENCE VIDEO SURVEILLANCE CAMERA SCHEDULES, FLOOR PLANS,
AND SPECIFICATIONS FOR ADDITIONAL INSTRUCTIONS.

E. CABLE FEED-THROUGH MOUNT FOR CAMERA. NO EXPOSED CABLE WILL
BE ALLOWED. SECURITY CONTRACTOR TO COORDINATE MOUNTING HEIGHT WITH
ELECTRICAL CONTRACTOR PRIOR TO ROUGH-IN.

NOT TO SCALE
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NOT TO SCALE

22AWG/2C

NETWORK CABLE
18AWG/4C
22AWG/4C
22AWG/3PR OAS

CARD READER/
INTERCOM

22AWG/2C

NETWORK CABLE
18AWG/4C
22AWG/4C
22AWG/3PR OAS
CARD READER/
INTERCOM

ELECTRIC TRANSFER 
HINGE (BY DIV 08)

ELECTRIC PANIC BAR/EXIT 
DEVICE (BY DIV 08)

DOOR CONTACTS

J-BOX

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

1" CONDUIT STUBBING UP TO MAIN CABLE 
PATH HEIGHT. COMPOSITE CABLE AND 
NETWORK CABLE TO MDF/IDF

FINISH FLOOR FINISH FLOOR

DOOR CONTACT

ELECTRIC PANIC 
BAR/EXIT DEVICE (BY 
DIV 08)

NOT TO SCALE

22AWG/2C

18AWG/4C
22AWG/4C
22AWG/3PR OAS

CARD READER

22AWG/2C

18AWG/4C
22AWG/4C
22AWG/3PR OAS

CARD READER

ELECTRIC TRANSFER 
HINGE (BY DIV 08)

ELECTRIC PANIC BAR/EXIT 
DEVICE (BY DIV 08)

DOOR CONTACT

J-BOX

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

1" CONDUIT STUBBING UP TO MAIN CABLE 
PATH HEIGHT. COMPOSITE CABLE TO MDF/IDF

FINISH FLOOR FINISH FLOOR

DOOR CONTACT

ELECTRIC PANIC 
BAR/EXIT DEVICE (BY 
DIV 08)

NOT TO SCALE

22AWG/2C

CARD READER

22AWG/2C

18AWG/4C
22AWG/4C
22AWG/3PR OAS

CARD READER

ELECTRIC TRANSFER 
HINGE (BY DIV 08)

DOOR CONTACT

J-BOX

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

1" CONDUIT STUBBING UP TO MAIN CABLE 
PATH HEIGHT. COMPOSITE CABLE TO MDF/IDF

FINISH FLOOR FINISH FLOOR

DOOR CONTACT

ELECTRIC PANIC 
BAR/EXIT DEVICE (BY 
DIV 08)

NOT TO SCALE

CEILING

CARD READER/
INTERCOM

ELECTRIC TRANSFER 
HINGE (BY DIV 08)

DOOR 
CONTACT

J-BOX

1" CONDUIT 
NETWORK CABLE 
18/6C, 18/4C

1" CONDUIT STUBBING UP TO MAIN CABLE 
PATH HEIGHT. COMPOSITE CABLE AND 
NETWORK CABLE TO MDF/IDF

FINISH FLOOR

ELECTRIC PANIC 
BAR/EXIT DEVICE (BY 
DIV 08)

3/4" CONDUIT 
22/2C

KEEDEX, K-12S-SGT, EXIT 
DEVICE END GAURD 
PROVIDED BY DIV 08.

NOT TO SCALE

3/4" CONDUIT 
22/2C3/4" CONDUIT

18/6C, 18/4C
DOOR 
CONTACT

TRANSFER HINGE

ELECTRIFIED 
EXIT DEVICE

CARD READER

TRANSFER HINGE

CARD READER ELECTRIFIED 
EXIT DEVICE

DOOR 
CONTACT

DOOR 
CONTACT

3/4" CONDUIT
22/2C

3/4" CONDUIT 3/4" CONDUIT
18/6C, 18/4C

CEILING

J-BOX

FINISHED FLOOR

DOUBLE DOOR ELEVATIONSINGLE DOOR ELEVATION

J-BOX

1" CONDUIT STUBBING UP TO MAIN 
CABLE PATH HEIGHT COMPOSITE 
CABLE TO ACP IN MDF/IDF

1" CONDUIT STUBBING UP TO 
MAIN CABLE PATH HEIGHT 
COMPOSITE CABLE TO ACP IN 
MDF/IDF

NOT TO SCALE

3/4" CONDUIT 
22/2C3/4" CONDUIT

18/6C, 18/4C
DOOR 
CONTACT

CARD READER

TRANSFER HINGE

CARD 
READER

MORTISE 
LOCKSET

DOOR 
CONTACT

DOOR 
CONTACT

3/4" CONDUIT
22/2C

3/4" CONDUIT
18/6C, 18/4C

CEILING

J-BOX

FINISHED FLOOR

DOUBLE DOOR ELEVATIONSINGLE DOOR ELEVATION

J-BOX

1" CONDUIT STUBBING UP TO MAIN 
CABLE PATH HEIGHT COMPOSITE 
CABLE TO ACP IN MDF/IDF

1" CONDUIT STUBBING UP TO 
MAIN CABLE PATH HEIGHT 
COMPOSITE CABLE TO ACP IN 
MDF/IDF

TRANSFER HINGE

MORTISE 
LOCKSET

NOT TO SCALE

22AWG/2C

CARD READER/ 
INTERCOM

22AWG/2C

NETWORK CABLE
18AWG/4C
22AWG/4C
22AWG/3PR OAS

ELECTRIC TRANSFER 
HINGE (BY DIV 08)

DOOR CONTACT

J-BOX

1" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

3/4" CONDUIT 
(CONNECTED TO TOP 
OF MULLION HEADER

1" CONDUIT STUBBING UP TO MAIN 
CABLE PATH HEIGHT. COMPOSITE 
CABLE AND NETWORK CABLE TO 
MDF/IDF

FINISH FLOOR FINISH FLOOR

DOOR CONTACT

ELECTRIC PANIC 
BAR/EXIT DEVICE (BY 
DIV 08)

+42" AFF

CARD READER/ 
INTERCOM

NOT TO SCALE
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Group A - Microphone and other sensitive wiring (0 - 100mV)
Group B - Line Level wiring (100mV - 10V)
Group C - Loudspeaker and Control wiring (10V - 70V)

1. Field conditions may require audio/video device locations to deviate from the locations illustrated on the drawings.  The specific, installed, location of all audio/video devices shall be 
coordinated with the owner and the audio/visual system designer prior to installation. 

2. A minimum of 36" clearance is required at both the front and rear of audio/video equipment racks.  Access must be provided to the rear of the equipment racks.

3. All mounting height dimensions are to center of box unless otherwise noted.

4. AV boxes and electrical boxes should not be mounted back to back in the same stud cavity

Terms and Definitions: 

Provide = Supply and install equipment High Voltage = >100V
Furnish = Supply to another contractor for installation
Install = Install equipment provided by another contractor 

1. All systems wiring will be in conduit unless approved by the Consultant or otherwise noted on drawings.
2. There are minimum conduit separations that must be maintained between conduits carrying wire of different signal groups.  It is important to note that while different 

signals may exist in a single box, it is not appropriate to run more than one signal group in a single conduit.  Refer to tables below for conduit separation distances.
3. It will be necessary at times for conduits of different signal groups to cross in close proximity. The conduit paths must be designed to cross at 90 degrees to each other.
4. The minimum conduit size shall be 3/4" and the conduit should be sized for max. 40% fill, or less if required by prevailing code. 
5. Per TIA 569-E, indoor conduit runs shall have access to a pull box every 100' if there are more than (2) 90-degree bends. Pull boxes shall be placed in a straight section 

of the conduit. 
6. Conduit for Outside Plant (OSP) optical fiber should have pull boxes placed at intervals no greater than 300'.

7. Conduit bend radius will be no less than 6 times the diameter for conduits less than 2"⌀, and no less than 10 times the diameter for conduits greater than 2"⌀. 
8. The design will require pull lines to be left in all conduit by the Contractor installing the conduit. 
9. The conduit system shall incorporate additional pull boxes as required to match the pull tensions of the wiring to be installed. 
10. The installing contractor shall determine from the cable specifications the appropriate pull tensions, and lubricate to ensure that the cable insulation will not be abraded 

or cut during installation.
11. Signal conduits should be mechanically and electrically connected to the receptacle boxes. These conduits and boxes should connect to the building safety grounding 

system.
12. PVC conduit may only be used in underground applications. Segments of conduit passing through an electrical or mechanical room shall be rigid. All other conduit to 

be EMT unless otherwise noted. 
13. The tables below define minimum spacing requirements for conduits containing different types and levels of audio, video and communication signals that will be part of 

the complete systems. It is important that each group be installed in raceways discreet from other group levels.
14. In a situation where there will exist a heavy current demand in adjacent conduits, or where there will be parallel runs >100', there will need to be additional separation 

between those conduits and the Signal Group A/B/C conduits.
15. Any wiring that is classified within a group can be combined in a raceway carrying other wiring that is in the same group. Common junction boxes/wire raceways that 

combine different signal groups shall not be used.
16. The different levels of signal grouping are defined as follows:

COMMON ARCHITECTURAL ABBREVIATIONS

AFF ABOVE FINISHED FLOOR
BOT BOTTOM
CLG CEILING
COL COLUMN
CONT CONTINUOUS
DIA DIAMETER
DIM(S) DIMENSION(S)
DN DOWN
DWG DRAWING
EA EACH
EL ELEVATION
ELEC ELECTRICAL
EQ EQUAL
EXIST EXISTING
EXT EXTERIOR
FLR FLOOR
GA GAUGE
GWB GYPSUM WALL BOARD
HVAC HEATING, VENTILATING, AND AIR CONDITIONING
INT INTERIOR
MAX MAXIMUM
MECH MECHANICAL
MIN MINIMUM
NIC NOT IN CONTRACT
NOM NOMINAL
OC ON CENTER
PVC POLYVINYL CHLORIDE
RCP REFLECTED CEILING PLAN
REQD REQUIRED
RM ROOM
SIM SIMILAR
SPEC SPECIFIED OR SPECIFICATION
STL STEEL
STRUCT STRUCTURE OR STRUCTURAL
T&G TONGUE AND GROOVE
TME TO MATCH EXISTING
TO TOP OF
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
UON UNLESS OTHERWISE NOTED
W/ WITH

Box Function (YY):
An Antenna
Av Av Connectivity
Bt Bluetooth Input
Cm Camera
C Ceiling Speaker
Fb Floorbox
Hi HDMI Input
Ht HDMI Transmitter
iC Intercom
iO Input/Output
Jb Junction Box
P Pendent Speaker
Pb Push Button Ctr
Pj Projector
Pt Poke Thru
Sb Subwoofer
Sp Loudspeaker
Sn Projection Screen
Ts Touch Screen
Tv Television/Display
Ui User Interface
Vc Volume Control

F
+48"
2G

YY.X

Mounting Height:
Height shown is from finish floor (AFF) to center of installed box UON.

Mounting Type:
F = Flush Mount
S = Surface Mount
SR = Semi-Recessed Mount
PM = Pedestal Mount

Box Size:
If a standard trade size, size is given in number of gangs (#G), or inches.  If a custom 
size, "C" is shown.  See box schedule(s) for additional information. 

Unique Floor-Mounted Box
(Symbol denotes Junction Box)

Mounting Type
Mounting Height
Box Size

YY

L1.AWB.01
1A | 1" | TCT.101 | AVR.101

YY

AV Symbols

Example & Nomenclature

Description

Box Size
Mounting Height
Mounting Type

Box Function

Box Type
(Typical Box Only)

Box Info Tag
Box ID

(Unique Boxes Only)

Conduit Destination
Conduit Size

Conduit Fill (See Cable Schedule)

Box ID Nomenclature:

Group.(Discipline+BoxStyle).Box#

Group Designators:
L1 Level 1
L2 Level 2
L3 Level 3

Discipline Designators:
A = Audio or AV
V = Video

Box Style:
CB = Ceiling-Mount Box
FB = Floor-Mount Box
JB = Junction Box
PB = Pipe-Mount Box
WB = Wall-Mount Box

Conduit Destination:
AC = Accessible Ceiling
CT = Cable Tray

Cable Destination:
Cable Destination = Conduit Destination if 
Cable Destination not shown.

YY
Mounting Type

Box Size

Mounting Type
Mounting Height
Box Size

YY.X

Mounting Type
Mounting Height
Box Size

YY.X

Box Size

YY.x

TV.Size.Height.Mount Size = Diagonal Size in Inches
Height = Mounting Height to Center of TV
Mount = TV Mount Type

W = Tilting Wall Mount
C = Ceiling Mount
S = Swing Arm Mount
P = Portrait Wall Mount
N = Ultra Narrow Bezel Pull-Out Mount

Unique Wall-Mounted Box
(Symbol denotes Junction Box)

Unique Wall-Mounted Box
(Symbol denotes Junction Box)

Typical Wall-Mounted Box
(Symbol denotes Junction Box, Conduit, Cable, and Device)

Typical Floor/Ceiling-Mounted Box
(Symbol denotes Junction Box, Conduit, Cable, and Device)

Typical Ceiling/Pendant Speaker

TV Location

Cable Destination (Optional)

Technology Specific Abbreviations

AER Audio Equipment Rack
AVR Audio/Video Equipment Rack
BER Broadcast Equipment Room
CER Central Equipment Room
CB Ceiling Box
CT Cable Tray
FB Floor Box
Hor Horizontal
HDSDI High Definition Serial Digital Interface
IDF Intermediate Distribution Frame
MDF Main Distribution Frame
MMF Multi-Mode Fiber
MTR Main Telecom Room
OLT Optical Line Terminal
ONT Optical Network Terminal
PON Passive Optical Network
SDI Serial Digital Interface
SP Speaker
STC Sound Transmission Coefficient
SMF Single-Mode Fiber
TCT Technical Cable Tray
TR Telecom Room
TV Display/Television
V Vertical
VER Video Equipment Rack
WAP Wireless Access Point
WB Wall Box

Separations - EMT or Rigid Separations - PVC
Group A Group B Group C Group A Group B Group C

Group A Adjacent Adjacent 3" Group A Adjacent Adjacent 6"

Group B Adjacent Adjacent 3" Group B Adjacent Adjacent 6"

Group C 3" 3" Adjacent Group C 6" 6" Adjacent

Branch Circuits (<30A) 6" 6" 6" Branch Circuits (<30A) 6" 6" 6"

Branch Circuits (30A - 60A) 6" 6" 6" Branch Circuits (30A - 60A) 6" 6" 6"

Branch Circuits (>60A) 12" 12" 12" Branch Circuits (>60A) 12" 12" 12"

Dimmer Controlled Devices 12" 12" 12" Dimmer Controlled Devices 12" 12" 12"

SCR Controlled Devices 12" 12" 12" SCR Controlled Devices 12" 12" 12"

208/480V Feeder Circuits 24" 24" 24" 208/480V Feeder Circuits 24" 24" 24"

All Others (Plumbing, Heat, Etc.) 12" 12" 12" All Others (Plumbing, Heat, Etc.) 12" 12" 12"

Minimum Cable Lengths Outside of Boxes
Box Function Box Size Condition Length Outside of Box

CM --- 2 Feet

xCT Cable Tray 20 Feet

AVR Equipment Rack 20 Feet

VR Equipment Rack 20 Feet

JB 24"x24" or Larger 20 Feet

JB Less than 24"x24" 4 Feet

Ic --- 2 Feet

Ui --- 2 Feet

iO --- 2 Feet

VC --- 2 Feet

SP --- 2 Feet

TV --- 2 Feet

Refer to Junction Box Schedules for special conditions.

---

---

---

---

---

---

AV Division of Responsibilities
Category Description Other 27 41 34

1 Power
Provide all AC power circuits, receptacles (except those in the AV Racks), and standard power panels. TP circuits to
utilize commercial grade receptacles.

DIV 26

2 Power
Provide AC power connections and circuits within audio-video equipment racks. Provide an appropriately sized

 J-box at the top of each rack with power circuit cabling terminating in 24" pigtails.  - Label each circuit with circuit
number.

X

3 Power Provide technical power sequencing panel(s). Refer to plans and specifications for quantity and model number(s). DIV 26

4 Power Provide Audio and Video disconnect switches. Refer to plans and specifications for quantity and model number(s). DIV 26

5 Conduit & Boxes
Provide all conduit (with measured pull string), gang boxes, pull boxes, wall panel back boxes, pull string and
raceways required for the audio and video systems. Clearly label with permanent marker all boxes and conduits
listed above.

DIV 26

6 Conduit & Boxes Provide all cable tray(s). Refer to plans and specifications for sizes and locations. DIV 26

7 Conduit & Boxes Provide cable hooks and/or wireway as shown in drawings. DIV 26

8 Conduit & Boxes Furnish speaker backcans and floorbox backcans to installing contractor. X

9 Conduit & Boxes Install speaker backcans and floorbox backcans (provided by contractor above). DIV 26

10 Low Voltage Cabling Provide low voltage cabling. X

11 Low Voltage Cabling
Verify all conduit and cable fills for accuracy. Provide to the installing contractor a run list of all wire pulls, including
wire numbers.

X

12 Low Voltage Cabling Terminate all low voltage cables related to the audio systems as shown on drawings AV7.01 thru AV7.49. X

13 Low Voltage Cabling Terminate all low voltage cables related to the video systems as shown on drawings AV7.50 thru AV7.99 X

14 Structural Provide support structure for loudspeaker clusters/arrays weighing less than 500 lbs. X

15 Structural
Provide support structure for loudspeaker clusters/arrays weighing greater than 500 lbs. Coordinate with 27 41 36
Contractor.

DIV 5

16 Structural Install all speakers and speaker clusters. X

17 Structural Furnish mounting brackets for wall-mounted TV's to installing contractor. X

18 Structural
Install mounting brackets and/or backing (provided by contractor above) for wall-mounted TV's.  Coordinate exact
locations and heights with on-site conditions.

X

19 Millwork
Furnish all millwork at the front-of-house control booth including half-height walls, countertop, and cabinetry. Refer to
drawings for exact specifications.

DIV 6

20 Millwork
Provide and install all loudspeaker grills and/or covers with exceptions noted below. Refer to architectural drawings
for extent of grill cloth. Exceptions: Coaxial ceiling speakers with self-contained grills.

DIV 9

21 Other Provide choir mics above the choir.  Microphone cable shall be non-twisting. X

22 Other
Provide a contact closure to the audio-video racks for emergency muting of audio system in Fire Alarm Condition (if
required by local code authority).

DIV 28
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SCALE: 12" = 1'-0"3 Conduit Notes

SCALE: 12" = 1'-0"2 General Notes

SCALE: 12" = 1'-0"6 Division of Responsibilities

SCALE: 1/4" = 1'-0"1 AV Plan Symbols

SCALE: 12" = 1'-0"4 AV Minimum Cable Lengths



Name Manufacturer Standard Part Number Under Ground Wet Part Number Plenum Part Number Application Description Nominal OD (in) Nominal OD (mm) Signal Group

A8 West Penn HA208 C208 Speaker 1 PR #8 AWG Stranded Twisted Jacketed 0.548 13.92 C

A10 West Penn HA210 C210 25210 Speaker 1 PR #10 AWG Stranded Twisted Jacketed 0.422 7.11 C

A12 West Penn 227 AQ227 25227B Speaker 1 PR #12 AWG Stranded Twisted PVC Jacket 0.34 8.64 C

A14 West Penn 226 AQ226 25226B Speaker 1 PR #14 AWG Stranded Twisted PVC Jacket 0.31 7.87 C

D Belden 9451 West Penn AQC291 9451P Line Level Audio 1 Shielded PR #22 AWG Stranded Twisted Green PVC Jacket 0.135 3.43 B

D4 Gepco GA61804GFC 6604HS Line Level Audio 4 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.4 10.16 B

D6 Gepco GA61806GFC GA618006PEF Line Level Audio 6 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.475 12.07 B

D8 Gepco GA61808GFC 6608HS Line Level Audio 8 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.57 14.48 B

D12 Gepco GA618012GFC GA618012PEF 6612HS Line Level Audio 12 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.635 16.13 B

D16 Gepco GA618016GFC Line Level Audio 16 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.71 18.03 B

E Belden 9451 West Penn AQC291 9451P Mic Level Audio 1 Shielded PR #22 AWG Stranded Twisted Orange PVC Jacket 0.135 3.43 A

E4 Gepco GA61804GFC Mic Level Audio 4 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.4 10.16 A

E6 Gepco GA61806GFC GA618006PEF Mic Level Audio 6 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.475 12.07 A

E8 Gepco GA61808GFC Mic Level Audio 8 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.57 14.48 A

E12 Gepco GA618012GFC GA618012PEF 6612HS Mic Level Audio 12 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.635 16.13 A

E16 Gepco GA618016GFC Mic Level Audio 16 Shielded PR #22 AWG Stranded Twisted individually Jacketed Polyethylene Jacket CMR 0.71 18.03 A

F Belden 7810A Antenna 50 Ohm Coax #10 AWG RG-8 0.403 10.24 B

G Belden 9311 Antenna 50 Ohm Coax #20 AWG RG-58 0.193 4.9 B

H Belden 1694A 1829BC 1695A Digital Video 75 Ohm Precision Video Cable #18 AWG 0.274 6.96 B

HH Belden 7731A 7731WB 7732A Digital Video 75 Ohm, Precision Video Cable, #14 AWG 0.4 10.16 B

J Belden 1855A 1855P Digital Video 75 Ohm Precision Video Cable #23 AWG 0.159 4.038 B

K Belden 9116 9116P MATV Series 6 #18 AWG MATV CABLE 0.27 6.86 B

L Belden 9011 MATV Series 11 #14 AWG MATV CABLE 0.4 10.16 B

M Gepco HDP221 HDP221P Camera Power (2) 16 AWG Stranded, (2) 22AWG Stranded 0.135 3.423 B

N Belden 9207 9815 89207 Intercom 1 Pair #20 Stranded Shielded 0.33 8.382 B

P West Penn 270 25270B Control 6 Conductor #22 AWG Stranded Jacketed 0.163 4.14 B

Q West Penn 234 Belden 5302U1 25234B Control 3 Conductor #18 AWG Stranded Jacketed 0.168 4.27 B

R Belden 1419A 88102 Control-RS422 2 Pair #24 AWG Stranded Overall Shield 0.248 6.3 B

S Belden 7804R 7804P SMPTE 311M 2 Fiber, 2 Conductor 24 AWG, 4 Conductor 20 AWG,Belflex Jacket, CMR 0.357 9.06 B

S3 Belden 7824R 7824P Triple SMPTE 311M 3 Channel Stadium Cable, 6 Fiber, 6 Conductor 18AWG, 6 Conductor 24 AWG 0.525 13.335 B

T Belden 1857A Gepco VT61811PEF Camera 75 ohm Superflex Triax Video Cable #22 AWG stranded 0.36 9.14 B

U5 Belden 1700A 1701A CAT5e Data 4 PR #24 AWG BONDED PAIR UTP CAT5e RJ45 Compatible 0.195 4.95 B

U6 Belden 2412 7997A 2413 CAT6 Data 4 PR #23 AWG UTP CAT6 RJ45 Comp. 0.23 5.84 B

U6A Belden 10GX62F 10GX63F Cat6A 4 Bonded PR #23 AWG Shielded F/UTP CAT6A 0.295 7.49 B

U6S Belden 2412F OSP6U 2413F CAT6 Data 4 PR #23 AWG Shielded UTP CAT6 RJ45 Comp. 0.29 7.37 B

UH Belden 2183R 2183P HDBaseT Cable 4 PR #23 AWG Shielded F/UTP 0.29 7.37 B

W Belden B9W039T B9W202 B9W202 Single Mode Fiber OS2 Six Strand Singlemode Fiber 0.22 5.59 B

W12 Belden B9W231 B9W241 Single Mode Fiber OS2 Twelve Strand Singlemode Fiber Armored Jacket 0.62 15.75 B

W24 Belden B9W233 B9W242 Single Mode Fiber OS2 Twenty-Four Strand Singlemode Fiber Armored Jacket 0.57 14.48 B

WA Belden B9W240 B9W240 Single Mode Fiber OS2 Six Strand Singlemode Fiber Armored Jacket 0.506 12.85 B

X Belden 1696A Custom TBD Digital Audio 1 PR #22 AWG Stranded Twisted PVC Jacket 0.235 5.97 B

Y Belden B9C039T B9C202 B9C202 Multi-Mode Fiber OM3 50/125 Six Strand Multimode Fiber 0.22 5.59 B

YA Belden B9C240 B9C240 Multi-Mode Fiber OM3 50/125 Six Strand Multimode Fiber Armored Jacket 0.506 12.85 B

Z West Penn CN-SHRHDMI-xxm HDMI 0.548 13.92 B

ALT-A10 Belden 5T00UP 8810WB 6T00UP Speaker 1 PR #10 AWG, Stranded, Twisted, Jacketed 0.356 9.04 C

ALT-A12 Belden 5000UE 5000U1 6000UE Speaker 1 PR #12 AWG, Stranded, Twisted, PVC Jacket 0.26 6.66 C

ALT-A14 Belden 5100UE 5100U1 6100UE Speaker 1 PR #14 AWG, Stranded, Twisted, PVC Jacket 0.218 5.54 C

ALT-D West Penn (X)454 AQC291 D25454 Line Level Audio 1 Shielded PR #22 AWG, Stranded, Twisted, Green PVC Jacket 0.135 3.43 B

ALT-D Gepco 61801EZ 61801HS Line Level Audio 1 Shielded PR #22 AWG, Stranded, Twisted, Green PVC Jacket 0.138 3.51 B

ALT-D4 Belden 1815R 1815WB 1815P Line Level Audio 4 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.384 9.75 B

ALT-D6 Belden 1816R 1816WB 1816P Line Level Audio 6 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.462 11.73 B

ALT-D8 Belden 1817R 1817WB 1817P Line Level Audio 8 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.503 12.78 B

ALT-D12 Belden 1818R 1818WB 1818P Line Level Audio 12 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.638 16.21 B

ALT-D16 Belden 1819R 6549PA Line Level Audio 16 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.776 19.71 A

ALT-E West Penn (X)454 AQC291 D25454 Mic Level Audio 1 Shielded PR #22 AWG, Stranded, Twisted, Orange PVC Jacket 0.135 3.43 A

ALT-E Gepco 61801EZ 61801HS Mic Level Audio 1 Shielded PR #22 AWG, Stranded, Twisted, Orange PVC Jacket 0.138 3.51 A

ALT-E4 Belden 1815R 1815WB 1815P Mic Level Audio 4 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.384 9.75 A

ALT-E6 Belden 1816R 1816WB 1816P Mic Level Audio 6 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.462 11.73 A

ALT-E8 Belden 1817R 1817WB 1817P Mic Level Audio 8 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.503 12.78 A

ALT-E12 Belden 1818R 1818WB 1818P Mic Level Audio 12 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.638 16.21 A

ALT-E16 Belden 1819R 1819WB Mic Level Audio 16 Shielded PR #22 AWG, Stranded, Twisted, individually Jacketed, Polyethylene Jacket, CMR 0.776 19.71 A

ALT-M Belden 7825R 7825P Camera Control (2) 16 AWG Stranded, (2) 22AWG Stranded 0.25 6.35 B

ALT-N4 Belden 5543FE 6543FE Intercom 4 Pair #22 Stranded Shielded 0.246 6.25 B

ALT-P Belden 5504UE 6504UE Control 6 Conductor, #22 AWG, Stranded, Jacketed 0.168 4.27 B

ALT-Q Belden 5301UE 6301UE Control 3 Conductor, #18 AWG, Stranded, Jacketed 0.167 4.24 B

ALT-Z Belden HD200x Series HDMI HDMI Compsite Cable 0.548 13.92 B

SCALE: 12" = 1'-0"1 AV Cable Schedule
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AV Systems - Typical Junction Box Schedule
Typical
Box ID Device Description

Device
Manufacturer Device Model

Mounting
Height Box Manufacturer Box Model Box Description

Flush
Mount

NEMA
Type

Box Supplied
and Installed By:

Panel Supplied
and Installed By: Conduit & Cable (Unless Otherwise Shown on Plan) Notes

An.1 Wireless Antenna Plate n/a n/a 8' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1F to local AVR.

An.2 Wireless + Assistive Listening Antenna Plate n/a n/a <varies> Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1F,1H to local AVR

Av.3e AV Connectivity Panel (Existing Location) n/a n/a 2' - 6" Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (2) 1" Conduit stub to accessible ceiling.  2E,2U6S,1UH to local AVR.

Av.4 AV Connectivity Panel (Booth) n/a n/a 1' - 6" Raco or Equivalent 693 4-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (2) 1" Conduit stub to accessible ceiling.  2E,2U6S,1UH,1W to local AVR.

Av.5 AV Connectivity Panel (Black Box) n/a n/a 1' - 6" Raco or Equivalent 694 5-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (1) 1" & (1) 1-1/4" Conduit stub to accessible ceiling.  2E,4U6S,1UH,1W to local AVR.

Av.8 AV Connectivity Panel (Console) n/a n/a 1' - 6" Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. Yes 1 27 05 29 N/A (2) 1" Conduit stub to accessible ceiling.  2E,2U6S,1UH to local AVR.

Av.Ds AV Connectivity Panel (Downstage) n/a n/a 1' - 6" Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (2) 1" Conduit stub to accessible ceiling.  2E,2U6S,1UH to local AVR.

Bt.2 Bluetooth IO Panel Attero Tech unD6IO-BT <varies> Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1U6 to local AVR.

Cam.1 Camera Box n/a n/a 10' - 0" Chief PAC525FW Medium In-Wall Pre-Installation Backbox w/ Cover Yes 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  2U6 to local AVR.

Cx.A Wall Video Encoder w/ Dante n/a n/a 2' - 6" Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (2) 1" Conduit stub to accessible ceiling.  2E,2U6S,1UH to local AVR.

Cx.B Wall Video Encoder w/ Bluetooth n/a n/a 1' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 3/4" Conduit stub to accessible ceiling. 1U6S to local AVR.

Cx.C Wall Video Encoder w/ Analog n/a n/a 1' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 3/4" Conduit stub to accessible ceiling. 1U6S to local AVR.

Fb.2e AV Floor Device n/a n/a Ace Backstage 122SLBK X=5/8" Ace Backstage Full Pocket (#122SLBK X=5/8"  With #102BBX Back Box) Yes 1 27 05 29 27 41 34 (1) 1" & (1) 1-1/4" Conduit stub to accessible ceiling.

Ic.1 Intercom Outlet Plate n/a n/a <varies> Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1N to local AVR.

Ic.S Intercom Speaker Clear-Com KB701 3' - 9" Raco or Equivalent 693 4-Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1N to local AVR.

Mc.1 Single Mic Connectivity Panel n/a n/a 1' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1E to local AVR.

Mc.2 Dual Mic Connectivity Panel n/a n/a 2' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  2E to local AVR.

Mc.3 Catwalk Mic Connectivity Panel n/a n/a 24' - 0" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  3E to local AVR.

Mc.P Pendant Microphone Audio-Technica U853PMU n/a Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 27 41 34 (1) 1" Conduit stub to accessible ceiling.  1E to local AVR.

Mon.2 Monitor Speaker Connectivity Panel n/a n/a 1' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  2U6S,1UH to local AVR.

S.4 Front Fill Speaker Fulcrum Acoustic RX599 2' - 6" Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (1) 3/4" Conduit (in non-accessible & open ceilings) & 1A14 to adjacent Type S.4

S.6 Black Box Speaker Fulcrum Acoustic CCX896 Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 27 41 34 (1) 3/4" Conduit (in non-accessible & open ceilings) & 1A14 to adjacent Type S.6

S.8 8" Surface Mounted Loudspeaker ElectroVoice EVID-S8.2T 7' - 6" Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (1) 3/4" Conduit (in non-accessible & open ceilings) & 1A14 to adjacent Type S.8

Scn.2 Ceiling Recessed Projection Screen Draper 101782 Motorized Screen n/a Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 27 41 34 (1) 1" Conduit stub to accessible ceiling.  1U6S to local AVR.

Ts.7 7" Touchscreen QSC TSC-70-G3 3' - 9" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 3/4" Conduit stub to accessible ceiling.  1U6 to local AVR. Device is approx. 7.5" Wide by 4.5" Tall and requires clearance of 4.5" left and right and 3" top and bottom of junction box center line.

Tv.1 Recessed TV Backbox n/a n/a 5' - 0" Chief PAC525FW Medium In-Wall Pre-Installation Display Backbox Yes 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.

Vc.1 Volume Controller Atlas AT35D 3' - 9" Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. Yes 1 27 05 29 N/A (1) 3/4" Conduit stub to accessible ceiling.  1A14 to adjacent Vc.1. Decora-style auto transformer. 35w at 25v or 70v, 3dB steps. White.

Vp.2 Video Projector Epson EB-PU2116B 10' - 0" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 2G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  2U6S,1UH to local AVR.

Wc.1 Intercom Wireless Antenna Plate n/a n/a 7' - 6" Raco or Equivalent 260 4-11/16" square welded steel electrical box, 3.25" depth, with 1G mudring. Yes 1 27 05 29 N/A (1) 1" Conduit stub to accessible ceiling.  1F to local AVR.

AV Systems - Ceiling & Pendant Speaker Schedule

Speaker
Type

Speaker
Description

Speker
Manufacturer Speaker Model

Junction Box
Manufacturer

Junction
Box Model Junction Box Description

Junction Box
Flush Mount

Junction Box
NEMA Type

Junction Box

Panel Provided
& Installed By

Speaker Supplied
& Installed By Type Comments Notes

Supplied
By

Back Box
Installed By

C.6 Ceiling Speaker Sonance PS-C63RT 1 1 1 Yes N/A Integrated Integrated N/A 27 41 34 (1) 3/4" Conduit & 1A12 Cable to Adjacent Type Cs Ceiling Cutout = 8.25" Diameter

AV Systems - Rack Schedule

Rack ID
Sheet

Reference Level Manufacturer Model Description

Rack Dimensions Device

NotesHeight Width Depth Supplied By Installed By
AVR.01 Level 1 Middle Atlantic Products, Inc. BGR-4532 45 SPACE (78-3/4"), 32" DEEP, MULTIBAY BGR RACK WITH REAR DOOR, BLACK FINISH 6' - 10 7/8" 1' - 11" 2' - 8"

AVR.02 Level 1 Middle Atlantic Products, Inc. DWR-24-22LVFD EXISTING 24 SPACE (42”) SECTIONAL WALL RACK, FITS 20” DEEP EQUIPMENT, BLACK FINISH 4' - 1 1/16" 1' - 11 13/32" 1' - 10" 27 41 36 27 41 36

AVR.03 Level 1 Middle Atlantic Products, Inc. DWR-35-26LVFD 35 SPACE (61 1/4”) SECTIONAL WALL RACK, FITS 24” DEEP EQUIPMENT, BLACK FINISH 5' - 8 5/16" 1' - 11 13/32" 2' - 2" 27 41 36 27 41 36

All cabling called out in AV Systems Schedules will be provided by 27 41 34.

All cabling called out in AV Systems Schedules will be provided by 27 41 34.
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Keynote Legend
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AV-02 TV Backbox. Duplex power outlet, by Div 26, and dual data drop, by 271500, installed inside TV
Backbox.

AV-06 AV Equipment Rack. Power: 3kW feeds (2) 20A, 120V circuits. Div 26 to terminate circuits to
electrical junction box at the top of the AV rack. Electrical junction box and in-rack distribution by 27
41 34. Cooling: AV equipment will generate 3,000 BTU of thermal energy when all systems are in
use and 2,000 BTU while operating 24/7. Pathway: All pathways routed to rack should terminate to
overhead cable tray. Cable tray shown on DT plans.

AV-08 AV Equipment Rack. Power: 9kW feeds (6) 20A, 120V circuits. Div 26 to terminate circuits to
electrical junction box at the top of the AV rack. Electrical junction box and in-rack distribution by 27
41 34. Cooling: AV equipment will generate 9,000 BTU of thermal energy when all systems are in
use and 6,000 BTU while operating 24/7. Pathway: All pathways routed to rack should terminate to
overhead cable tray. Cable tray shown on DT plans.

AV-09 Audio Console. Two (2) Dedicated 20A, 120V circuit terminated to quad, by Div 26, on wall or on
floor under desk.

AV-11 AV Connectivity Wall Plate. Dedicated 20A, 120V circuit terminated to quad, by Div 26, installed
adjacent to AV Box.

AV-12 AV Wall Plate. Duplex power outlet, by Div 26, installed adjacent to AV box.
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AV-07 AV Equipment Rack. Power: 6kW feeds (4) 20A, 120V circuits. Div 26 to terminate
circuits to electrical junction box at the top of the AV rack. Electrical junction box and
in-rack distribution by 27 41 34. Cooling: AV equipment will generate 6,000 BTU of
thermal energy when all systems are in use and 4,000 BTU while operating 24/7.
Pathway: All pathways routed to rack should terminate to overhead cable tray. Cable
tray shown on DT plans.

AV-09 Audio Console. Two (2) Dedicated 20A, 120V circuit terminated to quad, by Div 26,
on wall or on floor under desk.

AV-11 AV Connectivity Wall Plate. Dedicated 20A, 120V circuit terminated to quad, by Div
26, installed adjacent to AV Box.
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Use Green Heat Shrink on Shield

Black Heat Shrink Collar Tubing
1_
2

"

1_
4

"

XXXXX

Use Green Heat Shrink on Shield

Black Heat Shrink Collar Tubing 1_
2

"

1_
4

"

S

+
-

Use Green Heat Shrink on Shield
Black Heat Shrink Collar Tubing 1_

2
"

3__
16

"

Verify Connector
Pinout per device

Use Green Heat Shrink on Shield

Black Heat Shrink Collar Tubing

1_
2

"

Printed label with clear heat shrink

1_
4

"

Use Green Heat Shrink on Shield

Black Heat Shrink Collar Tubing

1_
2

"

1_
4

"

1_
4

"

Use Green Heat Shrink on Shield

Fold Black wire under heat shrink

Black Heat Shrink Collar Tubing
1_
2

"

XXXXX

XXXXX

XXXXX

XXXXXXXXXX

Use Green Heat Shrink on Shield

Use printed heat shrink wire labels, place over snake skin

Black Heat Shrink Collar Tubing

1_
2

"

1_
4

"

XXXXX

1
1Snake skin sheathing

Snake skin sheathing to be captured by heat shrink

1_
4

"

1_
4

"

Use Green Heat Shrink on Shield
Black Heat Shrink Collar Tubing

1_
2

"

XXXXX

1_
4

"

Use Green Heat Shrink on Shield
Black Heat Shrink Collar Tubing

1_
2

"

XXXXX

Fold Black wire under heat shrink

1
3

2

1

3

2

2

3

1

2
3

1

Printed label with clear heat shrink
Printed label with clear heat shrink

Printed label with clear heat shrink

Printed label with clear heat shrink

Printed label with clear heat shrink

Printed label with clear heat shrink

Printed label with clear heat shrink

XXXXX

Device ID, printed on self-laminating label

1_
2

"
1_
2

"

XXXXX

Typical of all power connections within a rack including
IEC, PowerCon, Direct Connections and Wall Warts.

1- 1-

In 1+ 1+ 1+

2- 2-

2+ 2+

1- 1-

1+ 1+

In 1-

In 2+

In 2+

XXXXX

XXXXX

XXXXX

XXXXX

XXXXX

SPK ID

SPK ID

SPK ID

AMP ID

AMP ID

Black Heat Shrink Collar Tubing

Printed label with clear heat shrink

1_
4

"

Panduit CMVDRxx Series Vertical
Cable Management D-Rings.

Wago Insulated Ferrule P/N 216-2xx

Wago End/Intermediate Plate P/N
2010-1392 / 2010-1391

Wago DIN rail P/N 210-112

For Parallel connections use
Wago Push-In Jumper P/N 2010-4xx

Wago Rail-Mounted Terminal Block P/N 2010-1302

Wago Rail-Mounted Terminal Block P/N 2010-1301

Crimp Ferrules with Wago Crimping tool P/N
206-2xx

Align label stating amplifier feeding terminal
block with top of positive connection block. Align label stating speaker being fed from

terminal block with top of positive connection
block.

Separate unique signals
with bold line

1
 XLR FEMALE PANEL MOUNT

None 2
 XLR FEMALE CABLE MOUNT

None 3
 RCA MALE CABLE MOUNT

None 4
 1/4" TRS CABLE MOUNT

None

5
 XLR MALE PANEL MOUNT

None 6
 XLR MALE CABLE MOUNT

None 7
 PHOENIX CONNECTOR

None

11
 FANOUT XLR CONNECTOR

None

8
 1/4" TS CABLE MOUNT

None

10
POWER CONNECTIONS

None

9
 SPEAKER LEVEL TERMINAL BLOCKS

None

This detail applies to all mixer and mixing system inputs. 

Inputs originating at wall/floor boxes:
Engraved numbered connectors, Whirlwind p/n WI3M-XX-#
A new boot color shall be used for every group of 8 inputs.
The engraved number shall match the plate number.
Black snake skin sheathing.

Inputs from devices with Stereo Outputs:
Engraved connectors, Whirlwind p/n WI3M-BK-#
Left Outputs shall be engraved "#L" and have a white boot
Right Outputs shall be engraved "#R" and have a red boot
Blue snake skin sheathing

Inputs from Wireless Microphones:
Engraved connectors, Whirlwind p/n WI3M-BK-#
Outputs shall be numbered and connectors engraved "WXX"
White snake skin sheathing

Wires shall have sufficient length to allow patching to any input.
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Scale:

Scale:

Scale: Scale:

Scale: Scale:

Scale:

Scale: Scale:

Scale:

Scale:

Ceiling

Refer to AV details for in-wall conduit requirements &
AV Drawings for pathway conditions per instance.

TV / Display
Refer to AV Drawings for sizing.
Provided & installed by 274134.

Refer to Details 6 & 7 for
backing & pathway

requirements.

TV Backbox
Refer to AV Drawings for model.
Provided & installed by 270529.

Height per
AV Drawings

ADA Accessibility Note:
TV & mount should not protrude from the wall more than 4”.
Notify architect if mount & display exceeds 4".

TV backing provided & installed per
Division of Responsibilities chart on AV
Drawings. Backing to span between a
minimum of (4) studs.

Height per
AV Drawings

36" min

48" min 32" min

Conduit supports provided & installed by 270529.

Height per AV
Drawings unless a

Project Outlet Height
has been defined by

Architect

Ceiling

Face plate height & orientation to match adjacent electrical outlets & other devices.
Bottom of face plate not to fall below 15" per ADA.

Electrical box supports provided & installed by 270529.

Height per
AV Drawings

36" min

Ceiling

EQ
EQ

Refer to Detail 1,2 for overhead conduit requirements.

Ceiling

Refer to Details 1, 2 for overhead conduit requirements.

Single Gang Data Face Plate, mounted
horizontally in top of TV backbox
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by DIV 26.

Duplex Receptacle by DIV 26.

Pathway type, quantity & size per AV
Drawings. Pathways provided &

installed by 270529.

To AV device below, if
indicated on plans, by 270529.

Single Gang Data Face Plate, mounted
horizontally in top of TV backbox
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by DIV 26.

Duplex Receptacle by DIV 26.

Ceiling

TV backing provided & installed by DIV 5.
3/4" plywood, light gauge steel, or
equivalent. Reference project manual for
approved blocking. Blocking to span
between a minimum of (4) studs.

To AV device below, if
indicated on plans, by 270529.

Pathway type, quantity & size per AV
Drawings by 274134.  Requirements related
to pathways provided & installed by 270529.

EQ

EQ

TV Mount
Refer to AV Drawings for sizing.
Provided & installed by 274134.
Refer to Details 6 & 7 for
backing & pathway
requirements.

Refer to Detail 1,2 for overhead conduit requirements.

AV floor device, size, & mounting condition
requirements
per AV Drawings. AV floor device by 270529.

Pathway type, quantity, & size per AV Drawings.

Cable termination, device and/or panel provided by AV contractor.

TV Backbox

Height per AV Drawings
unless a Project Switch

Height has been defined by
Architect

Ceiling

Refer to Detail 1,2 for overhead conduit requirements.

Cable termination, device and/or panel provided by AV contractor.

AV backbox type, size, mounting condition & mud-ring requirements per AV Drawings.

Pathway type, quantity, & size per AV Drawings.

Face plate and/or device height to match adjacent electrical switches & other
devices. Top of face plate and/or device not to exceed 48" per ADA.

Electrical box supports provided & installed by 270529.

Stub to Cable Tray by 270529

Stub to J-Hooks by AV Contractor

Cabling to be in conduit in hard-lid or open ceilings till conduit reaches the nearest accessible ceiling, pull
box, cable tray, or associated AV equipment room by 270529.

Conduit to be provided until above condition is met. Cable to then
continue to nearest associated AV equipment room by AV Contractor.
Over open or hard-lid ceiling cabling to continue in conduits.

Refer to Detail 1,2 for overhead conduit requirements.

Pathway type, quantity, & size per AV Drawings.

Cable termination, device and/or panel provided by AV contractor.

AV backbox type, size, mounting condition & mud-ring requirements per AV Drawings.

Rack backing provided & installed
by DIV 5. 3/4" plywood, light gauge
steel, or equivalent. Reference project
manual for approved blocking.
Blocking to span between a minimum
of (4) studs.

4" min

48" min

4" min

Cable tray provided & installed by 270529.

Height per
AV Drawings

1'-2" max

Height per
AV Drawings

FRONT

Rack design, installation, grounding,
& bonding to be in accordance with:
AVIXA F502.02:2020
ANSI/NECA/BICSI 607
ANSI/TIA-607-B

Variable speed fan top provided
& installed by 274134.

Vertical multi-circuit modular
power raceway. Circuit

quantity & module types
determined by connected

loads.
Provided & installed by 274134.

Conduit & cabling from
AV electrical panel

by DIV 26

274134 to coordinate required
circuit count & loads with DIV 26.

DIV 26 to provided & install
electrical circuits to power

connection box mounted to
cable tray above & FMC tail

from box to rack mounted
raceway.

Vertical multi-circuit modular
power raceway. Circuit quantity &

module types determined by
connected loads.

Provided & installed by 274134.

Conduit & cabling from
AV electrical panel

by DIV 26

DIV 26 to provided & install
electrical circuits to power

connection box mounted to
cable tray above & FMC tail

from box to rack mounted
raceway.

274134 to coordinate required
circuit count & loads with DIV 26.

Cable tray provided & installed by 270529.

F
R

O
N

T

B
A

C
K

Height per
AV Drawings

1'-2" max

BACK

AV Equipment Rack (AVR) & associated
accessories provided & installed by 274134.

Rack design, installation,
grounding, & bonding to be
in accordance with:
AVIXA F502.02:2020
ANSI/NECA/BICSI 607
ANSI/TIA-607-B

Variable speed fan top
provided & installed by
274134.

Rack to be electrically
decoupled from flooring.
274134 to provide &
install a rubber mat-style
isolation or equivalent
between rack and floor.

SIDE

32" min
Height per

AV Drawings

Ceiling

Refer to Details 1, 2 for overhead conduit requirements.

Single Gang Data Face Plate, mounted
horizontally in top of TV backbox
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by telecom contractor.

1-Gang Box, 3-1/2 in. (Raco 592 or similar)
by DIV 26.

Duplex Receptacle by DIV 26.

TV Backbox with integrated / internal pull
out mount.  Backbox attaches directly to
studs on sides.

To AV device below, if
indicated on plans, by 270529.

Pathway type, quantity & size per AV
Drawings by 274134.  Requirements related
to pathways provided & installed by 270529.

Note: This conduit condition only applies to locations where
conduits stubs are called for.

Ceiling

Refer to AV details for in-wall conduit requirements &
AV Drawings for pathway conditions per instance.

Conduit supports provided & installed by 270529.

Cabling to be in conduit in all ceiling conditions, till conduit
reached specified destination.  Conduit by 270529.

Note: This conduit condition applies to all locations, unless
stubs up are specifically noted.

2
 Overhead - Conduit Stub Ups

None

6
 Typical TV Mounting Details

None

7
 Typical TV Backing & Pathways 4-Studs

None 8
 Typical TV Backing & Pathways 3-Studs

None

4
 Typical Wall-Mounted AV Input Panel

None 5
 Typical Floor-Mounted Devices w/ AV

None

3
 Typical Wall-Mounted AV Control Device

None

10
 Wall-Mounted Rack Detail

None 11
 Floor-Standing AV Rack Details

None

9
 Typical TV Backing & Pathways For Recessed Mount

None

1
 Overhead - Home Run Conduits

None
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6 3/4

6 3/4

2
1/8

1

Scale:

217 1/4"
Case Length

1
2
0
"

V
ie

w
a
b

le

192"
Viewable

1
2

208 5/8

1
 Projector Screen Detail

None
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Shure
UA860SWB

Williams AV
ANT 029

AtteroTech unD6IO-BT QSC TSC-70-G3

Junction Box

WLS-ANT

MIC-##

MIC-##

DEFAULT MIC-##

DEFAULT MON-##

INPUT-##

INPUT-##

MIC 1

LINE 1

MIC 2

LINE 2COM A/B

MIC 3

LINE 3

MIC 4

LINE 4

INPUT-##

Typical for all wall boxes:

All flush mounted boxes shall have panels

with 1/2" overhang on all sides. Example: a

4"x4" back box will have a 5"x5" panel.

For surface mounted boxes, the panel shall

match the dimension of the back box.

WP-###

ALL plates shall be engraved
with unique box number.

MIC ##

MON-#A

MON-#B

DEFAULT

DEFAULT MIC #

MIC ## MIC ##

MIC ##MIC ##

MON-#B

MON-#A

Volume

Call

Mic

Program Level
Talk

KB-701

Clear-Com

X
 Type An.2

6" = 1'-0"

Wireless A

ALS

X
 Type Bt.2

6" = 1'-0" X
 Type Ts.7

6" = 1'-0"

X
 Type An.1

6" = 1'-0"

X
 Cx.B

6" = 1'-0"

X
 Av.3e

6" = 1'-0" X
 Av.5

6" = 1'-0"

DANTE

X
 Au.1

6" = 1'-0"

X
 Ic.1

6" = 1'-0"

COM A/B

X
 Av.8

6" = 1'-0"

X
 Av.Ds

6" = 1'-0"X
 Mon.2

6" = 1'-0"X
 Mic.1

6" = 1'-0"

X
 Type Ic.S

6" = 1'-0"

X
 Cx.A

6" = 1'-0" X
 Cx.C

6" = 1'-0"

VISIONARY
HDMI

HDMI IN

VISIONARY
HDMI

HDMI IN

VISIONARY
HDMI

HDMI IN
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Additional MAP rack components per rack to include, but are not limited, to the following:
• BSPN-45-32 (1 per room)
• LL-VP2110
• LACE-44-OWP
• LL-H4A21
• FWD-LT-UTL-44-45-D

• MPR-#A
• MPR-JB663A
• M-2X20A
• M-30TL-HWA
• M-20A

• FWD-EB#
• FWD-VT#
• D2LK
• DWRSR-ZL

Middle Atlantic Products

BGR-45-32

Cisco
C9300-48UXM

Williams AV
FM T55

Middle Atlantic
D3LK

Bittree
DSGIGE224

Middle Atlantic
VT1

Middle Atlantic
BL1

Middle Atlantic
BR1

Middle Atlantic
BR1

Clear-Com
FSII-BASE-II

QSC
CX-Q 4K4

Middle Atlantic
BL1

QSC
Core 110f v2

Middle Atlantic
UPS-S2200R

Middle Atlantic
VT1

Middle Atlantic
PD-915RC-20

Microphone RX
Shure ULXD4Q

Middle Atlantic
BL1

For QSC QIO's & Extron DTP RX

Denon
DN-500CB

Middle Atlantic
VT1

Microphone RX
Shure ULXD4Q

Microphone RX
Shure ULXD4Q

Microphone RX
Shure ULXD4Q

Microphone RX
Shure ULXD4Q

Combiner
RF Venue Distro9

QSC
CX-Q 4K4

Middle Atlantic
VT1

QSC
CX-Q 4K4

Middle Atlantic
VT1

Microphone RX
Shure ULXD4Q

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic Products

DWR-24-22

Clear-Com

Middle Atlantic
BR1

Middle Atlantic
D3

Clear-Com
MS-702

Cisco
C9300-48UXM

Middle Atlantic
BR1

Denon
DN300RMIIXUS

Middle Atlantic
D3

Middle Atlantic
D3

Middle Atlantic
D3

Middle Atlantic
D3

Middle Atlantic
D3

Middle Atlantic
PD920

AVR.01

Existing Rack

AUD.NSW.01Managed Network Switch

AUD.ALS.01Assistive Listening

Drawer

DPB.01Patchbay

Vent

Blank

Brush Gromet

Brush Gromet

COM.01Wireless Intercom Station

AUD.AMP.01Power Amplifier

Blank

DSP.01Digital Signal Processor

UPS.01UPS

Vent

AUD.PD.01Power Distribution

WRM.02OFE Wireless

Blank

VariousMiddle Atlantic U1V

CD.01CD Player

Vent

WRM.03OFE Wireless

WRM.04OFE Wireless

WRM.05OFE Wireless

WRM.06OFE Wireless

WLS.01Wireless Microphone

AUD.AMP.02Power Amplifier

Vent

AUD.AMP.03Power Amplifier

Vent

WRM.01OFE Wireless

Blank

Blank

Blank

Blank

Blank

AVR.02

Existing Rack

IPS.01Intercom Power Supply

STG.PS.01Power Sequencer

Brush Grommet

Rack Touchpanel and Paging Mic

CD Player

AMP.01Power Amplifier

Stage I/O Rack

Drawer

Sliding Rack Shelf

Default Wireless Microphone

Wireless Intercom Base Station

MS.01Intercom Master Station

QIO

AUD.NSW.02Managed Network Switch

PD.01Power Distribution

Brush Grommet

BR.01Bluray Player

Drawer

Drawer

Drawer

Drawer

Drawer

MIX.PD.01Power Distribution
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Additional MAP rack components per rack to include, but are not limited, to the following:
• BSPN-45-32 (1 per room)
• LL-VP2110
• LACE-44-OWP
• LL-H4A21
• FWD-LT-UTL-44-45-D

• MPR-#A
• MPR-JB663A
• M-2X20A
• M-30TL-HWA
• M-20A

• FWD-EB#
• FWD-VT#
• D2LK
• DWRSR-ZL

Grundorf

T8-TLR1224

Grundorf

T8-AR1616

Middle Atlantic
D3

Middle Atlantic
D3

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic
BL1

Middle Atlantic
VT2

Middle Atlantic
VT2

Middle Atlantic
VT2

Middle Atlantic
VT2

Middle Atlantic
VT2

Middle Atlantic
PD920

Denon
DN-500CB

Shure

Middle Atlantic Products

DWR-18-26

Middle Atlantic
BR1

Middle Atlantic
BL2

Clear-Com
MS-702

Middle Atlantic
BL1

QSC
CX-Q 2K4

Middle Atlantic
BL2

Middle Atlantic
BL1

Middle Atlantic
BL1

Williams AV
FM T55

Middle Atlantic
BL1

QSC
Core 110f v2

Rack

AVR.04

Rack

Drawer

Drawer

Blank

Blank

Blank

IO Panel

Vent

Vent

Vent

Vent

Vent

BB.PD.02Power Distribution

BB.CD.01CD Player

BB.WLS.01 & BB.WLS.02Wireless Microphone RX

AVR.03

Rack

Brush Grommet

Blank

BB.MS.01Intercom Master Station

BB.NSW.01Network Switch

BB.PD.01Power Distribution

Blank

BB.AMP.01Power Amplifier

Blank

Blank

Blank

BB.ALS.01Assistive Listening System

Blank

DSP.02Digital Signal Processor

Harrison Kornberg Architects

Page Southerland Page, Inc.

ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver /

Dubai / Houston / Los Angeles / Mexico City / New York City / Orlando / Phoenix /

Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC

DESCRIPTIONREVISION DATE

F
IL

E
  P

A
T

H
: 

 

U
S

E
R

 N
A

M
E

:

D
A

T
E

 S
T

A
M

P
: 

1100 Louisiana, Suite One
Houston, TX 77002
pagethink.com

TEL  713 871 8484
FAX  713 871 8440

CONSULTANT TEAM

REVISION HISTORY

PROFESSIONAL SEALS

CLIENT

PROJECT

CHECKED BYDRAWN BY

PROJECT NUMBER ABBREVIATION

ORIGINAL ISSUE

SHEET NAME

SHEET NUMBER

MEP & AV/THEATRICAL ENGINEER

Salas O'Brien
10930 W Sam Houston Pkwy N

Suite 900

281.664.1900

Houston, TX 77064

LANDSCAPE/IRRIGATION

KW Landscape Architecs
6925 Portwest Drive

Suite 100

346.509.5638

Houston, Texas 77024

STRUCTURAL ENGINEER

Dally + Associates
9800 Richmond Avenue

Suite 460

713.337.8881

Houston, Texas 77042

CIVIL ENGINEER

Brooks & Sparks Inc.
21020 Park Row Dr.

Katy, Texas 77449

281.578.9595

3800 Buffalo Speedway. Suite 550
Houston, TX 77098
TEL   713 229 0688
FAX   713 229 0692

IN ASSOCIATION WITH:

A
u
to

d
e
s
k
 D

o
c
s
:/
/3

3
A

C
2
3

2
2

1
-C

F
IS

D
 -

 C
y
 R

id
g
e

 H
S

 R
e

n
o

v
a

tio
n
/3

3
A

C
2
3

2
2

1
-A

V
-N

W
-R

2
3

.r
v
t

1
2

/5
/2

0
2

4
 9

:5
8
:2

8
 A

M

2024 CY RIDGE HS
RENOVATION
7900 North Eldridge Parkway
Houston, TX  77041

AV-541

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

TAC

33AC23221

TAC

AV RACK DETAILS

CFISD



Fm:

To:

Fm:

To:

Scale:

Scale:

Scale:

In Out

Fm:

To:

Fm:

To:

In Out

Scale:

Scale:

In Out

In Out

DSP

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

1001 1001

0110 0110

0110 0110

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

0110 0110

1001 1001

0110 0110

1

2

3

4

In Out

Total

Tap at Watts

Total

Tap at Watts

Total

Tap at Watts

1

2

3

4

In Out

L
E

N
S

In Out

In Out

Scale:

Fiber connection on rear of patchbay

Fiber Patch cord from front of patch bay to equipment

8Ω

8Ω

8Ω

8Ω

8Ω

Non-Normalled Patch Bay

Normalled Patch Bay

Half-Normalled Patch Bay

Source Device

Destination
Device

Destination
Sheet Number

Source
Sheet Number Source Device

Destination
Device

Patch Bay ID

Female
Connector

Male Connector

Panel Mount

Loose, Connectorized

Use Looping Plug

Parallel (barrier strip) Connection

These signals are not physically combined.
They remain two discreet signals.

Cable passes through box unspliced

Headphones

Power Supply

Headset

Microphone

Wired keyboard and Mouse per
manufacturer's recommendation

AV Device

AV Display/Touchscreen

Amplifier w/DSP

Helical RX Antenna
Diversity TX Antenna

Omni TX Antenna
Omni RX Antenna

70V Surface-Mounted Speakers

70V Pendant-Mounted Speakers

70V Ceiling-Mounted Speakers

Amplifier w/o DSP

Directional TX Antenna
Directional RX Antenna

Camera LensPTZ Camera

1-Way/Coaxial Loudspeaker

2-Way Loudspeaker

Dual Driver Subwoofer

Loudspeaker Rigging

Volume Control

Parallel (screw terminal) Connection

Card Inserted in AV Device

Outbound Device SignalInbound Device Signal

Dual LC Fiber Optic Patch Point

Bay Point Number
Populated by the contractor

Patch Bay ID Data Patch Bay Point

Connection on rear of patchbayConnection on rear of patchbay

Bay Point Number
Populated by the contractor

Panel Connector ID Numbering
Populated by the contractor

Designates Signal Type

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
ModelManufacture

Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

Manufacture
Model

M
a
n

u
fa

c
tu

re
M

o
d

e
l

##
Bay ID

##
Bay ID

Bay ID
##

Bay ID
##

##
Bay ID

CCU.101
RTR.101

AV-752
CCU.101
RTR.101

AV-751

Connector
Signal ID-##

Signal Type

Connector
Signal ID-##

Signal Type

Panel

Connector
Signal ID-##

Signal Type

Connector
Signal ID-##

Signal Type

Bay ID
##

1
 Audio & Video Patch Bay Key

None

4
 Page Flag Key

None

3
 Connector Key

None

Device

Mixer
Recorder

AV-701
Mixer
Recorder

AV-751

Device

5
 Flag Signal Combining

None

Device ID

Description

6
 Equipment Legend

None

Device ID

Description

Device ID

Description

Device ID

Description

Device ID

Description

Diagonal Size

Description

Device ID

Device ID Device ID

QTY

Description

##

Device ID

Description

Device ID

Description

Device ID

Description

Device ID

Description

Device ID Device ID

QTY

Description

##

Device ID Device ID

QTY

Description

##

Description

Device ID

Device ID

Description

Device ID

Description

Device ID

Description

Device ID

Description

Device ID

Device ID

Device ID

Manufacture
Model

Description

Device ID

Device ID

C
a

rd
 ID

D
e

s
c
rip

tio
n

Signal ID
Connector

Signal ID
Connector

2
 Data & Fiber Patch Bay Key

None

##
FPB.01

##
Sys.DPB

##
Sys.DPB

Panel
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Scale:

In Out

In Out

Fm:

To:

In Out

Fm:

To:

In Out

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

In OutIn Out

In Out

In Out

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

In Out

Fm:

To:

In Out

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

In Out

DSP

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

1001 1001

0110 0110

0110 0110

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

0110 0110

1101 1101

0110 0110

1

2

3

4

In Out

DSP

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

1001 1001

0110 0110

0110 0110

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

0110 0110

1101 1101

0110 0110

1

2

3

4

In Out

DSP

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

0100 0100

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

1001 1001

0110 0110

0110 0110

1001 1001

0110 0110

1011 1011

0110 0110

1101 1101

1001 1001

0110 0110

0110 0110

1101 1101

0110 0110

1

2

3

4

In Out

Fm:

To:

In Out

In Out

Fm:

To:

In Out

Fm:

To:

Fm:

To:

Fm:

To:

Fm:

To:

In Out

Tap at Watts Tap at Watts Tap at Watts Tap at Watts Tap at Watts Tap at Watts

Tap at Watts Tap at Watts Tap at Watts Tap at Watts Tap at Watts

Tap at Watts Tap at Watts

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

8Ω

Auditorium

Stage

Console Equipment Rack AVR.03

Booth AV Equipment Rack AVR.01

Back of Auditorium

Catwalk

QSC
TSC-70-G3

Sennheiser
ADP UHF

Sennheiser
ADP UHF

Shure
OFE

Williams AV
FM T55

Williams AV
ANT 024

Cisco
C9300-48UXM-EDU

Denon
SS-CDR250N

QSC
QIO-S4

RF Venue
DISTRO9

Shure
OFE

Shure
OFE

Shure
OFE

QSC
Core 110f v2

Fulcrum Acoustic
SUB215L

Fulcrum Acoustic
SUB215L

Fulcrum Acoustic
GX1595

QSC
CX-Q 4K4

QSC
CX-Q 4K4

Fulcrum Acoustic
RX599

Fulcrum Acoustic
RX599

Fulcrum Acoustic
RX599

Fulcrum Acoustic
RX599

EV
EVID-S8.2T

QSC
CX-Q 4K4

Fulcrum Acoustic
GX1595

Fulcrum Acoustic
GX1595

Fulcrum Acoustic
GX1595

Fulcrum Acoustic
GX1595

Fulcrum Acoustic
GX1595

QSC
unD6IO-BT

Shure
OFE

Shure
OFE

Visionary Solutions
DuetE5-WP

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

Sonance
PS-C63RT

1
 Auditorium Audio System Schematics
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 Auditorium Network/Audio/Video System Schematics
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Keynote Legend
Key Keynote

AV-19 Wall Mounted Projector. Duplex power outlet, by Div 26, installed behind projector
wall mount cover .

AV-22 Ceiling Mounted Projection Screen. Power, by Div 26, hardwired to projection screen
motor.

AV-30 Auditorium Loudspeaker. Reuse existing loudspeaker cavity for new loudspeaker.
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1. All systems wiring will be in conduit unless approved by the Consultant or otherwise noted on drawings.
2. There are minimum conduit separations that must be maintained between conduits carrying wire of different signal groups.  It is important to note that while different 

signals may exist in a single box, it is not appropriate to run more than one signal group in a single conduit.  Refer to tables below for conduit separation distances.
3. It will be necessary at times for conduits of different signal groups to cross in close proximity. The conduit paths must be designed to cross at 90 degrees to each other.
4. The minimum conduit size shall be 3/4" and the conduit should be sized for max. 40% fill, or less if required by prevailing code. 
5. Per TIA 569-E, indoor conduit runs shall have access to a pull box every 100' if there are more than (2) 90-degree bends. Pull boxes shall be placed in a straight section 

of the conduit. 
6. Conduit for Outside Plant (OSP) optical fiber should have pull boxes placed at intervals no greater than 300'.

7. Conduit bend radius will be no less than 6 times the diameter for conduits less than 2"⌀, and no less than 10 times the diameter for conduits greater than 2"⌀. 
8. The design will require pull lines to be left in all conduit by the Contractor installing the conduit. 
9. The conduit system shall incorporate additional pull boxes as required to match the pull tensions of the wiring to be installed. 
10. The installing contractor shall determine from the cable specifications the appropriate pull tensions, and lubricate to ensure that the cable insulation will not be abraded 

or cut during installation.
11. Signal conduits should be mechanically and electrically connected to the receptacle boxes. These conduits and boxes should connect to the building safety grounding 

system.
12. PVC conduit may only be used in underground applications. Segments of conduit passing through an electrical or mechanical room shall be rigid. All other conduit to 

be EMT unless otherwise noted. 
13. The tables below define minimum spacing requirements for conduits containing different types and levels of audio, video and communication signals that will be part of 

the complete systems. It is important that each group be installed in raceways discreet from other group levels.
14. In a situation where there will exist a heavy current demand in adjacent conduits, or where there will be parallel runs >100', there will need to be additional separation 

between those conduits and the Signal Group A/B/C conduits.
15. Any wiring that is classified within a group can be combined in a raceway carrying other wiring that is in the same group. Common junction boxes/wire raceways that 

combine different signal groups shall not be used.
16. The different levels of signal grouping are defined as follows:

COMMON ARCHITECTURAL ABBREVIATIONS

AFF ABOVE FINISHED FLOOR
BOT BOTTOM
CLG CEILING
COL COLUMN
CONT CONTINUOUS
DIA DIAMETER
DIM(S) DIMENSION(S)
DN DOWN
DWG DRAWING
EA EACH
EL ELEVATION
ELEC ELECTRICAL
EQ EQUAL
EXIST EXISTING
EXT EXTERIOR
FLR FLOOR
GA GAUGE
GWB GYPSUM WALL BOARD
HVAC HEATING, VENTILATING, AND AIR CONDITIONING
INT INTERIOR
MAX MAXIMUM
MECH MECHANICAL
MIN MINIMUM
NIC NOT IN CONTRACT
NOM NOMINAL
OC ON CENTER
PVC POLYVINYL CHLORIDE
RCP REFLECTED CEILING PLAN
REQD REQUIRED
RM ROOM
SIM SIMILAR
SPEC SPECIFIED OR SPECIFICATION
STL STEEL
STRUCT STRUCTURE OR STRUCTURAL
T&G TONGUE AND GROOVE
TME TO MATCH EXISTING
TO TOP OF
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
UON UNLESS OTHERWISE NOTED
W/ WITH

1. All 120V, 20A circuits to terminate in NEMA 5-20R duplex UON.
2. All 208V, 20A circuits to terminate in NEMA L6-20R UON.
3. All 208V, 30A circuits to terminate in NEMA L6-30R UON.
4. Leave a minimum 18" service loop at all box locations for control cables UON.
5. Leave a minimum 18" service loop at all box locations for power cables UON.
6. All control and power cables shall be labelled with a unique identifier which shall be noted on all drawings 

to allow for proper identification by all parties.
7. All control cable terminations shall be completed by the stage rigging contractor in accordance with the 

device manufacturer's recommendations. All cables shall be cut to proper length and bundled with labels 
clearly visible to allow for easy identification.

8. All power cable terminations shall be completed by the Division 26 contractor in accordance with device 
manufacturers' recommendations. All cables shall be cut to proper length and bundled with labels clearly 
visible in order to allow for easy identification.

9. All mounting height dimensions are to the center of the box UON.

Group A - Microphone and other sensitive wiring (0 - 100mV)
Group B - Line Level wiring (100mV - 10V)
Group C - Loudspeaker and Control wiring (10V - 70V)

XXX -### FLUSH FLOOR OR CEILING MOUNTED
BOX / DEVICE

XXX-### FLUSH, PIPE MOUNT, OR SURFACE
WALL MOUNT BOX / DEVICE 

XXX

RFB RIGGING FLOOR BOX
RWB RIGGING WALL BOX
RJB RIGGING JUNCTION BOX
RJBC RIGGING JUNCTION BOX CONTROL/POWER
RRP RIGGING RELAY PANEL
RCOS RIGGING COMPANY SWITCH
RDS RIGGING DISCONNECT SWITCH
RHV RIGGING HIGH VOLTAGE WIREWAY
RLV RIGGING LOW VOLTAGE WIREWAY
RMCC RIGGING MOTOR CONTROL CENTER
RCP RIGGING CONTROL PANEL

YY

C CONTROL WIRING ONLY (<=28V)
P POWER WIRING ONLY (>28V)
CP CONTROL AND POWER WIRING WITH DIVIDER

120V @ 20A WALL DUPLEX OUTLET

120V @ 20A WALL QUAD OUTLET

120V @ 20A WALL DUPLEX OUTLET

120V @ 20A WALL QUAD OUTLET 

208V  @ 30A WALL SIMPLEX OUTLET

NETWORK PORT , 2 RJ45

XXX -### GRIDIRON JUNCTION BOX / DEVICE

_
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Rigging Scope of Work
Note Description Other 11 61 33

1 Coordinate with the project structural engineer and verify the load capacities of
the building structure where it interfaces with the rigging system

X

2 Perform regular site visits (minimum of one monthly) after steel erection is
completed to provide coordination with all other trades that may conflict with
the installation and operation of the rigging system.

X

3 Provide regular reports of all site visits to the architect, client, and consultant
that document all coordination issues and their resolutions in regards to the
rigging system.

X

4 Provide and install all rigging system components. X

5 Terminate all control distribution cable, which shall be done in accordance with
the manufacturer's specification.

X

6 Furnish to the electrical contractor for installation all line level components and
their housings.

X

7 Provide a factory trained technician for system commissioning, including
inspection, testing, and programming for the complete project.

X

8 Provide shop drawings, as-built drawings, owner training, and operation
manuals.

X

9 Provide accessories and minor equipment items needed for a complete
system, even if not specifically mentioned herein or in the drawings, without
claim for additional payment.

X

10 Assume responsibility for all engineering of systems described herein,
including modification of and addition to any details as required in order to fulfill
the design intent of the theatrical rigging system documents.

X

11 Provide and terminate all high voltage feeder circuits for the theatrical rigging
system.

Division 26

12 Provide all low voltage control cabling for the theatrical rigging system. X

13 Provide all conduit, junction boxes, electrical wireways, and cable trays
required for the theatrical rigging system power and control systems.

Division 26

14 Provide sufficient workmen to assist the Division 11 61 33 contractor with
system troubleshooting at first system energization.

Division 26

15 Clean all racks, panels, and boxes of dirt, dust, and debris, re-assemble all
equipment, and replace all panels, covers and screws prior to time of
completion checkout.

Division 26

SCALE: 12" = 1'-0"4 Cable Schedule

SCALE: 12" = 1'-0"2 General Notes

SCALE: 12" = 1'-0"3 Conduit Notes

SCALE: 1/4" = 1'-0"1 Symbol Legend

SCALE: 12" = 1'-0"5 Division of Responsibilities

Rigging Cable/Circuit Schedule

Type Manufacturer Part # Application Description
Nominal O.D.

(in)
A Belden or Equiv. 89272 Hoist control network, arcnet 1Pr, 20AWG, Twisted, FEP Jacket 0.198

B AIWC or Equiv. Motor control #16 AWG THHN, Stranded 0.100

C AIWC or Equiv. Motor control #14 AWG THHN, Stranded 0.112

D AIWC or Equiv. Motor control #12 AWG THHN, Stranded 0.131

E 120V @ 20A Util Ckt H,N,G (Wire size by Div 26)

F 208V, 1Ph @ 20A Util Ckt H,H,G (Wire size by Div 26)

G 208V, 1Ph @ 30A Util Ckt H,H,G (Wire size by Div 26)

H 120/208V, 3Ph @ 20A Util Ckt H,H,H,N,G (Wire size by Div 26)

I 120/208V, 3Ph @ 30A Util Ckt H,H,H,N,G (Wire size by Div 26)

J 120/208V, 3Ph @ 50A Util Ckt H,H,H,N,G (Wire size by Div 26)

K 120/208V, 3Ph @ 100A Util Ckt H,H,H,N,G (Wire size by Div 26)

L 380/460V, 3Ph @ 100A Util Ckt H,H,H,N,G (Wire size by Div 26)
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Plan East Wall:
~36'-0" walk along track attached to the underside of the pipe grid.
3 @ 10'-0" wide and 1 @ 6'-0" wide by 14'-6" high Masking Leg Curtains.

Plan South Wall:
~39'-9" walk along track attached to the underside of the pipe grid.
4 @ 10'-0" wide by 14'-6" high Masking Leg Curtains.

Plan West Wall A:
~6'-0" walk along track attached to the underside of the pipe grid.
1 @ 6'-0" wide by 14'-6" high Masking Leg Curtain.

Plan North Wall:
~43'-6" walk along track attached to the underside of the pipe grid.
4 @ 11'-0" wide by 14'-6" high Masking Leg Curtains.

Plan West Wall B:
~26'-6" walk along track attached to the underside of the pipe grid.
2 @ 10'-0" wide and 1 @ 8'-0" wide by 14'-6" high Masking Leg Curtains.
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SCALE: 1/8" = 1'-0"1 TE - FLOOR PLAN - AREA G
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Note: Exit sign to be pendent hung from pipe grid in opening between curtains as indicated on Electrical drawings.

General Notes:
• All dimensions and loading shown are for 

diagrammatic purposes only. Verify all location 
dimensions with field conditions, and all loading 
with the structural engineer before construction or 
installation. Notify consultant of any changes 
required.

• Interstitial steel shown on this drawing is to be 
designed by the project structural engineer and 
provided by the project structural contractor.

• Miscellaneous steel above and beyond what is 
shown may be required for connection of stage 
lighting to roof steel.  It is the responsibility of the 
theatrical rigging contractor to provide any 
miscellaneous steel and to coordinate this with the 
general contractor.

• Theatrical Rigging contractor to verify the load 
capacity of the structure with the project structural 
engineer.
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SCALE: 1/4" = 1'-0"1 TE - BLACK BOX CENTERLINE

SCALE: 1/4" = 1'-0"2 TE - BLACK BOX TRANSVERSE



?

?

PRACTICE

G1021

PRACTICE

G1024

PRACTICE

G1022

ENSEMBLE

G1018

MUSIC
LIBRARY

G1023

PRACTICE

G1025

BLACK BOX

G1006

CHAIR
STORAGE

G1005

OFFICE

G1010

VESTIBULE

G1004

VESTIBULE

G1008

CONTROL
ROOM

G1009

DIGITAL ART

G1017

ART

G1011

ART OFFICE

G1014

IDF

G1016

ART STORAGE

G1013

?

?

MECHANICAL

G1019

WORK ROOM

G1015

CORRIDOR

G1001

CORRIDOR

G1002

CORRIDOR

1003

VESTIBULE

G1020

DRAMA OFFICE

1752
MECHANICAL

1839

KILN

1885

INSTRUMENT
STORAGE

1816

STO.

C123

REHEARSAL-1

1815

REHEARSAL-2

1814

PERCUSSION

1813

BAND LIBRARY

1812

STORAGE

1831

VESTIBULE

C115

UNIFORM

1832

REHEARSAL

1830

UNIFORM
STOR

1843

INSTRUMENT
STOR

1842

OFFICE

1841

ORCHESTRA

1840

CHORAL ROOM

1850

ENSEMBLE

C106

UNIFORM
STORAGE

C107

MECH. ROOM

C109

?

?

PRACTICE

C111
PRACTICE

C112

OFFICE

C113
BOILER / ELEC

ROOM

C140

OFFICE

C135

DRY STORAGE

C134

RESTROOM

C132

DINING

C130

STORAGE

C131

PRODUCTION

C133

JANITOR

C136

VESTIBULE

C103

CORRIDOR

G129 CORRIDOR

C101

RECEIVING

C139

COOLER

C138

FREEZER

C137

CORRIDOR

30

1

TE-301-G

2

TE-301-G

TEC-451-G

1

AV-3022

General Notes:
• All dimensions and loading shown are for 

diagrammatic purposes only. Verify all location 
dimensions with field conditions, and all loading 
with the structural engineer before construction or 
installation. Notify consultant of any changes 
required.

• Interstitial steel shown on this drawing is to be 
designed by the project structural engineer and 
provided by the project structural contractor.

• Miscellaneous steel above and beyond what is 
shown may be required for connection of stage 
lighting to roof steel.  It is the responsibility of the 
theatrical rigging contractor to provide any 
miscellaneous steel and to coordinate this with the 
general contractor.

• Theatrical Rigging contractor to verify the load 
capacity of the structure with the project structural 
engineer.
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General Notes:
• All dimensions and loading shown are for 

diagrammatic purposes only. Verify all location 
dimensions with field conditions, and all loading 
with the structural engineer before construction or 
installation. Notify consultant of any changes 
required.

• Interstitial steel shown on this drawing is to be 
designed by the project structural engineer and 
provided by the project structural contractor.

• Miscellaneous steel above and beyond what is 
shown may be required for connection of stage 
lighting to roof steel.  It is the responsibility of the 
theatrical rigging contractor to provide any 
miscellaneous steel and to coordinate this with the 
general contractor.

• Theatrical Rigging contractor to verify the load 
capacity of the structure with the project structural 
engineer.
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Box Function (YY):
Es Entry Station
Fb Floor Box
iO Input/Output
Pb Pipe Mount Box
Ui User Interface
Wb Wall Box

F
+48"
2G

YY.X

Mounting Height:
Height shown is from finish floor (AFF) to center of installed box UON.

Mounting Type:
F = Flush Mount
S = Surface Mount
SR = Semi-Recessed Mount
PM = Pedestal Mount

Box Size:
If a standard trade size, size is given in number of gangs (#G), or inches.  If a custom 
size, "C" is shown.  See box schedule(s) for additional information. 

Unique Floor-Mounted Box
(Symbol denotes Junction Box)

Mounting Type
Mounting Height
Box Size

YY

L1.AWB.01
1A | 1" | TCT.101 | AVR.101

YY

TL Symbols

Example & Nomenclature

Description

Box Size
Mounting Height
Mounting Type

Box Function

Box Type
(Typical Box Only)

Box Info Tag
Box ID

(Unique Boxes Only)

Conduit Destination
Conduit Size

Conduit Fill (See Cable Schedule)

Box ID Nomenclature:

Group.(BoxStyle).Box#

Group Designators:
L1 Level 1
L2 Level 2
L3 Level 3

Box Style:
LFB Lighting Floor Box
LWP Lighting Wall Panel
LJB Lighting Junction Box
LER Lighting Equipment Rack
LRP Lighting Relay Panel
LPB Lighting Pipe Box
LDS Lighting Distribution Strip
LCS Lighting Company Switch
LCP       Lighting Ceiling Pocket / Panel                             
LTS   Lighting Emergency Transfer Switch
LBC Lighting DMX Emergency Bypass 
Controller
LDK Lighting Emergency Bypass Detection Kit

Conduit Destination:
AC = Accessible Ceiling
CT = Cable Tray

Cable Destination:
Cable Destination = Conduit Destination if Cable 
Destination not shown.

YY
Mounting Type

Box Size

Mounting Type
Mounting Height
Box Size

YY.X

Mounting Type
Mounting Height
Box Size

YY.X

Box Size

Unique Wall-Mounted Box
(Symbol denotes Junction Box)

Unique Wall-Mounted Box
(Symbol denotes Junction Box)

Typical Wall-Mounted Box
(Symbol denotes Junction Box, Conduit, Cable, and Device)

Typical Floor/Ceiling-Mounted Box
(Symbol denotes Junction Box, Conduit, Cable, and Device)

Cable Destination (Optional)

Group A - Microphone and other sensitive wiring (0 - 100mV)
Group B - Line Level wiring (100mV - 10V)
Group C - Loudspeaker and Control wiring (10V - 70V)

Terms and Definitions: 

Provide = Supply and install equipment High Voltage = >100V
Furnish = Supply to another contractor for installation
Install = Install equipment provided by another contractor 

1. All systems wiring will be in conduit unless approved by the Consultant or otherwise noted on drawings.
2. There are minimum conduit separations that must be maintained between conduits carrying wire of different signal groups.  It is important to note that while different 

signals may exist in a single box, it is not appropriate to run more than one signal group in a single conduit.  Refer to tables below for conduit separation distances.
3. It will be necessary at times for conduits of different signal groups to cross in close proximity. The conduit paths must be designed to cross at 90 degrees to each other.
4. The minimum conduit size shall be 3/4" and the conduit should be sized for max. 40% fill, or less if required by prevailing code. 
5. Per TIA 569-E, indoor conduit runs shall have access to a pull box every 100' if there are more than (2) 90-degree bends. Pull boxes shall be placed in a straight section 

of the conduit. 
6. Conduit for Outside Plant (OSP) optical fiber should have pull boxes placed at intervals no greater than 300'.

7. Conduit bend radius will be no less than 6 times the diameter for conduits less than 2"⌀, and no less than 10 times the diameter for conduits greater than 2"⌀. 
8. The design will require pull lines to be left in all conduit by the Contractor installing the conduit. 
9. The conduit system shall incorporate additional pull boxes as required to match the pull tensions of the wiring to be installed. 
10. The installing contractor shall determine from the cable specifications the appropriate pull tensions, and lubricate to ensure that the cable insulation will not be abraded 

or cut during installation.
11. Signal conduits should be mechanically and electrically connected to the receptacle boxes. These conduits and boxes should connect to the building safety grounding 

system.
12. PVC conduit may only be used in underground applications. Segments of conduit passing through an electrical or mechanical room shall be rigid. All other conduit to 

be EMT unless otherwise noted. 
13. The tables below define minimum spacing requirements for conduits containing different types and levels of audio, video and communication signals that will be part of 

the complete systems. It is important that each group be installed in raceways discreet from other group levels.
14. In a situation where there will exist a heavy current demand in adjacent conduits, or where there will be parallel runs >100', there will need to be additional separation 

between those conduits and the Signal Group A/B/C conduits.
15. Any wiring that is classified within a group can be combined in a raceway carrying other wiring that is in the same group. Common junction boxes/wire raceways that 

combine different signal groups shall not be used.
16. The different levels of signal grouping are defined as follows:

COMMON ARCHITECTURAL ABBREVIATIONS

AFF ABOVE FINISHED FLOOR
BOT BOTTOM
CLG CEILING
COL COLUMN
CONT CONTINUOUS
DIA DIAMETER
DIM(S) DIMENSION(S)
DN DOWN
DWG DRAWING
EA EACH
EL ELEVATION
ELEC ELECTRICAL
EQ EQUAL
EXIST EXISTING
EXT EXTERIOR
FLR FLOOR
GA GAUGE
GWB GYPSUM WALL BOARD
HVAC HEATING, VENTILATING, AND AIR CONDITIONING
INT INTERIOR
MAX MAXIMUM
MECH MECHANICAL
MIN MINIMUM
NIC NOT IN CONTRACT
NOM NOMINAL
OC ON CENTER
PVC POLYVINYL CHLORIDE
RCP REFLECTED CEILING PLAN
REQD REQUIRED
RM ROOM
SIM SIMILAR
SPEC SPECIFIED OR SPECIFICATION
STL STEEL
STRUCT STRUCTURE OR STRUCTURAL
T&G TONGUE AND GROOVE
TME TO MATCH EXISTING
TO TOP OF
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
UON UNLESS OTHERWISE NOTED
W/ WITH

1.  All 120V, 20A utility circuits to terminate in a NEMA 5-20R duplex UON.

2.  All 208V, 20A utility circuits to terminate in a NEMA L6-20R UON. 

3.  All 208V, 30A utility circuits to terminate in a NEMA L6-30R UON.

4.  All 2.4kw dimmable circuits to terminate in a 20-2P&GF-flush receptacle UON.

5.  All 6.0kw dimmable circuits to terminate in a 60-2P&GF-flush receptacle UON.

6.  Leave 18" service loop at all LWB, LFB, LPB, LCS, LJB, LDOS and LACR locations for control cables UON.

7.  Leave 18" service loop at all LWB, LFB, LPB, LCS and LJB locations for power cables UON.

8.  Leave 84" service loop at all LDR locations for control cables UON.

9.  All control and power cables shall be labeled with a unique identifier which shall be noted on all drawings to allow for proper identification by all parties concerned.

10.  All control cable terminations shall be completed by the theatrical lighting supplier in accordance with the device manufacturer's recommendations. All network connections to be 
terminated per TIA/EIA 568B standards. All cables shall be cut to proper length and bundled with all labels clearly visible in order to allow for easy identification.

11.  All power cable terminations shall be completed by the electrical contractor in accordance with the device manufacturer's recommendations. All cables shall be cut to proper length and 
bundled with all labels clearly visible in order to allow for easy identification.

12.  Each dimmable circuit shall have individual hot and neutral conductors. These shall be sized to meet all applicable national, state and local electrical codes.

13.  Each dimmable circuit shall be properly grounded to the circuit distribution device within which it is located. All ground conductors for individual distribution devices shall be sized to meet 
all applicable national, state and local electrical codes.

14.  All mounting height dimensions are to the center of the box UON.

Separations - EMT or Rigid Separations - PVC
Group A Group B Group C Group A Group B Group C

Group A Adjacent Adjacent 3" Group A Adjacent Adjacent 6"

Group B Adjacent Adjacent 3" Group B Adjacent Adjacent 6"

Group C 3" 3" Adjacent Group C 6" 6" Adjacent

Branch Circuits (<30A) 6" 6" 6" Branch Circuits (<30A) 6" 6" 6"

Branch Circuits (30A - 60A) 6" 6" 6" Branch Circuits (30A - 60A) 6" 6" 6"

Branch Circuits (>60A) 12" 12" 12" Branch Circuits (>60A) 12" 12" 12"

Dimmer Controlled Devices 12" 12" 12" Dimmer Controlled Devices 12" 12" 12"

SCR Controlled Devices 12" 12" 12" SCR Controlled Devices 12" 12" 12"

208/480V Feeder Circuits 24" 24" 24" 208/480V Feeder Circuits 24" 24" 24"

All Others (Plumbing, Heat, Etc.) 12" 12" 12" All Others (Plumbing, Heat, Etc.) 12" 12" 12"

Lighting Cable Schedule
Name Manufacturer

Standard Part 

Number Application Description
Nominal OD 

(in)

Nominal OD 

(mm) Signal Group

A Belden 1583A DMX-512 or Network Control 4 PR #24 AWG Solid Twisted Pairs PVC Jacket Unshielded 0.195 4.95 B

B Belden 1533R DMX-512 or Network Control 4 PR #24 AWG Solid Twisted Pairs PVC Jacket Overall Sheild with Drain Wire 0.26 6.6 B

C Belden 9729 DMX-512 Control 2 Shielded PR #24 AWG Stranded Twisted PVC Jacket 0.266 6.76 B

D Belden 8471 Architectural Control 1 PR #16 AWG Stranded Twisted. PVC Jacket Unshielded 0.274 6.96 B

E Carol 76812-06 Architectural Control Ground #14 AWG Stranded Green PVC Jacket Unshielded 0.136 3.45 B

F Carol 76512-01/03 Architectural Control Power or 0-10VDC Control 2 #16 AWG Stranded PVC Jacket Black/Red Unshielded 0.174 4.42 B

G Belden B9C039T Multi-Mode Fiber OM3 50/125 Six Strand Multimode Fiber 0.22 5.59 B
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SCALE: 1/4" = 1'-0"1 TL Plan Symbols

SCALE: 12" = 1'-0"3 Conduit Notes

TL Scope of Work
Category Description Other 11 61 00

1 Power Determine the size and quantity of all high voltage cable per appplicable code(s). DIV 26 X

2 Power Provide all 120V and 208V dimmable/utility distribution circuits, and all 120V and 120/208V feeder circuits for the theatrical/architectural lighting systems. DIV 26

3 Power Terminate all high voltage cabling. DIV 26

4 Power Provide all conduit, wire, boxes , wireways, cabletrays, power distribution equipment, and transformers required for the theatrical/architectural lighting systems. DIV 26

5 Power Furnish all theatrical lighting connector strips and pipe mount boxes with mounting hardware, floor boxes, wall panels/boxes, gridiron junction boxes, dimmer racks and
control electronic racks.

X

6 Power Install all theatrical lighting connector strips, pipe mount boxes, floor boxes, wall panels/boxes, gridiron junction boxes, dimmer racks and control electronic racks provided
by the 11 61 00 contractor.

DIV 26

7 Control Verify all low voltage cable types with the 11 61 00 contractor before installation. DIV 26

8 Control Provide all low voltage cables as required. DIV 26

9 Control Provide all low voltage control face panels (eg DMX, RFU, Architectural etc.), control electronics and dimmer modules. X

10 Control Terminate all theatrical/architectural lighting system (including fixtures) low voltage control cables in accordance with the manufacturer's specifications. All network
connections to be terminated per TIA/EIA 568 B standards.

X

11 Control Qualify all network circuits for full duplex 100BASE - TX operation. Qualification to take place after all building systems are energized and operational. X

12 Control Provide all lighting control consoles and related equipment during the system turn on period. X

13 Structural Provide a set of support pipes (if specified) for the theatrical lighting instruments sized for 30 lbs per linear foot above pipe weight. X

14 Structural Provide miscellaneous steel as required for support of theatrical/architectural lighting system components. Lighting contractor to detail requirements. DIV 5

SCALE: 12" = 1'-0"5 Division of Responsibilities

SCALE: 12" = 1'-0"2 General Notes

SCALE: 12" = 1'-0"4 TL Cable Schedule
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TL Box Schedule

Box ID
Sheet

Reference Level
Mounting

Height
Flush
Mount Manufacturer Model Description

Box Dimensions

NEMA Type
Custom
Panel

Back Box Panel Device

NotesHeight Width Depth
Supplied

By Installed By
Supplied

By Installed By
Supplied

By Installed By
A.LER.01 Level 1 4' - 0" No Middle Atlantic Products DWR-24-22FD 24 SPACE (42”) SECTIONAL WALL RACK, FITS 20” DEEP EQUIPMENT, BLACK FINISH 4' - 1 1/16" 1' - 11 13/32" 1' - 10" No 11 61 00 11 61 00

A.LER.02 Level 1 4' - 0" No Middle Atlantic Products DWR-24-22FD 24 SPACE (42”) SECTIONAL WALL RACK, FITS 20” DEEP EQUIPMENT, BLACK FINISH 4' - 1 1/16" 1' - 11 13/32" 1' - 10" No Existing Existing

A.LER.03 Level 1 3' - 0" No Pathway Connectivity 1105 eDIN small enclosure, surface mount 1' - 1 3/16" 0' - 10 3/16" 0' - 4 1/2" 1 Yes 11 61 00 26 55 61 N/A N/A 11 61 00 11 61 00

A.LPB.01 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes Existing 26 55 61 / 11 61 00 Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LPB.02 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes Existing 26 55 61 / 11 61 00 Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LPB.03 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes Existing 26 55 61 / 11 61 00 Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LPB.04 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00 New Ethercon receptacle pipe mount box.

A.LPB.05 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61 / 11 61 00 New Ethercon receptacle pipe mount box.

A.LPB.06 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61 / 11 61 00 New Ethercon receptacle pipe mount box.

A.LPB.07 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61 / 11 61 00 New Ethercon receptacle pipe mount box.

A.LWP.01 Level 1 1' - 6" Yes Raco or Equivalent 693 4-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 7 13/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LWP.02 Level 1 1' - 6" Yes Raco or Equivalent 693 4-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 7 13/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LWP.03 Level 1 3' - 0" Yes Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 5 19/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LWP.04 Level 1 1' - 6" Yes Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 5 19/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LWP.05 Level 1 1' - 6" No Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A New backbox with new Ethercon receptacle plate.

A.LWP.06 Level 1 1' - 6" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A Reuse existing backbox with new Ethercon receptacle plate replacing existing 5pin XLR plate. Existing plate to be salvaged and handed over to owner.

A.LWP.16 Level 1 3' - 9" Yes Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. 0' - 8" 0' - 8" 0' - 4" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.17 Level 1 3' - 9" Yes Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. 0' - 8" 0' - 8" 0' - 4" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.18 Level 1 3' - 9" Yes Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. 0' - 8" 0' - 8" 0' - 4" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.19 Level 1 3' - 9" Yes Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. 0' - 8" 0' - 8" 0' - 4" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.20 Level 1 3' - 9" Yes Hoffman or Equivalent ASE8X8X4 Steel junction/pull box with screw cover. 0' - 8" 0' - 8" 0' - 4" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.21 Level 1 3' - 9" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.22 Level 1 3' - 9" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.23 Level 1 3' - 9" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.24 Level 1 3' - 9" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.25 Level 1 3' - 9" No Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.26 Level 1 3' - 9" No Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.27 Level 1 3' - 9" No Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

A.LWP.28 Level 1 3' - 9" No Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes Existing Existing 11 61 00 11 61 00 N/A N/A

BB.LER.01 Level 1 3' - 3" No Middle Atlantic Products DWR-24-22FD 24 SPACE (42”) SECTIONAL WALL RACK, FITS 20” DEEP EQUIPMENT, BLACK FINISH 4' - 1 1/16" 1' - 11 13/32" 1' - 10" No 11 61 00 11 61 00

BB.LPB.01 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.02 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.03 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.04 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.05 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.06 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.07 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.08 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.09 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.10 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.11 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.12 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.13 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.14 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.15 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.16 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.17 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.18 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.19 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.20 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.21 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.22 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.23 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.24 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.25 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.26 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.27 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.28 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LPB.29 Level 1 Yes Electronic Theatre Controls or Equivalent 9101 Standard surface mount outlet box - 1 outlet. Yes 11 61 00 26 55 61

BB.LPB.30 Level 1 Yes Electronic Theatre Controls or Equivalent 9102 Standard surface mount outlet box - 2 outlets. Yes 11 61 00 26 55 61 / 11 61 00

BB.LWP.01 Level 1 1' - 6" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A

BB.LWP.02 Level 1 1' - 6" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A

BB.LWP.03 Level 1 1' - 6" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A

BB.LWP.04 Level 1 1' - 6" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A

BB.LWP.05 Level 1 1' - 6" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A

BB.LWP.06 Level 1 3' - 9" Yes Raco or Equivalent 692 3-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 5 19/32" 0' - 2 1/2" 1 Yes 11 61 00 26 55 61 11 61 00 11 61 00 N/A N/A Wall mounted touchscreen

BB.LWP.07 Level 1 3' - 9" Yes Raco or Equivalent 691 2-Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 3 25/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A 2 button wall station plus access controller

BB.LWP.08 Level 1 3' - 9" Yes Raco or Equivalent 690 Single Gang welded steel electrical box, 2.5" depth. 0' - 3 3/4" 0' - 1 31/32" 0' - 2 1/2" 1 Yes 26 55 61 26 55 61 11 61 00 11 61 00 N/A N/A 2 button wall station

TL Electrical Equipment Schedule

Mark Level Manufacturer Model Description

Dimensions

Device Installed By
Device

Provided ByHeight Width Depth

BB.LRP.01 Level 1 Electronic Theatre Controls Unison Echo Relay Panel The Unison Echo Relay Panel is a control-oriented power center built
with today and tomorrow’s lighting loads in mind.  It offers 24-relay
poles with integral branch breakers, power-usage reporting and
sophisticated control inputs. With built in station, sensor, DMX, and
timeclock controls with optional Ethernet connectivity, 0-10V and line
voltage dimming, DALI output and Contact inputs, the Echo Relay
Panel integration opportuities are limitless.

5' - 8" 1' - 2 1/4" 0' - 4 1/4" 26 55 61 / 11 61 00 11 61 00

BB.LDK.01 Level 1 Electronic Theatre Controls, Inc. Emergency Bypass Detection Kit Wall-Mounted Detection Kit

BB.LBC.01 Level 1 Electronic Theatre Controls, Inc. DMX Bypass Detection Kit Wall-Mounted Detection Kit

A.LRP.01 Level 1 Electronic Theatre Controls Unison Echo Relay Panel The Unison Echo Relay Panel is a control-oriented power center built
with today and tomorrow’s lighting loads in mind.  It offers 24-relay
poles with integral branch breakers, power-usage reporting and
sophisticated control inputs. With built in station, sensor, DMX, and
timeclock controls with optional Ethernet connectivity, 0-10V and line
voltage dimming, DALI output and Contact inputs, the Echo Relay
Panel integration opportuities are limitless.

5' - 8" 1' - 2 1/4" 0' - 4 1/4" 26 55 61 / 11 61 00 11 61 00

A.LDR.01 Level 1 ETC SR3-48 Sensor3 48-module dimming rack. 6' - 11 3/32" 1' - 2 19/32" 1' - 10 13/16"

A.LDR.02 Level 1 ETC SR3-48 Sensor3 48-module dimming rack. 6' - 11 3/32" 1' - 2 19/32" 1' - 10 13/16"

A.LDR.03 Level 1 ETC SR3-48 Sensor3 48-module dimming rack. 6' - 11 3/32" 1' - 2 19/32" 1' - 10 13/16"

A.LBK.01 Level 1 Electronic Theatre Controls, Inc. Emergency Bypass Detection Kit Wall-Mounted Detection Kit

A.LBC.01 Level 1 Electronic Theatre Controls, Inc. DMX Bypass Detection Kit Wall-Mounted Detection Kit

TL Pull Schedule

Mark Level

Conduit 1

Fill Size Destination
A.LER.01 Level 1

A.LER.02 Level 1 1A, 1D, 1E Existing A,LER.01

A.LER.03 Level 1 1A Existing A.LER.02

A.LPB.01 Level 1 1A 3/4" A.LER.02

A.LPB.02 Level 1 1A 3/4" A.LER.02

A.LPB.03 Level 1 1A 3/4" A.LER.02

A.LPB.04 Level 1 1A Portable Cable A.LER.02

A.LPB.05 Level 1 1A Portable Cable A.LER.02

A.LPB.06 Level 1 1A Portable Cable A.LER.02

A.LPB.07 Level 1 1A Portable Cable A.LER.02

A.LWP.01 Level 1 3A 3/4" A.LER.03

A.LWP.02 Level 1 3A Existing A.LER.02

A.LWP.03 Level 1 1A Existing A.LER.02

A.LWP.04 Level 1 1A Existing A.LER.02

A.LWP.05 Level 1 1A 3/4" A.LER.02

A.LWP.06 Level 1 1A Existing A.LER.02 (via
A.LWP.03)

A.LWP.16 Level 1 1D, 1E Existing A.LWP.18

A.LWP.17 Level 1 1D, 1E Existing A.LWP.16

A.LWP.18 Level 1 1D, 1E Existing A,LER.01

A.LWP.19 Level 1 1D, 1E Existing A.LWP.17

A.LWP.20 Level 1 1D, 1E Existing A,LER.01

A.LWP.21 Level 1 1D, 1E Existing A.LWP.24

A.LWP.22 Level 1 1D, 1E Existing A.LER.02

A.LWP.23 Level 1 1D, 1E Existing A.LWP.25

A.LWP.24 Level 1 1D, 1E Existing A.LER.02

A.LWP.25 Level 1 1D, 1E Existing A.LER.02

A.LWP.26 Level 1 1D, 1E Existing A.LWP.27

A.LWP.27 Level 1 1D, 1E Existing A.LWP.22

A.LWP.28 Level 1 1D, 1E Existing A.LWP.26

BB.LER.01 Level 1

BB.LPB.01 Level 1 1A 3/4" BB.LER.01

BB.LPB.02 Level 1

BB.LPB.03 Level 1 1A 3/4" BB.LER.01

BB.LPB.04 Level 1 1A 3/4" BB.LER.01

BB.LPB.05 Level 1

BB.LPB.06 Level 1 1A 3/4" BB.LER.01

BB.LPB.07 Level 1

BB.LPB.08 Level 1 1A 3/4" BB.LER.01

BB.LPB.09 Level 1

BB.LPB.10 Level 1

BB.LPB.11 Level 1 1A 3/4" BB.LER.01

BB.LPB.12 Level 1

BB.LPB.13 Level 1 1A 3/4" BB.LER.01

BB.LPB.14 Level 1

BB.LPB.15 Level 1 1A 3/4" BB.LER.01

BB.LPB.16 Level 1 1A 3/4" BB.LER.01

BB.LPB.17 Level 1

BB.LPB.18 Level 1 1A 3/4" BB.LER.01

BB.LPB.19 Level 1

BB.LPB.20 Level 1 1A 3/4" BB.LER.01

BB.LPB.21 Level 1

BB.LPB.22 Level 1

BB.LPB.23 Level 1 1A 3/4" BB.LER.01

BB.LPB.24 Level 1

BB.LPB.25 Level 1 1A 3/4" BB.LER.01

BB.LPB.26 Level 1

BB.LPB.27 Level 1 1A 3/4" BB.LER.01

BB.LPB.28 Level 1 1A 3/4" BB.LER.01

BB.LPB.29 Level 1

BB.LPB.30 Level 1 1A 3/4" BB.LER.01

BB.LWP.01 Level 1 1A 3/4" BB.LER.01

BB.LWP.02 Level 1 1A 3/4" BB.LER.01

BB.LWP.03 Level 1 1A 3/4" BB.LER.01

BB.LWP.04 Level 1 1A 3/4" BB.LER.01

BB.LWP.05 Level 1 1A 3/4" BB.LER.01

BB.LWP.06 Level 1 1A, 1D, 1E, 1F 3/4" BB.LER.01

BB.LWP.07 Level 1 1D, 1E, 1F 3/4" BB.LWP.08

BB.LWP.08 Level 1 1D, 1E, 1F 3/4" BB.LER.01
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CFISD

96 96 " "

95 48 C 95 " "
R20AF

94 94 " "

93 32 B 93 " "
D20E

92 92 " "

91 16 A 91 " "
R20AF

90 90 " "

89 47 C 89 " "
D20E

88 88 " "

87 31 B 87 " "
R20AF

86 86 1st Electric Repeated Pigtails

85 15 A 85 " "
D20E

84 84 " "

83 46 C 83 " "
R20AF

82 82 USL & USR Pipe Boxes USL & USR Pipe Boxes

81 30 B 81 " "
D20E

80 80 " "

79 14 A 79 " "
R20AF

78 78 MSL & MSR Pipe Boxes MSL & MSR Pipe Boxes

77 45 C 77 " "
D20E

76 76 " "

75 29 B 75 " "
R20AF

74 74 DSL & DSR Pipe Boxes DSL & DSR Pipe Boxes

73 13 A 73 " "
D20E

72 72 " "

71 44 C 71 " "
D20E

70 70 " "

69 28 B 69 " "
D20E

68 68 " "

67 12 A 67 " "
D20E

66 66 " "

65 43 C 65 " "
D20E

64 64 4th Electric Pigtails

63 27 B 63 " "
D20E

62 62 " "

61 11 A 61 " "
D20E

60 60 " "

59 42 C 59 " "
D20E

58 58 " "

57 26 B 57 " "
D20E

56 56 " "

55 10 A 55 " "
D20E

54 54 " "

53 41 C 53 " "
D20E

52 52 " "

51 25 B 51 3rd Electric Pigtails
D20E

50 50 " "

49 9 A 49 " "
D20E

48 48 " "

47 40 C 47 " "
D20E

46 46 " "

45 24 B 45 " "
D20E

44 44 " "

43 8 A 43 " "
D20E

42 42 " "

41 39 C 41 " "
D20E

40 40 " "

39 23 B 39 " "
D20E

38 38 2nd Electric Pigtails

37 7 A 37 " "
D20E

36 36 " "

35 38 C 35 " "
D20E

34 34 " "

33 22 B 33 " "
D20E

32 32 " "

31 6 A 31 " "
D20E

30 30 " "

29 37 C 29 " "
D20E

28 28 " "

27 21 B 27 " "
D20E

26 26 " "

25 5 A 25 1st Electric Pigtails
D20E

24 24 " "

23 36 C 23 " "
D20E

22 22 " "

21 20 B 21 " PB-6, PB-12
D20E

20 20 " "

19 4 A 19 " "
D20E

18 18 " "

17 35 C 17 " PB-5, PB-11
D20E

16 16 " "

15 19 B 15 " "
D20E

14 14 " "

13 3 A 13 " PB-4, PB-10
D20E

12 12 " "

11 34 C 11 " "
D20E

10 10 " "

9 18 B 9 " PB-3, PB-9
D20E

8 8 " "

7 2 A 7 " "
D20E

6 6 " "

5 33 C 5 " PB-2, PB-8
D20E

4 4 " "

3 17 B 3 " "
D20E

2 2 " "

1 1 A 1 FOH Electric Catwalk PB-1, PB-7
D20E

DIM # SLOT # PHASE CKT # POSITION DEVICE TYPE

RACK RACK DISTRO DISTRIBUTION MODULE

DIMMER RACK A.LDR-01:

96 192

95 48 C 191 Edgelights? Houselights
D20E

94 190 " "

93 32 B 189 Aislelights? Houselights
D20E

92 188 " "

91 16 A 187 In-Ground LED Houselights
R20AF

90 186 " "

89 47 C 185 " "
R20AF

88 184 " "

87 31 B 183 " "
R20AF

86 182 " "

85 15 A 181 " "
R20AF

84 180 " "

83 46 C 179 " "
R20AF

82 178 " "

81 30 B 177 " "
R20AF

80 176 " "

79 14 A 175 " "
R20AF

78 174 " "

77 45 C 173 " "
R20AF

76 172 " "

75 29 B 171 " "
R20AF

74 170 " "

73 13 A 169 " "
R20AF

72 168 " "

71 44 C 167 " "
R20AF

70 166 " "

69 28 B 165 " "
R20AF

68 164 " "

67 12 A 163 " "
R20AF

66 162 " "

65 43 C 161 " "
R20AF

64 160 " "

63 27 B 159 " "
R20AF

62 158 " "

61 11 A 157 " "
R20AF

60 156 New LED Houselights New LED Houselights

59 42 C 155 " "
R20AF

58 154 " "

57 26 B 153 " "
R20AF

56 152 USL & USR Walls USL & USR Wallboxes

55 10 A 151 " "
R20AF

54 150 " "

53 41 C 149 " "
D20E

52 148 DSL & DSR Walls DSL & DSR Wallboxes

51 25 B 147 " "
R20AF

50 146 DSC Wall DSC Wallbox

49 9 A 145 " "
D20E

48 144 " "

47 40 C 143 " "
D20E

46 142 " "

45 24 B 141 " "
D20E

44 140 " "

43 8 A 139 " "
D20E

42 138 " "

41 39 C 137 " "
D20E

40 136 " "

39 23 B 135 " "
D20E

38 134 " Cyc Pigtails

37 7 A 133 " "
D20E

36 132 " "

35 38 C 131 " "
R20AF

34 130 " "

33 22 B 129 " "
D20E

32 128 " "

31 6 A 127 " "
R20AF

30 126 " "

29 37 C 125 " "
D20E

28 124 " "

27 21 B 123 " "
R20AF

26 122 4th Electric Repeated Pigtails

25 5 A 121 " "
D20E

24 120 " "

23 36 C 119 " "
R20AF

22 118 " "

21 20 B 117 " "
D20E

20 116 " "

19 4 A 115 " "
R20AF

18 114 " "

17 35 C 113 " "
D20E

16 112 " "

15 19 B 111 " "
R20AF

14 110 3rd Electric Repeated Pigtails

13 3 A 109 " "
D20E

12 108 " "

11 34 C 107 " "
R20AF

10 106 " "

9 18 B 105 " "
D20E

8 104 " "

7 2 A 103 " "
R20AF

6 102 " "

5 33 C 101 " "
D20E

4 100 " "

3 17 B 99 " "
R20AF

2 98 2nd Electric Repeated Pigtails

1 1 A 97 1st Electric Repeated Pigtails
D20E

DIM # SLOT # PHASE CKT # POSITION DEVICE TYPE

RACK RACK DISTRO DISTRIBUTION MODULE

DIMMER RACK A.LDR-02:

96 288

95 48 C 287
AFM

94 286

93 32 B 285
AFM

92 284

91 16 A 283
AFM

90 282

89 47 C 281
AFM

88 280

87 31 B 279
AFM

86 278

85 15 A 277
AFM

84 276

83 46 C 275
AFM

82 274

81 30 B 273
AFM

80 272

79 14 A 271
AFM

78 270

77 45 C 269
AFM

76 268

75 29 B 267
AFM

74 266

73 13 A 265
AFM

72 264

71 44 C 263
AFM

70 262

69 28 B 261
AFM

68 260

67 12 A 259
AFM

66 258

65 43 C 257
AFM

64 256

63 27 B 255
AFM

62 254

61 11 A 253
AFM

60 252

59 42 C 251
AFM

58 250

57 26 B 249
AFM

56 248

55 10 A 247
AFM

54 246

53 41 C 245
AFM

52 244

51 25 B 243
AFM

50 242

49 9 A 241
AFM

48 240

47 40 C 239
AFM

46 238

45 24 B 237
AFM

44 236

43 8 A 235
AFM

42 234

41 39 C 233
AFM

40 232

39 23 B 231
AFM

38 230

37 7 A 229
AFM

36 228

35 38 C 227
AFM

34 226

33 22 B 225
AFM

32 224

31 6 A 223
AFM

30 222

29 37 C 221
AFM

28 220

27 21 B 219
AFM

26 218

25 5 A 217
AFM

24 216

23 36 C 215
AFM

22 214

21 20 B 213
AFM

20 212

19 4 A 211
AFM

18 210

17 35 C 209
AFM

16 208

15 19 B 207
AFM

14 206

13 3 A 205
AFM

12 204 " HL-PB-9, PB-12

11 34 C 203 " HL-PB-8, PB-11
R20AF

10 202 " HL-PB-6, PB-10

9 18 B 201 " HL-PB-3, PB-7
R20AF

8 200 " HL-PB-2, PB-5

7 2 A 199 FOH Electric Catwalk HL-PB-1, PB-4
R20AF

6 198

5 33 C 197
AFM

4 196

3 17 B 195
AFM

2 194

1 1 A 193
AFM

DIM # SLOT # PHASE CKT # POSITION DEVICE TYPE

RACK RACK DISTRO DISTRIBUTION MODULE

DIMMER RACK A.LDR-03:

20A 23 24 20A
20A 21 22 20A
20A 19 20 20A
20A 17 18 20A

Fly Pit 20A 15 16 20A
SR & Corridor... 20A 13 14 20A Loading Dock Door...

Catwalk Worklights 20A 11 12 20A SL & Loading Gallery...
Load Rail Index Lights 20A 9 10 20A 4E Worklights

Rear Stage Wall 20A 7 8 20A Lock Rail Index Lights
2E Worklights 20A 5 6 20A 3E Worklights

Catwalk HID Ghost 20A 3 4 20A 1E Worklights
Catwalk HID Left 20A 1 2 20A Catwalk HID Right

Location Amperage Relay # Relay # Amperage Location
Relay Panel: A.LRP.01

20A 23 24 20A
20A 21 22 20A

BB.LWP.05 20A 19 20 20A
BB.LWP.03 20A 17 18 20A BB.LWP.04

BB.LPB.29 & BB.LPB.30 20A 15 16 20A BB.LWP.02
BB.LPB.25 & BB.LPB.26 20A 13 14 20A BB.LPB.27 & BB.LPB.28
BB.LPB.21 & BB.LPB.22 20A 11 12 20A BB.LPB.23 & BB.LPB 24
BB.LPB.17 & BB.LPB.18 20A 9 10 20A BB.LPB.19 & BB.LPB.20
BB.LPB.13 & BB,LPB.14 20A 7 8 20A BB,LPB.15 & BB.LPB.16
BB.LPB.09 & BB.LPB.10 20A 5 6 20A BB.LPB.11 & BB.LPB.12
BB.LPB.05 & BB.LPB.06 20A 3 4 20A BB.LPB.07 & BB.LPB.08
BB.LPB.01 & BB.LPB.02 20A 1 2 20A BB.LPB.03 & BB.LPB.04

Location Amperage Relay # Relay # Amperage Location
Relay Panel: BB.LRP.01
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AUDITORIUM
STORAGE

F1002

CORRIDOR

F1001

RAMP

1768 ELECTRICAL

1767

COSTUME
STORAGE

1766

BOY´S
DRESSING

1763

TOILET

F126

TOILET

F127

GIRLS´
DRESSING

1761

CORRIDOR

1764

STORAGE

1762

CONTROL
ROOM

1770

STAIR

F115

STORAGE

F114

MEN

F117

STORAGE

F116

DRAMA
CLASSROOM

1803

DRAMA OFFICE

1752

PROP
STORAGE

1754

MECHANICAL

1839

SHOP

1756

CORR

F113

CORRIDOR

F102

CORRIDOR

G129 CORRIDOR

C101

AUDITORIUM

1750

MALL

F101

A.LWP.01
3A |  3/4" | A.LER.03

A.LER.03
1A |  Existing | A.LER.02

A.LWP.17
1D, 1E |  Existing | A.LWP.16

A.LWP.18
1D, 1E |  Existing | A,LER.01

A.LWP.16
1D, 1E |  Existing | A.LWP.18

A.LWP.02
3A |  Existing | A.LER.02

A.LWP.19
1D, 1E |  Existing | A.LWP.17

A.LWP.21
1D, 1E |  Existing | A.LWP.24

A.LWP.24
1D, 1E |  Existing | A.LER.02

A.LWP.04
1A |  Existing | A.LER.02

A.LWP.06
1A |  Existing | A.LER.02 (via A.LWP.03)

A.LWP.03
1A |  Existing | A.LER.02

A.LWP.05
1A |  3/4" | A.LER.02

A.LER.02
1A, 1D, 1E |  Existing | A,LER.01

A.LWP.25
1D, 1E |  Existing | A.LER.02

A.LWP.27
1D, 1E |  Existing | A.LWP.22

A.LWP.28
1D, 1E |  Existing | A.LWP.26

(FLY PIT)

(LOCKING RAIL ABOVE)

(LOADING RAIL ABOVE)

A.LWP.22
1D, 1E |  Existing | A.LER.02

A.LWP.26
1D, 1E |  Existing | A.LWP.27

A.LWP.23
1D, 1E |  Existing | A.LWP.25

(CATWALK ABOVE)

A.LWP.20
1D, 1E |  Existing | A,LER.01

A.LRP.01
1A | Existing | A.LER.01

A.LER.01

A.LDR.01

A.LDR.02

A.LDR.03

1A | Existing | A.LER.01

1A | Existing | A.LER.01

1A | Existing | A.LER.01

A.LBK.01

A.LBC.01

FOH ELECTRIC (ABOVE)

ELECTRIC 1

ELECTRIC 2

ELECTRIC 3

ELECTRIC 4

A.LPB.01
1A |  3/4" | A.LER.02

A.LPB.02
1A |  3/4" | A.LER.02

A.LPB.03
1A |  3/4" | A.LER.02

A.LPB.07
1A |  Portable Cable | A.LER.02

A.LPB.06
1A |  Portable Cable | A.LER.02

A.LPB.05
1A |  Portable Cable | A.LER.02

A.LPB.04
1A |  Portable Cable | A.LER.02

General Notes:
• All power conduit and fill shown on the "TL" series 

drawings are for diagrammatic purposes only. 
Refer to project electrical drawings for sizing and 
fill requirements.

• Refer to sheet TL0.00 for cable schedule.
• All dimensions shown are for diagrammatic 

purposes only. Verify all location dimensions with 
field conditions before construction or installation. 
Notify Consultant of any changes required.

• Any existing equipment that is not required for the 
renovation to be salvaged and turned over to 
owner.

• All power conduit and wire sizing to be determined 
by EE per NEC and all applicable local codes.

• All cable runs for Type A cable shall not exceed 
295 feet.
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TL-101-F

DECEMBER 09, 2024

ISSUE FOR PROPOSALS

TAC

33AC23221

TAC

TL - FLOOR PLAN - AREA F

CFISD

SCALE: 1/8" = 1'-0"1 TL - FLOOR PLAN - AREA F

Drawing Notes:
1. A.LPB.04 thru 07 are portable cable to respective existing junction

boxes located at loading rail gallery where it transitions to type "A"
cable to A.LER.02.
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PRACTICE

G1021

PRACTICE

G1024

PRACTICE

G1022

ENSEMBLE

G1018

MUSIC
LIBRARY

G1023

PRACTICE

G1025

BLACK BOX

G1006

CHAIR
STORAGE

G1005

OFFICE

G1010

VESTIBULE

G1004

VESTIBULE

G1008

CONTROL
ROOM

G1009

DIGITAL ART

G1017

ART

G1011

ART OFFICE

G1014

IDF

G1016

ART STORAGE

G1013

?

?

MECHANICAL

G1019

WORK ROOM

G1015

CORRIDOR

G1001

CORRIDOR

G1002

CORRIDOR

1003

VESTIBULE

G1020

DRAMA OFFICE

1752
MECHANICAL

1839

INSTRUMENT
STORAGE

1816

STO.

C123

REHEARSAL-1

1815

REHEARSAL-2

1814

PERCUSSION

1813

BAND LIBRARY

1812

STORAGE

1831

VESTIBULE

C115

UNIFORM

1832

REHEARSAL

1830

UNIFORM
STOR

1843

INSTRUMENT
STOR

1842

OFFICE

1841

ORCHESTRA

1840

CHORAL ROOM

1850

ENSEMBLE
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UNIFORM
STORAGE

C107

MECH. ROOM

C109

?

?

PRACTICE

C111
PRACTICE

C112

OFFICE

C113
BOILER / ELEC

ROOM

C140

OFFICE

C135

DRY STORAGE

C134

RESTROOM

C132

DINING

C130

STORAGE

C131

PRODUCTION

C133

JANITOR

C136

VESTIBULE

C103

CORRIDOR

G129 CORRIDOR

C101

RECEIVING

C139

COOLER

C138

FREEZER

C137

CORRIDOR

30

BB.LWP.01
1A |  3/4" | BB.LER.01

BB.LWP.02
1A |  3/4" | BB.LER.01

BB.LWP.03
1A |  3/4" | BB.LER.01

BB.LWP.04
1A |  3/4" | BB.LER.01

BB.LWP.05
1A |  3/4" | BB.LER.01

BB.LER.01

BB.LRP.01

BB.LDK.01

BB.LBC.01

BB.LWP.06
1A, 1D, 1E, 1F |  3/4" | BB.LER.01

BB.LWP.07
1D, 1E, 1F |  3/4" | BB.LWP.08

TL-01

TL-01

TL-01
TL-01

TL-01

TL-25

TL-10

TL-E1

TL-E2
(ABOVE)

(BELOW)

General Notes:
• All power conduit and fill shown on the "TL" series 

drawings are for diagrammatic purposes only. 
Refer to project electrical drawings for sizing and 
fill requirements.

• Refer to sheet TL0.00 for cable schedule.
• All dimensions shown are for diagrammatic 

purposes only. Verify all location dimensions with 
field conditions before construction or installation. 
Notify Consultant of any changes required.

• All power conduit and wire sizing to be determined 
by EE per NEC and all applicable local codes.

• All cable runs for Type A cable shall not exceed 
295 feet.
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33AC23221

TAC

TL - FLOOR PLAN - AREA G

CFISD

SCALE: 1/8" = 1'-0"1 TL - FLOOR PLAN - AREA G

Keynote Legend
Key Keynote

TL-01 (1) Dedicated 20A, 120V circuit fed from Lighting Relay Panel.

TL-10 (1) Dedicated 20A, 120V circuit fed from closest electrical panel.

TL-25 (24) Dedicated 20A, 120V feed circuits and (1) Dedicated 20A, 120V power circuit fed
from nearest electrical panel.

TL-E1 4-Wire 20A Max. sense feed to engineer specified NORMAL power source.

TL-E2 (1) 20A, 120V circuit to engineer specified EMERGENCY power source.
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TL - SCHEMATIC - AREA F
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WIREWAY
LOCATED ABOVE 
LIGHTING RACKS

120V @ 20A CKTS

120V @ 20A CKTS

120V @ 20A CKTS

NET / DMX

NET / DMX

NET

ARCHITECTURAL 
POWER SUPPLY

NETWORK
PATCHBAY

NETWORK SWITCH

DMX MASTER 
NODES

UPS

ARCH

NET

NET
LIGHTING CONSOLE 120V, 1PH, 2W + G @ 20A FEED FROM 

NEAREST ELECTRIC PANEL

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

DMX

DMX NORMAL/EMERGENCY CONTROL TO ARCHITECTURAL 
DOWNLIGHT FIXTURES (BY OTHERS).

NET / DMX

NET / DMX

DMX BYPASS 
CONTROLLER

EMERGENCY 
BYPASS 

DETECTION

120V @ 20A MAX EMERGENCY FEED
TO ENGINEER SPECIFIED EMERGENCY
POWER SOURCE

4-WIRE @ 20A MAX SENSE FEED
TO ENGINEER SPECIFIED NORMAL
POWER SOURCE

TL Architectural Station...
Mark Location

A.LWP.16

A.LWP.17

A.LWP.18

A.LWP.19

A.LWP.20

A.LWP.21

A.LWP.22

A.LWP.23

A.LWP.24

A.LWP.25

A.LWP.26

A.LWP.27

A.LWP.28

TL Booths - Area F
Mark Control Power

A.LWP.01 3A

A.LWP.02 3A

TL Equipment Rack - Area F

A.LER.01

A.LER.02

A.LER.03

TL Relay Panels -...
Mark Feed Electrical Data

A.LRP.01 208 V/3-0 VA

TL Wall Panels -...
Mark Control Power

A.LWP.03 1A

A.LWP.04 1A

A.LWP.05 1A

A.LWP.06 1A

TL Pipe Boxes -...
Mark Control Power

A.LPB.01 1A

A.LPB.02 1A

A.LPB.03 1A

A.LPB.04 1A

A.LPB.05 1A

A.LPB.06 1A

A.LPB.07 1A

TL Dimmer Racks -...
Mark Feed Electrical Data

A.LDR.01 208 V/3-0 VA

A.LDR.02 208 V/3-0 VA

A.LDR.03 208 V/3-0 VA

120V @ 20A CKTS

ARCHITECTURAL 
POWER SUPPLY

NETWORK
PATCHBAY

NETWORK SWITCH

DMX MASTER 
NODES

UPS

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

NETWORK SWITCH

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

A.LWP.01

A.LER.03

NET

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

A.LWP.02

NET

A.LER.02

A.LER.01

NET / DMX

NET

ARCH

ARCH

NET

NET

NET

NET

NET
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TL Pipe Boxes -...
Mark Control Power

BB.LPB.01 1A

BB.LPB.02

BB.LPB.03 1A

BB.LPB.04 1A

BB.LPB.05

BB.LPB.06 1A

BB.LPB.07

BB.LPB.08 1A

BB.LPB.09

BB.LPB.10

BB.LPB.11 1A

BB.LPB.12

BB.LPB.13 1A

BB.LPB.14

BB.LPB.15 1A

BB.LPB.16 1A

BB.LPB.17

BB.LPB.18 1A

BB.LPB.19

BB.LPB.20 1A

BB.LPB.21

BB.LPB.22

BB.LPB.23 1A

BB.LPB.24

BB.LPB.25 1A

BB.LPB.26

BB.LPB.27 1A

BB.LPB.28 1A

BB.LPB.29

BB.LPB.30 1A

TL Architectural Station...
Mark Location

BB.LWP.06 Wall mounted touchscreen

BB.LWP.07 2 button wall station plus access controller

BB.LWP.08 2 button wall station

TL Wall Panels -...
Mark Control Power

BB.LWP.02 1A

BB.LWP.03 1A

BB.LWP.04 1A

BB.LWP.05 1A

TL Relay Panels -...
Mark Feed Electrical Data

BB.LRP.01 208 V/3-0 VA

WIREWAY
LOCATED ABOVE 
LIGHTING RACKS

120V @ 20A CKTS

120V @ 20A CKTS

120V @ 20A CKTS

NET

NET

TL Equipment Ra...

BB.LER.01

DMX

NET

ARCHITECTURAL 
POWER SUPPLY

NETWORK
PATCHBAY

NETWORK SWITCH

DMX MASTER 
NODES

UPS

ARCH

TL Booth - Area G
Mark Control Power

BB.LWP.01 1A

NET

NET
LIGHTING CONSOLE

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

120V, 1PH, 2W + G @ 20A FEED FROM 
NEAREST ELECTRIC PANEL

DMX

DMX NORMAL/EMERGENCY CONTROL TO ARCHITECTURAL 
DOWNLIGHT FIXTURES (BY OTHERS).

NET / DMX

NET / DMX

DMX BYPASS 
CONTROLLER

EMERGENCY 
BYPASS 

DETECTION

120V @ 20A MAX EMERGENCY FEED
TO ENGINEER SPECIFIED EMERGENCY
POWER SOURCE

4-WIRE @ 20A MAX SENSE FEED
TO ENGINEER SPECIFIED NORMAL
POWER SOURCE
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General Notes:
• All power conduit and fill shown on the "TL" series 

drawings are for diagrammatic purposes only. 
Refer to project electrical drawings for sizing and 
fill requirements.

• Refer to sheet TL0.00 for cable schedule.
• All dimensions shown are for diagrammatic 

purposes only. Verify all location dimensions with 
field conditions before construction or installation. 
Notify Consultant of any changes required.

• All power conduit and wire sizing to be determined 
by EE per NEC and all applicable local codes.

• All cable runs for Type A cable shall not exceed 
295 feet.
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TL - REFLECTED CEILING PLAN - AREA
G
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SCALE: 1/8" = 1'-0"1 TL - REFLECTED CEILING PLAN - AREA G
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General Notes:
• All power conduit and fill shown on the "TL" series 

drawings are for diagrammatic purposes only. 
Refer to project electrical drawings for sizing and 
fill requirements.

• Refer to sheet TL0.00 for cable schedule.
• All dimensions shown are for diagrammatic 

purposes only. Verify all location dimensions with 
field conditions before construction or installation. 
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• All power conduit and wire sizing to be determined 
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SCALE: 1/4" = 1'-0"1 TL - ENLARGED REFLECTED CEILING PLAN - AREA G

Keynote Legend
Key Keynote

TL-01 (1) Dedicated 20A, 120V circuit fed from Lighting Relay Panel.

TL-S1 (1) Shared 20A, 120V circuit fed from Lighting Relay Panel. See panel schedule.
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